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ADDENDUM THREE
DATE:

September 12, 2013
TO:

All Vendors 

FROM:
Pete Kroll/Robert Thompson, Buyers
State Purchasing Bureau 

RE:

RFP Number 4468Z1


REVISED SCHEDULE OF EVENTS tc "SCHEDULE OF EVENTS " \l 2
The State expects to adhere to the tentative procurement schedule shown below.  It should be noted, however, that some dates are approximate and subject to change.
	ACTIVITY
	DATE/TIME

	1. 1
	Proposal opening

Location:
Nebraska State Office Building



State Purchasing Bureau



301 Centennial Mall South, Mall Level



Lincoln, NE 68508
	September 24, 2013

October 8, 2013

2:00 PM

Central Time

	2. 1
	Review for conformance of mandatory requirements
	September 24, 2013

October 8, 2013

	3. 1
	Evaluation period
	September 25, 2013

October 9, 2013

To

October 11, 2013

October 25, 2013

	4. 1
	“Oral Interviews/Presentations and/or Demonstrations” (if required)
	October 11, 2013

October 25, 2013

To

November 1, 2013

November 14, 2013

	5. 1
	Post “Letter of Intent to Contract” to Internet at: http://www.as.materielpurchasing@nebraska.gov/rfp.htm     
	November 4, 2013

November 18, 2013

	6. 1
	Performance bond submission
	November 11, 2013

November 25, 2013

	7. 1
	Contract award
	November 11, 2013

November 25, 2013

	8. 2
	Contractor start date
	November 15, 2013

December 2, 2013


The response to question 31 from Addendum Two (2) is hereby amended as follows:
	31. General What is the timeline for the EES project?
	The State anticipates the DDI phase of the EES project for which IV&V work is required will be from January 2014 to December 2015.  IV&V work may begin prior to EES DDI work as noted in response #12. 


This addendum will become part of the proposal and should be acknowledged with the RFP. SEQ CHAPTER \h \r 1
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