

## ADDENDUM TWO

DATE: October 31, 2012  
 TO: All Vendors  
 FROM: Robert Thompson, Buyer  
 State Purchasing Bureau  
 RE: RFP Number 4141 Z1

### REVISED SCHEDULE OF EVENTS

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change.

| ACTIVITY   | DATE/TIME   |
|--|---|
| 3. State Responds to Written Questions Through an Addendum to be posted to the internet at:<br><a href="http://www.das.state.ne.us/materiel/purchasing/rfp.htm">http://www.das.state.ne.us/materiel/purchasing/rfp.htm</a> | <del>To Be Determined</del><br><b>10/31/12</b>              |
| 4. Proposal Opening<br>Location: Nebraska State Office Building<br>State Purchasing Bureau<br>301 Centennial Mall South, Mall Level<br>Lincoln, NE 68508   | 11/05/2012<br><b>11/13/12</b><br>2:00 p.m.<br>Central Time  |
| 5. Review for conformance of mandatory requirements  | 11/05/2012<br><b>11/13/12</b>                               |
| 6. Evaluation period   | <del>11/06 – 11/09/2012</del><br><b>11/14/12 – 11/20/12</b> |
| 7. "Oral Interviews/Presentations and/or Demonstrations" (if required)   | To Be Determined  |
| 8. Post "Letter of Intent to Contract" to Internet at:<br><a href="http://www.das.state.ne.us/materiel/purchasing/rfp.htm">http://www.das.state.ne.us/materiel/purchasing/rfp.htm</a>                                      | 11/14/2012<br><b>11/21/12</b>                               |
| 9. Contract award  | 11/28/2012<br><b>12/04/12</b>                               |
| 10. Contractor start date  | 11/28/2012<br><b>12/18/12</b>                               |

This addendum will become part of the proposal and should be acknowledged with the RFP.