

# Attachment A Firm Fixed Price Cost Proposal

## Request for Proposal Number 4181Z1

1. Project Management Plan: due to NSP no later than 3 weeks following contract start date.  

\$ \_\_\_\_\_
  
2. Meetings, Documents, and Progress Report: time period = date of award – 03/31/2013, due to NSP by 04/05/2013. Approximately 2-3 meetings. Price to include all per diem costs.  

\$ \_\_\_\_\_
  
3. Meetings, Documents, and Progress Report: time period = 04/01/2013 – 06/30/2013, due to NSP by 07/05/2013. Approximately 2-3 meetings. Price to include all per diem costs.  

\$ \_\_\_\_\_
  
4. Meetings, Documents, and Progress Report: time period = 07/01/2013 – 09/30/2013, due to NSP by 10/05/2013. Approximately 2-3 meetings. Price to include all per diem costs.  

\$ \_\_\_\_\_
  
5. Meetings, Documents, and Progress Report: time period = 10/01/2013 – 12/31/2013, due to NSP by 01/05/2014. Approximately 2-3 meetings. Price to include all per diem costs.  

\$ \_\_\_\_\_
  
6. Meetings, Documents, and Progress Report: time period = 01/01/2014 – 03/31/2014, due to NSP by 04/05/2014. Approximately 2-3 meetings. Price to include all per diem costs.  

\$ \_\_\_\_\_
  
7. Strategic Plan Draft: due to NSP by 06/05/2014.  

\$ \_\_\_\_\_
  
8. Meetings, Documents, and Progress Report: time period = 04/01/2014 – 06/30/2014, due to NSP by 07/05/2014. Approximately 2-3 meetings. Price to include all per diem costs.  

\$ \_\_\_\_\_
  
9. Meetings, Documents, Final Progress Report, and Finalized Strategic Plan: time period = 07/01/2014 – 9/15/2014, due to NSP by 09/19/2014. Approximately 2-3 meetings. Price to include all per diem costs.  

\$ \_\_\_\_\_