

ADDENDUM FOUR

DATE: August 1, 2013

TO: All Vendors

FROM: Michelle Musick/Mary Lanning, Buyers
State Purchasing Bureau

RE: RFP Number 4432Z1

AN ADDITIONAL ADDENDUM WILL BE FORTHCOMING. BIDDERS SHOULD CONTINUE TO MONITOR THE WEBSITE FOR THIS ADDENDUM.

SCHEDULE OF EVENTS

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change.

ACTIVITY	DATE/TIME
3. State responds to written questions through Request for Proposal "Addendum" and/or "Amendment" to be posted to the Internet at: http://das.nebraska.gov/materiel/purchasing/rfp.htm	July 23, 2013 To Be Determined
4. Proposal opening Location: Nebraska State Office Building State Purchasing Bureau 301 Centennial Mall South, Mall Level Lincoln, NE 68508	August 6, 2013 August 8, 2013 August 29, 2013 2:00 PM Central Time
5. Review for conformance of mandatory requirements	August 6, 2013 August 8, 2013 August 29, 2013

ACTIVITY		DATE/TIME
6.	Evaluation period	August 6, 2013— August 20, 2013 August 8, 2013— August 22, 2013 August 29, 2013 – September 12, 2013
7.	“Oral Interviews/Presentations and/or Demonstrations” (if required)	To Be Determined
8.	Post “Letter of Intent to Contract” to Internet at: http://das.nebraska.gov/materiel/purchasing/rfp.htm	August 27, 2013 August 29, 2013 September 19, 2013
9.	Performance bond submission	September 10, 2013 September 12, 2013 October 3, 2013
10.	Contract award	September 17, 2013 September 19, 2013 October 10, 2013
11.	Contractor start date	September 24, 2013 September 26, 2013 October 17, 2013
12.	Operational Date (“go live” date)	May 1, 2014

This addendum will become part of the proposal and should be acknowledged with the RFP.