

## ADDENDUM ONE

DATE: November 8, 2013

TO: All Vendors

FROM: Michelle Thompson/Kristi Kling, Buyers  
State Purchasing Bureau

RE: RFP Number 4534Z1

### SCHEDULE OF EVENTS

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change.

**Notice to Bidders: Department of Administrative Services, Materiel Division, State Purchasing is moving December 16 through 27. Effective Monday, December 30, 2013, all bid/proposal openings will be held at our new location, 1526 K Street, Suite 130, Lincoln, NE 68508.**

ACTIVITY		DATE/TIME
3.	State responds to written questions through Request for Proposal "Addendum" and/or "Amendment" to be posted to the Internet at: <a href="http://das.nebraska.gov/materiel/purchasing/rfp.htm">http://das.nebraska.gov/materiel/purchasing/rfp.htm</a>	November 8, 2013 <b>To Be Determined</b>
4.	Proposal opening Location: Nebraska State Office Building State Purchasing Bureau 301 Centennial Mall South, Mall Level Lincoln, NE 68508	November 22, 2013 2:00 PM Central Time
5.	Review for conformance of mandatory requirements	November 22, 2013
6.	Evaluation period	November 25, 2013 – December 13, 2013
7.	"Oral Interviews/Presentations and/or Demonstrations"	December 12, 2013
8.	Post "Letter of Intent to Contract" to Internet at: <a href="http://das.nebraska.gov/materiel/purchasing/rfp.htm">http://das.nebraska.gov/materiel/purchasing/rfp.htm</a>	December 16, 2013
9.	Performance bond submission	December 27, 2013
10.	Contract award	January 17, 2014
11.	Contractor Implementation start date	January 20, 2014
12.	Readiness Test Completion	March 3, 2014
13.	Call Center Operations Start Date	March 17, 2014
14.	Fully Operational Start Date	April 1, 2014

This addendum will become part of the proposal and should be acknowledged with the RFP.