

ADDENDUM THREE

DATE: December 4, 2013

TO: All Vendors

FROM: Michelle Thompson/Kristi Kling, Buyers
 State Purchasing Bureau

RE: RFP Number 4534Z1

SCHEDULE OF EVENTS

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change.

| ACTIVITY | | DATE/TIME |
|----------|--|---|
| 6. | Evaluation period | November 25, 2013 – December 13, 2013 |
| 7. | “Oral Interviews/Presentations and/or Demonstrations” | December 12, 2013 To Be Determined |
| 8. | Post “Letter of Intent to Contract” to Internet at: http://das.nebraska.gov/materiel/purchasing/rfp.htm | December 16, 2013 |
| 9. | Performance bond submission | December 27, 2013 |
| 10. | Contract award | January 17, 2014 |
| 11. | Contractor Implementation start date | January 20, 2014 |
| 12. | Readiness Test Completion | March 3, 2014 |
| 13. | Call Center Operations Start Date | March 17, 2014 |
| 14. | Fully Operational Start Date | April 1, 2014 |

This addendum will become part of the proposal and should be acknowledged with the RFP.