

## ADDENDUM THREE

DATE: July 22, 2014

TO: All Vendors

FROM: Robert Thompson/Kristi Kling, Buyers  
State Purchasing Bureau

RE: RFP Number 4743Z1

### SCHEDULE OF EVENTS

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change.

ACTIVITY	DATE/TIME
3. State responds to written questions through Request for Proposal "Addendum" and/or "Amendment" to be posted to the Internet at:  <a href="http://das.nebraska.gov/materiel/purchasing.html">http://das.nebraska.gov/materiel/purchasing.html</a>	<del>July 16, 2014</del> <del>To Be Determined</del> <b>July 22, 2014</b>
4. Proposal opening Location: State Purchasing Bureau 1526 K Street, Suite 130 Lincoln, NE 68508	<del>July 30, 2014</del> <b>August 5, 2014</b> 2:00 PM Central Time
5. Review for conformance of mandatory requirements	<del>July 30, 2014</del> <b>August 5, 2014</b>
6. Evaluation period	<del>July 31, 2014 through August 14, 2014</del> <b>August 6, 2014 through August 19, 2014</b>
7. "Oral Interviews/Presentations and/or Demonstrations" (if required)	To Be Determined
8. Post "Letter of Intent to Contract" to Internet at: <a href="http://das.nebraska.gov/materiel/purchasing.html">http://das.nebraska.gov/materiel/purchasing.html</a>	<del>August 21, 2014</del> <b>August 26, 2014</b>

ACTIVITY		DATE/TIME
9.	Performance bond submission	<del>August 28, 2014</del> September 2, 2014
10.	Contract award	<del>September 01, 2014</del> September 8, 2014
11.	Contractor start date	<del>September 01, 2014</del> September 8, 2014

This addendum will become part of the proposal and should be acknowledged with the RFP.