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ADDENDUM ONE

 QUESTIONS and ANSWERS
Date:

June 22, 2015


To:

All Bidders 

From:

Michelle Thompson/Teresa Fleming, Buyers
As Materiel State Purchasing Bureau
RE:

Addendum for Request for Proposal Number 5040Z1


to be opened July 8, 2015 at 2:00 p.m. Central Time
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Questions and Answers
Following are the questions submitted and answers provided for the above mentioned Request for Proposal. The questions and answers are to be considered as part of the Request for Proposal.  It is the Bidder’s responsibility to check the State Purchasing Bureau website for all addenda or amendments.

	 SEQ CHAPTER \h \r 1QUESTIONS
	ANSWERS

	1. I.A. Schedule of Events, IV.G. Deliverables, Page 1, Page 44

The Schedule of Events in Section I.A. anticipates a contractor start date of September 1, 2015. As indicated in Section IV.G. of the RFP, the federal requirements are to have a draft report to the state by September 30 of each year, but in accordance with the final rule the report is due to be submitted to CMS by December 31 of each year. Due to the anticipated start date of September 1, 2015, it is unlikely that the necessary information can be gathered from the hospitals and subjected to the appropriate level of review in time for a September 30 draft report for the 2012 DSH audit report. If the contractor is able to propose a work plan that meets the December 31, 2015, deliverable date to CMS for the 2012 DSH audit, and for subsequent years will meet both the September 30 draft date and the December 31 final date, will that be acceptable? SEQ CHAPTER \h \r 1

 SEQ CHAPTER \h \r 1
	Yes, that will be acceptable.


This addendum will become part of the proposal and should be acknowledged with the Request for Proposal.
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