

**ADDENDUM SEVEN
REVISED SCHEDULE OF EVENTS**

Date: June 2, 2016

To: All Bidders

From: Robert Thompson/Nancy Storant, Buyers
AS Materiel State Purchasing Bureau

RE: Addendum for Request for Proposal 5289Z1
to be opened ~~June 1, 2016~~ ~~To Be Determined~~ **June 14, 2016** at 2:00 p.m. Central

Revised Schedule of Events

A. SCHEDULE OF EVENTS

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change.

| | ACTIVITY | DATE/TIME |
|-----|---|---|
| 9. | State responds to written (second round) questions through Request for Proposal "Addendum" and/or "Amendment" to be posted to the Internet at: http://das.nebraska.gov/materiel/purchasing.html | May 16, 2016 May 18, 2016 May 19, 2016 To Be Determined June 2, 2016 |
| 10. | Proposal opening Location: State Purchasing Bureau 1526 K Street, Suite 130 Lincoln, NE 68508 | June 1, 2016 To Be Determined June 14, 2016 2:00 PM Central Time |

| ACTIVITY | | DATE/TIME |
|----------|--|--|
| 11. | Review for conformance of mandatory requirements | June 1, 2016 To Be Determined June 14, 2016 |
| 12. | Evaluation period | June 3, 2016 To Be Determined June 15, 2016 through June 10, 2016 To Be Determined June 22, 2016 |
| 13. | “Oral Interviews/Presentations and/or Demonstrations” (if required) | To Be Determined |
| 14. | Post “Letter of Intent to Contract” to Internet at: http://das.nebraska.gov/materiel/purchasing.html | June 20, 2016 To Be Determined July 6, 2016 |
| 15. | Contract finalization period | June 20, 2016 To Be Determined July 6, 2016 Through July 11, 2016 To Be Determined July 20, 2016 |
| 16. | Contract award | July 18, 2016 To Be Determined July 27, 2016 |
| 17. | Contractor start date | September 26, 2016 |

This addendum will become part of the proposal and should be acknowledged with the Request for Proposal