Cost Proposal
RFP 6202 Z1


Bidder Name:  _______________________________________________________________
Bidder to complete the following cost proposal, including all costs associated with each phase.  No additional costs will be allowed.
	Hazard Mitigation Plan for the Year 2021
	Initial Contract Period 

	[bookmark: _GoBack]Phase I	
	$

	Organize the Planning Process and Resources
	

	Identity, document meetings and engagements with key stakeholders
	

	Develop the planning process including coordination with stakeholders in developing the Hazard Mitigation Plan (HMP)	
	

	Provide technical assistance to facilitate the planning process with external stakeholders and NEMA
	

	Provide monthly progress reports
	

	Submit documentation of meetings
	

	Phase II	
	$

	Assess Risks and Capabilities
	

	Profile and review all hazard events from 2014 and 2019 state and local mitigation plans and any other plans as required by NEMA
	

	Assess probability of future occurrence of hazards
	

	Assess vulnerability to the hazards, identify assess impacted
	

	Assess potential losses as a result of the hazards identified
	

	Provide monthly progress reports
	

	Submit documentation of meetings
	

	Phase III 
	$

	Assist in development of a Mitigation Strategy
	

	Review Mitigation Goals 
	

	Address Repetitive Loss (RL)
	

	Address Severe Repetitive Loss (SRL)
	

	Provide Technical Assistance to ensure HMP is consistent with new laws, policies or regulations at the federal, state, or local level
	

	Provide monthly progress reports
	

	Submit documentation of meetings
	

	Phase IV
	$

	Provide a draft HMP plan to NEMA for review no later than August 31, 2020
	

	Provide monthly progress reports
	

	Submit documentation of meetings
	

	Provide input for a method and schedule for keeping the plan current
	

	Provide HMP monitoring process
	

	Finalize the State Plan and Plan maintenance for submission to NEMA by September 30, 2020
	

	Total Hazard Mitigation Plan 
	$




Optional Hourly Rates:
The State may require Monitoring and Technical Assistance on an as needed basis after Phase IV.  There may arise from time to time a need for work not originally delineated in this RFP but considered within the scope of work. This additional work may stem from legislative mandates, emerging technologies, and/or additional disasters not otherwise addressed in this RFP or known at the time this RFP was issued. 

Provide the hourly rate for additional consulting services for new time and materials projects that fall within the scope of this RFP that might be requested by NEMA.  There is no guarantee regarding the number of hours that might be used. 

The bidder must list each role/job title and provide an hourly rate.   No additional charges will be allowed for travel or other expenses.  Bidders may add additional lines as needed.

	
Role/Job Title
	Optional Renewal Year One Hourly Rate
	Optional Renewal Year Two Hourly Rate
	Optional Renewal Year Three Hourly Rate

	1.
	 
	$
	$
	$

	2.
	
	$
	$
	$

	3.
	
	$
	$
	$

	4.
	
	$
	$
	$

	5.
	
	$
	$
	$

	6.
	
	$
	$
	$

	7.
	
	$
	$
	$





Optional Services:
Bidder to complete the following cost proposal, including all costs associated with each section.  No additional costs will be allowed.
	Update to Hazard Mitigation Plan for the Year 2026 
	Optional Renewal Year Four 
	Optional Renewal Year Five 

	Phase I	
	$
	$

	Organize the Planning Process and Resources
	
	

	Identity, document meetings and engagements with key stakeholders
	
	

	Develop the planning process including coordination with stakeholders in developing the Hazard Mitigation Plan (HMP)	
	
	

	Provide technical assistance to facilitate the planning process with external stakeholders and NEMA
	
	

	Provide monthly progress reports
	
	

	Submit documentation of meetings
	
	

	Phase II	
	$
	$

	Assess Risks and Capabilities
	
	

	Profile and review all hazard events from 2014 and 2019 state and local mitigation plans and any other plans as required by NEMA
	
	

	Assess probability of future occurrence of hazards
	
	

	Assess vulnerability to the hazards, identify assess impacted
	
	

	Assess potential losses as a result of the hazards identified
	
	

	Provide monthly progress reports
	
	

	Submit documentation of meetings
	
	

	Phase III 
	$
	$

	Assist in development of a Mitigation Strategy
	
	

	Review Mitigation Goals 
	
	

	Address Repetitive Loss (RL)
	
	

	Address Severe Repetitive Loss (SRL)
	
	

	Provide Technical Assistance to ensure HMP is consistent with new laws, policies or regulations at the federal, state, or local level
	
	

	Provide monthly progress reports
	
	

	Submit documentation of meetings
	
	

	Phase IV
	$
	$

	Provide a draft HMP plan to NEMA for review no later than May 1, 2025.
	
	

	Provide monthly progress reports
	
	

	Submit documentation of meetings
	
	

	Provide input for a method and schedule for keeping the plan current
	
	

	Provide HMP monitoring process
	
	

	Finalize the State Plan and Plan maintenance for submission to NEMA by July 1, 2025
	
	

	Total Hazard Mitigation Plan 
	$
	$



Optional Hourly Rates:
The State may require Monitoring and Technical Assistance on an as needed basis after Phase IV.  There may arise from time to time a need for work not originally delineated in this RFP but considered within the scope of work. This additional work may stem from legislative mandates, emerging technologies, and/or additional disasters not otherwise addressed in this RFP or known at the time this RFP was issued. 

Provide the hourly rate for additional consulting services for new time and materials projects that fall within the scope of this RFP that might be requested by NEMA.  There is no guarantee regarding the number of hours that might be used. 

The bidder must list each role/job title and provide an hourly rate.   No additional charges will be allowed for travel or other expenses.  Bidders may add additional lines as needed.

	
Role/Job Title
	Optional Renewal Year Four Hourly Rate
	Optional Renewal Year Four Hourly Rate

	1.
	 
	$
	$

	2.
	
	$
	$

	3.
	
	$
	$

	4.
	
	$
	$

	5.
	
	$
	$

	6.
	
	$
	$

	7.
	
	$
	$



Page 4 of 4

