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January 27, 2019 

State of Nebraska 
State Purchasing Bureau 
Annette Walton/Nancy Storant 
1526 K Street, Suite 130 
Lincoln, NE 68508 

Re: Request for Proposal No. 6202 Zl 
Proposal for Providing a FEMA Approved State Hazard Mitigation Plan 

Dear Ms. Walton and Ms. Storant: 

Wood Environment & Infrastructure Solutions, Inc. (Wood) is pleased to submit this response to the 
request for proposal for a FEMA Approved State Hazard Mitigation Plan. Our approach will deliver a 
meaningful, tailored, and quality State Hazard Mitigation Plan with implementable mitigation strategies 
that will lead to reduced losses and increased resiliency from hazards. 

Wood takes great pride in the excellence of planning services we provide to state and local governments. 
We follow a proven approach for developing and updating state and local hazard mitigation plans that 
has been applied successfully for numerous states and jurisdictions across the nation. We have had more 
standard and enhanced state hazard mitigation plans approved by FEMA than any other consultant. We 
are confident in our ability to deliver for the State of Nebraska not only a quality plan, but a quality 
planning process. 

By choosing the Wood Team, the State of Nebraska will receive a professionally facilitated planning 
process that will result in targeted mitigation strategies, the inclusion of the newest methods and 
technologies used in planning, and plan documents that will be user friendly and easy to implement and 
maintain moving forward. 

We have reviewed and understand all sections of the RFP. We look forward to helping the State of 
Nebraska with this important effort. 

Sincerely, 
Wood Environment & Jnfrastruc.ture Solutions, Inc. 

Alicia Williams. GISP, CFM 
Associate Project Manager 

'Wood' is c1 trading name for John Wood Group PLC .and its subsidiaries 

Brad Johnson, PE 

-· ..... . -

Kansas Operations Manager 
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1. Corporate Overview 
Wood Environment & Infrastructure Solutions, Inc. (Wood) is a supplier of high-value consultancy, planning, 
engineering and project management services to government and private clients, locally and globally. 
Our U.S.-based project teams consist of subject matter experts in hazard mitigation and emergency management, 
water resources services, GIS and floodplain mapping, loss estimation modeling using Hazus-MH, data collection 
and information management, environmental engineering, geotechnical services, and materials testing from 
consulting through engineering design, construction, and operation. Wood pie, our parent company, is one of the 
largest engineering and environmental services companies in the world and offers a unique combination of 
technical skills and project management experience. Our North American operations include a staff of more than 

6,500 professionals operating from over 175 offices. 

Wood has been providing hazard mitigation planning services for over fifteen years. Wood's Hazard Mitigation 
and Emergency Management team has helped communities across the country prepare for, respond to, recover 
from, and mitigate natural and man-made disasters. Our program is built on extensive expertise with the Federal 

Emergency Management Agency (FEMA), as well 
as state and local agencies. Our team includes 
former state and local emergency managers who 
understand the needs and requirements of 
government agencies, and our experience 
includes helping multiple states and more than 
800 local governments with their planning and 
preparedness activities across the country. 

"ThP N:1n is well organized ,;nd well written. .. fand} provide!> an 

ideal balance of detail and brevity • 
FEMA Region VIII comments on oppm111i19 the South Dakota 

Enhanced Stdtc Hazard Mitigdtion Plan 

By choosing Wood, the State of Nebraska will not only recieve a high-quality hazard mitigation plan, but also 
enjoy a professionally facilitated planning process that will lead to meaningful hazard mitigation strategies and 
continued momentum on plan implementation. This will enable the State to remain eligible for FEMA and other 
mitigation funds, reduce hazard losses, and protect the safety of the people and property in the State. We offer 
the added value of experience obtaining grant funding to help our clients implement their mitigation plans, thus 
our goal is to continue to be the State of Nebraska's long-term partner in hazard mitigation and build resiliency in 

local governments through regional mitigation planning. 

la. Bidder Identification and Inforamtion 

Company name 

Wood Environment & Infrastructure Solutions, Inc. (Wood) 

Address of Headquarters 

1105 Lakewood Parkway, Suite 300 
Alpharetta, GA 30009 

Entity Organization 

"C" Corporation 

Organizational History 

Wood Environment & Infrastructure Solutions. Inc. was incorporated in the state of Nevada on June 1, 1994 under 
the name of AGRA Earth & Environmental, Inc. On September 6, 2000, the above name was changed to AMEC 
Earth & Environmental, Inc. On November l, 2011, the AMEC Earth & Environmental, Inc. name was changed to 
AMEC Environment & Infrastructure, Inc. On January 1, 2015, the AMEC Environment & Infrastructure, Inc. name 
was changed to Amee Foster Wheeler Environment & Infrastructure, Inc. On April 16, 2018, the Amee Foster 
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Wheeler Environment & Infrastructure, Inc. name was changed to Wood Environment & Infrastructure Solutions, 
Inc. 

lb. Financial Statements 

Financial Statements 

As a subsidiary of a publicly held company, Wood Environment & Infrastructure Solutions, Inc. is unable to provide 
audited financial statements. Instead, for a review of our financial strength, we refer you to the statements of our 
ultimate parent company, Wood pie, which are available at: 

!1ttps:Uwww.woodplc.com/investors/annual-and-interim-reports. 

Fiscal Representative 

Kendall H. Sherrill 
Director/CFO & Treasurer 
1105 Lakewood Parkway 
Suite 300 
Alpharetta, GA 30009 
770-630-0501 

Litigations 

Wood is a nationwide corporation and is therefore involved in claims and litigation of the type which are typical 
for a company of Wood's size. The outcome of any ongoing litigation is not anticipated to cause a conflict of 
interest or have an impact on Wood's ability to perform the proposed services. 

le. Change of Ownership 
A change of ownership is NOT anticipated during the 2020 calendar year. 

ld. Office Location and Point of Contact 
Alicia wmiams, GISP, CFM 
Lead Project Manager 
100 SE 9th Street, Suite 400 
Topeka, KS 66612 
785-272-6830 

le. Relationships with the State 
Neither Wood. nor our subcontractor, have had any contracts with the State of Nebraska over the previous five 
years. 

lf. Employee Relations to the State 
None of the proposed project staff from Wood or our subcontract are or were an employee of the State within the 
past 60 months. 

No employee of any agency of the State of Nebraska is employed by Wood or is a subcontractor to Wood, as of 
the due date for proposal submission. 

lg. Contract Performance 

Neither Wood nor our subcontractor has had a contract terminated for default during the past five (5) years. 

wood. 



lh. Summary of Corporate Experience 

By choosing the Wood Team, the State of Nebraska will 
benefit from the planning experience, technical expertise, 
and local knowledge of one of the premier hazard mitigation 
planning consultants in FEMA Region VII and the nation. This 
translates to added value and experience you can trust. 

Mitigation Planning Experience 

Wood has more than 17 years of experience developing 
Disaster Mitigation Act of 2000 (OMA), Flood Mitigation 
Assistance (FMA), and Community Rating System (CRS) 
compliant hazard mitigation plans. Our hazard mitigation 
planning experience includes over 200 state and local hazard 
mitigation plans in 17 states within 7 FEMA regions, 
providing coverage for well over 2,200 jurisdictions. Most of 

State of Nebraska 
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Risk Assessment 
Technical Expertise 

Mitigation 
Pl;anning 

Experience 

Our 
Qmlificd 

Tam 

Loe.al Knowledge 
and Presenre 

these plans were approved as submitted, with minimal requests for changes from FEMA. We have also worked on 
more enhanced plans than any other consultant, including 3 enhanced plan update cycles for the State of 

Missouri. 

Several of our clients are repeat customers who re-hire Wood to complete the required five-year update, and 
often refer us to their peers. FEMA staff know and respect the quality of Wood-facilitated hazard mitigation plans. 
The quality of our plans and planning process has enabled us to grow the quantity that we have developed over 
the years. While they follow a similar, proven process, all of our planning efforts are customized to meet local 
needs and conditions. The Wood Team has the ability to complete plans on strict, quick deadlines, and on-budget. 

Communities choose Wood for our unequalled knowledge of hazards, in addition to our planning and grants 
expertise. Appendix C presents a list of our hazard mitigation planning experience in FEMA Region VII and 
approved State Plans. Additionally, due to our experience in mitigation planning, FEMA regularly solicits our input 
on their draft mitigation planning policies and program regulations. This provides Wood with first-hand 
knowledge and foresight for pending regulatory and policy changes and the criteria the communities will be held 
to in the near future. Wood has always followed an integrated planning process that meets multiple planning 
requirements, such as DMA, FMA, and the National Flood Insurance Program (NFIP) Community Rating System 
(CRS). This same process is now being recommended by FEMA in its latest planning guidance. 

Meeting Facilitation Experience 

Over the course of our years of planning experience, we have facilitated hundreds of related planning meetings 
with planning committees and the public. From this experience we have honed facilitation techniques that 
maximize the available time of everyone involved and ensure that meetings are productive and interactive. Our 
clients appreciate the logical progression of meetings and outcomes that result in valuable plan input. We also 
have demonstrated experience facilitating regional and county planning meetings in Wyoming, Colorado, 
Montana and New Mexico and have a unique understanding working with rural communities. We understand 
that active participation of involved agencies is necessary and a key to successful planning efforts. 

Risk Assessment Technical Expertise 

Wood conducts risk assessments as a part of state or local hazard mitigation plans and also as a standalone 
service for our clients. Our risk assessment efforts incorporate cutting edge GIS mapping and Hazus risk 
assessment tools developed by our highly trained and experienced GIS staff. Our experience working with GIS 
data for mitigation planning will enable us to jumpstart the mapping and risk assessment process and be efficient 
in the use of funding for this project. 
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Wood's experience with state and local risk assessments includes: 

• Using of GIS-based risk assessments for flood, earthquake, and wildfire in California, Colorado, Louisiana, 
Missouri, Mississippi, Nevada, South Dakota, Kansas, Indiana, New Mexico, Tennessee, Virginia, Wisconsin, 
and Wyoming; 

• Development of an enhanced statewide drought vulnerability assessment for the states of Colorado and 
South Dakota; 

• Extensive experience with Level 1 and 2 Hazus analysis, FEMA's GIS-based loss-estimation tool for 
earthquake, hurricane and flood hazards; 

• Incorporation of Risk MAP and digital FIRM mapping in local and state hazard mitigation planning to support 
enhanced loss estimations; 

• Incorporation and enhancement of wildfire loss estimates from community wildfire protection plans; 

• Creating accurate flood loss estimations by applying FEMA's NHP depth-damage relationship curves, as used 
in FEMA's benefit cost software modules; and 

• Conducting detailed inventories of community assets, including an inventory of natural, historic, and cultural 
resources and key critical and public facilities. 

Local Knowledge and Presence in FEMA Region VII 

Wood has a successful work history with Nebraska, FEMA Region VII, and multiple local governments. On a 
statewide level similar to mitigation planning, Wood assisted the State of Nebraska with revising and updating 
their Energy Assurance Plan. This effort included conducting the planning process and risk and vulnerability 
assessment; and refining the energy supply and disruption tracking system. Wood facilitated the Energy Assurance 
Advisory Group in determining appropriate goals, objectives, and actions to assure Nebraska's energy resiliency. 

A complete list of Wood's FEMA Region VII hazard mitigation experience and all completed State Plans/Updates is 
found in Appendix C. All of these hazard mitigation plans demonstrate our ability to coordinate work by a 
volunteer committee comprised of public and private sector representatives. Wood Team members have worked 
on state hazard mitigation plans in eight states. including Arkansas, Colorado, Missouri (Representative Project), 
Mississippi, North Dakota, South Dakota (Representative Project), Kansas, and Wyoming. 

Together, the Wood Team's combined strengths include: 

• Detailed knowledge of FEMA (DMA, FMA, CRS) planning requirements. This leads to our keen understanding 
of the hazard mitigation planning process and the latest industry trends and requirements. 

• Demonstrated hazard mitigation planning experience in 21 states, Region VII experience is presented in 
Appendix C. 

• Emphasis on a strong planning process that includes high levels of public, community and stakeholder 
involvement and strong meeting facilitation. 

• A strong cadre of technical expertise with an emphasis on natural hazards and issues such as those 
associated with floods, seismic/geologic hazards, watershed/stormwater planning, and (RS/Floodplain 
management. 

• Extensive experience identifying hazards, risks and vulnerabilities, and prioritizing mitigation based on 
probability and severity of impact. 

• Extensive experience developing, and portraying flood and multi-hazard risk assessment studies supported 
by Hazus (FEMA's loss estimation software) and GIS analyses. 

• A project team who have successfully led the development of FEMA-approvable, and locally implementable, 
hazard mitigation plans in across FEMA Region VII and nationally. 

• An effective and strong management structure that emphasizes quality assurance; individual and team 
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performance; task tracking; and management reporting; and 

• More standard and enhanced state hazard mitigation plans approved by FEMA than any other consultant. 

• Strong corporate credentials, references, and financial standing that demonstrate we will be a dependable 
and proven partner for this hazard mitigation planning process. 

Representative Previous Projects 

State of Missouri Enhanced Hazard Mitigation Plan Updates: 

2007; 2010; and 2018 
Statewide Missouri 

Client: Missouri State Emergency Management Agency (SEMA) 
POC: Heidi Carver; {573) 526-9116; heidi.carver@sema.dps.mo.gov 
Contract: Prime Contractor 
Time Period of Most Recent Project: November 2016 - July 2018 
Completion Dates: Completed on schedule and within budget 
Budget: $605,786 

Wood has facilitated and prepared updates to the State of Missouri's Enhanced Hazard Mitigation Plan for three 
planning cycles 2007, 2010. and 2018. Tasks for the most recent 2018 State Plan Update 
included: 

• Ensuring compliance with the DMA 2000 requirements as established by federal 
regulation and the March 2016 State Plan Review Guide for both the Standard 
and Enhanced Plan. 

• Addressing requirements for the Emergency Management Accreditation Program 
(EMAP) certification 

• Facilitating the entire planning process, including identifying representatives and 
reconvening the planning team for seven planning meetings. 

• Documenting how the plan was prepared, the schedule or timeframe, specific 
milestones and activities, stakeholders that involved in the process, and how other 
agencies participated. 

• Updating the Risk Assessment for all 22 hazards (11 natural and 11 man-made hazards), including: 
o Utilizing the existing Risk MAP data within Hazus, FEMA's loss estimation software. Depth grids 

have been created on all 78 counties that have a DFIRM database for the calculation of the loss 
estimation for those counties. Statewide an analysis was also performed to include the loss 
estimation for earthquake damages. 

o Incorporation of improvements to the State Risk Assessment Vulnerability Analyses as a result of 
availability of more current data and process improvements, including impacts and considerations 
for changing future conditions. 

o Integration of local level risk assessments that involved compiling. analyzing, and integrating the 
risk assessments, goals and objectives, proposed mitigation actions, and capabilities of the 113 
counties plus the City of St. Louis with a FEMA-approved hazard mitigation plan. 

o Improving vulnerability analyses of state-owned/operated facilities based on the improved State 
Risk Assessment. 

• Updating State Mitigation Capabilities to include current descriptions of existing state pre- and post
disaster hazard management policies, programs and abilities to mitigate hazards in the State. 
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• Updating the State Mitigation Strategy, including the Repetitive Flood Loss Strategy for repetitive loss and 
severe repetitive loss properties; in coordination with the USACE Silver Jackets Program, the State is 
currently in the process of developing a buyout strategy that includes a number of State and Federal 
agencies. 

• Developing supplemental Enhanced Plan Elements in coordination with the State Risk Management Team 
to include: 

o Preparation of loss avoidance studies to demonstrate the effectiveness of two of the State's priority 
mitigation project types: Flood-prone Property Acquisition and Tornado Safe Room Construction. 

o Research and Development of a comprehensive multi-year plan to mitigate the risks posed to the 
existing buildings that have been identified as necessary for post disaster response and recovery 
operations. 

o A study of the Public Assistance Program's 406 Mitigation program to determine additional 
opportunities to utilize this Post-Disaster Recovery program more effectively in future disasters. 

o Development of an Application for Accessible Risk Assessment Data, the Missouri Hazard Mitigation 
Viewer. The purpose of this Application is to streamline access for local planners to the data 
obtained and/or created throughout the State Plan process. The site is available for access here: 
http://bit.ly/MoHazarclMitigationPlanYie\f:ier20l8 

• Producing the draft and final plan documents 
• Coordinating with the FEMA Region VII plan reviewers. 
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Wood also created numerous a User Guide for the Hazard Mitigation 
Viewer. The User Guides are written in simple layman's terms with 
screenshots to aid floodplain administrators and hazard mitigation 
planners in becoming familiar with the wide range of data being 
produced for their communities. 
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South Dakota Enhanced State Hazard Mitigation Plan 
Statewide South Dakota 

Client: South Dakota Office of Emergency Management 
POC: Jim Poppin; 605-773-3231; jim.poppen@state.sd.us 
Contract: Prime Contractor 
Time Period of Most Recent Project: October 2017 - January 2020 
Completion Dates: Completed on schedule and within budget 
Budget: $ 111,774 

State of South Dakota Hazard Mitigation Plan Update (Enhanced) 2018-2019 

The South Dakota Office of Emergency 

Management hired Wood to update their 

State Hazard Mitigation Plan addressing both 

natural and technological hazards, while also 

pursuing approval as an Enhanced State 

"Our ler:1dership i:, ve,y happy wirh t/71,; pmject and wanted to pass 
our IH/1NK VOU tor the Wood hard work in guidinq us through 

the planning process." 
Jim Poppen 

Hazard Mitigation Plan. Mr. Brislawn was 

project manager for this update process; Mr. 

Field, Ms. Carr & Ms. Blanco Castano 

State Hdzard Mtigation OtficP.r 

comprised the rest of the project team; no 

subcontractors were used. Wood helped organize the State's planning 

team using the existing U.S. Army Corps of Engineers Silver Jackets 
program as a foundation and included strong representation from the 

State's rural electric cooperatives. The recently completed state 

drought mitigation plan, also developed with assistance from Wood, 
was incorporated into the updated mitigation plan. Wood also 

developed a web-map based Loss Avoidance Analysis Tool (LAAD to 

assess the effectiveness of mitigation projects against hazard events to 
better calculate and communicate return on investment and highlight 

success stories. 

The update was completed in 15 months and approved by FEMA for 

enhanced Status with only minor edits. FEMA staff praised the plan as 

being "well organized and well written ... [and providing] an ideal 

balance of detail and brevity." ® 

State of South Dakota 

Hazard Mitigation Plan 

Aptil 2019 
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State of Nebraska Energy Assurance Plan Update, 2012 
Statewide Nebraska 

Client: State of Nebraska Energy Office 
POC: Doris Jansky; (402) 471-3538; doris. jansky@nebraska.gov 
Contract: Prime Contractor 
Time Period of Project: April 2010 - July 2010 
Completion Dates: Completed on schedule and within budget 
Budget: $244,995 

Wood assisted the State of Nebraska with revising and updating their 
Energy Assurance Plan. Wood conducted the planning process and risk 
and vulnerability assessment; and refined the energy supply and 
disruption tracking system. Wood facilitated the Energy Assurance 
Advisory Group in determining appropriate goals, objectives, and actions 
to assure Nebraska's energy resiliency. 

Wood used the Guidelines for State Energy Assurance Plans from the 
National Association of Energy Officials along with a proven planning 
process used in hazard mitigation and emergency planning efforts. Wood 
designed a data collection guide specific to energy assurance planning 
that is being used to facilitate gathering the necessary information from 

Nebraska Energy Office 
Energy Assurance Plan 
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state agencies and industry partners. Wood's power delivery engineering group performed an analysis of the 
potential and likelihood for electrical grid failure to guide recommendations to increase the resiliency of the grid. 

Wood also assisted the state with an energy supply disruption tracking system. This system formally documented 
the tools, systems and methods to track pending or ongoing problems with various energy sectors. The project 
included the use of GIS to map critical infrastructure related to energy assurance using a combination of state and 
HSIP databases. based on a G[S data needs and gap analysis. Wood also evaluated existing onHne mapping and 
situational awareness tools, such as the Department of Homeland Security's iCAV system that could become a 
component of the tracking system. A significant part of the EAP effort was a training component designed to 
transfer knowledge of the plan to those that will need to rely on it in the future. 

Wood also assisted with the quarterly reporting requirements of this ARRA-funded project. The final plan 
included updated and improved emergency coordination procedures, response elements, and resiliency strategies 
that will enable the State of Nebraska to effectively respond to and mitigate energy emergencies. 

wood. 



State of Nebraska 

State Hazard Mitigation Plan; RFP # 6202 Zl 

li. Proposed Personnel/Management Approach 

Management Approach 

The Wood Team's most qualified and experienced hazard mitigation planning staff are available to begin work on 
this project. These core staff have been involved in the development of multiple state and local mitigation plans 
and plan updates that meet DMA. FMA, and CRS planning requirements and are knowledgeable of natural 

hazards and mitigation strategies in Nebraska and FEMA Region VIl. 

Wood, as the Prime contractor, will be responsible for overall project management and contract management. 
Wood will be responsible for overall project management and administration tasks throughout the lifespan of the 
project. This will include project communications and progress reports relative to the work, budget and schedule. 
Adherence to sound project management principals and quality assurance/quality control (QA/QC) will be a key 
focus throughout the execution of all tasks identified in this scope. 

Proposed Personnel 

Staffing for the mitigation planning effort will include Wood staff supplemented by Meshek & Associates 
mitigation planners and GIS staff. The organization chart below presents our proposed personnel. Resumes of 

identified staff are presented in Appendix D. 

David Stroud, CFM 
Abby Moore, CFM 

NEBR/\SK/\ 
EMERGENCY MANAGEMENT AGENCY 

Alicia Williams, GISP, CFM 
Garrett Boucher 
Martha Ortega • 
Michael Crouch • 

Annie Vest • 
Philip Berry • 

• Meshek & Associates 
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lj. Subcontractors 

MESIEI 
Meshek & Associates was founded in 1988 with one goal in mind: to serve local 
communities. We are uniquely qualified to engineer. plan, and design municipal 
infrastructure projects to the highest standards. Our team cares about each detail of 
every project - this is more than a job. We are devoted to delivering on the vision of 

each community, developing solutions that safeguard today and build a stronger tomorrow. 

& ASSOCIATES. tlC 

Meshek has enjoyed strong partnerships with Oklahoma municipalities and state agencies since our inception 
three decades ago. Our firm has completed more than 1,100 projects, most of which are right here in our home 
state. Our experience and local presence has allowed us to develop the expertise, local relationships, and market 
knowledge to ensure the successful, timely completion of any of the proposed projects. We are eager to leverage 
these resources help strengthen the infrastructure of your growing community. 

Meshek is a Tulsa-based engineering consulting firm with a diverse staff of over 45 professionals including 
professional engineers, licensed surveyors, certified floodplain managers, planners, GIS professionals, HMGP grant 
administrators, and land acquisition experts. The Meshek team provides unrivaled experience and expertise in 
FEMA grant application, grant management, property acquisition, hazard mitigation planning, hazard 
identification, risk analysis project management. modeling, mapping, surveying, public meetings, stakeholder 
coordination, cost estimating, and engineering design. Our team is excited for the opportunity to assist the State 
of Nebraska in this capacity. 

We are known statewide for our GIS capabilities in risk identification and mitigation, CRS, drainage complaint and 
problem area mapping, floodplain mapping, and flood mitigation project BCAs. Whether it is utility mapping, data 
analysis, or the development of specialized applications for web-viewers and mobile devices, our GIS professionals 
are dedicated to the preparation of custom-designed mapping. We have developed GIS applications and data 
analysis for many communities throughout Oklahoma. 

We are a certified HUB-Zone Disadvantaged Business Enterprise (DBE). 

Proposed Project Participation 

Meshek & Associates, LLC 
1437 S. Boulder Ave., No. 1550 
Tulsa, OK 74119 

Tasl< Description of Proposed Effort 

1. Planning Process • Attend Planning Team Meetings 

• Conduct Statistical Risk Assessments for 

2. Risk Assessment 
Severe Weather Hazards 

• Assist with data collection and 
compilation of state aqencv capabilities 

• Lead update and development of 
3. Mitigation Strategy 

mitiaation strateaies 

4. Other Services • Coordinate Rollup of Local Plans/Hazards 

Total Percentage of Performance Hours 

Percentage of Performance Hours 

10% 

25% 

75% 

10% 

28% 
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2. Technical Approach 

2a. Understanding Project Requirements 
The Wood Team proposes to provide planning services to the State of Nebraska Emergency Management Agency 
(NEMA) for a FEMA-Approved Standard State Multi-Hazard Mitigation Plan Update. The 2014 and 2019 Standard 
State Multi-Hazard Mitigation Plans will be used as a base from which work will begin. The planning will take 
place over a period of six (6) months. Ultimately, the purpose of the plan is to develop and drive forward with 
strategic mitigation actions which will minimize the impact of hazards in Nebraska. 

2b. Proposed Development Approach 
The Wood Team will do the majority of the work in coordination with NEMA. This will include all aspects of the 
planning process including facilitating planning meetings. collecting required information from planning 
committees, documenting all meetings/adve1tisements/public feedback, and facilitating the work of Planning 
Teams to review, update and improve the existing plan and proposed revisions. This will include: 

• Risk and capability assessments; 

• Update and development of a multi-hazard mitigation strategy; 

• Identifying new mitigation actions for Planning Team consideration of inclusion in the plan; and 

• Compiling a finished document which complies with FEMA planning requirements under 44 CFR. 

The Wood Team will also be responsible for delivering the plan to FEMA for review and approval. Deliverables will 
include the DMA-cornpliant plan document and planning process documentation necessary to comply with 
federal mitigation planning regulations. NEMA be the fiscal agent and provide oversight responsibility. 

Upon award of the contract. the Wood Team will meet with NEMA to discuss the project scope and schedule, 
discuss reconvening the State Hazard Mitigation Planning Team (SHMPT), gather initial data and documents, and 
plan the project kickoff meeting. To ensure participation of state agencies in the Nebraska Hazard Mitigation 
Planning Team Meetings for the update process, the Wood Team will: 

• Develop "Save-the Date'' e-mails to provide advance notice of scheduled meeting dates, and 

• Provide language to be utilized in an invite letter to be signed by the Governor or other high-level State 
official as determined by the State to emphasize the impo11ance of the State Hazard Mitigation Plan and 

prompt participation by all appropriate State agencies. 

2c. Technical Approach 

Task 1 - Organize the Planning Process and Resources 

The Wood Team will work with NEMA to refine the outreach and 
engagement strategy for involving key stakeholders in the plan 
update. The Wood Team will work with NEMA at the beginning of the 
process to identify key information that is important to share, as well 
as, the best methods to disseminate information and communicate 
with the State Hazard Mitigation Planning Team (SHMPT), other 

stakeholders, and the public. 

SHMPT and Agency Coordination: The Wood Team will work with 
NEMA to identify the State Hazard Mitigation Planning Team (SHMPT) 
and other key stakeholders to involve in the hazard mitigation plan 
update. The NEMA Recovery and Planning Staff and members of the 
Governor's Task Force (GTF} for Disaster Recovery utilized in the 2019 
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plan will provide the basis for the SHMPT. 

2019 Participating NEMA and GTF Agencies 

• NEMA Planning Section 

• NEMA Recovery Section 

• Department of Administrative Services (NDAS) 

• Department of Agriculture (NDA) 

• Department of Economic Development (NDED) 

• Department of Environmental Quality (NDEQ) 

• Department of Health and Human Services 
(DHHS) 
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• Department of Natural Resources (NeDNR) 

• Department of Transportation (NDOT) 

• Game and Parks Commission (NeG&P) 

• Nebraska Forest Service (NFS) 

• State Historical Preservation Officer (SHPO) 

• USACE 

• USDA 

Stakeholders may include representatives from federal or State agencies and programs, county and municipal 
emergency managers, tribal representatives, local floodplain managers. utility providers, flood control and other 
special district representatives, as well as other representatives of business, academia, and nonprofit 
organizations. Some representatives may be invited to participate on the SHMPT; others may be incorporated 
through completion of a Data Collection Guide or Questionnaire, telephone interviews, presentation at existing 
meetings, or other targeted outreach effort. FEMA Region VII will be invited to actively participate in the 
planning process. 

The update will describe how all identified key agencies were involved in the planning process and how 
coordination may have changed since the approval of the previous plan. The update to the planning process 
section of the plan will contain a detailed description of the planning steps and a detailed description of each 
agency's role in the drafting, reviewing, and updating of the plan. 

Program Integration: The update will document the effectiveness of the State's efforts to integrate mitigation 
into other State planning efforts since the previously approved plan as well as any unforeseen obstacles that 
may have emerged since the previous update with respect to integration of state planning efforts. New State 
planning integration efforts developed since the previous plan update or identified during the plan update 
process will be discussed. At a minimum this will include the development of the Threat Hazard Identification 
and Risk Assessment (THIRA), the State Preparedness Report (SPR}, the State Emergency Operations Plan, The 
State Recovery Plan, and others. 

Meetings and Workshops; The Wood Team will design and facilitate up to four key planning meetings/ 
workshops, including the kickoff meeting, in conjunction with NEMA. The Wood Team will provide NEMA with 
sample invitation letters for meetings and will prepare agendas and other materials such as PowerPoint 
presentations and handouts. All meetings/workshops held during the plan update will be described in the 
planning process section of the plan and include meeting summaries and copies of dated sign-in sheets. Per 
FEMA's current guidance documentation does not need to be included in an appendix but should be kept on file 
at NEMA. We also will schedule a monthly call between the Wood Team and NEMA to ensure regular 
communication regarding planning for upcoming meetings and milestones; these meetings may need to be 
more frequent (bi-weekly) early in the process as the project ramps up. 

SHMPT Meeting #1 Kickoff: The Wood Team will facilitate the project kickoff meeting where we will present 
information on planning regulations, participation requirements, and project scope and schedule. The Wood 
Team will also distribute a Data Collection Guide that has been developed by Wood to facilitate gathering 
information from the SHMPT members. In our state plan update experience, we have learned how critical the 
appropriate process and timeframe are to comprehensively and effectively update the mitigation actions. 
Wood's Data Collection Guide is designed to collect information on other state planning efforts and mitigation
related programs as well as the status of each action from the lead agency responsible for its implementation. 
The Guide also has worksheets designed to collect recommendations for revisions and deletions as well as ideas 
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for new actions. This helps to have the appropriate background information needed to develop and prioritize 
updated actions for the plan at subsequent meetings of the SHMPT. This process also helps to engage the 
SHMPT from the very beginning of the planning process by focusing on actions. The Wood Team will also revisit 
the hazards identified in the plan with the SHMPT. A facilitated discussion will occur to gain concurrence on the 
list of hazards that will be profiled and analyzed with the plan update. 

Task 2A - Risk Assessment 

This task will consist of updating the State risk assessment for all hazards that impact the State. The list of 11 
hazards currently addressed in the plan will be revisited. This includes: 

• Animal Disease 

• Plant Disease and Pests 

• Dam Failure 

• Drought 

• Flood/Flash Flood 

• Levee Failure 

• Severe Winter Storm 

• Severe Thunderstorm 

• Terrorism 

• Tornado 

• Wildfire 

If there are any changes to the list or hazard priorities these will be noted in the updated Plan. Once the hazards 
are confirmed and re-prioritized, Wood will update and/or create profiles for these hazards. Hazard profiles 
include information on the probability of future occurrences, expected magnitude, severity, and primary and 
secondary impacts to determine relative levels of risk throughout the state. Wood will utilize the HIRAs in current 
local mitigation plans as well as the existing State Hazard Mitigation Plan to gather historical data necessary for 
profiling and incorporate additional data on events that have occurred since the approval of the 2014 and 2019 
plans. Past hazard event and associated damage and losses will be incorporated into the update based on the 
availability of information. NOAA databases will be leveraged for updates to weather-related incidents. 

The location/distribution of hazards, as appropriate, will be displayed with updated maps using Geographic 
Information Systems (GIS) technology as data permits. The Wood Team will map the potential areas that could be 
affected by the hazards identified utilizing data currently available including new data generated by events since 
the current plan was published, data generated from Hazus, other federal agencies (e.g., NWS/NHC; USGS; USFS, 
USACE National Levee database), state agencies and local mitigation plans, as appropriate. For those hazards with 
geographic extents, the Wood team will create a series of hazard overlay maps in GIS. 

Some hazards do not have a geographic extent {i.e. drought) and the risk to the entire area might be the same. 
Hazards not conducive to spatial analysis and mapping will be profiled in narrative and tabular format. Any 
hazards where data or information is not currently available will be documented and the updated plan will identify 
efforts in the mitigation strategies section as to how such deficiencies will be rectified. 

The Wood Team will ensure that all data sources are accurately documented for incorporation in the updated 
state hazard mitigation plan. 

Changing Future Conditions 

In discussing the probability of future hazard events, we will include consideration of FEMA's Climate Change 
Adaptation Policy (2011-0PPA-01) which directs FEMA programs and policies to integrate considerations of 
climate change adaptation. The mitigation planning regulation (44 CFR Part 201) and updated FEMA guidance 

ProJ.)OScll No Pl 9-104 I O<.l<)l>P1 2019 Page 14 

wood. 



State of Nebraska 

State Hazard Mitigation Plan; RFP # 6202 Zl 

requires consideration of the probability of future hazard events as part of the risk assessment in order to reduc.P. 
risks and potential damage. Furthermore, FEMA's recent State Plan Review Guide emphasizes the need to discuss 
how future risk and vulnerability may be affected by changing climatic conditions. Per the 2015 State Plan Review 
Guide, probability must include considerations of changing future conditions, including the effects of long-term 
changes in weather patterns and climate on the identified hazards. Past occurrences are important to a factual 
basis of hazard risk; however, the challenges posed by climate change, such as more intense storms, frequent 
heavy precipitation, heat waves, drought. and extreme flooding could significantly alter the types and magnitudes 
of hazards impacting states in the future. Changes in the likelihood of future hazard events may include changes 
in location, increases or decreases to the impacts, and/or extent of known natural hazards, such as floods or 
droughts. Changes in temperature, intensity, hazard distribution, and/or frequency of weather events may increase 
the probability and vulnerability to these hazards in the future. We will ensure the probability of future hazard 
events includes considerations of changing future conditions based on best available science such as the 2018 
National Climate Assessment. We have demonstrated expertise with incorporation of climate change 
considerations in state and local hazard mitigation plans. 

State Owned or Operated Facilities Update and Vulnerability Assessment 

Accurately identifying the State's critical facilities is an important aspect of the vulnerability assessment. Accurately 
compiling and documenting these critical facilities will involve close coordination across many state agencies and 
NebraskaMAP. In addition, we have experience using a variety of federal (including the Homeland Security 
Infrastructure Program (HSIP} Gold database), state and local data sources to build comprehensive state-level 
critical facility inventories. By working across the State, our team will ultimately deliver a geospatial dataset that 
provides accurate locations for all identified critical facilities, including as much background attribution for this 
infrastructure as is available. While the spatial locations of these facilities are vital to an accurate risk and 
vulnerability assessment, this background attribution is even more beneficial as it would allow for additional 
analysis, which can provide hard numbers on estimated damages and losses. Often, it is these types of numbers 
that can catch the eye of decision makers and the general public, helping to develop traction in identifying and 
implementing the Plan's mitigation actions. 

Assessing Vulnerability by Jurisdiction 

The Wood Team uses sophisticated loss estimation techniques including GIS mapping and analysis. This 
evaluation will allow comparisons of potential losses for specific hazards and locations, which will later assist in 
prioritizing projects for funding and implementation. All assumptions and methodologies used by the Wood Team 
to generate the risk assessment and the plan's mitigation strategies and projects will be documented in the plan. 
The methodology utilized for each hazard will be specific to those hazards, as there is not a single tool available 
that can provide the most accurate damage assessments across all hazards. 

Our team is a national leader in the use of FEMA's Hazus tool. Hazus estimates potential losses from earthquakes, 
hurricane, tsunami and floods. This geospatial software utilizes the industry leading ArcGIS software to map and 
display hazard data and the results of damage and economic loss estimates for buildings and infrastructure. As 
with any analysis, the use of the best available, localized data will result in a much-improved vulnerability 
assessment and damage estimate. 

Potential loss estimates analyzed in Hazus include: 

• Physical Damage: to residential and commercial buildings, schools, critical facilities, and infrastructure; 

• Economic Loss: including lost jobs, business interruptions, repair, and reconstruction costs; and 

• Social Impacts: including estimates of shelter requirements, displaced households, and population exposed to 
scenario floods, earthquakes and hurricanes. 

It will important to re-assess the flood hazard and we propose the use of the National Flood Hazard Layer which 
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incorporates the latest Flood Insurance Rate Map updates. We will prepare an overlay-analysis utilizing the 
statewide parcel data. Results can be summarized by County, which will also help inform the regional plan 

updates. 

For hazards where Hazus cannot be used, other proven statistical methods for conducting loss estimates will be 
utilized to update the plan for hazards such as winter storms, tornadoes, and wind. These results will be 
aggregated to the county level for statewide comparisons of how risk varies across the counties and regions. Our 
deep knowledge of available data will ensure the most accurate assessments are performed. 

FEMA places specific attention on the vulnerability of NFIP repetitive loss and severe repetitive loss properties. The 
Wood team is accustomed to utilizing these data sets as part of the vulnerability assessment and has found the 
resulting information to be beneficial when formulating local Mitigation Strategies. 

In addition to providing detailed, quantitative vulnerability analysis, our team will also assess the impacts that 
social vulnerability may have on various at-risk populations. We understand that local vulnerability to disasters 
depends on more than the relationship between buildings and their exposure to hazards. Social and economic 
factors - such as average age, income, or disability status - directly affect a community's ability to prepare for, 
respond to, and recover from hazards and disasters. Social vulnerability to hazards can be mapped using 
demographic data and GIS, and our process provides a valuable tool for identifying areas where people may have 
a harder time preparing for, responding to, and/or recovering from disasters. 

Wood will recommend new ways to portray and analyze data using GIS, and update vulnerability based on the 
spatial intersect of available hazard layers. Efforts will be made to update the vulnerability to all hazards, based on 

available hazard data. 

Our team will provide all resulting databases and GIS data sets in an organized manner that can be broken down 
and filterable by county. This data can then be leveraged in the regional hazard mitigation plan updates. 

SHMPT Meeting #2 HIRA and Goals: This focus of this meeting will be to present the highlights of the updated 
risk assessment as the basis for the subsequent update of the mitigation strategy. We will also revisit the 
mitigation goals and facilitate a discussion with the SHMPT to determine if revisions are necessary to reflect 

current mitigation priorities in Nebraska. 

Task 28: Updating the Capability Assessment 

State Capability Assessment: To update the State Capability 
Assessment, the Wood Team will analyze how hazard mitigation 
capabilities have changed since the previous plan update by collecting 
information from the SHMT. The State's policies related to development 
in hazard prone areas will also be evaluated. This process will help to 
identify and incorporate special circumstances, such as historic, cultural, 
and natural resources, and other state and local policies that create 
conflicts with mitigation goals and objectives. 

As described above, we will review and update the funding capability for 
each hazard mitigation project proposed in the previously approved 
state plan as part of the mitigation strategy update. Additional areas that 
will be assessed during the Capability Assessment include but are not limited to: 

• State capabilities and programs to map identified hazard areas; 

• State funding sources for implementation of mitigation actions and programs; 

• State technical assistance available to local jurisdictions to implement mitigation programs; and 

• State laws, regulations, policies, and programs related to development in hazard-prone areas; 
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Integration with FEMA Mitigation Programs and Initiatives: The Wood Team's approach will demonstrate 
integration with FEMA mitigation programs by updating the description of past. current and potential federal 
mitigation funding sources. FEMA programs will include FEMA's Hazard Mitigation Assistance (HMA) including the 
Pre-Disaster Mitigation (PDM) program, Flood Mitigation Assistance Program (FMA), Hazard Mitigation Grant 
Program (HMGP), Community Assistance Program (CAP}, Community Rating System (CRS), Dam Safety Program, 
RiskMAP, past use of Hazus for statewide flood and earthquake vulnerability assessment, and the National Flood 
Insurance Program (NFIP). Statewide local funding programs will be identified where applicable. The Wood Team 
will include a section on how the plans were successful or not successful and what lessons were learned for future 
application of FEMA mitigation programs. It will be important to outline the state's approach and timeline for 
integrating and improving these programs further. 

local Capability Assessment: The Wood Team will update the information in the previous plan on local 
mitigation capabilities and analyze the effectiveness of current local mitigation policies, programs, and capabilities. 
This task will include describing the effectiveness of local policies, programs, and capabilities, including challenges 
to implementing local mitigation policies, programs, and capabilities and opportunities for implementing 
mitigation actions through local capabilities. 

Funding Sources: Each mitigation action will include information on potential funding sources. The Wood Team 
will review and update the current and potential sources of local, state, federal, and private funding to implement 
the mitigation activities. Sources of mitigation funding used since approval of the previous plan to implement 
activities in the mitigation strategy will also be identified. In addition, any changes to sources of funding to 
implement mitigation activities will be described. 

Task 3 - Assist in Development of a Mitigation 
Strategy 

The Wood Team will work with NEMA and the SHMPT to update 
the State mitigation strategy based upon the following 
information gathered in the planning process: 

• Updated statewide risk assessment, which includes changes 
in hazards profiled, growth and development, recent 
disasters. and enhanced vulnerability assessments; 

• Assessment of changes and challenges in state and local 
capabilities since the last update; 

• Analysis of the similarities and differences of the state mitigation plan goals with local mitigation plan goals; 

• Analysis of local mitigation actions; and 

• Analysis of implementation progress of state mitigation actions since the last plan update. 

Goals: The Wood Team will facilitate a process at meeting #2 with the SHMPT to review and update the goals and 
objectives of the previously approved plan. This will be based upon the risk and capability assessments, as well as 
the analysis of goals and objectives identified in the local hazard mitigation plans. This analysis may suggest that 
new goals be added to the plan or in some cases replace current goals. 

According to FEMA guidance, state plan updates should review local mitigation plans to ensure that state goals 
and objectives are supportive of local strategies and coordinated so that resulting hazard mitigation actions result 
in similar ends. The plan update will highlight updated objectives incorporated from local plans. We will use our 
proven method to analyze the goals and objectives of FEMA-approved local/regional hazard mitigation plans in 
Wyoming to assess their consistency with state goals and objectives. This analysis will inform the update of State 
mitigation goals, objectives. and actions. 

Mitigation Actions: The Wood Team will facilitate a process at the third meeting of the SHMPT to update 
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mitigation actions. These actions are specific activities that provide detail on how the State will accomplish the 
goals and objectives identified in the plan. 

A worksheet will be distributed at the kickoff meeting designed to collect information from each agency on the 
actions identified in the last plan update for which they are responsible for implementing. The agencies will 
provide information on whether these actions were completed, deferred, or are ongoing, and whether they should 
be deleted from the plan or revised. For deferred or deleted actions, an explanation will be needed. 

The Wood Team will use this information to facilitate a process with the SHMPT to revise existing actions and 
identify a comprehensive range of new potential mitigation actions to reduce the effects of priority hazards and to 
meet the approved goals and objectives. Actions that have been completed or are proposed to mitigate repetitive 
loss and severe repetitive loss properties will be specifically identified. The Wood Team will also assist the SHMPT 
in approving a set of criteria for prioritizing potential projects and to confirm that they are reasonable and 
achievable and reflect the priorities of the Team. The criteria may be based on the ST APLEE approach promoted 
by FEMA as a framework for analyzing the social (S), technical (T), administrative (A). political (P), legal (L). 
economic (E), and environmental (E) feasibility of proposed mitigation actions, or the SHMPT may choose to 
develop an approach tailored specifically to the State. 

The Wood Team will work with the SHMPT and other interested stakeholders to develop an implementation 
strategy for each newly identified mitigation action. Each mitigation action will have a section in the plan 
document that includes information on the following: action description/background information uustification for 
action), hazard addressed, goal(s) achieved, responsible departments, partners, priority, benefits, cost estimate, 

and schedule. 

Linking local mitigation actions to the State's mitigation strategy is integral to building a more effective mitigation 
program over time. The Wood Team will describe the linkage of local actions to the State plan. 

SHMPT Meeting #3 Mitigation Strategy: The Wood Team will facilitate the third meeting where we will facilitate 
the review and update of the plan's mitigation strategy. This will include the identification and development of 
new actions for the plan. 

Task 4 - Finalize the State Plan and Plan Maintenance 

Monitoring, Evaluating, and Updating: The Wood Team will work with 
NEMA and the SHMPT at the fourth and final meeting to review and 
evaluate the effectiveness of the plan maintenance process established in 
the previous update and revise these procedures as needed. The Wood 
Team will also assist NEMA in assessing and improving the current system 
for monitoring and tracking implementation of mitigation actions. 

By developing a mitigation strategy that links specific actions to goals and 
objectives, the State is able to measure its progress toward achieving its 
goals and objectives through documenting completed actions. The plan 
implementation section will further identify ways to incorporate mitigation strategies into existing planning 
practices, policies, and programs in an effort to institutionalize hazard mitigation in Nebraska's state program. 

The plan maintenance process will also clearly indicate the method and schedule to be used over the next five 
years to monitor, evaluate, and update the plan. including timelines and responsibilities. 

Progress of Activities: The updated plan will describe any modifications to the State's system to track the 
initiation, status, and completion of mitigation activities. For the completed State mitigation actions, the Wood 
Team will consult with project partners to determine if the mitigation actions were completed as planned. The 
Wood Team will work with NEMA to identify who will be responsible for continued management and maintenance 
of the state's system to track mitigation activities, including timefrarne for carrying out future reviews. 

f.'1 opc>~dl No P19 I 04 I Octobet 201 <l P,l~J(' 18 

wood. 



State of Nebraska 

State Hazard Mitigation Plan; RFP # 6202 Zl 

Draft Plan and Final Submittal: Using state and federal guidance to confirm that all requirements are met, the 
Wood Team will compile information collected in previous steps to prepare a complete first administrative draft of 
the plan. Once complete, the first administrative draft will be provided to NEMA and the SHMPT for review and 
comment. The Wood Team will make all required changes and work with the NEMA to address and reconcile any 
issues identified within the plan. After all appropriate changes are made, the Wood T earn will provide a second 
draft to NEMA for submittal to FEMA. In addition, the Wood Team will complete and provide the FEMA-developed 
State Mitigation Plan Review Tool at this time. The Wood Team will make any required changes based upon FEMA 
Region VII's review comments and will print the final document for adoption. 

SHMPT Meeting #4 Review of Draft Document: The Wood Team will facilitate the fourth and final meeting 
where we will facilitate a review of the draft document for review and comment by the SHMPT. 

Final deliverables: 

Plan Document Format: The final updated plan will be delivered to the State in a Word document conformable 
to the version of Word the State is using at the time of delivery. The Wood Team will develop a PDF with dynamic 
hyperlinks throughout the plan document to enable ease of access and navigation within the plan document itself, 
as well as access to researched sources and background documentation. 

The final plan deliverable will include: 

• An electronic copy of the final plan in Word format. 

• An electronic copy of the plan in a PDF format. 

Task S - Additional/Optional Sub-Tasks 

Document Stakeholder Part icipation - Documentation of 
the Planning Process: The DMA requires thorough documentation 
of the planning process. The Wood Team will prepare a plan update 
which meets all requirements outlined in FEMA guidance, including 
how the SHMPT was reconvened; the roles of agencies, 
stakeholders, or participants in the plan; how each section of the 
plan was reviewed, analyzed and updated; and how the plan update 
was prepared. The update will clearly indicate all current plan 
revisions and the process the team undertook to determine 

necessary updates. The Wood Team will develop a meeting summary to distribute to the SHMPT. 

Review Local Hazards 
The Wood Team will add a section describing how local plans were "rolled up" or linked to the State Plan. 
including a description of the challenges in this plan integration. Our risk assessment process will provide 
potential value to the update of local plan. Additional, simplified access to mitigation planning resources and 
reference materials would also foster greater consistency among local plans. 

Incorporate Other Plans/Studies 

The Wood Team will also utilize a Data Collection Guide to gather pertinent examples of mitigation activities that 
are being accomplished by other ongoing State planning efforts as well as other FEMA mitigation programs and 
initiatives. Integration of other mitigation program data will also include any new technical studies or reports. 
Programs, plans, and studies that will be discussed include, but are not limited to: 

• Mitigation projects with Hazard Mitigation Grant Program funds, Community Development Block Grant 
funds, Hazard Mitigation Assistance funds etc.; 

• Other Hazard Mitigation Assistance Programs; 
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• 
• 

Community Wildfire Protection Programs; 

Floodplain Mapping and Management Programs; 

• 
• 

The State Emergency Operations Plan with its comprehensive approach to emergency management; 

Community Rating System Programs 

• 
• 
• 

Efforts of national. state, and local disaster volunteer groups, 

Local Hazard Mitigation Planning; and 

Emergency Management Accreditation Program (EMAP) . 

Include Relevant Information from Recent Disaster Events 

Wood will utilize the HIRAs in current regional mitigation plans as well as the existing State Hazard Mitigation Plan 
to gather historical data necessary for profiling and incorporate additional data on events that have occurred since 
the approval of the 2014 and 2019 plans. Past hazard event and associated damage and losses will be 
incorporated into the update based on the availability of information. NOAA databases will be leveraged for 

updates to weather-related incidents. 

Identify Proiect Milestones 

The schedule and anticipated timefrarne for the individual project tasks are listed in the chart on the next page, 
along with milestones. The schedule demonstrates how the state update will be completed and submitted to 
FEMA in such a way as to maintain current, FEMA-approved mitigation plan planning status with no gap between 

the expiration of the previously approved plan and the update. 

Provide Technical Assistance for Federal or State Laws, Policies. and Regulations 

Wood senior project management and senior planners will assist the State of Nebraska with any questions or 
concerns regarding federal or state laws, policies, and regulations. As previously noted, FEMA regularly solicits 
Wood's input on their draft mitigation planning policies and program regulations. This provides Wood with first
hand knowledge and foresight for pending regulatory and policy changes and the criteria the communities will be 

held to in the near future. 

Provide Technical Assistance to Facilitate with External Stakeholders 

Wood senior project management and senior planners will assist the State of Nebraska with coordination with 
external stakeholders. As previously noted, Over the course of our years of planning experience, we have 
facilitated hundreds of related planning meetings with planning committees and the public. From this experience 
we have honed facilitation techniques that maximize the available time of everyone involved and ensure that 
meetings are productive and interactive. 
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Proposed Schedule for State Mitigation Plan Update 

: Task 1: Organize the Planning Process and Resources ----
Monthly coordination calls 

- --
SHMPT Meeting #1- Project Kickoff 

Task 2: Risk Assessment and Capabilities 

SHMPT Meeting #2 

Task 3: Assist in Development of a Mitigation Strategy 
--'---'---

SHMPT Meeting #3 

Task 4: Finalize the State Plan and Plan Maintenance -- -
SHMPT Meeting #4 

SHMPT Draft Review 

FEMA Draft Review 

Final Plan 
--

___._ - - .,:.. ----

• ~ . ~. --•-. 
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APPENDIX A - BIDDER PROPOSAL POINT OF CONTACT, FORM A 



Form A 
Bidder Proposal Point of Contact 

Request for Proposal Number 6202 21 

wood. 

Form A should be completed and submitted with each response to this solicitation. This is intended to provide the State with 
information on the bidder's name and address, and the specific person(s) who are responsible for preparation of the bidder's 
response. 

Preparation of Response Contact Information 

Bidder Name: Wood Environment & Infrastructure Solutions, Inc. 

Bidder Address: 
3800 Ezell Road, Suite 100 
Nashville, TN 37211 

Contact Person & Title: Cindy Popplewell, Project Manager 

E-mail Address: tiod~.pQpi;ilewell@wQQd~ 

Telephone Number (Office): 615-333-0630 

Telephone Number (Cellular): 303-704-8939 

Fax Number: 615-781-0655 

Each bidder should also designate a specific contact person who will be responsible for responding to the State if any 
clarifications of the bidder's response should become necessary. This will also be the person who the State contacts to set 
up a presentation/demonstration, if required. 

Communication with the State Contact Information 

Bidder Name: Wood Environment & Infrastructure Solutions, Inc. 

Bidder Address: 
3800 Etdl RvdJ, Suite 100 
Nashville, TN 37211 

Contact Person & Title: Cindy Popplewell, Project Manager 

E-mail Address: ,indJ:'.,IJQQl2lewfll@wQQQJ;ll,.,Qm 

Telephone Number (Office): 615-333-0630 

Telephone Number (Cellular): 303-704-8939 

Fax Number: 615-781-065S 
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REQUEST FOR PROPOSAL FOR CONTRACTUAL SERVICES FORM 

CONTRACTOR MUST COMPLETE THE FOLLOWING 

By signing this Request for Proposal for Contractual Services form. the bidder guarantees compliance with 
the procedures stated in this Solicitation, and agrees to the terms and conditions unless otherwise indicated 
in writing and certifies that bidder maintains a drug free work place. 

Per Nebraska's Transparency in Government Procurement Act, Neb. Rev Stat§ 73-603 DAS is required to collect 
statistical information regarding the number of contracts awarded to Nebraska Contractors. This information is 
for statistical purposes only and will not be considered for contract award purposes. 

_ _ NEBRASKA CONTRACTOR AFFIDAVIT: Bidder hereby attests that bidder is a Nebraska Contractor. 
"Nebraska Contractor" shall mean any bidder who has maintained a bona fide place of business and at least one 
employee within this state for at least the six (6) months immediately preceding the posting date of this 
Solicitation. 

__ I hereby certify that I am a Resident disabled veteran or business located in a designated enterprise zone 
in accordance with Neb. Rev. Stat. § 73-107 and wish to have preference, if applicable, considered in the award 
of this contract. 

__ I hereby certify that I am a blind person licensed by the Commission for the Blind & Visually Impaired in 
accordance with Neb. Rev. Stat. §71-8611 and wish to have preference considered in the award of this contract. 

FORM MUST BE SIGNED USING AN INDELJBLE METHOD (NOT ELECTRONICALLY) 

FIRM: Wood Environment & Infrastructure Solutions, Inc. 

COMPLETE ADDRESS: 100 SE 9th Street Suite 400 
Topeka, KS 66612 

TELEPHONE NUMBER: 785-272-6830 

FAX NUMBER: 615-781-0655 

DATE: 01-27-2020 

SIGNATURE: 1711~;;.~ j lfh 1e~~ __, 

TYPED NAME & TITLE OF SIGNER: Attci/williams, Associate Project Manager 
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State of Nebraska 

State Hazard Mitigation Plan; RFP # 6202 21 

Wood Hazard Mitigation Planning Experience 

• 1 Participating . . 
ProJect J . d' . : Primary Hazards, Unique Services Status 

uns 1ct1ons 

FBttA fle9hm. 
Boone County, IA I 12 Plan Update FEMA Approved 

Cedar County, IA 8 
Plan Update 

FEMA Approved 
Natural and man-made hazards 

Clinton County, IA 22 
Plan Update 

FEMA Approved 
Natural and man-made hazards 

Dallas County, IA 26 Natural hazards FEMA Approved 

Madison County, IA 18 Natural hazards and man-made hazards FEMA Approved 

Polk County, IA 26 
Plan Update 

FEMA Approved 
Natural and man-made hazards 

Poweshiek County, IA 111 
Plan Update 

FEMA Approved 
Natural Hazards 

Story County, IA 23 
Plan Update 

FEMA Approved 
Natural and man-made hazards 

Taylor County, IA 11 
Plan Update 

FEMA Approved 
Natural and man-made hazards 

Allen County, KS 10 Natural hazards FEMA Approved 

Chautauqua County, KS Is Natural hazards FEMA Approved 

Crawford County, KS I 39 Natural hazards and human caused hazards FEMA Approved 

Dickinson County, KS 15 Natural hazards FEMA Approved 

Douglas County, KS 17 Natural hazards and human caused hazards FEMA Approved 

Elk County, KS 9 Natural hazards FEMA Approved 

Harper County, KS 11 Natural hazards FEMA Approved 

Johnson County, KS 34 
Natural and human-caused hazards 

Most populated County in the State 
FEMA Approved 

Kickapoo Tribe, KS 1 
Tribal mitigation plan 

FEMA Approved 
Complied with Federal Tribal Regulations 

Kingman County, KS 8 Natural hazards FEMA Approved 

Kiowa County, KS 6 2007 Greensburg tornado FEMA Approved 

Labette County, KS 13 
Natural hazards 

Affected by 2007 floods 
FEMA Approved 

Montgomery County, KS 24 
I Natural hazards 
Affected by 2007 floods 

FEMA Approved 

wood. 



State of Nebraska 

State Hazard Mitigation Plan; RFP # 6202 Zl 

P . Participating p . H d U . S . S roJect J . d' . r,mary a.far s, mque eivcces tatus 
1 uris 1ct1ons 

Neosho County, KS 10 

Osage County, KS 16 

Osbourne County, KS 9 

Reno County, KS 22 

Rush County, KS 12 

Stanton County, KS 6 

Sumner County, KS 20 

Wichita County, KS 3 

Wilson County, KS 6 

Woodson County, KS 10 

Wyandotte County, KS 24 

Papio-Missouri River Natural 1 

Resources District. Omaha, Approx. 100 

NE 

State of Kansas 1 

Sumner County, KS I 20 

Wichita County, KS 3 

Wilson County, KS 6 

Woodson County, KS 10 

I Wyandotte County, KS 24 

State Mitigation Plans 

State of Arkansas, Hazard 
1 

Mitigation Plan Update 

State of Missouri, Hazard I 
Mitigation Plan Update - 11 
2018 

State of Missouri, Hazard 
1 

Mitigation Plan Update 2010 

Proposal No P19-104 I October 2019 

j Natural hazards 

Affected by 2007 floods 

Natural hazards 

Natural hazards 

Natural and human-caused hazards 

Natural hazards 

Natural hazards 

Natural hazards 

Natural hazards 

Natural hazards 

Natural hazards 

Natural & human-caused hazards 

Includes 6 Planning Counties (Douglas, Sarpy, 

Washington, Burt. Thurston. & Dakota, 

Nebraska) 

Natural & human-caused hazards 

2013 Plan update 

Natural hazards 

Natural hazards 

Natural hazards 

• Natural hazards 

· Natural & human-caused hazards 

I Natural and human-caused hazards 

Tornado, flood, winter storm 

Plan update 

HAZUS Level II - DF!RM integration 

FEMA Approved 

FEMA Approved 

FEMA Approved 

FEMA Approved 

FEMA Approved 

FEMA Approved 

FEMA Approved 

FEMA Approved 

I FEMA Approved 

FEMA Approved 

FEMA Approved 

FEMA Approved 

FEMA Approved 

FEMA Approved 

FEMA Approved 

FEMA Approved 

FEMA Approved 

I FEMA Approved 

FEMA Approved 

Web based, hyperlinked document d 
. . FEMA Approve 

GIS based tracking system for proJects and loss 

avoidance 

Flood, earthquake, tornado 

HAZUS flood runs for every county 

Enhanced plan 

Plan update 

FEMA Approved 
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State of Nebraska 

State Hazard Mitigation Plan; RFP # 6202 Zl 

. Participating . . 
ProJect J . d' . Primary Hazards, Unique Services Statu~ 

uns 1ct1ons , 

Fluod, E:!ar th4uakE:!, ton1odo 

State of Missouri, 2007 1 
HAZUS flood runs for every county 

FEMA Approved 
Enhanced plan 

Plan update 

I FEMA Approved in 2013 State of Kansas 1 2013 Plan update 

State of Kansas, Hazard 
. 2007 Plan update - Natural and human-caused 

Mitigation Plan Update 2007 
1 hazards FEMA Approved 

Tornado. flood. winter storm 

State of Colorado Enhanced Teamed with another firm to update Plan 
Standard plan elements 

Hazard Mitigation Plan 1 including meeting Enhanced Plan 
FEMA approved 

Update 2018 I requirements I Enhanced plan under 
FEMA review 

State of Colorado Flood 
Update to Flood Mitigation Plan as stand-

Mitigation Plan Update 2018 
1 alone annex to Colorado Natural Hazard Linked with HMP 

Mitigation Plan 

State of Colorado Drought Drought Hazard plan update as stand-alone 
Mitigation and Response 1 annex to Colorado Natural Hazard Mitigation Linked with HMP 
Plan Update 2018 Plan 

State of Colorado Flood 
Update to Flood Mitigation Plan as stand-

Mitigation Plan Update 2013 
1 alone annex to Colorado Natural Hazard FEMA approved 2013 

Mitigation Plan 

State of Colorado Flood 
Update to Flood Mitigation Plan as stand-

Mitigation Plan Update 2010 
1 alone annex to Colorado Natural Hazard FEMA approved 2010 

Mitigation Plan 

State of Colorado Drought Drought Hazard plan update as stand-alone 
Mitigation and Response 

11 
annex to Colorado Natural Hazard Mitigation FEMA approved 2013 

Plan Update 2013 Plan 

State of Colorado Drought 
I Drought Hazard plan update as stand-alone 

Mitigation and Response 1 
I annex to Colorado Natural Hazard Mitigation 

FEMA approved 2010 
• Plan; comprehensive drought vulnerability 

Plan Update 2010 I analysis; DMA compliant I 
State of South Dakota 

1 
I Update to Plan including meeting Enhanced I FEMA approved 

Enhanced Plan Update 2019 l Plan requirements 

State ot South Dakota HIRA 
1 · Update to HIRA Completed 2016 

Update 2016 

Floods, winter storms, wildfire, drought. 
State of South Dakota Plan 

1 
tornadoes, wind I FEMA approved 

Update 2013 Teamed with another firm to deliver HIRA 
Services for three Plan updates 

State of South Dakota Plan 
1 

Update to HIRA. Included rural electric loss 
FEMA approved 

Update 2010 estimation 

Proposal No Pl9-104 I October 2019 
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State of Nebraska 

State Hazard Mitigation Plan; RFP # 6202 Zl 

I 

. Participating Primary Hazards, Unique Services I Status 
ProJect Jurisdictions I 

State of South Dakota Plan ! 
1 

Update 2007 

State of South Dakota 
Drought Mitigation Plan 1 
2015 

State of North Dakota 1 

State of Mississippi 1 

1'19-104 Octobe1 .!Ul'J 

Update to Hazard Mitigation Plan HIRA 
including Floods. winter storms, wildfire, 
drought, tornadoes, wind 

Included sector-based drought vulnerability 
assessment 

Update to Hazard Mitigation Plan including 
natural and manmade hazards 

Hurricane, flood, earthquake, tornado 

HAZUS flood runs for every county 

Local plan roll up 

Enhanced plan consulting 

T earned with two other firms 

Plan update 

I FEMA approved 
I 

l 

I Completed 2015 

FEMA approved 

FEMA Approved 

wood. 
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f-'1()p()!,cll No PE,-1041 \.)(!Ober ~Ul9 
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APPENDIX D - PROFESSIONAL RESUMES 



Proposed Staff References 

Alicia Williams, GISP, CFM Missouri State Emergency Management Agency 

Lead Project Manager and Risk Heidi Ca1ver; (573) 526-9116; heidi.carver@sema.dps.mo.gov 

Assessments/Capabilities 
Missouri State Emergency Management Agency 
Floodplain Engineering and Mapping Section 
Dale Schmutzler; dale.schmutzler@sema.dps.mo.gov 

Bootheel Regional Planning Commission 
Hannah Barnett; 
(573) 614-5178 ext. 108; hbarnett@bootrpc.com 

Cindy Popplewell, PE, CFM Missouri State Emergency Management Agency 

Project Manager Heidi Carver; (573} 526-9116; heidi.carver@sema.dps.mo.gov 

Metropolitan Nashville-Davidson County, TN 
Office of Emergency Management 
Heidi J. Mariscal, MEP; (615)880-2950; Heidi.Mariscal@nashville.gov 

Alabama Department of Economic and Community Affairs; Office of 

Water Resources 
Corey Garyotis, P.E., CFM; 334.353.0853; 
Corey.Garyotis@adeca.alabama.gov 

Bootheel Regional Planning Commission 
Hannah Barnett; (573) 614-5178 ext.108;hbarnett@bootrpc.com 

Jeff Brislawn, CFM South Dakota Office of Emergency Management 

QA/QC Manager/ Senior Planner Jim Poppin; 605-773-3231; jim.poppen@state.sd.us 

State of Nebraska Energy Office 
Doris Jansky; (402) 471-3538; dorisJansky@nebraska.gov 

Colorado Division of Homeland Security and Emergency Management 

Patricia Gavelda; 970-385-1675 

David Stroud, CFM North Carolina Department of Public Safety 

Sr. Planner/ Planning Process Chris Crew, CFM, {919} 825-2305; 

John.Crew@ncdps.gov 

Floodplain Management Plan, RLAA, Natural Floodplain Functions -

Chatham County, GA 
Michael Blakely, CFM; (912} 652-7814; mblakely@chathamcounty.org 

Town of Cutler Bay, FL CRS Floodplain Management Plan, Program for 
Public Information and Five-Year Verification Assistance 
Sandra Aronoff, CFM; (305} 682-1998; ~siconoff@!:;utl~rba~-fl.gov 



Proposed Staff References 

Abigail Moore North Carolina Department of Public Safety 
Junior Planner Chris Crew, CFM. (919) 825-2305; 

John.Crew@ncdps.gov 

Colorado Division of Homeland Security and Emergency Management 
Patricia Gavelda; 970-385-1675 

Town of Morehead City, NC 
Sandi Watkins, CFM; (252) 726 6848; ~singi.watkins@mQrehe2gcittnc.org 

Garrett Boucher Alabama Department of Economic and Community Affairs; Office of 
Risk Assessments/Capabilities Water Resources 

Casie Pritchard, P.E., CFM; 334.242.5506 
casie.P-ritchard@adeca.alabama.gov 

Missouri State Emergency Management Agency 
Floodplain Engineering and Mapping Section 
Dale Schmutzler; dale.schmutzler@sema.dps.mo.gov 

Metropolitan Nashville-Davidson County, TN 
Office of Emergency Management 
Heidi J. Mariscal, MEP; (615)880-2950; Heidi.Mariscal@nashville.gov 

Martha Ortega, GISP, CFM Oklahoma Water Resources Board 
Risk Assessments/Capabilities Aaron Milligan. CFM, RPES; 405.530.8800; yohanes.sugeng@owrb.ok.gov 

City of Tulsa Engineering Services Department 
Gary McCormick; 918.596.9475; gmccormick@cityoftulsa.org 

City of Kingfisher 
Dave Slezickey; 405.375.6869; dave@kingfisher.org 

City of Stillwater Department of Emergency 
Rob Hill; 405.372.4784; Rob.hill@stillwater.org 

Michael Crouch, GISP, CFM Oklahoma Water Resources Board 
Risk Assessments/Capabilities Aaron Milligan, CFM, RPES; 405.530.8800; yohanes.sugeng@owrb.ok.gov 

City of Tulsa Engineering Services Department 
Gary McCormick; 918.596.9475; gmccormick@cityoftulsa.org 

City of Kingfisher 
Dave Slezickey; 405.375.6869; dave@kingfisher.org 

City of Stillwater Department of Emergency 
Rob Hill; 405.372.4784; Rob.hill@stillwater.org 



Proposed Staff References 

Anne Vest 
Mitigation Strategy 

Philip Berry AICP 
Mitigation Strategy 

City of Tulsa Engineering Services Department 

Gary McCormick; 918.596.9475; gmccorrnick@cityoftulsa.org 

U.S. Army Corps of Engineers; Tulsa District 
William Smiley; 918-403-9857 

Mayes County, OK 
Johnny Janzen; Emergency Management Director 
918.825.4650; rnayescountyern@yahoo.com 

City of Stillwater Department of Emergency 
Rob Hill; 405.372.4784; Rob.hill@stillwater.org 

City of Stillwater Department of Emergency 
Rob Hill; 405.372.4784 
Rob.hill@stillwater.org 

Theron Warlick, AICP 
Senior Planner; City of Tulsa 
Theron.warlick@gmail.com 

Flanagan & Associates, LLC. 
Ronald D. Flanagan, CFM; Principal Planner, 
(918) 749-2696; RFlanagan@rdflanagan.com 



Alicia Williams, GISP, CFM 
Lead Project Manager and Risk Assessments/Capabilities 

Professional Summary 
Ms. Williams has managed the 2018 Missouri State Enhanced Mitigation Plan 
update as well as other DFIRM related projects for State Emergency 
Management Agency (SEMA). She develops and conducts CEC credit 
Workshops for ASFPM related to using the FEMA Floodplain datasets for 
floodplain management and mitigation project identification. has developed 
numerous reports for various aspects of her projects including 5-year Business 
plans, Situational Assessment Reports, Gap Analysis Reports, Grant 
Applications, Disaster Logistics Response Plans. Quality Control and Quality 
Assurance Plans, Standard Operational Guidelines, Continued Operations 
Plans, Project Summary Reports and many Meeting Minutes. She has 
coordinated more than 650 meet ings with local officials for these projects. She 
also specializes in Data Capture Standards (DCS) compliant submittals and in 
FEMA's Mapping Information Portal (M[P) which utilizes an Earned Value 
Management (EVM) System for project tracking. She has worked on FEMA 
DFIRM for the Alabama, Kansas. Nebraska, Iowa, Missouri and Kentucky 
projects, serving at the Project Manager for countywide studies in KY, MO, and 
IA. She managed several projects relating to Disaster Logistics for the State of 
Missouri. She managed the development of the EMAP Certified State of 
Missouri Disaster Logistics Plan and Standard Operation Guidelines. 

Project Experience 

Missouri State Emergency Management Agency: Statewide, MO 
Project Manager - involved in all aspects of Flood Risk Modeling & Mapping 
as a Project Manager, Scoping/Discovery and Post Preliminary Process 

Education 

MS/2005/ Agriculture: Plant 
Science (Specializing in GIS) 
BS/1988/ Agriculture: Plant 

Science 

Professional Certifications 

Geographic Information 
Systems Professional 

Certified Floodplain Manager 
HAZUS Certified Trained 
Professional 

Certified Disaster Assistance 
Trainer 

Professional Affiliations 

Association of State 

Floodplain Managers 
Missouri Floodplain & 
Stormwater Managers 
Association 
Kentucky Association of 
Mitigation Managers 

Manager for 113 counties in Missouri. She has coordinated more than 300 meetings for Scoping, Discovery, CNMS, 
FSR, PDCC and Open Houses for Missouri. She has developed annual 5 Year Business Plans for the state which have 
led to the State of Missouri receiving $SOM+ in funding over the last decade. She has developed numerous Data 
Capture Submittal compliant scoping reports, discovery reports, FIS reports, base data collection and map 
production for DFIRM work for these counties. She has overseen the development of websites which show 
comparisons between old and new floodplains, NFIP awareness data, CFM training and tutorials, Base Flood 
Assessments, Floodplain Ordinances, HAZUS data and the State-wide Mitigation Plan. She has developed and given 
more than 15 8- and 10-hour workshops with CEC Credits on how local floodplain administrators and hazard 
planners can use RiskMAP products in Mitigation planning and will bring that knowledge to bear in the outreach 
efforts for this project. She was the Project Manager for and developed one of the first in the nation State-wide 
Disaster Logistics Plans which resulted in the state of Missouri becoming EMAP Certified and receiving hundreds of 
thousands of additional response and recovery funds over the last decade. 

Kansas Dept. of Agriculture Division of Water Resources: Numerous Kansas DFIRM counties. Ms. Williams 
serves as the Post Preliminary Process Manager for all aspects of the FEMA Map Update program and assisted in 
the production of DFIRMs for these counties. She has been involved in numerous public meetings for this work 
including coordinating a public meeting with 1.200+ citizens in attendance in Salina KS. She was involved in base 
data collection, Discovery, Scoping and Post Preliminary Process meetings as well as CNMS and 5-year Business 
Plan meetings for the state. Ms. Williams served as the Project Manager for the State-wide CNMS database 
development for FEMA which entailed research on all streams in the state which have been mapped up to the one 
square mile drainage area and determining if the mapping studies were valid according to current FEMA 
standards. 



Cindy Popplewell, PE, CFM 
Project Manager 

Professional Summary 
Ms. Popplewell is a Hazard Mitigation Lead/ Senior Project Manager in Wood 
Environment & Infrastructure Solutions· Hazard Mitigation and Emergency 
Management Program and has over 23 years of engineering experience with a 
current focus on hazard mitigation and emergency management. She has 
served as disaster recovery manager for residential and stormwater 
infrastructure damage assessments. served as project manager and senior 
planner for the preparation of numerous multi-hazard mitigation plans for 
natural and manmade hazards, and assisted several communities in addressing 
NFIP and Community Rating System (CRS) compliance issues. 

Project Experience 

Mitigation Planning Experience 

Education 

MS/1995/Civil Engineering. 
University of Kentucky 
BS/1994/Civil Engineering, 
University of Kentucky 

Professional Certifications 
Professional Engineer: TN 
Certified Floodplain Manager 

Professional Affiliations 

Association of State 
Floodplain Managers 

Local and Regional Multi -Hazard Mitigation Plans and Floodplain Management Plans 
Project manager and senior planner for the preparation of numerous local multi-hazard mitigation plans for natural 
and manmade hazards and floodplain management plans addressing flood hazards. The mitigation planning 
process identifies hazards that threaten the community; determines the likely impacts of those hazards; sets 
mitigation goals; and determines, prioritizes, and implements the appropriate strategies that would lessen the 
impacts. 

Public involvement for each mitigation planning effort includes the development of an outreach strategy to capture 
the input of the local planning committee and to identify tools and activities to engage, educate, and inform local 
citizens of the mitigation planning effons for each of the major phases of the mitigation planning process. 
Implementation of the outreach strategy includes community engagement efforts such as facilitation of planning 
committee meetings, public meetings, workshops and open house events; educational efforts such as information 
booths, presentations, and briefings to elected officials; and informational efforts such as written outreach materials, 
websites. and news media. 

Plans were prepared for local communities in Alabama. Illinois, Indiana, Kansas, Mississippi. Missouri, Nevada, 
Tennessee. and Virginia. 

State Multi-Hazard Mitigation Plans 
Senior planner for the preparation of the 2018 State of Missouri Multi-Hazard Mitigation Plan Update. Plan 
preparation included facilitating planning committee meetings, conducting hazard research, local plan roll-up, 
guiding the development of mitigation strategies, and compiling plan document for approval by FEMA as an 
Enhanced State Plan. Additionally, the enhanced plan included a Repetitive Loss Strategy, review of public assistance 
projects, and future recommendations. 

Project manager and senior planner for the preparation of the State of Arkansas All-Hazards Mitigation Plan Update. 
Plan preparation includes facilitating planning committee meetings, conducting hazard research, local plan roll-up, 
guiding the development of mitigation strategies, and compiling plan document for approval by FEMA as an 
Enhanced State Plan. 

Post-Flood Recovery Guidebook, Alabama Department of Economic and Community Affairs (ADECA) Office of 
Water Resources (OWR). 
Project Manager and senior planner for the development of an Alabama-specific "Post-Flood Recovery Guidebook" 
to assist communities in: responding to a flood or hurricane event, enforcing the National Flood Insurance Program 
(NFIP) requirements for rebuilding efforts, and outlining suitable disaster recovery measures that will help reduce 
future flood damages. The Guidebook not only looks at strategies and methods to reduce future flood damages, 



but also considers multi-objective planning strategies to restore and preserve the natural resources and 
environments associated with Alabama's floodplains. 

Preparedness Exercise Experience 

City of New Orleans Training and Exercise Series, New Orleans Homeland Security Emergency 

Preparedness Division, New Orleans, LA 
Project Manager customized emergency management and public information curriculum and conducted training 
to Mayor's staff, department directors. EOC staff, and city and regional public information officers. In February 2019, 
our team developed and conducted a large complex CCT A full scale exercise with over 500 participants, we 
simulated a vehicle as a weapon and active shooter attack on a Mardi Gras parade and also transported more than 
150 actors to area hospitals to test medical surge capabilities. 

USACE Nashville Emergency Operations Center (EOC) Functional Exercise, Nashville, TN 
Simcell for HSEEP compliant functional exercise and testing the City of Nashville's current response plans, ultimately 
delivering a comprehensive After-Action Report/Improvement Plan (AAR/IP). The scenario tested the City of 
Nashville's flood response and severe weather (tornado) response capability and incorporated the USACE flood 
forecasting models and the City of Nashville's watershed advisors. 

Disaster Recovery Experience 

Substantial Damage Estimator (SDE) Tool course instructor for ADECA Office of Water Resources. The one-day 
course covered SDE Tool objectives and functions; creating SOE Assessments, quality assurance reviews, and field 
preparations. Multiple hands on exercises were included to fully utilize the SDE Tool. 

DR-4337 Florida Hurricane Irma. Wood was tasked by Collier County, FL to perform field damage assessments for 
the County water and wastewater facilities utilizing FEMA's SOE Software. Ms. Popplewell prepared training for 
Wood field staff and periormed quality assurance reviews of all substantial damage estimates. 

DR-4241 South Carolina Severe Storms and Flooding. Wood was tasked by Lexington County, SC to perform field 
damage assessments for approximately 500 residential structures utilizing FEMA's SDE Software. Ms. Popplewell 
performed quality assurance reviews of all substantial damage estimates. 

DR-4086 Tennessee Severe Storms, Tornadoes, Straight-line Winds, and Flooding. HMGP Grant Application 
Preparation- Metropolitan Government of Nashville and Davidson County, Tennessee, Metro Water Services, 
Stormwater Division. Ms. Popplewell prepared the necessary grant application materials including GIS mapping for 
30 residential properties damaged due to the flood event. 

DR-4086 Hurricane Sandy, FEMA Hazard Mitigation Technical Assistance Program (HMTAP), Residential Damage 
Assessments. In support of Dewberry Consultants LLC, under HMTAP Task Order 13-J-0008, Ms. Popplewell served 
as the quality assurance (QA) lead for substantial damage determinations on approximately 20,000 residential 
structures and a limited number of non-residential structures within multiple coastal communities of New Jersey. 
Field staff utilized FEMA's substantial damage estimator software to perform the assessments in the field, as well as, 
photographed and measured the dimensions of each structure. As QA lead, Ms. Popplewell was responsible for 
daily review and comment of the substantial damage determinations which included both data management and 
on-site visits to damaged structures. 

Stormwater Infrastructure Damage Assessments- Metropolitan Government of Nashville and Davidson County, 
Tennessee Metro Water Services. Stormwater Division 
Project manager for the stormwater infrastructure damage assessment within Metropolitan Nashville-Davidson 
County. Wood was further tasked by MWS Routine and Remedial Maintenance to perform field damage 
assessments for all stormwater infrastructures located within the flood inundation area. For this task, Wood designed 
the ArcGIS mobile-based field inspection and data collection system on Microsoft Windows-based smart phones. 
Wood designed a corresponding enterprise GIS Flood Inspection Management System (FIMS) to track, manage and 
QC the real-time field inspections for 20 field staff with the mobile devices. The FIMS allowed in-house staff to 
review the data collection in real-time and provide field staff with direction as needed. Approximately 7,000 field 
damage estimates were completed within 5 weeks. 



Jeff Brislawn, CFM 
QA/QC I Assistant Project Manager 

Professional summary 
Mr. Jeff Brislawn is the Hazard Mitigation lead and an associate in Wood's 
Hazard Mitigation and Emergency Management Program. He has more than 
25 years of experience in emergency management. GIS. and mitigation 
planning work for state and federal governments, as well as technical 
assistance to local governments. He has been the project manager on more 
than 20 Disaster Mitigation Act (DMA) compliant local and state hazard 
mitigation plans, as well as provided GIS-based risk analysis in support of 
many others. Mr. Brislawn is also experienced in leading drought, dam failure 
evacuation, climate adaptation, and energy assurance planning efforts. Mr. 
Brislawn is experienced with Federal Emergency Management Agency (FEMA) 
mitigation grant programs and has assisted local and state governments with 
the development of technically feasible, cost effective and environmentally 
sound mitigation project applications. Mr. Brislawn is an experienced user of 
FEMA's benefit cost analysis software modules and Hazus, FEMA's multi
hazard loss estimation software. Mr. Brislawn has provided GIS and natural 
hazards mitigation technical assistance to the FEMA Mitigation Division during 
times of disaster, travelled to disaster areas, written reports, trained staff. and 
been involved in community outreach. Mr. Brislawn is experienced with 
HSEEP-compliant exercise design and facilitation and has assisted local and 
state governments with the development and improvement of emergency 
response and recovery plans. 

Representative projects 

Education 
MS/1992/ Geology, 

(Engineering/ Environmental 
Specialization) 

BS/1987 /Geology 

Professional Qualifications 
Ce1tified Floodplain Manager 

Professional Affiliations 
Association of State Floodplain 

Managers 
Natural Hazards Mitigation 

Association 
Colorado Association of 

Stormwater and Floodplain 

Managers 
Colorado Emergency 

Management Association 
Rocky Mountain Hazus User 

Group - Co chair 

Geological Society of America 

Colorado Hazard Mitigation Plan 2018, Division of Homeland Security & Emergency Management, CO 
Project Manager. Provided project management and technical guidance on a consultant team during the 2018 
update of Colorado's Hazard Mitigation Plan. Provided technical guidance on the FEMA enhanced state mitigation 
plan requirements and researched and wrote related plan sections. Lead the development of risk assessment 
updates a variety of hazards including avalanche, geological (landslide, earthquake, expansive soils, subsidence, 
radon), drought, flood, and infrastructure failure. Included Hazus Level 1 flood analyses for counties that did not 
have Digital Flood Insurance Rate Maps. 

Flood Exercise Development, Urban Drainage and Flood Control District, Colorado 
Project Manager. Assisted the District with the development of a combined tabletop and functional flood exercise 
involving a catastrophic flood to test the District's response and recovery procedures. Coordinated exercise planning 
meetings, stakeholder involvement, scenario design, and exercise control and evaluation services. 

Gold King Mine Disaster After Action Report Development, Colorado Department of Health & Environment 
Senior Reviewer. Providing senior review and QC on the development of a public-health focused After Action Report 
for the Gold King Mine spill in southwestern Colorado. The project involved a review of State and two local public 
health agencies' response to the release of millions of gallons of acid mine drainage into the Animas River. The 
Report will capture lessons learned, recommend improvements in coordination and response and be HSEEP 
compliant. 

Emergency Operations Plan Development and Exercise, Los Alamos County, New Mexico 
Project Review. Responsible for QA/QC review on the update of an Emergency Operations Plan compliant with state 
and federal guidelines. A table top exercise will be designed and facilitated to test the plan and train county staff. 



David Stroud, CFM 
Mitigation Strategy Planner 

Professional summary 
Mr. Stroud has over 28 years' experience as a hazard mitigation planner. His 
hazard mitigation planning experience includes both development of 
hazard mitigation plans and reviewing and scoring plans for FEMA. David 
worked for the Insurance Services Office (ISO) on behalf or FEMA's National 
Flood Insurance Program's (NFIP) Community Rating System (CRS) Program 
as the lead hazard mitigation planner and Flood Training Coordinator for 18 
years. He assisted in the development of the 2007, 2013, and 2017 CRS 
Coordinator's Manual. David has worked directly with FEMA Headquarter 
staff in crafting the local multi-hazard mitigation planning guidance 44CFR 
201.6 to be consistent with the CRS 10-Step Planning criteria including the 
five-year update guidance (Blue Book). Mr. Stroud has significant experience 
with the minimum regulations of the National Flood Insurance Program 
(NFIP), FEMA Grant programs and FEMA's Repetitive Loss Program. David 
works with communities, states and FEMA Regional offices on all aspects of 
hazard mitigation planning and the CRS Program. With ISO, he was 
responsible for internal staff training on the CRS Program, Hazard Mitigation 
Planning and Repetitive Loss. Additionally, David taught week-long classes 
on the CRS at FEMA's Emergency Management Institute (EMI). Over the 
years, he has provided numerous planning and CRS workshops by invitation 
from states, FEMA Regional Offices, and various state floodplain 
associations. 

Representative projects 
Cutler Bay Floodplain Mitigation Plan, Cutler Bay, FL 
Project Manager on the development of a Floodplain Mitigation Plan for the 
Town of Cutler Bay, FL. This plan followed both the Disaster Mitigation Act 
(DMA) and CRS Planning requirements. Mr. Stroud was responsible for 
facilitating all planning meetings, overseeing the development of the risk 
assessment and developing the mitigation strategy section of the plan. The 
plan was completed on schedule and within budget. 

City of Folly Beach CRS Program Improvement, Folly Beach, SC 
Project manager for Folly Beach's Cycle Verification Visit. Mr. Stroud worked 
with all departments within Folly Beach including the City's Building Official 
and CRS Coordinator. Coordination with Charleston County was also a part 
of this project. Amee Foster Wheeler was able to generate enough credit 
for the City to jump from a Class 7 to a Class 4 and save policy holders more 
than $1 million per year and on average $631 per policy. 

Lexington County, SC Public Works Department: SC Flood Recovery Work 

Education 
MURP/1990/Urban and 
Regional Planning. Ball State 
University 
BS/1985/Urban and Regional 
Studies. Ball State University 
AS/1983/ Architectural Drafting, 
Vincennes University 

Professional Qualifications 
Certified Floodplain Manager 

Professional Affiliations 
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Lead trainer of FEMA's Substantial Damage Estimator (SOE) Software, assisted in identifying and providing data to 
support Public Assistance (PA) projects, as well as, working with the floodplain administrator with NFIP and other 
support functions. Lexington County had 151 damaged Roads, 363 flooded buildings and 7 breached dams. 

Multi-Hazard Mitigation Plan Update for the City of Sacramento and Sacramento County, CA 
CRS Technical Lead for the update to the Sacramento County Multi-Jurisdictional Multi-Hazard Mitigation Plan. Mr. 
Stroud was responsible for public meeting facilitation, risk assessment, and CRS Planning requirements. Mr. Stroud 
was also involved in supporting Sacramento County in an update to its Watershed master plan. This plan received 
a high under the CRS Program and resulted in Sacramento County reaching a CRS Classification 3. 



Abigail Moore 
Technical Professional - Mitigation Planning 

Professional Summary 
Ms. Moore has four years of professional experience in hazard mitigation 
planning, floodplain management planning, and climate change adaptation 
and resilience. Abby earned her Master's in City and Regional Planning with a 
specialization in Land Use & Environmental planning and a focus on natural 
hazards resilience and disaster recovery. She has working knowledge of the 
requirements of the Disaster Mitigation Act (OMA), the National Flood 
Insurance Program (NFIP), and the NFIP's Community Rating System (CRS). 
Abby is skilled in research, data collection and analysis, GIS, risk and 
vulnerability assessment, mitigation strategy development, community 
engagement, and facilitation. She has managed and provided technical 
assistance in the development of hazard mitigation plans, floodplain 
management plans. and CRS support services to over 70 local government 
clients. 

Project Experience 

Education 

MS/2017/City and Regional 
Planning, University of North 

Carolina 
BS/2012/ Urban Studies, 
University Pittsburgh 

Professional Certifications 

Professional Affiliations 

American Planning 

Association 

Multi-jurisdictional Hazard Mitigation Plan Updates, North Carolina Counties and Multi-County Regions 
Project Planner for nine separate multi-jurisdictional hazard mitigation plans encompassing 31 North Carolina 
counties. Key responsibilities include researching and developing hazard profiles for all identified hazards to ensure 
consistency with the updated State Hazard Mitigation Plan and previous county plans; updating exit=sting 
mitigation action plans, and re-evaluating community capability and resiliency. The plans will meet both DMA and 
CRS requirements and will be prepared using the State's newly developed Risk Management Tool. 

Floodplain Management Plan and Repetitive Loss Area Analysis for the Town of Morehead City, NC 
Supported the planning process, risk assessment, and mitigation strategy components of this project. This involved 
the preparation of hazard profiles and vulnerability assessments, with specific analysis of the connection between 
hazard mitigation and land use planning, enabling the generation of mitigation actions aimed at supporting 
sustainable, long-term solutions for hazards resilience. Additionally, Ms. Moore led the development of a Repetitive 
Loss Area Analysis, including field data collection and report preparation, and assisted in the development of a CRS
compliant Program for Public Information to complement the outreach done for Floodplain Management Plan. 

Multi-Jurisdictional Hazard Mitigation Plan for Robeson County, NC 
Supported the planning process and risk assessment components of this project by developing hazard profiles and 
assisting in the preparation of the vulnerability assessment and capability assessment. This multi-hazard, multi
jurisdictional mitigation plan covered 12 natural hazards across 16 jurisdictions. The plan was approved without 
comments by North Carolina Emergency Management. 

County Multi-Jurisdictional Hazard Mitigation Plan Updates, Iowa 
Supporting the full scope of the planning process for the development of multi-jurisdictional hazard mitigation plan 
updates for nine Iowa counties with a range of up to 25 participating jurisdictions. Her role has included developing 
hazard profiles for natural and technological hazards, including assessing risk, vulnerability, potential impact, and 
future conditions. She has also assisted in data collection and analysis, creating meeting materials, documenting the 
planning process. drafting the plan documents, preparing Local Mitigation Plan Review Tools, and working directly 
with jurisdictional representatives and client project managers to coordinate the update. development, and 
prioritization of new and continuing mitigation strategies. 

Colorado Enhanced State Hazard Mitigation Plan Update, Colorado 
Assisted in the update of the HIRA by developing profiles of geologic hazards, addressing hazard risk, impact 
analyses, vulnerability, and effects of future development and climate change. Compiled database of local hazard 
risk ratings and capabilities for mitigation for comprehensive state-wide analysis of mitigation potential. 



Garrett Boucher 
Risk Assessments/Capabilities 

Professional Summary 
Mr. Boucher has diverse GIS and data management experience, most recently 
focusing on the water resources sector and Enterprise GIS systems. He has 
been a vital contributor to several mapping, GIS, data collection, and data 
maintenance projects completed for government agencies, including USACE, 
FEMA, and individual municipalities. In addition, he has helped deliver 
excellence on large-scale projects to private organizations such as universities. 
airports, and energy plants. Mr. Boucher has been the technical lead for 
enterprise GIS portal configuration, stormwater network data collection, non-
regulatory Flood Risk Products, and Hazus analysis efforts. 

Project Experience 

Alabama State-Wide Base Level Engineering: Statewide, Alabama 

Education 

BS/2016/Computer Science, 

Samford University 

Professional Certifications 

Professional Affiliations 

GIS Specialist - Assisted in the development of custom desktop tools for extracting data from HEC-RAS models at 
the stream level and outputting spatial GIS data, aggregated to the county and state level. Developed custom Python 
scripts for performing automatic QA/QC and identification of sub-optimal raster data generation. Supervised the 
correction of automatically generated water surface elevation rasters. Facilitated the migration of GIS datasets to a 
web based environment for enhanced distribution methods. Performed and supervised the execution of Hazus 
analysis on water surface elevation data. 

State of Missouri SEMA • Meramec Watershed Flood Risk Database, Missouri 
GIS Specialist - Performed and supervised the reproduction of non-regulatory datasets based on updated models 
due to the acquisition of high-grade Li DAR data. Production and management of Flood Risk Database vector feature 
classes, raster datasets, and tabular datasets. Datasets include Areas of Mitigation Interest. User Defined Facilities 
for HAZUS operations, Changes Since Last FIRM, Water Surface Elevation rasters, Depth rasters, and Annual 
Chance/30-yr Chance rasters. Adhered to FEMA specifications and guidances. Developed the Flood Risk Report and 
Flood Risk Map for presentation to SEMA and local communities. Relevant parties benefit from Flood Risk Products 
through gaining a more complete understanding of flood risk, and begin conversations of mitigation efforts. 

State of Missouri SEMA - Lower Missouri Watershed Flood Risk Database, Missouri 
GIS Specialist - Production and management of Flood Risk Database vector feature classes, raster datasets, and 
tabular datasets. Datasets include Areas of Mitigation Interest. User Defined Facilities for HAZUS operations, 
Changes Since Last FIRM, Water Surface Elevation rasters, Depth rasters, and Annual Chance/30-yr Chance rasters. 
Adhered to FEMA specifications and guidances. Developed the Flood Risk Report and Flood Risk Map for 
presentation to SEMA and local communities. Relevant parties benefit from Flood Risk Products through gaining a 
more complete understanding of flood risk, and begin conversations of mitigation efforts. 

Upper Black Warrior Watershed Regulatory Product Development, ADECA OWR, Alabama 
GIS Specialist - Production and management of the Floodplain Mapping task for Jefferson and Walker counties, 
involving coordination with engineering departments to ensure proper floodplain merging consistent with original 
modeling. Managed the Digital Flood Insurance Rate Map Database production for Walker County, adhering to 

FEMA specifications and guidances. 

Risk MAP/Cahaba Watershed, State of Alabama. Montgomery, AL 
Production and management of Flood Risk Database vector feature classes, raster datasets, and tabular datasets. 
Datasets include Areas of Mitigation Interest, User Defined Facilities for HAZUS operations, Changes Since Last FIRM. 
Water Surface Elevation rasters, Depth rasters, and Annual Chance/30-yr Chance rasters. Adhered to FEMA 
specifications and guidances. Developed the Flood Risk Report and Flood Risk Map for presentation to OWR and 
local communities. Relevant parties benefit from Flood Risk Products through gaining a more complete 
understanding of flood risk, and begin conversations of mitigation efforts. 



Martha Ortega, GISP, CFM 
Risk Assessments/Capabilities 

Professional Summary 
Ms. Ortega brings 25 years of GIS experience including data capture, map 
production, spatial analysis, data discovery, and data management within 
the natural resources/environmental realm, as well as facilities and 
infrastructure. Martha has years of experience converting and consolidating 
CAD and GIS data into user-friendly formats. She also specializes in data 
collection and data management from multiple municipal resources into a 
single cohesive GIS project for Oklahoma's Department of Transportation 
project reconnaissance reporting. 

Since joining Meshek in 2014, Martha has served as lead HAZUS Specialist 
and has performed multiple HAZUS runs for communities and counties for 
a variety of FEMA RiskMap applications. Projects include both flood and 
earthquake scenario analysis with HAZUS. 

Project Experience 
HAZUS Analysis, FEMA and OWRB 
Responsible for Level 1 and Level 2 analysis for multiple Oklahoma Water 

MESHEI .. ,,,,,,,,,,.,,, 
Education 

MS/1994/Forest Resources. 

University of Georgia 

BS/198S/ Industrial & Systems 

Engineering, University of 

Florida 

Professional Certifications 

Geographic Information Systems 

Professional 

Certified Floodplain Manager 

Professional Affiliations 
South Central Arc User Group 

Oklahoma Floodplain 

Managers Association 

Resources Board (OWRB)/FEMA RiskMAP projects. Analysis primarily focused on flood risk and the work involved 

mastery of HAZUS inputs and functionality to deliver results for several multi-county hazard assessments. Martha's 

overall HAZUS work to date includes multiple HAZUS runs for a combined 42 counties in 11 watersheds. 

HAZUS Analysis, City of Tulsa 
Responsible for HAZUS analysis as part of the Hazard Mitigation plan update effort for the City of Tulsa. Modeled 

runs included both earthquake and flood hazard analysis for the hazard mitigation planning process. 

FEMA Benefit Cost Analysis {BCA) 
Proficient with FEMA's BCA software and data requirements. Projects include BCA determinations on flood 

mitigation projects encompassing hundreds of structures for the cities of Tulsa and Oklahoma City. 

Reconnaissance projects, ODOT 
Responsible for generating all necessary maps, including location maps, detour maps, utility maps, topographic 

maps, soils maps, and composite maps showing hazards and other relevant information. 

Community Assistance Visit (CAV) 
Assisted with data analysis in preparation for FEMA CAV. Compiled current and historical parcel floodplain status 

using LiDAR data, digital FEMA National Flood Hazard Data (NFHL) and historical FIRMs. 

Summary of Map Actions (SOMA) 
Assisted with SOMA preparation by classifying Letters of Map Amendments (LOMA) for entry into the Mapping 

Information Platform (MIP). 



Michael Crouch, GISP, CFM 
Risk Assessments/Capabilities 

Professional Summary 
Mr. Couch serves at the helm of the GIS department and offers 15 years of 
experience in GIS. His experience reaches the full gamut of GIS 
development. with an emphasis in hazard mitigation. Projects over the years 
have consisted of FEMA Benefit Cost Analyses for flood mitigation projects, 
critical facilities mapping for Hazard Mitigation Plans, and floodplain map 
updates (and other risk products) for FEMA DFIRM updates and local master 
drainage plans. He has also managed and performed utility inventories, 
easement mapping, impervious area analyses, GIS needs assessments, and 
GIS web viewer setup and management for dozens of clients. 

Michael has helped many Oklahoma communities map and mitigate their 
risks from floods and other natural hazards. He performed the original 
mapping and FEMA Benefit Cost Analyses for the multi-million-dollar City 
of Kingfisher floodplain property buyout program. He performed and 
managed the work of floodplain map updates, watershed discovery 
meetings, and other risk product updates under Meshek's FEMA CTP 
contract with the Oklahoma Water Resources Board since 2011. He 
manages the City of Tulsa Storm Sewer Condition Assessment program and 

IIESHEI 
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Education 

BS/2004/ Management 
Information Systems, Oklahoma 

State University, Graduated Cum 

Laude 

Professional Certifications 

Geographic Information Systems 

Professional 

Certified Floodplain Manager 

FEMA Benefit Cost Analysis. 
Emergency Management 
Institute. 2010 

Professional Affiliations 

South Central Arc User Group 

Oklahoma Floodplain 

Managers Association 

managed the GIS mapping for the City of Tulsa Hazard Mitigation Plan 2019 Update .. 

Project Experience 
FEMA Benefit Cost Analysis 
Performed and managed Benefit Cost Analyses (BCA) for the Cities of Oklahoma City, Tulsa, Kingfisher, and 

Stillwater, OK. The Kingfisher BCA project has involved supporting grant administrators and relocation services 

since the implementation of the voluntary acquisition program. 

FEMA DFIRM / Risk Products Updates 
Performed FIRM panel updates for Halff Associates in Cooke County and Dallas County, TX. Performed DFIRM 

and non-regulatory products updates (floodplain mapping, analysis grids, FIRM panel production) for study 

updates in Broken Arrow and El Reno, OK; managed DFIRM data and risk products for other studies statewide 

including Norman and Tulsa, OK. Conducted and managed HUC-8 Watershed Discovery/ Engagement meetings 

statewide. 

Master Drainage Plan Mapping for Oklahoma 
Performed mapping for Oklahoma municipalities including the cities of Oklahoma City, Tulsa, Claremore, Sapulpa, 

and Woodward. 

Hazard Mitigation Plans 
Developed Multi-hazard Mitigation Plans and performed GIS mapping of critical facilities for seven counties and 

constituent communities. Managed the GIS mapping components, including web portals, of the City of Tulsa 

Hazard Mitigation Plan 2019 update. 



Anne Vest 
Planning and Grants Manager 

Professional Summary 
Ms. Vest began her ten-year career in Hazard Mitigation at the Nebraska 
Emergency Management Agency in 2010. In 2014, while the state was 
recovering from multiple disasters, she assumed the role as the State 
Hazard Mitigation Officer ( SH MO) for Oklahoma. During her time as SH MO, 
Ms. Vest was directly responsible for $100 million in Federal Hazard 
Mitigation Assistance (HMA) funds, and the review and approval of Local 
Hazard Mitigation Plans. In 2016 she received the FEMA Regional 
Administrators Award for her work on streamlining Hazard Mitigation and 
Hazard Mitigation Planning throughout FEMA Region VI. She has 
conducted the FEMA G318 Local Hazard Mitigation Planning workshop 
throughout Oklahoma on several occasions. She was also a key 
contributing member of the first formal Regional Advisory Council 
subcommittee for Mitigation Planning where she assisted in the 
development of streamlined planning tools now being used throughout 
FEMA Region VI. In her previous role as a planning consultant, Ms. Vest 
served as project manager to develop FEMA-approved hazard mitigation 
plans for 14 counties and 96 municipalities in Oklahoma. Ms. Vest has 
extensive working knowledge of federal pre- and post-disaster grant 
programs including Hazard Mitigation Assistance, EMAP, NFIP, and the 
CRS. 

Project Experience 
Hazard Mitigation Plan Update, 2019, City of Tulsa 
Project Manager, responsible for updating the City of Tulsa Hazard 
Mitigation Plan. This includes: Coordinating and facilitating planning team 
and public meetings and perform or oversee data collection, 
documentation, plan development and plan approval by FEMA and the 
Community Rating System. 

Hazard Mitigation Plan Update, 2020, City of Stillwater 

MESHEI 
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Education 

MA/2013/Executive 
Development for the Public 
Sector, Ball State University 
MA/2013/Adult and Community 
Education, Ball State University 

BS/2010/Psychology/ Disaster 
Management. Northwest 

Missouri State University 

Professional Affiliations 

Disaster Resilience Network -
Board Member. 2018-Present 

National Emergency 
Management Association 
Natural Hazard Mitigation 
Association-Board Member. 

2019-Present 
Oklahoma Emergency 
Management Association 
Oklahoma Floodplain 
Management Association

Mitigation Chair. 2019-Present 

Project Manager, responsible for updating the City of Stillwater Hazard Mitigation Plan. This includes: Coordinating 
and facilitating planning team and public meetings and perform or oversee data collection. documentation, plan 
development and plan approval by FEMA and the Community Rating System. 

HMGP Acquisition and Demolition, City of Kingfisher, Oklahoma 
Grant Project Manager including all financial recordkeeping and the preparation, submission, and coordination of 
all required documentation for reimbursement requests and audits. 

Colorado Hazard Mitigation Plan Update 2018, DHS & Emergency Management, CO 
Project Manager. Provided project management and technical guidance on a consultant team during the 2018 
update of Colorado's Hazard Mitigation Plan. Provided technical guidance on the FEMA enhanced state mitigation 
plan requirements and researched and wrote related plan sections. Lead the development of risk assessment 
updates a variety of hazards including avalanche, geological (landslide, earthquake, expansive soils. subsidence, 
radon). drought. flood. and infrastructure failure. Included Hazus Level 1 flood analyses for counties that did not 
have Digital Flood Insurance Rate Maps. 

Flood Exercise Development, Urban Drainage and Flood Control District, Colorado 
Project Manager. Assisted the District with the development of a combined tabletop and functional flood exercise 
involving a catastrophic flood to test the District's response and recovery procedures. Coordinated exercise planning 
meetings, stakeholder involvement, scenario design, and exercise control and evaluation services. 



Philip Berry AICP 
Mitigation Strategy 

Professional Summary 
Mr. Berry brings nearly a decade of long-range and master planning to the 
team. His experience, both as a city planner and as a consultant, specializes in 
hazard mitigation and includes comprehensive and master planning, hazard 
mitigation planning, public engagement and meeting facilitations, Arc-GI$ 
mapping and analysis, land-use and environmental planning, plan review, and 
project management. 

Philip has experience in reviewing city ordinances and guidance documents, 
incorporating new ordinances and codes, identifying potential barriers and 
areas of incentive for GI/ LID, reviewing and providing recommendations for 
parking requirements, reviewing and providing recommendations for irrigation 
requirements in landscaping ordinances. 

Project Experience 

Hazard Mitigation Plan Update 2019, City of Stillwater 
Planner responsible for researching, writing, and contributing to the hazard 
mitigation plan update. This project has included strong emphasis on 
stakeholder and community engagement including plan goal-setting. The 
project is currently underway. 

Hazard Mitigation Plan Update 2019, Mayes County 

MESHEI 
INl18dillMIII 

Education 

MEPD/2012/College of 
Environment and Design, 

University of Georgia 
BS/2006/Biology, Texas A&M 
University 

Professional Certifications 

American Institute of 
Certified Planners, No. 31784 

Professional Affiliations 

American Planning 
Association 
Oklahoma Emergency 
Management Association 
Oklahoma Floodplain 

Management Association 

Planner responsible for updating the county's risk assessment and hazard mitigation plan. The project began in 
September 2018 and is currently awaiting FEMA approval. Responsibilities include researching, writing, and 
contributing to the hazard mitigation plan update. 

Hazard Mitigation Plan Update 2018, City of Tulsa 
Planner responsible for researching, writing, and contributing to the hazard mitigation plan update. Accessed 
hazards and community resources and created a prioritization system for mitigation measures. 

Landscape Regulations Update, City of Tulsa 
Project Manager responsible for updates to the landscape zoning code requirements including public engagement, 
draft code review, and revision coordination. This project represents individual experience and is not part of 
Meshek's project portfolio. 
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II. TERMS AND CONDITIONS 

Bidders should complete Sections II through VI as part of their proposal. Bidders should read the Terms and 
Conditions and should initial either accept, reject, or reject and provide alternative language for each clause. The bidder 
should also provide an explanation of why the bidder rejected the clause or rejected the clause and provided alternate 
language. By signing the solicitation, bidder is agreeing to be legally bound by all the accepted terms and conditions, and 
any proposed alternative terms and conditions submitted with the proposal. The State reserves the right to negotiate 
rejected or proposed alternative language. If the State and bidder fail to agree on the final Terms and Conditions, the State 
reserves the right to reject the proposal. The State of Nebraska is soliciting proposals in response to this solicitation. The 
State of Nebraska reserves the right to reject proposals that attempt to substitute the bidder's commercial contracts and/or 
documents for this solicitation. 

Bidders should submit with their proposal any license, user agreement, service level agreement, or similar documents that 
the bidder wants incorporated in the Contract. The State will not consider incorporation of any document not submitted with 
the bidder's proposal as the document will not have been included in the evaluation process. These documents shall be 
subject to negotiation and will be incorporated as addendums if agreed to by the Parties. 

If a conflict or ambiguity arises after the Addendum to Contract Award have been negotiated and agreed to, the Addendum 
to Contract Award shall be interpreted as follows: 

1. If only one Party has a particular clause then that clause shall control; 
2. If both Parties have a similar clause, but the clauses do not conflict, the clauses shall be read together; 
3. If both Parties have a similar clause, but the clauses conflict, the State's clause shall control. 

A. GENERAL 

Accept 
(Initial) 

~u) 

Reject & Provide 
Reject Alternative within NOTES/COMMENTS: 
(Initial) Solicitation 

Response Unitlall 

The contract resulting from this solicitation shall incorporate the following documents: 

1. Request for Proposal and Addenda; 
2. Amendments to the solicitation; 
3. Questions and Answers; 
4. Bidde(s proposal (Solicitation and properly submitted documents); 
5. The executed Contract and Addendum One to Contract, if applicable; and, 
6. Amendments/Addendums to the Contract. 

These documents constitute the entirety of the contract. 

Unless otherwise specifically stated in a future contract amendment, in case of any conflict between the 
incorporated documents, the documents shall govern in the following order of preference with number one (1) 
receiving preference over all other documents and with each lower numbered document having preference over 
any higher numbered document: 1) Amendment to the executed Contract with the most recent dated amendment 
having the highest priority, 2) executed Contract and any attached Addenda, 3) Amendments to solicitation and any 
Questions and Answers, 4) the original solicitation document and any Addenda, and 5) the bidder's submitted 
Proposal. 

Any ambiguity or conflict in the contract discovered after its execution, not otherwise addressed herein, shall be 
resolved in accordance with the rules of contract interpretation as established in the State of Nebraska. 
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B. NOTIFICATION 

Accept 
(Initial) 

,WW 

Reject & Provide 
Reject Alternative within NOTES/COMMENTS: 
(Initial) Solicitation 

Resnonse (Initial\ 

Contractor and State shall identify the contract manager who shall serve as the point of contact for the executed 
contract. 

Communications regarding the executed contract shall be in writing and shall be deemed to have been given if 
delivered personally or mailed, by U.S. Mail, postage prepaid, return receipt requested. to the parties at their 
respective addresses set forth below, or at such other addresses as may be specified in writing by either of the 
parties. All notices, requests, or communications shall be deemed effective upon personal delivery or five (5) 
calendar days following deposit in the mail. 

Either party may change its address for notification purposes by giving notice of the change, and setting forth the 
new address and an effective date. 

C. BUYER'S REPRESENTATIVE 

Reject & Provide 
Accept Reject Alternative within NOTES/COMMENTS: 
(Initial) (Initial) Solicitation 

Response llnitian 

4()C0 

The State reserves the right to appoint a Buyer's Representative to manage [or assist the Buyer in managing] the 
contract on behalf of the State. The Buyer's Representative will be appointed in writing, and the appointment 
document will specify the extent of the Buyer's Representative authority and responsibilities. If a Buyer's 
Representative is appointed, the Contractor will be provided a copy of the appointment document, and is required to 
cooperate aocordingly with the Buyer's Representative. The Buyer's Representative has no authority to bind the 
State to a contract, amendment, addendum, or other change or addition to the contract. 

D. GOVERNING LAW (Statutory) 
Notwithstanding any other provision of this contract, or any amendment or addendum(s) entered into 
contemporaneously or at a later time, the parties understand and agree that, (1) the State of Nebraska is a 
sovereign state and its authority to contract is therefore subject to limitation by the State's Constitution, statutes, 
common law, and regulation; (2) this contract will be interpreted and enforced under the laws of the State of 
Nebraska; (3) any action to enforce the provisions of this agreement must be brought in the State of Nebraska per 
state law: (4) the person signing this contract on behalf of the State of Nebraska does not have the authority to 
waive the State's sovereign immunity, statutes, common law, or regulations; (5) the indemnity, limitation of liability, 
remedy, and other similar provisions of the final contract, if any, are entered into subject to the State's Constitution, 
statutes, common law, regulations, and sovereign immunity; and, (6) all terms and conditions of the final contract, 
including but not limited to the clauses concerning third party use, licenses, warranties, limitations of liability, 
governing law and venue, usage verification, indemnity, liability, remedy or other similar provisions of the final 
contract are entered into specifically subject to the State's Constitution, statutes, common law. regulations, and 
sovereign immunity. 

The Parties must comply with all applicable local, state and federal laws, ordinances, rules, orders, and regulations. 

E. BEGINNING OF WORK 
The bidder shall not commence any billable work until a valid contract has been fully executed by the State and the 
awarded bidder. The awarded bidder will be notified in writing when work may begin. 

F. AMENDMENT 
This Contract may be amended in writing, within scope. upon the agreement of both parties. 
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G. CHANGE ORDERS OR SUBSTITUTIONS 

Reject & Provide 
Accept Reject Alternative within NOTES/COMMENTS: 
(Initial) (Initial) Solicitation 

Response (Initial) 

,Wu) 

The State and the Contractor, upon the written agreement, may make changes to the contract within the general 
scope of the solicitation. Changes may involve specifications, the quantity of work, or such other items as the 
State may find necessary or desirable. Corrections of any deliverable, service, or work required pursuant to the 
contract shall not be deemed a change. The Contractor may not claim forfeiture of the contract by reasons of such 
changes. 

The Contractor shall prepare a written description of the work required due to the change and an itemized cost 
sheet for the change. Changes in work and the amount of compensation to be paid to the Contractor shall be 
determined in accordance with applicable unit prices if any, a pro-rated value, or through negotiations. The State 
shall not incur a price increase for changes that should have been included in the Contractor's proposal, were 
foreseeable, or result from difficulties with or failure of the Contractor's proposal or performance. 

No change shall be implemented by the Contractor until approved by the State, and the Contract is amended to 
reflect the change and associated costs, if any. If there is a dispute regarding the cost, but both parties agree that 
immediate implementation is necessary, the change may be implemented, and cost negotiations may continue with 
both Parties retaining all remedies under the contract and law. 

In the event any product is discontinued or replaced upon mutual consent during the contract period or prior to 
delivery, the State reserves the right to amend the contract or purchase order to include the alternate product at the 
same price. 

***Contractor will not substitute any Item that has been awarded without prior written approval of SPB*** 

H. VENDOR PERFORMANCE REPORT(S) 

Accept 
(Initial) 

ffi0 

Reject & Provide 
Reject Alternative within NOTES/COMMENTS: 
(Initial) Solicitation 

Response (Initial) 

The State may document any instance(s) of products or services delivered or performed which exceed or fail to 
meet the terms of the purchase order, contract, and/or solicitation specifications. The State Purchasing Bureau may 
contact the Vendor regarding any such report. Vendor performance report(s) will become a part of the pennanent 
record of the Vendor. 

I. NOTICE OF POTENTIAL CONTRACTOR BREACH 

Accept 
(Initial) 

,4l)uJ 

Reject & Provide 
Reject Alternative within NOTES/COMMENTS: (lnltlal) Solicitation 

Response {Initial) 

If Contractor breaches the contract or anticipates breaching the contract, the Contractor shall immediately give 
written notice to the State. The notice shall explain the breach or potential breach, a proposed cure, and may 
include a request for a waiver of the breach if so desired. The State may, in its discretion, temporarily or 
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permanently waive the breach. By granting a waiver, the State does not forfeit any rights or remedies to which the 
State is entitled by law or equity, or pursuant to the provisions of the contract. Failure to give immediate notice, 
however, may be grounds for denial of any request for a waiver of a breach. 

J. BREACH 

Reject & Provide 
Accept Reject Alternative within NOTES/COMMENTS: 
(lnltlal) (Initial) Solicitation 

Response (Initial) 

40W 
Either Party may terminate the contract, in whole or in part, if the other Party breaches its duty to perform its 
obligations under the contract in a timely and proper manner. Termination requires written notice of default and a 
thirty (30) calendar day (or longer at the non-breaching Party's discretion considering the gravity and nature of the 
default) cure period. Said notice shall be delivered by Certified Mail, Return Receipt Requested, or in person with 
proof of delivery. Allowing time to cure a failure or breach of contract does not waive the right to immediately 
terminate the contract for the same or different contract breach which may occur at a different time. In case of 
default of the Contractor, the State may contract the service from other sources and hold the Contractor responsible 
for any excess cost occasioned thereby. OR In case of breach by the Contractor, the State may, without 
unreasonable delay, make a good faith effort to make a reasonable purchase or contract to purchase goods in 
substitution of those due from the contractor. The State may recover from the Contractor as damages the 
difference between the costs of covering the breach. Notwithstanding any clause to the contrary, the State may 
also recover the contract price together with any incidental or consequential damages defined in UCC Section 2-
715, but less expenses saved in consequence of Contractor's breach. 

The State's failure to make payment shall not be a breach, and the Contractor shall retain all available statutory 
remedies and protections. 

K. NON-WAIVER OF BREACH 

Accept 
(Initial) 

~ l0 

Reject & Provide 
Reject Alternative within NOTES/COMMENTS: 
(Initial) Sollcltatlon 

Response llnitiall 

The acceptance of late performance with or without objection or reservation by a Party shall not waive any rights of 
the Party nor constitute a waiver of the requirement of timely performance of any obligations remaining to be 
performed. 

L. SEVERABILITY 

Accept 
(Initial) 

,WW 

Reject & Provide 
Reject Alternative within NOTES/COMMENTS: 
(Initial) Solicltatlon 

Response (Initial) 

If any term or condition of the contract is declared by a court of competent jurisdiction to be illegal or in conflict with 
any law, the validity of the remaining terms and conditions shall not be affected, and the rights and obligations of 
the parties shall be construed and enforced as if the contract did not contain the provision held to be invalid or 
illegal. 
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M. INDEMNIFICATION 

Accept 
(Initial) 

At)W 

Reject & Provide 
Reject Alternative within NOTES/COMMENTS: 
(Initial) Solicitation 

Resoonse (Initial) 

1. GENERAL 
The Contractor agrees to defend, indemnify, and hold harmless the State and its employees, volunteers, 
agents, and its elected and appointed officials ("the indemnified parties"} from and against any and all third 
party claims, liens, demands, damages, liability, actions, causes of action, losses, judgments, costs, and 
expenses of every nature, including investigation costs and expenses, settlement costs, and attorney fees 
and expenses ("the claims"), sustained or asserted against the State for personal injury, death, or property 
loss or damage, arising out of, resulting from, or attributable to the willful misconduct, negligence, error, or 
omission of the Contractor, its employees, subcontractors, consultants, representatives, and agents, 
resulting from this contract, except to the extent such Contractor liability is attenuated by any action of the 
State which directly and proximately contributed to the claims. 

2. INTELLECTUAL PROPERTY 
The Contractor agrees it will, at its sole cost and expense, defend, indemnify, and hold harmless the 
indemnified parties from and against any and all claims, to the extent such claims arise out of, result from, 
or are attributable to, the actual or alleged infringement or misappropriation of any patent. copyright, trade 
secret, trademark, or confidential information of any third party by the Contractor or its employees, 
subcontractors, consultants, representatives, and agents; provided, however, the State gives the 
Contractor prompt notice in writing of the claim. The Contractor may not settle any infringement claim that 
will affect the State's use of the Licensed Software without the State's prior written consent, which consent 
may be withheld for any reason. 

If a judgment or settlement is obtained or reasonably anticipated against the State's use of any intellectual 
property for which the Contractor has indemnified the State, the Contractor shall, at the Contractor's sole 
cost and expense, promptly modify the item or items which were determined to be infringing, acquire a 
license or licenses on the State's behalf to provide the necessary rights to the State to eliminate the 
infringement, or provide the State with a non-infringing substitute that provides the State the same 
functionality. At the State's election, the actual or anticipated judgment may be treated as a breach of 
warranty by the Contractor, and the State may receive the remedies provided under this solicitation. 

3. PERSONNEL 
The Contractor shall, at its expense, indemnify and hold hannless the indemnified parties from and against 
any claim with respect to withholding taxes, worker's compensation, employee benefits, or any other claim, 
demand, liability, damage, or loss of any nature relating to any of the personnel, including subcontractor's 
and their employees, provided by the Contractor. 

4. SELF-INSURANCE 
The State of Nebraska is self-insured for any loss and purchases excess insurance coverage pursuant to 
Neb. Rev. Stat. § 81-8,239.01 (Reissue 2008). If there is a presumed loss under the provisions of this 
agreement, Contractor may file a claim with the Office of Risk Management pursuant to Neb. Rev. Stat.§§ 
81-8,829 - 81-8,306 for review by the State Claims Board. The State retains all rights and immunities 
under the State Miscellaneous(§ 81-8,294), Tort(§ 81-8,209), and Contract Claim Acts (§ 81-8,302), as 
outlined in Neb. Rev. Stat.§ 61-8,209 et seq. and under any other provisions of law and accepts liability 
under this agreement to the extent provided by law. 

5. The Parties acknowledge that Attorney General for the State of Nebraska is required by statute to 
represent the legal interests of the State, and that any provision of this indemnity clause is subject to the 
statutory authority of the Attorney General. 
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N. ATTORNEY'S FEES 

Accept 
(Initial) 

,tJw 

Reject & Provide 
Reject Alternative within NOTES/COMMENTS: (Initial) Solicitation 

Response (Initial) 

In the event of any litigation, appeal, or other legal action to enforce any provision of the contract, the Parties agree 
to pay all expenses of such action, as permitted by law and if ordered by the court, including attorney's fees and 
costs, if the other Party prevails. 

0. RETAINAGE 

Accept 
(lnltlal) 

4-Vt) 

Reject & Provide 
Reject Alternative within NOTES/COMMENTS: (tnHlal) Sollcltatlon 

Resoonse (Initial) 

The State will withhold ten percent (10%) of each payment due as retainage. The entire retainage amount will be 
payable upon successful completion of the project. Upon completion of the project, the Contractor will invoice the 
State for any outstanding work and for the retainage. The State may reject the final invoice by identifying the 
specific reasons for such rejection in writing to the Contractor within forty-five (45) calendar days of receipt of the 
final invoice. Otherwise, the project will be deemed accepted and the State will release the final payment and 
retainage in accordance with the contract payment terms. 

P. ASSIGNMENT. SALE, OR MERGER 

Reject & Provide 
Accept Reject Alternative within NOTES/COMMENTS: (lnltlal) (lnlt(al) Sollcltatlon 

Response (Initial) 

40{;) 
Either Party may assign the contract upon mutual written agreement of the other Party. Such agreement shall not 
be unreasonably withheld. 

The Contractor retains the right to enter into a sale, merger, acquisition, internal reorganization. or similar 
transaction involving Contractor's business. Contractor agrees to cooperate with the State in executing 
amendments to the contract to allow for the transaction. If a third party or entity is involved in the transaction, the 
Contractor will remain responsible for performance of the contract until such time as the person or entity involved in 
the transaction agrees in writing to be contractually bound by this contract and perform all obligations of the 
contract. 
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Q. CONTRACTING WITH OTHER NEBRASKA POLITICAL SUB-DIVISIONS OF THE STATE OR ANOTHER 
STATE 

Accept 
(Initial) 

~ 

Reject & Provide 
Reject Alternative within NOTES/COMMENTS: 
(Initial) Solicitation 

Response (lnltlal) 

The Contractor may, but shall not be required to, allow agencies, as defined in Neb. Rev. Stat. §81-145, to use this 
contract. The tenns and conditions, including price, of the contract may not be amended. The State shall not be 
contractually obligated or liable for any contract entered into pursuant to this clause. A listing of Nebraska political 
subdivisions may be found at the website of the Nebraska Auditor of Public Accounts. 

The Contractor may, but shall not be required to, allow other states, agencies or divisions of other states, or political 
subdivisions of other states to use this contract. The terms and conditions, including price, of this contract shall 
apply to any such contract, but may be amended upon mutual consent of the Parties. The State of Nebraska shall 
not be contractually or otherwise obligated or liable under any contract entered into pursuant to this clause. The 
State shall be notified if a contract is executed based upon this contract. 

R. FORCE MAJEURE 

Accept 
(Initial) 

4t)lJ 

Reject & Provide 
Reject Alternative within NOTES/COMMENTS: 
(lnltlal) Solicitation 

Response (Initial) 

Neither Party shall be liable for any costs or damages, or for default resulting from its inability to perform any of its 
obligations under the contract due to a natural or manmade event outside the control and not the fault of the 
affected Party ("Force Majeure Event"). The Party so affected shall immediately make a written request for relief to 
the other Party, and shall have the burden of proof to justify the request. The other Party may grant the relief 
requested; relief may not be unreasonably withheld. Labor disputes with the impacted Party's own employees will 
not be considered a Force Majeure Event. 

S. CONFIDENTIALITY 

Reject & Provide 
Accept Reject Alternative within NOTES/COMMENTS: 
(Initial) (lnltial) Solicitation 

Resoonse (Initial} 

MOW 
All materials and information provided by the Parties or acquired by a Party on behalf of the other Party shall be 
regarded as confidential information. All materials and information provided or acquired shall be handled in 
accordance with federal and state law, and ethical standards. Should said confidentiality be breached by a Party, 
the Party shall notify the other Party immediately of said breach and take immediate corrective action. 

It is incumbent upon the Parties to inform their officers and employees of the penalties for improper disclosure 
imposed by the Privacy Act of 1974, 5 U.S.C. 552a. Specifically, 5 U.S.C. 552a (i)(1), which is made applicable by 
5 U.S.C. 552a (m)(1 ), provides that any officer or employee, who by virtue of his/her employment or official position 
has possession of or access to agency records which contain individually identifiable information, the disclosure of 
which is prohibited by the Privacy Act or regulations established thereunder, and who knowing that disclosure of the 
specific material is prohibited, willfully discloses the material in any manner to any person or agency not entitled to 
receive it, shall be guilty of a misdemeanor and fined not more than $5,000. 
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T. EARLY TERMINATION 

Accept 
(Initial) 

/()flJ 

Reject & Provide 
Reject Alternative within NOTES/COMMENTS: 
(Initial) Sollcltation 

Resoonse tlnitiall 

The contract may be terminated as follows: 

1. The State and the Contractor. by mutual written agreement, may terminate the contract at any time. 

2. The State, in its sole discretion, may terminate the contract for any reason upon thirty (30) calendar day's 
written notice to the Contractor. Such termination shall not relieve the Contractor of warranty or other 
service obligations incurred under the terms of the contract. In the event of termination the Contractor 
shall be entitled to payment, determined on a pro rata basis, for products or services satisfactorily 
performed or provided. 

3. The State may terminate the contract immediately for the following reasons: 

a. if directed to do so by statute; 
b. Contractor has made an assignment for the benefit of creditors, has admitted in writing its inability 

to pay debts as they mature, or has ceased operating in the normal course of business; 
c. a trustee or receiver of the Contractor or of any substantial part of the Contractor's assets has 

been appointed by a court; 
d. fraud, misappropriation, embezzlement, malfeasance, misfeasance, or illegal conduct pertaining 

to performance under the contract by its Contractor, its employees, officers, directors, or 
shareholders; 

e. an involuntary proceeding has been commenced by any Party against the Contractor under any 
one of the chapters of Title 11 of the United States Code and (i) the proceeding has been pending 
for at least sixty (60) calendar days; or (ii) the Contractor has consented, either expressly or by 
operation of law, to the entry of an order for relief; or {iii) the Contractor has been decreed or 
adjudged a debtor; 

f. a voluntary petition has been filed by the Contractor under any of the chapters of Title 11 of the 
United States Code; 

g. Contractor intentionally discloses confidential information; 
h. Contractor has or announces it will discontinue support of the deliverable; and, 
i. In the event funding is no longer available. 

U. CONTRACT CLOSEOUT 

Accept 
(Initial) 

~ 

Reject & Provide 
Reject Alternative within NOTES/COMMENTS: 
(lnltlal) Solicitation 

Response {lnitiaU 

Upon contract closeout for any reason the Contractor shall within 30 days, unless stated otherwise herein: 

1. Transfer all completed or partially completed deliverables to the State; 
2. Transfer ownership and title to all completed or partially completed deliverables to the State; 
3. Return to the State all information and data, unless the Contractor is permitted to keep the information or 

data by contract or rule of law. Contractor may retain one copy of any information or data as required to 
comply with applicable work product documentation standards or as are automatically retained in the 
course of Contractor's routine back up procedures; 

4. Cooperate with any successor Contactor, person or entity in the assumption of any or all of the obligations 
of this contract; 
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5. Cooperate with any successor Contactor, person or entity with the transfer of information or data related to 
this contract; 

6. Return or vacate any state owned real or personal property; and, 
7. Return all data in a mutually acceptable format and manner. 

Nothing in this Section should be construed to require the Contractor to surrender intellectual property, real or 
personal property, or information or data owned by the Contractor for which the State has no legal claim. 
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Ill. CONTRACTOR DUTIES 

A. INDEPENDENT CONTRACTOR I OBLIGATIONS 

Accept 
(Initial) 

~w 

Reject & Provide 
Reject Alternative within NOTES/COMMENTS: 
(Initial) Solicitation 

Response (Initial) 

It is agreed that the Contractor is an independent contractor and that nothing contained herein is intended or should 
be construed as creating or establishing a relationship of employment. agency, or a partnership. 

The Contractor is solely responsible for fulfilling the contract. The Contractor or the Contractor's representative 
shall be the sole point of contact regarding all contractual matters. 

The Contractor shall secure, at its own expense, all personnel required to perfonn the services under the contract. 
The personnel the Contractor uses to fulfill the contract shall have no contractual or other legal relationship with the 
State; they shall not be considered employees of the State and shall not be entitled to any compensation, rights or 
benefits from the State, including but not limited to, tenure rights, medical and hospital care, sick and vacation 
leave, severance pay, or retirement benefits. 

By-name personnel commitments made in the Contractor's proposal shall not be changed without the prior written 
approval of the State. Replacement of these personnel, if approved by the State, shall be with personnel of equal 
or greater ability and qualifications. 

All personnel assigned by the Contractor to the contract shall be employees of the Contractor or a subcontractor, 
and shall be fully qualified to perform the work required herein. Personnel employed by the Contractor or a 
subcontractor to fulfill the terms of the contract shall remain under the sole direction and control of the Contractor or 
the subcontractor respectively. 

With respect to its employees, the Contractor agrees to be solely responsible for the following: 

1. Any and all pay. benefits, and employment taxes and/or other payroll withholding; 
2. Any and all vehicles used by the Contractor's employees, including all insurance required by state law; 
3. Damages incurred by Contractor's employees within the scope of their duties under the contract; 
4. Maintaining Workers' Compensation and health insurance that complies with state and federal law and 

submitting any reports on such insurance to the extent required by governing law; 
5. Determining the hours to be worked and the duties to be performed by the Contractor's employees; and, 
6. All claims on behalf of any person arising out of employment or alleged employment (including without limit 

claims of discrimination alleged against the Contractor, its officers, agents, or subcontractors or 
subcontractor's employees) 

If the Contractor intends to utilize any subcontractor, the subcontractor's level of effort, tasks, and time allocation 
should be clearly defined in the bidder's proposal. The Contractor shall agree that it will not utilize any 
subcontractors not specifically included in its proposal in the performance of the contract without the prior written 
authorization of the State. 

The State reserves the right to require the Contractor to reassign or remove from the project any Contractor or 
subcontractor employee. 

Contractor shall insure that the terms and conditions contained in any contract with a subcontractor does not 
conflict with the terms and conditions of this contract. 

The Contractor shall include a similar provision, for the protection of the State, in the contract with any 
subcontractor engaged to perform work on this contract. 
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B. EMPLOYEE WORK ELIGIBILITY STATUS 

Reject & Provide 
Accept Reject Alternative within NOTES/COMMENTS: 
(Initial} (Initial) Solicitation 

Resoonse (Initial} 

~ 
The Contractor is required and hereby agrees to use a federal immigration verification system to determine the 
work eligibility status of employees physically performing services within the State of Nebraska. A federal 
immigration verification system means the electronic verification of the work authorization program authorized by 
the Illegal Immigration Reform and Immigrant Responsibility Act of 1996, 8 U.S.C. 1324a, known as the E-Verify 
Program, or an equivalent federal program designated by the United States Department of Homeland Security or 
other federal agency authorized to verify the work eligibility status of an employee. 

If the Contractor is an individual or sole proprietorship, the following applies: 

1. The Contractor must complete the United States Citizenship Attestation Form, available on the 
Department of Administrative Services website at http:/ldas.nebraska.gov/materiel/purchasinq.html. 

2. The completed United States Attestation Form should be submitted with the solicitation response. 

3. If the Contractor indicates on such attestation form that he or she is a qualified alien, the Contractor agrees 
to provide the US Citizenship and Immigration Services documentation required to verify the Contractor's 
lawful presence in the United States using the Systematic Alien Verification for Entitlements (SAVE) 
Program. 

4. The Contractor understands and agrees that lawful presence in the United States is required and the 
Contractor may be disqualified or the contract terminated if such lawful presence cannot be verified as 
required by Neb. Rev. Stat. §4-108. 

C. COMPLIANCE WITH CIVIL RIGHTS LAWS AND EQUAL OPPORTUNITY EMPLOYMENT I 
NONDISCRIMINATION (Statutory} 
The Contractor shall comply with all applicable local, state, and federal statutes and regulations regarding civil 
rights laws and equal opportunity employment. The Nebraska Fair Employment Practice Act prohibits Contractors 
of the State of Nebraska, and their subcontractors, from discriminating against any employee or applicant for 
employment, with respect to hire, tenure, terms, conditions, compensation, or privileges of employment because of 
race, color, religion, sex, disability, marital status, or national origin (Neb. Rev. Stat. §48-1101 to 48~1125). The 
Contractor guarantees compliance with the Nebraska Fair Employment Practice Act, and breach of this provision 
shall be regarded as a material breach of contract. The Contractor shall insert a similar provision in all subcontracts 
for goods and services to be covered by any contract resulting from this solicitation. 

D. COOPERATION WITH OTHER CONTRACTORS 

Reject & Provide 
Accept Reject Alternative within NOTES/COMMENTS: 
(Initial) (Initial) Solicitation 

Response flnltlal) 

40LJ 
Contractor may be required to work with or in close proximity to other contractors or individuals that may be working 
on same or different projects. The Contractor shall agree to cooperate with such other contractors or individuals, 
and shall not commit or permit any act which may interfere with the performance of work by any other contractor or 
individual. Contractor is not required to compromise Contractor's intellectual property or proprietary information 
unless expressly required to do so by this contract. 

E. DISCOUNTS 
Prices quoted shall be inclusive of ALL trade discounts. Cash discount terms of less than thirty (30) days will not be 
considered as part of the proposal. Cash discount periods will be computed from the date of receipt of a properly 
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executed claim voucher or the date of completion of delivery of all items in a satisfactory condition, whichever is 
later. 

F. PRICES 
All prices, costs, and terms and conditions submitted in the proposal shall remain fixed and valid commencing on 
the opening date of the proposal until the contract terminates or expires. 

The State reserves the right to deny any requested price increase. No price Increases are to be billed to any 
State Agencies prior to written amendment of the contract by the parties. 

The State will be given full proportionate benefit of any decreases for the term of the contract. 

G. PERMITS, REGULATIONS, LAWS 

Accept 
(Initial) 

AfY> 

Reject & Provide 
Reject Alternative within NOTES/COMMENTS: 
(Initial) Sollcltatlon 

ResDonse ilnitiall 

The contract price shall include the cost of all royalties, licenses, permits, and approvals, whether arising from 
patents, trademarks, copyrights or otherwise, that are in any way involved in the contract. The Contractor shall 
obtain and pay for all royalties, licenses, and permits, and approvals necessary for the execution of the contract. 
The Contractor must guarantee that it has the full legal right to the materials, supplies, equipment, software, and 
other items used to execute this contract. 

H. OWNERSHIP OF INFORMATION AND DATA I DELIVERABLES 

Accept 
(lnltlal) 

JJ!JLJ 

Reject & Provide 
Reject Alternative within NOTES/COMMENTS: 
(lnltlal) Solicitation 

ResDonse llnltlaO 

The State shall have the unlimited right to publish, duplicate, use, and disclose all information and data developed 
or obtained by the Contractor on behalf of the State pursuant to this contract. 

The State shall own and hold exclusive title to any deliverable developed as a result of this contract. Contractor 
shall have no ownership interest or title, and shall not patent, license, or copyright, duplicate, transfer, sell, or 
exchange, the design, specifications, concept, or deliverable. 

I. INSURANCE REQUIREMENTS 

Accept 
(Initial) 

,l)L<) 

Reject & Provide 
Reject Alternative within 

NOTES/COMMENTS: 
(Initial) Solicitation 

Response (lnltlall 

The Contractor shall throughout the term of the contract maintain insurance as specified herein and provide the 
State a current Certificate of Insurance/Acord Form (COi) verifying the coverage. The Contractor shall not 
commence work on the contract until the insurance is in place. If Contractor subcontracts any portion of the 
Contract the Contractor must, throughout the term of the contract, either: 
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1. Provide equivalent insurance for each subcontractor and provide a COi verifying the coverage for the 
subcontractor; 

2. Require each subcontractor to have equivalent insurance and provide written notice to the State that the 
Contractor has verified that each subcontractor has the required coverage; or, 

3. Provide the State with copies of each subcontractor's Certificate of Insurance evidencing the required 
coverage. 

The Contractor shall not allow any subcontractor to commence work until the subcontractor has equivalent 
insurance. The failure of the State to require a COi, or the failure of the Contractor to provide a COi or require 
subcontractor insurance shall not limit, relieve, or decrease the liability of the Contractor hereunder. 

In the event that any policy written on a claims-made basis terminates or is canceled during the term of the contract 
or within one (1) year of termination or expiration of the contract, the contractor shall obtain an extended discovery 
or reporting period, or a new insurance policy, providing coverage required by this contract for the term of the 
contract and one (1) year following termination or expiration of the contract. 

If by the terms of any insurance a mandatory deductible is required, or if the Contractor elects to increase the 
mandatory deductible amount, the Contractor shall be responsible for payment of the amount of the deductible in 
the event of a paid claim. 

Notwithstanding any other clause in this Contract, the State may recover up to the liability limits of the insurance 
policies required herein. 

1. WORKERS' COMPENSATION INSURANCE 
The Contractor shall take out and maintain during the life of this contract the statutory Workers' 
Compensation and Employer's Liability Insurance for all of the contactors' employees to be engaged in 
work on the project under this contract and, in case any such work is sublet, the Contractor shall require 
the subcontractor similarly to provide Worker's Compensation and Employer's Liability Insurance for all of 
the subcontractor's employees to be engaged in such work. This policy shall be written to meet the 
statutory requirements for the state in which the work is to be performed, including Occupational Disease. 
The policy shall Include a waiver of subrogation in favor of the State. The COi shall contain the 
mandatory COi subrogation waiver language found hereinafter. The amounts of such insurance shall 
not be less than the limits stated hereinafter. For employees working in the State of Nebraska, the policy 
must be written by an entity authorized by the State of Nebraska Department of Insurance to write 
Workers' Compensation and Employer's Liability Insurance for Nebraska employees. 

2. COMMERCIAL GENERAL LIABILITY INSURANCE AND COMMERCIAL AUTOMOBILE LIABILITY 
INSURANCE 
The Contractor shall take out and maintain during the life of this contract such Commercial General 
Liability Insurance and Commercial Automobile Liability Insurance as shall protect Contractor and any 
subcontractor performing work covered by this contract from claims for damages for bodily injury, including 
death, as well as from claims for property damage, which may arise from operations under this contract, 
whether such operation be by the Contractor or by any subcontractor or by anyone directly or indirectly 
employed by either of them, and the amounts of such insurance shall not be less than limits stated 
hereinafter. 

The Commercial General Liability Insurance shall be written on an occurrence basis, and provide 
Premises/Operations, Products/Completed Operations, Independent Contractors, Personal Injury, and 
Contractual Liability coverage. The policy shall include the State, and others as required by the 
contract documents, as Additional lnsured(s). This policy shall be primary, and any insurance or 
self-insurance carried by the State shall be considered secondary and non-contributory. The COi 
shall contain the mandatory COi llablllty waiver language found hereinafter. The Commercial 
Automobile Liability Insurance shall be written to cover all Owned, Non-owned, and Hired vehicles. 
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REQUIRED INSURANCE COVERAGE 
COMMERCIAL GENERAL LIABILITY 

General Aaareaate $2 000,000 
Products/Completed Operations $2,000,000 
Aoareaate 
Personal/ Advertisina lniurv $1,000 000 oer occurrence 
Bodilv lniurv/Prooertv Damaae $1,000,000 oer occurrence 
Medical Pavments $10,000 anv one oerson 
Damaae to Rented Premises (Fire) $300 000 each occurrence 
Contractual Included 
XCU Liability (Explosion, Collapse, and Included 
Underaround Damaae) 
lndeoendent Contractors Included 
Abuse & Molestation Included 

If higher limits are required, the Umbrella/Excess Llabllltv limits are allowed to satliiiv the hlaher limit. 
WORKER'S COMPENSATION 

Emolovers Liabilitv Limits $500K/$500K/$500K 
Statutorv Limits- All States Statutorv - State of Nebraska 
USL&H Endorsement Statutorv 
Voluntarv Comoensation Statutorv 

COMMERCIAL AUTOMOBILE LIABILITY 
Bodilv lniurv/Prooertv Damaoe $1,000,000 combined sinole limit 
Include All Owned, Hired & Non-Owned Included 
Automobile liabilitv 
Motor Carrier Act Endorsement Where Annlicable 

UMBRELLA/EXCESS LIABILITY 
Over Primarv Insurance $5 000,000 oer occurrence 

MANDATORY COi SUBROGATION WAIVER LANGUAGE 
'Workers' Compensation policy shall include a waiver of subrogation in favor of the State of 
Nebraska." 

MANDATORY COi LIABILITY WAIVER LANGUAGE 
"Commercial General Liability & Commercial Automobile Liability policies shall name the State of 
Nebraska as an Additional Insured and the policies shall be primary and any insurance or self-
insurance carried by the State shall be considered secondary and non-contributory as 
additionally insured." 

3. EVIDENCE OF COVERAGE 
The Contractor shall furnish the Contract Manager, with a certificate of insurance coverage complying with 
the above reQuirements prior to beginning work at: 

Nebraska Emergency Management Agency 
Attn: Assistant Director 
2433 NW 241h St. 
Lincoln, NE 68524 

These certificates or the cover sheet shall reference the RFP number, and the certificates shall include the 
name of the company, policy numbers, effective dates, dates of expiration, and amounts and types of 
coverage afforded. If the State is damaged by the failure of the Contractor to maintain such insurance, 
then the Contractor shall be responsible for all reasonable costs properly attributable thereto. 

Reasonable notice of cancellation of any reQuired insurance policy must be submitted to the contract 
manager as listed above when issued and a new coverage binder shall be submitted immediately to 
ensure no break in coverage. 

4. DEVIATIONS 
The insurance requirements are subject to limited negotiation. Negotiation typically includes, but is not 
necessarily limited to, the correct type of coverage, necessity for Workers' Compensation, and the type of 
automobile coverage carried by the Contractor. 
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J. ANTITRUST 

Accept 
(Initial) 

t<WW 

Reject & Provide 
Reject Alternative within NOTES/COMMENTS: 
(Initial) Solicitation 

Resoonse flnitian 

The Contractor hereby assigns to the State any and all claims for overcharges as to goods and/or services provided 
in connection with this contract resulting from antitrust violations which arise under antitrust laws of the United 
States and the antitrust laws of the State. 

K. CONFLICT OF INTEREST 

Accept 
(Initial) 

4[µ) 

Reject & Prov1de 
Reject Alternative within NOTES/COMMENTS: 
(lnltlal) Sollcltatlon 

Response (Initial} 

By submitting a proposal, bidder certifies that no relationship exists between the bidder and any person or entity 
which either is, or gives the appearance of. a conflict of interest related to this Request for Proposal or project 

Bidder further certifies that bidder will not employ any individual known by bidder to have a conflict of interest nor 
shall bidder take any action or acquire any interest, either directly or indirectly, which will conflict in any manner or 
degree with the performance of its contractual obligations hereunder or which creates an actual or appearance of 
conflict of interest. 

If there is an actual or perceived conflict of interest, bidder shall provide with its proposal a full disclosure of the 
facts describing such actual or perceived conflict of interest and a proposed mitigation plan for consideration. The 
State will then consider such disclosure and proposed mitigation plan and either approve or reject as part of the 
overall bid evaluation. 

L. STATE PROPERTY 

Reject & Provide 
Accept Reject Alternative within 

NOTES/COMMENTS: 
(lnitlal) (Initial} Solicitation 

Response (lnltlal) 

4{10 
The Contractor shall be responsible for the proper care and custody of any State-owned property which is fumished 
for the Contractor's use during the perfonnance of the contract. The Contractor shall reimburse the State for any 
loss or damage of such property; normal wear and tear is expected. 
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M. SITE RULES AND REGULATIONS 

Accept 
(Initial) 

4VJW 

Reject & Provide 
Reject Alternatlve within NOTES/COMMENTS: (Initial) Sollcltation 

Resoonse (Initial} 

The Contractor shall use its best efforts to ensure that its employees, agents, and subcontractors comply with site 
rules and regulations while on State premises. If the Contractor must perform on-site work outside of the daily 
operational hours set forth by the State, it must make arrangements with the State to ensure access to the facility 
and the equipment has been arranged. No additional payment will ba made by the State on the basis of lack of 
access, unless the State fails to provide access as agreed to in writing between the State and the Contractor. 

N. ADVERTISING 

Accept 
(Initial) 

,qt)tJ 

Reject & Provide 
Reject Alternative within NOTES/COMMENTS: 
(Initial) Sollcftatlon 

Response tlnitiall 

The Contractor agrees not to refer to the contract award in advertising in such a manner as to state or imply that the 
company or its goods or services are endorsed or preferred by the State. Any publicity releases pertaining to the 
project shall not be issued without prior written approval from the State. 

0. NEBRASKA TECHNOLOGY ACCESS STANDARDS (Statutory) 

Contractor shall review the Nebraska Technology Access Standards, found at http://nitc.nebraska.gov/standards/2-
201.html and ensure that products and/or services provided under the contract are in compliance or will comply with 
the applicable standards to the greatest degree possible. In the event such standards change during the 
Contractor's performance, the State may create an amendment to the contract to request the contract comply with 
the changed standard at a cost mutually acceptable to the parties. 

P. DISASTER RECOVERY/BACK UP PLAN 

Reject & Provide 
Accept Reject Alternative within NOTES/COMMENTS: 
(Initial) (Initial) Solicitation 

Response (Initial) 
~ 

4{)~ 

The Contractor shall have a disaster recovery and back-up plan, of which a copy should be provided upon request 
to the State, which includes, but is not limited to equipment, personnel, facilities, and transportation, in order to 
continue delivery of goods and services as specified under the specifications in the contract in the event of a 
disaster. 
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Q. DRUG POLICY 

Accept 
(Initial) 

AVw 

Reject & Provide 
Reject Alternative within NOTES/COMMENTS: (Initial) Solicitation 

Response (Initial) 

Contractor certifies it maintains a drug free work place environment to ensure worker safety and workplace integrity. 
Contractor agrees to provide a copy of its drug free workplace policy at any time upon request by the State. 

R. WARRANTY 

Accept 
(Initial) 

,4f1) 

Reject & Provide 
Reject Alternative within NOTES/COMMENTS: (Initial) Solicitation 

ResDonse {Initial) 

Despite any clause to the contrary, the Contractor represents and warrants that its services hereunder shall be 
performed by competent personnel and shall be of professional quality consistent with generally accepted industry 
standards for the performance of such services and shall comply in all respects with the requirements of this 
Agreement. For any breach of this warranty, the Contractor shall, for a period of ninety (90) days from performance 
of the service, perform the services again, at no cost to the State, or if Contractor is unable to perform the services 
as warranted, Contractor shall reimburse the State all fees paid to Contractor for the unsatisfactory services. The 
rights and remedies of the parties under this warranty are in addition to any other rights and remedies of the parties 
provided by law or equity, including, without limitation actual damages, and, as applicable and awarded under the 
law, to a prevailing party, reasonable attorneys' fees and costs. 

2CFR200 SUB-PART F AND APPENDIX II 
is incorporated into this Contract as appllcable: 

S. DHS SEAL, LOGO, AND FLAGS 
The provider shall not use the DHS seal(s), logos. crests, or reproductions of flags or likenesses of DHS agency 
officials without specific FEMA pre-approval. 

T. COMPLIANCE WITH FEDERAL LAW, REGULATIONS, AND EXECUTIVE ORDERS 
This is an acknowledgement that FEMA financial assistance will be used to fund all or a portion of the contract. The 
provider will comply with all applicable Federal law, regulations, executive orders, FEMA policies, procedures, and 
directives. 

U. NO OBLIGATION BY FEDERAL GOVERNMENT 
The Federal Government is not a party to this contract and is not subject to any obligations or liabilities to the non
Federal entity, provider, or any other party pertaining to any matter resulting from the contract. 

V. SUSPENSION AND DEBARMENT 

1. This contract is a covered transaction for purposes of 2 C.F.R. pt. 180 and 2 C.F.R. pt. 3000. As such, the 
provider is required to verify that none of the provider's principals (defined at 2 C.F.R. § 180.995) or its 
affiliates (defined at 2 C.F.R. § 180.905) are excluded (defined at2 C.F.R. § 180.940) or disqualified 
(defined at 2 C.F.R. § 180.935). 

2. The provider must comply with 2 C.F.R. pt. 180, sub-part C and2 C.F.R. pt. 3000, sub-part C, and must 
include a requirement to comply with these regulations in any lower tier covered transaction it enters into. 

3. This certification is a material representation of fact relied upon by NEMA. If it is later determined that the 
provider did not comply with 2 C.F.R. pt. 180, sub-part C and 2 C.F.R. pt. 3000, sub-part C, in addition to 
remedies available to NEMA, the Federal Government may pursue available remedies, including but not 
limited to suspension and/or debarment. 

4. The bidder or proposer agrees to comply with the requirements of2 C.F.R. pt. 180, sub-part C and 2 C.F.R. 
pt. 3000, sub-part C while this offer is valid and throughout the period of any contract that may arise from 
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this offer. The bidder or proposer further agrees to include a provision requiring such compliance in its 
lower tier covered transactions. 

W. CLEAN AIR ACT 
1. The provider agrees to comply with all applicable standards, orders or regulations issued pursuant to the 

Clean Air Act, as amended, 42 U.S.C. § 7401 et seq. 
2. The provider agrees to report each violation to NEMA and understands and agrees that NEMA will, in turn. 

report each violation as required to assure notification to the Federal Emergency Management Agency, and 
the appropriate Environmental Protection Agency Regional Office. 

3. The provider agrees to include these requirements in each sub-contract exceeding $150,000 financed in 
whole or in part with Federal assistance provided by FEMA. 

X. FEDERAL WATER POLLUTION CONTROL ACT 
1. The provider agrees to comply with all applicable standards, orders, or regulations issued pursuant to the 

Federal Water Pollution Control Act, as amended, 33 U.S.C. 1251 etseq. 
2. The provider agrees to report each violation to NEMA and understands and agrees that the NEMA will, in 

turn, report each violation as required to assure notification to the Federal Emergency Management 
Agency. and the appropriate Environmental Protection Agency Regional Office. 

3. The provider agrees to include these requirements in each sub-contract exceeding $150,000 financed in 
whole or in part with Federal assistance provided byFEMA. 

Y. BYRD ANTI-LOBBYING AMENDMENT, 31 U.S.C. § 1352 (AS AMENDED) 
1. Contractors who apply or bid for an award of $100,000 or more shall file the required certification. Each tier 

certifies to the tier above that it will not and has not used Federal appropriated funds to pay any person or 
organization for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, officer or employee of Congress, or an employee of a Member of Congress in connection with 
obtaining any Federal oontract, grant, or any other award covered by 31 U.S.C. § 1352. Each tier shall also 
disclose any lobbying with non-Federal funds that takes place in connection with obtaining any Federal 
award. Such disclosures are forwarded from tier to tier up to the recipient who in turn will forward the 
certification(s) to the awarding agency. 

2. Required Certification. If applicable, contractors must sign and submit to the non-federal entity the 
following certification. 

APPENDIX A, 44 C.F.R. PART 18- CERTIFICATION REGARDING LOBBYING 
Certification for Contracts, Grants, Loans, and Cooperative Agreements 
The undersigned certifies, to the best of his or her knowledge and belief, that: 
a. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, 

to any person for influencing or attempting to influence an officer or employee of an agency, a 
Member of Congress, an officer or employee of Congress, or an employee of a Member of 
Congress in connection with the awarding of any Federal contract, the making of any Federal 
grant, the making of any Federal loan, the entering into of any cooperative agreement, and the 
extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, 
or cooperative agreement. 

b. If any funds other than Federal appropriated funds have been paid or will be paid to any person 
for influencing or attempting to influence an officer or employee of any agency, a Member of 
Congress, an officer or employee of Congress, or an employee of a Member of Congress in 
connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned 
shall complete and submit Standard Form-LLL, Disclosure Form to Report Lobbying, in 
accordance with its instructions. 

c. The undersigned shall require that the language of this certification be included in the award 
documents for all sub-awards at all tiers (including sub-contracts, sub-grants, and contracts under 
grants, loans, and cooperative agreements) and that all sub-recipients shall certify and disclose 
accordingly. 
This certification is a material representation of fact upon which reliance was placed when this 
transaction was made or entered into. Submission of this certification is a prerequisite for making 
or entering into this transaction imposed by section 1352, title 31, U.S. Code. Any person who 
fails to file the required certification shall be subject to a civil penalty of not less than $10,000 and 
not more than $100,000 for each such failure. 

The Contractor, , certifies or affirms the truthfulness and accuracy of 
each statement of its certification and disclosure, if any. In addition, the Provider understands and 
agrees that the provisions of 31 U.S.C. Chap. 38, Administrative Remedies for False Claims and 
Statements, apply to this certification and disclosure, if any. 
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Date 

Z. ACCESS TO RECORDS 
The following access to records requirements apply to this contract: 

1. The Provider agrees to provide NEMA, the FEMA Administrator, the Comptroller General of the United 
States, or any of their authorized representative access to any books, documents, papers, and records of 
the Provider which are directly pertinent to this contract for the purposes of making audits, examinations. 
excerpts, and transcriptions. 

2. The Provider agrees to permit any of the foregoing parties to reproduce by any means whatsoever or to 
copy excerpts and transcriptions as reasonably needed. 

3. The Provider agrees to provide the FEMA Administrator or his authorized representative access to 
construction or other work sites pertaining to the work being completed under the contract. 

4. In compliance with the Disaster Recovery Act of 2018, NEMA and the Provider acknowledge and agree 
that no language in this contract is intended to prohibit audits or internal reviews by the FEMA 
Administrator or the Comptroller General of the United States. 

AA. PROGAM FRAUD AND FALSE OR FRAUDULENT STATEMENTS OR RELATED ACTS 
The Contractor acknowledges that 32 U.S.C Chap.38 (Administrative Remedies for False Claims and Statements) 
applies to the Contractor's actions pertaining to this contract. 
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IV. PAYMENT 

A. PROHIBITION AGAINST ADVANCE PAYMENT (Statutory) 
Neb. Rev. Slat. §§81-2403 states, "[n]o goods or services shall be deemed to be received by an agency until all 
such goods or services are completely delivered and finally accepted by the agency." 

B. TAXES (Statutory) 
The State is not required to pay taxes and assumes no such liability as a result of this solicitation. The Contractor 
may request a copy of the Nebraska Department of Revenue, Nebraska Resale or Exempt Sale Certificate for 
Sales Tax Exemption, Form 13 for their records. Any property tax payable on the Contractor's equipment which 
may be installed in a state-owned facility is the responsibility of the Contractor 

C. INVOICES 

Accept 
(Initial) 

AfJw 

Reject & Provide 
Reject Alternative within NOTES/COMMENTS: (lnftlal) Solicitation 

Response (lnitlal) 

Invoices for payments must be submitted by the Contractor to the agency requesting the services with sufficient 
detail to support payment. 

NEMA cc: Administration 
2433 NW 2411' Street 
Lincoln, NE 68524-1801 
FAX: 402-471-7433 

The terms and conditions included in the Contractor's invoice shall be deemed to be solely for the convenience of 
the parties. No terms or conditions of any such invoice shall be binding upon the State, and no action by the State, 
including without limitation the payment of any such invoice in whole or in part, shall be construed as binding or 
estopping the State with respect to any such term or condition, unless the invoice term or condition has been 
previously agreed to by the State as an amendment to the contract. 

D. INSPECTION AND APPROVAL 

Reject & Provide 
Accept Reject Alternative within NOTES/COMMENTS: (Initial) (Initial} Solicitation 

ResDonse (Initial) 

,WiJ 
Final inspection and approval of all work required under the contract shall be performed by the designated State 
officials. 

The State and/or its authorized representatives shall have the right to enter any premises where the Contractor or 
subcontractor duties under the contract are being performed, and to inspect, monitor or otherwise evaluate the work 
being performed. All inspections and evaluations shall be at reasonable times and in a manner that will not 
unreasonably delay work. 

E. PAYMENT (Statutory) 
Payment will be made by the responsible agency in compliance with the State of Nebraska Prompt Payment Act 
(See Neb. Rev. Stat. §81-2403). The State may require the Contractor to accept payment by electronic means 
such as ACH deposit. In no event shall the State be responsible or liable to pay for any goods and services 
provided by the Contractor prior to the Effective Date of the contract, and the Contractor hereby waives any claim or 
cause of action for any such services. 
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