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ATTACHMENT A – BIDDER QUESTIONNAIRE 
Attachment A - Revision One 

Bidder Questionnaire                                                               
RFP 6248 Z1 

 
Bidder Name: _______________________________________________________________________ 

 
Bidder should provide a response to all questions in this attachment to meet the requirements of the RFP.  
 

CORPORATE OVERVIEW 

1.1 

FINANCIAL STATEMENTS AND INFORMATION 
 

The bidder should provide financial statements applicable to the firm.  If publicly held, the bidder 
should provide a copy of the corporation's most recent audited financial reports and statements, 
and the name, address, and telephone number of the fiscally responsible representative of the 
bidder’s financial or banking organization. 

 
If the bidder is not a publicly held corporation, either the reports and statements required of a 
publicly held corporation, or a description of the organization, including size, longevity, client base, 
areas of specialization and expertise, and any other pertinent information, should be submitted in 
such a manner that proposal evaluators may reasonably formulate a determination about the 
stability and financial strength of the organization.  Additionally, a non-publicly held firm should 
provide a banking reference. 
 
The bidder must disclose any and all judgments, pending or expected litigation, or other real or 
potential financial reversals, which might materially affect the viability or stability of the 
organization, or state that no such condition is known to exist.  
 
The State may elect to use a third party to conduct credit checks as part of the corporate overview 
evaluation. 
 

 

Response: 

Bidder information including our full company name, headquarter address, organization classification, 
state of incorporation and year of organization are provided in Table 1 below: 

TABLE 1: BIDDER IDENTIFICATION AND INFORMATION 

Full Company Name Deloitte & Touche LLP 

Headquarter Address 30 Rockefeller Plaza 
41st floor 
New York, NY 10112 

Entity Organization Limited Liability Partnership 

State of Incorporation Delaware 

Year of Organization 1993 

Changes in Name and Form of Organization Yes 



Contingency Tech Staffing for FEMA Recovery Programs | ATTACHMENT A – BIDDER QUESTIONNAIRE 

3 
 

 

Brief history of Deloitte 
The predecessor organizations of Deloitte date back to 1845, when William Welch Deloitte opened his own 
accountancy office in London and soon became the profession's first independent auditor. Several 
mergers and almost a century later, the practices of Deloitte Haskins & Sells and Touche Ross & Co. 
combined under the name Deloitte & Touche. In 1993, the international firm was renamed Deloitte Touche 
Tohmatsu (DTT) to reflect the contribution from a well-known and respected Japanese accounting firm 
that was part of the Touche Ross international network.  

In 2010, DTT became Deloitte Touche Tohmatsu Limited (DTTL), a UK private company limited by 
guarantee, and its network of member firms, each of which is a legally separate and independent entity. 
Each member firm provides services in a geographic area and is subject to the laws and professional 
regulations of the country or countries in which it operates. 

Deloitte in the United States 
In the United States, Deloitte LLP and Deloitte USA LLP are member firms of DTTL. The subsidiaries of 
Deloitte LLP provide industry-leading audit, consulting, tax, and advisory services to many of the world’s 
most admired brands, including 80 percent of the Fortune 500 and 44 of the 50 US States and the District 
of Columbia. Our people work across 19 industry sectors with one purpose: to deliver measurable, lasting 
results. We help inspire clients to make their most challenging business decisions with confidence and 
help lead the way toward a stronger economy and a healthy society. 

Organizational structure 
Deloitte LLP and its subsidiaries have more than 94,000 professionals working in four key business areas 
— audit, advisory, tax and consulting — but our real strength comes from combining the talents of those 
groups to address clients’ business needs. Deloitte LLP is the member firm of Deloitte Touche Tohmatsu 
Limited (DTTL).  

As illustrated in Figure 1, Deloitte LLP and its subsidiaries are organized as limited liability partnerships 
incorporated in the State of Delaware. The dates these partnerships went live are as follows:  

 Deloitte LLP – 1994 
 Deloitte & Touche LLP – 1997 
 Deloitte Consulting LLP -1996  
 Deloitte Tax LLP - 2003  
 Deloitte Financial Advisory Services LLP - 2003  
 Deloitte Transactions and Business Analytics LLP - 2013  
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Figure 1: Organizational Structure of DTTL and its subsidiaries 

The services being proposed under this solicitation response will be delivered by Deloitte Risk & 
Financial Advisory. However, other Deloitte subsidiaries and/or affiliates may serve as subcontractors 
under any resulting contracts. 

1.B. OFFICE LOCATION 

Our Omaha office located at 1601 Dodge Street, Suite 3100, Omaha, NE 68102 will responsible for 
performance pursuant to an award of a contract with the State of Nebraska.  

1.1. FINANCIAL STATEMENT AND INFORMATION 

Deloitte LLP and its subsidiaries (the “U.S. Firms”) provide audit, advisory, tax, and consulting services 
through almost 107,000 people in 105 cities. For the most recent fiscal year ended June 1, 2019, the U.S. 
Firms had revenue of U.S. $21.9 billion.  

Since the U.S. Firms are privately owned partnerships, they do not have 
audited financial statements, nor do they file other corporate financial 
information such as a 10-K.  Should you have additional questions regarding 
the financial information, please contact Janet Lewell, Chief Financial Officer 
of Deloitte LLP, at (212) 436-5655 or Anissa Nelson-Carlisle, Chief 
Accounting Officer of Deloitte LLP, at (615) 259-1823.  

Further, although the U.S. Firms do not have a rating from one of the nationally recognized credit rating 
agencies, their privately placed debt is assigned a designation by the National Association of Insurance 
Commissioners (“NAIC”). The U.S. Firms’ privately placed debt carries an NAIC 1 designation, NAIC’s highest 
designation, which is comparable to an A or better rating from one of the nationally recognized rating 
agencies. 

Our financial information is considered confidential information and is being provided to you in a 
separate file labeled “Proprietary Information.”  The use of this information is restricted to your 
consideration in providing you professional services. Any other use or circulation of this information is 
prohibited.  
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Judgements, pending or expected litigation  
Quality and integrity are at the heart of everything we do at Deloitte. Both are evident in the decisions and 
actions of our practitioners, in the services Deloitte member firms provide to clients globally, and in the 
way we interact with each other.  We continue to put quality first as we strive to be consistently 
recognized for world-class quality and risk management and for our commitment to the public interest. 
As an organization that values the quality of its products and services, the State of Nebraska should 
expect a similar commitment to quality from its service providers – you can be comforted of our 
commitment to quality.  

At this time, there are no known judgements, pending or expected litigation, or other real or potential 
financial reversals, which should materially affect the viability or stability of our organization. 

 

1.2 

CHANGE OF OWNERSHIP 
If any change in ownership or control of the company is anticipated during the twelve (12) months 
following the proposal due date, the bidder should describe the circumstances of such change and 
indicate when the change will likely occur.  Any change of ownership with Contractor will require 
notification to the State. 

Response: 

There are no changes in ownership or control of the company anticipated during the twelve (12) months 
following the proposal due date. 

1.3 

RELATIONSHIPS WITH THE STATE 
 
The bidder should describe any dealings with the State over the previous five (5) years.  If the 
organization, its predecessor, or any Party named in the bidder’s proposal response has contracted 
with the State or any political sub-divisions of the State, the bidder should identify the contract 
number(s) and/or any other information available to identify such contract(s).  If no such contracts 
exist, so declare. 
  

Response: 
 

For more than 35 years, and through multiple projects, the Deloitte Team has been proud 
to call the Cornhusker State our home. With more than 148 professionals based out of 
our Omaha office, as well as 94,000+ professionals across the United States, we possess 
an unmatched scale and breadth to implement your disaster recovery technical 
assistance needs.  

Table 2 below provides a summary of our service engagement with the State and our 
familiarity with its culture, operations, systems, people and issues. 

 
TABLE 2: DELOITTE TEAM SERVICE EXPERIENCE IN THE STATE OF NEBRASKA 

Client 
Service 

Provider Service Dates Service Description 

Nebraska Department of 
Health and Human Services Deloitte 

11/1/2017-
9/30/2024 

Implementation of the Data Management and 
Analytics (DMA) Platform for Medicaid and Long-Term 

Care (MLTC) 
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1.4 

 
BIDDER'S EMPLOYEE RELATIONS TO STATE 
 

If any Party named in the bidder's proposal response is or was an employee of the State within the past
months, identify the individual(s) by name, State agency with whom employed, job title or position held 
State, and separation date.  If no such relationship exists or has existed, so declare.  

If any employee of any agency of the State of Nebraska is employed by the bidder or is a subcontractor 
bidder, as of the due date for proposal submission, identify all such persons by name, position held wit
bidder, and position held with the State (including job title and agency).  Describe the responsibilities of 
persons within the proposing organization.  If, after review of this information by the State, it is determi
a conflict of interest exists or may exist, the bidder may be disqualified from further consideration in th
proposal.  If no such relationship exists, so declare.   

Response: 

At this time, no party name in our proposal response is or was an employee of the State within the 
past sixty (60) months. Further, no employee of any agency of the State of Nebraska is employed by 
Deloitte or its subcontractors as of the due date for proposal submission. 

1.5 

 
CONTRACT PERFORMANCE 
 

If the bidder or any proposed subcontractor has had a contract terminated for default during the past f
all such instances must be described as required below.  Termination for default is defined as a notice t
performance delivery due to the bidder's non-performance or poor performance, and the issue was eit
litigated due to inaction on the part of the bidder or litigated and such litigation determined the bidder t
default. 
 
It is mandatory that the bidder submit full details of all termination for default experienced during the p
years, including the other Party's name, address, and telephone number.  The response to this section m
the bidder’s position on the matter.  The State will evaluate the facts and will score the bidder’s proposa
If no such termination for default has been experienced by the bidder in the past five (5) years, so decla
 
If at any time during the past five (5) years, the bidder has had a contract terminated for convenience, n
performance, non-allocation of funds, or any other reason, describe fully all circumstances surrounding
termination, including the name and address of the other contracting Party.   
 

 

Response: 

Deloitte & Touche LLP is precluded by professional standards from discussing the specifics of matters 
relating to our clients without their express permission. We do, however, wish to be responsive to your 
request and, accordingly, we would be pleased to discuss further our commitment to quality. 
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1.6 

 
SUMMARY OF BIDDER’S CORPORATE EXPERIENCE 

 
The bidder should provide a summary matrix listing the bidder’s previous projects similar to this 
solicitation in size, scope, and complexity.  The State will use no more than three (3) narrative project 
descriptions submitted by the bidder during its evaluation of the proposal. 

 
The bidder should address the following: 

 
i. Provide narrative descriptions to highlight the similarities between the bidder’s experience and 

this solicitation.  These descriptions should include: 
 
a) The time period of the project; 
b) The scheduled and actual completion dates; 
c) The Bidder’s responsibilities;  
d) For reference purposes, a customer name (including the name of a contact person, 

a current telephone number, a facsimile number, and e-mail address); and 
e) Each project description should identify whether the work was performed as the 

prime Contractor or as a subcontractor.  If a bidder performed as the prime 
Contractor, the description should provide the originally scheduled completion date 
and budget, as well as the actual (or currently planned) completion date and actual 
(or currently planned) budget.   

 
ii. Bidder and subcontractor(s) experience should be listed separately.  Narrative descriptions 

submitted for subcontractors should be specifically identified as subcontractor projects. 
 

iii. If the work was performed as a subcontractor, the narrative description should identify the 
same information as requested for the Contractors above.  In addition, subcontractors should 
identify what share of contract costs, project responsibilities, and time period were performed 
as a subcontractor.   

   

 Response: 

For more than thirty (30) years, the Deloitte Team has played critical roles in serving clients by helping 
define Stafford Act and NFIA disaster recovery grants management strategies, establish governance and 
reporting structures, define grant performance indicators, develop policies and procedures, implement 
supporting technology and accelerators, provide grants management technical assistance, perform 
financial accounting reconciliations and audits, execute subrecipient monitoring, facilitate grant closeout 
and support response to regulatory inquiries in connection to some of the largest natural disasters 
affecting the United States and its territories (see Figure 2 below). 

 

Figure 2: Deloitte federal disaster declaration experience serving 

We bring applicable federal, state and local perspective to help you anticipate and address the complex 
challenges you may face in administering FEMA programs administered under the Stafford Disaster 
Relief and Emergency Assistance Act, 42 U.S.C. 5121 et seq. (Stafford Act) for National Flood Insurance 
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Act (NFIA), i.e. Public Assistance (PA), Individual Assistance (IA), Hazard Mitigation Grant Programs 
(HMGP). Our projects develop internal controls to help maximize funding; evaluate the risk of fraud and 
abuse; evaluate compliance with grant requirements (e.g., duplication of benefits and improper 
payments); issue programmatic reports; and establish and execute corrective plans. 

We understand that a long history of accomplishments is a critical factor when looking at professional 
services providers. It is also important that qualified providers have recent successes that demonstrate 
knowledge of up-to-date regulations, processes, technologies, perspectives, trends, and issues. 

Table 3 and Table 4, provide a summary matrix listing of our experience on projects similar to this 
solicitation on size, scope, and complexity (for Deloitte and its subcontractors.) 
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TABLE 3: SUMMARY MATRIX OF BIDDER’S EXPERIENCE 

Client Service Dates 
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New York State Division of Homeland Security and Emergency Services (DHSES) 
COVID-19 pandemic response and recovery coordination 2020 - Present ▪  ▪    ▪  ▪        ▪ 

State of Louisiana – Governor’s Office of Homeland Security and Emergency 
Preparedness (GOHSEP) 
FEMA PA + HMGP Technical Assistance and Professional Consulting 
Hurricanes Katrina, Rita, Gustav, Ike and multiple sever floodings and storms 

2006 – Present 

▪  ▪  ▪  ▪  ▪  ▪  ▪  ▪  ▪ 

State of Louisiana Facility Planning & Control (FP&C) ▪  ▪  ▪  ▪  ▪  ▪    ▪  ▪ 
City of New Orleans ▪    ▪  ▪  ▪  ▪    ▪  ▪ 
St. Bernard Parish (SBP) ▪    ▪  ▪  ▪  ▪    ▪  ▪ 
Louisiana State-wide Recovery School District (RSD) ▪  ▪  ▪  ▪  ▪  ▪  ▪  ▪  ▪ 
Jefferson Parish Public School System (JPPSS) ▪    ▪  ▪  ▪  ▪    ▪  ▪ 
St. Bernard Parish Sheriff’s Office ▪    ▪  ▪  ▪  ▪    ▪  ▪ 
City of New Orleans Sewerage and Water Board (SWBNO) ▪    ▪  ▪  ▪  ▪    ▪  ▪ 
Cameron Parish ▪    ▪  ▪  ▪  ▪    ▪  ▪ 
Plaquemine’s Parish ▪    ▪  ▪  ▪  ▪    ▪  ▪ 
City of Kenner ▪    ▪  ▪  ▪  ▪    ▪  ▪ 

State of Texas Division of Emergency Management (TDEM) 
FEMA PA + HMGP Technical Assistance and end-to-end program administration services 
related Hurricane Harvey + COVID-19 

2018 – Present ▪  ▪  ▪  ▪  ▪  ▪  ▪  ▪  ▪ 

Commonwealth of Puerto Rico, Public-Private Partnerships Authority, COR3 
FEMA PA + HMGP Technical Assistance and Disaster Recovery Strategic and Compliance 
Services Assistance for Hurricane Maria 

2018 – Present ▪ ▪ ▪ ▪ ▪ ▪ ▪ ▪ ▪ 

State of Colorado Division of Homeland Security and Emergency Management 
(DHSEM) 
FEMA PA Program Administration, Technical Assistance and Accounting + Technology 
Consulting Services related to 2013 Severe Flooding and Mudslides 

2014 – 2018 ▪ ▪ ▪ ▪ ▪ ▪ ▪ ▪ ▪ 
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Client Service Dates 
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Texas State University System (TSUS) 
FEMA PA + HMGP Technical Assistance and Program Compliance Assistance related to 
Hurricanes Rita and Ike 

2010 - Present 

▪ ▪ ▪ ▪ ▪ ▪ ▪ ▪ ▪ 

Sam Houston State University (SHSU) ▪  ▪  ▪  ▪  ▪  ▪ ▪  ▪  ▪ 
Lamar University (Orange + Port Arthur Campuses) ▪    ▪  ▪  ▪  ▪   ▪  ▪ 
Lamar Institute of Technology ▪    ▪  ▪  ▪  ▪   ▪  ▪ 
Lamar University – Orange ▪  ▪  ▪  ▪  ▪  ▪ ▪  ▪  ▪ 

City of Houston, TX 
Technical Assistance and financial planning consulting services for FEMA PA + IA + HMGP 
| CDBG-DR related to Hurricane Harvey 

2018 – Present ▪  ▪  ▪  ▪  ▪    ▪  ▪  ▪ 

Alley Theatre 
FEMA PA + HMGP Damage Inventory, Project Formulation, Technical Assistance and 
Compliance Support related to Hurricane Harvey 

2017 - Present ▪  ▪  ▪  ▪  ▪    ▪  ▪  ▪ 

State of New York, Governor’s Office of Storm Recovery (GOSR) 
Hurricane Sandy HUD CDBG-DR Grant Program Administration (including subrecipient 
monitoring, vendor audit, systems effectiveness testing and reviews) 

2014 - Present     ▪  ▪  ▪      ▪  ▪ 

State of Oklahoma Department of Commerce (ODOC) 
Duplication of Benefit (DOB) analysis and verification 2017     ▪  ▪  ▪      ▪  ▪ 

City of Moore (OK) 
CDBG-DR Internal Audit and federal grant program technical assistance services 2017 - Present     ▪  ▪  ▪      ▪  ▪ 

City of Joplin (MO)  
CDBG-DR Oversight and Administration (including damage assessment, project 
formulation, hazard mitigation, subrecipient monitoring and technical assistance) 

2013 – 2017     ▪  ▪  ▪      ▪  ▪ 

State of Oklahoma (ODOC) 
Hurricane Sandy HUD CDBG-DR Grant Program Administration 2017 - 2019     ▪  ▪  ▪      ▪  ▪ 

City of San Marcos (TX) 
HUD CDBG-DR Internal Audit and technical assistance services 2017 - Present       ▪  ▪      ▪  ▪ 
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TABLE 4: SUMMARY MATRIX OF SUBCONTRACTOR’S EXPERIENCE 

Client Service Dates 
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State of Louisiana – Governor’s Office of Homeland Security and Emergency 
Preparedness (GOHSEP) 
FEMA PA + HMGP Technical Assistance and Professional Consulting 
Hurricanes Katrina, Rita, Gustav, Ike and multiple sever floodings and storms 

2006 – Present ▪  ▪  ▪  ▪  ▪  ▪  ▪  ▪  ▪ 

Commonwealth of Puerto Rico, Public-Private Partnerships Authority, COR3 
FEMA PA + HMGP Technical Assistance and Disaster Recovery Strategic and Compliance 
Services Assistance for Hurricane Maria 

2018 – Present ▪  ▪  ▪  ▪  ▪  ▪  ▪  ▪  ▪ 

Alley Theatre 
FEMA PA + HMGP Damage Inventory, Project Formulation, Technical Assistance and 
Compliance Support related to Hurricane Harvey 

2017 - Present ▪  ▪  ▪  ▪  ▪  ▪  ▪  ▪ 

St Lucie County 
FEMA PA + HMGP Technical Assistance for Hurricane Matthew + Irma (Reimbursement, 
reporting, grant closeout and appeals) 

January 2016 – 
present ▪ ▪ ▪ ▪ ▪ ▪ ▪ ▪ ▪

City of Vero Beach 
FEMA PA Technical Assistance for Hurricanes Matthew, Irma + Dorian 
(Reimbursement, reporting, grant closeout and appeals) 

January 2017 –
present ▪ ▪ ▪ ▪ ▪ ▪ ▪ ▪ ▪

Robert F. Munroe Day School 
FEMA PA Technical Assistance for Hurricane Michael 
(Reimbursement, reporting, grant closeout and appeals) 

2018 – present ▪ ▪ ▪ ▪ ▪ ▪ ▪ ▪

State of Colorado Division of Homeland Security and Emergency Management 
(DHSEM) 
FEMA PA Program Administration, Technical Assistance and Accounting + Technology 
Consulting Services related to 2013 Severe Flooding and Mudslides 

2014 – 2018 ▪  ▪  ▪  ▪  ▪  ▪  ▪  ▪  ▪ 

Although our extensive experience spans multiple years, disasters, federal grant programs and jurisdictions, we have selected a sample of 
our projects for which we are providing narrative project description to further illustrate our capabilities as well as the similarities 
between our experience and the requirements of this solicitation. 
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State of Louisiana GOHSEP 
FEMA PA Grant Program Administration and Technical Assistance (2006 – Present) 

Project Executor:  
Deloitte & Touche LLP 

Role: Prime Contractor 

Original Scheduled / Actual 
BUDGET $94M** On Schedule
COMPLETION DATE April 2023 On Budget 

*multiple contracts including technology products and professional services

CONTACT NAME + TITLE 
Lynne Browning, Asst. Deputy Director, PA 

PHONE NUMBER 
+1 (225) 358 5600

EMAIL 
lynne.browning@la.gov 

Bidder’s Responsibilities: 
Deloitte assisted the State of Louisiana in complying with federal and state regulations regarding the management 
and administration of FEMA PA and HMGP funds. Hurricane Katrina was one of the largest national disasters in the 
history of the United States. In response to the overwhelming administrative effort required to implement both 
programs, a new agency, GOHSEP, was established by the State of Louisiana.  

Deloitte was brought in to assist GOHSEP with making enhancements to improve the effectiveness and efficiency 
of PA grant management and financial reporting processes, improve internal controls, enhance the use technology, 
and monitor subrecipient activities. In addition, Deloitte was asked to provide technical advice and assistance to 
PA subrecipients regarding maintenance of auditable documentation and support with respect to their PA 
applications. While many existing processes and technologies were enhanced, a number of new processes and 
technologies were also established, including an express payment system, an expense review tool, a subrecipient 
monitoring program, and a closeout audit process. Lastly, Deloitte has worked with the State to define program 
performance measures and goals, identify resource constraints and skill challenges, and identify opportunities to 
streamline and optimize the organizational structure of the PA program. Under additional engagements with the 
State of Louisiana, Deloitte assisted with the design and implementation of functional departments, processes, 
controls, tools, and procedures. 

Our assistance included: 
 Assessed the State’s administration of the $9 billion FEMA PA program, identifying numerous opportunities to

enhance the efficiency, effectiveness, compliance, accountability and reporting;
 Assisted the State with designing and implementing process and technology enhancements, resulting in

streamlined processes, expedited payments, establishment of controls, establishment of performance metrics,
creation of a compliance monitoring function, development of management reports, and establishment of
standard operating procedures;

 Developed a subrecipient monitoring program to include A-133 desk reviews, subrecipient quarterly report
reviews, and risk-based subrecipient site visits;

 Assisted the State in organizational design of the Recovery Division and stabilizing and training the workforce;
 Assisted select subrecipients experiencing significant reimbursement and document challenges and also

provided technical assistance to numerous State subrecipients to clarify program expectations;
 Created policies and procedures governing the PA grant management and financial accounting processes and

trained staff on their consistent application across the organization;
 Established and implemented financial reporting requirements to include monthly reconciliations, year-end

accruals, and financial disclosures for quarterly and yearly PA program activity;
 Executed a process for preparing and submitting the State’s administrative cost and management fees to FEMA, 

capturing costs since 2006, and subsequently developed a process for forecasting the State’s administrative
costs and management fees;
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 Developed a sanctions program to hold the State’s subrecipients accountable for complying with federal and 
state program regulations to include compliance with A-133 & 2 CFR 200 requirements, reimbursement of 
disallowed costs, etc.; 

 Developed a mechanism to track overpayments and identified a systematic way of reaching out to 
subrecipients to facilitate repayment to the State; 

 Created an automated solution to reconcile federal program draws through the FEMA Smartlink System to the 
State’s accounting system; 

 Created an automated solution to reconcile federal expenditures to revenue; 
 Assisted subrecipients to determine how to recover direct administrative costs; 
 Assisted subrecipients in compiling closeout supporting documentation;  
 Assisted the State and various subrecipients in remediating audit findings; 
 Developed a time application system and a Microsoft SharePoint™ 2010 site for disaster recovery programs; 
 Streamlined closeout procedures to better align with new realities for the depth and breadth of closeout 

expectations; 
 Conduct a disaster recovery workforce analysis and skill set assessment to help focus disaster resources in the 

areas of need; 
 Interface with subrecipients and determine status of closeout readiness and with noncompliant subrecipients, 

develop with the subrecipient a full closeout file.  
 Review grants for compliance with federal law, regulations and policy as directed by GOHSEP.  
 Perform accounting and auditing tasks, assuring that federal funds have been accounted for in each of the 

subrecipient’s projects.  
 Assist subrecipients in the preparation for closeout as directed by GOHSEP.  
 Assist subrecipients in the preparation for closeout by imbedding with the noncompliant subrecipient as 

directed by GOHSEP.  
 Upon discovering deficiencies within a subrecipient’s projects, suggest and initiate corrective action within the 

identified timeframe as directed by GOHSEP.  
 Conduct QA/QC on work and when required monitor to address and resolve issues in a timely manner. 
 Provide Closeout Strike Team assistance focused on technical assistance to help subrecipients prepare for 

closeout through development of closeout strategy, closeout readiness analysis, audit trail documentation, 
closeout package preparation, and closeout package review and submissions 

 
Additional subrecipient-specific projects include but were not limited to: 
St. Bernard Parish Sheriff’s Office 
Disaster Related Temporary Housing and Payroll Support (2008) 

Reimbursement of Temporary Housing, Facilities and Contract Work – When St. Bernard Parish Sheriff’s Office 
(“SBSO”) submitted summary invoices and supporting subcontractor invoices for reimbursement, FEMA obligated 
several different PWs to provide reimbursement for these expenses. As such, SBSO requested Deloitte’s assistance 
to identify both paid and outstanding invoices.  Deloitte reconciled $29.6M in interim housing costs across almost 
300 invoices, identifying $4.3M in potential over reimbursements and $7.2M in unreimbursed costs, of which $1.1M 
represented possible overbilling by DynCorp. 
 
Recoverability of Additional Payroll Expenditure – FEMA determined certain Force Account Labor and Force 
Account Equipment expenses were not eligible for reimbursement. Hence, SBSO requested Deloitte’s assistance in 
interpreting eligibility requirements and identifying eligible costs.  Deloitte determined the FEMA omissions and 
provided the SALs with the results of the recalculation.  As a result, SBSO recovered over $200K in additional payroll 
expenditures. 
 
St. Bernard Parish Government 
Disaster Recovery Assessment and Assistance (2011- 2012) 
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Deloitte assisted St. Bernard Parish (“SBP”) with assessing risks in its current control environment and addressing 
challenges with staff and leadership turnover, ultimately providing recommendations for a streamlined grants 
administration process.  SBP had recently undergone a leadership and staff transition and was in the process of 
understanding its position on approximately $1B in PA funds over 800 PWs pertaining to Hurricanes Katrina and 
Rita. The primary goal of the engagement was to identify and assess high-risk PW reimbursements received from 
the State of Louisiana, which involved reconciling partial deobligations, cost and scope overruns, and version 
requests.  Deloitte identified insurance payments associated with the PWs, calculated overpayments, estimated 
potential liabilities, and reviewed potential duplications of benefits in order to estimate the global liability SBP was 
carrying. 
St. John the Baptist Parish Government 
Subrecipient Audit Remediation Assistance (2012 – Present) 

Deloitte was engaged to work with St. John the Baptist Parish (“SJBP”) and the State to support approximately $1M 
in costs questioned after an Office of Inspector General (“OIG”) audit of Hurricane Ike-related PWs.  Underlying this 
effort, Deloitte trained Parish personnel regarding the creation and maintenance of compliance documentation.  
At the conclusion of this effort, SJBP substantiated the majority of questioned funds and pursued additional 
reimbursement of expenses not previously submitted, as well as position themselves for timely program fund 
closeout.  As a result of this work, SJBP asked Deloitte to replicate this process to address PWs related to Hurricane 
Gustav.  
Louisiana Facility Planning and Control (FP&C) 
Closeout Technical Assistance 

When we first engaged FP&C in August of 2017, only 4 PWs were submitted to closeout against their goal of 227 
by August 30, 2018 to keep in line with the GOHSEP Strategic Plan. Competing priorities, capital outlay planning, 
unapproved funding plan, audits, amongst other day to day requirements took priority over 10-year old projects. 
As pressures from FEMA rose to close projects and make progress towards the Strategic Plan goal agreement, 
closing FP&C projects became critical to GOHSEP due to the high number of open projects. 
 
What we did: 
 Embedded physically with their teams and learned their process; 
 Gained familiarity with and access to their multiple systems of record 
 Created reconciliation framework and reconciled system information, files and claims to LAPA. 
 Interfaced with multiple stakeholders to gain understanding 
 Compiled backup documentation (e.g., contracts, invoices, proof of payments, procurement, elevation 

certificates) to create complete RRF and closeout files. 
 

Our Team worked through multiple challenges including reconciling the actual project management approach to 
PW approach of tracking costs and using accounting tools and methodologies to resolve inconsistencies in backup 
documentation. As of August 31, 2018, we helped FP&C and GOHSEP exceed their goal at 229 PWs submitted 
for closeout. 
St. Bernard Parish (SBP) 
Subrecipient Assistance Strike Team Deployment and Various Consulting Contracts 

St. Bernard Parish, southeast of New Orleans, sustained significant damages by Hurricane Katrina. The Parish also 
sustained significant damage from Hurricanes Ike, Gustav, and Isaac. The subrecipient had 548 large projects and 
186 small projects totaling over $1 billion in eligible FEMA PA funding. Deloitte analyzed over 120 projects to 
identify issues, develop resolution options, and performed reconciliations to help submit 
their projects to closeout. 
 
In our past engagements with St. Bernard Parish, Deloitte also assisted the Parish with FEMA appeals. We 
reconciled over $80 million in debris removal invoices which resulted into a favorable appeal decision with 
FEMA. We additionally reconciled Parish documented contract rates, FEMA estimated cost rates and PA 
reimbursements from GOHSEP. As a result, we resolved $5.8 million in outstanding reimbursement requests. In 
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collaboration with GOHSEP grant management and recovery personnel, we researched the issues which were 
delaying payments. We then developed issue resolution action plans and distributed across the relevant 
stakeholders for a timely resolution. 

STATE OF TEXAS (TDEM) 
FEMA PA Grant Program Administration and Technical Assistance (2018 – Present) 

 
Project Executor:  
Deloitte & Touche LLP 
 

Role: Subcontractor 

 Original Scheduled / Actual 
BUDGET $8M/year On Budget 
COMPLETION DATE August 2022 On Schedule 

 
CONTACT NAME + TITLE 
Sherri LaCour, Section Administrator, 
Recovery and Mitigation 

PHONE NUMBER 
+1 (713) 967-7005 
 

EMAIL 
sherri.lacour@dps.texas.gov 

Bidder’s Responsibilities: 
Since 2018, and in the aftermath of Hurricane Harvey, Deloitte has been engaged by TDEM to provide complex, 
journey-level grant coordination, financial and programmatic compliance, technical assistance, and administration 
services to plan, organize, and monitor FEMA funded disaster awards under the PA and HMGP programs. This 
project has involved the largest pilot implement implementation of the new FEMA Delivery Model which has included 
the use of the Grants Portal platform and the cue.  

 

Other responsibilities include: 
 Perform complex (journey-level) grant coordination, financial and programmatic compliance, technical 

assistance, and administration work to plan, organize, and monitor federally funded disaster sub-grant awards 
within the State of Texas. 

 Conduct subrecipient briefings and other outreach and training activities, to support processing of grant 
applications, and monitor both the programmatic and financial aspects of awarded projects. 

 Determine that deadlines are met, applications or other documentation are complete and correct before 
submission to federal authorities, monitoring activities are conducted in accordance with the project guidelines, 
and payment requests are promptly and correctly processed. 

 Review progress reports, payment requests, and provide guidance and assistance to grant recipients on 
documentation requirements and resolution of project related problems. 

 Perform compliance monitoring services including budget monitoring and project site inspections, and 
document progress and completion of projects, causes for delays in project completion from established 
timelines, or deviations from the scope of work to facilitate procurement and contracting compliance.  

 Assist local jurisdictions with requests for project extensions or project change requests, if needed. 
 Provide reports related to assigned projects, by subrecipient, and by project. 
 Identify and flag potential duplicate service contacts and provide for fraud, waste, and abuse identification and 

remediation. 
 Perform compliance reviews of subrecipient projects, which will entail examining subrecipient support 

documentation for subgrant expenditures, evaluating compliance with relevant statutes, regulations, including 
Uniform Grant Guidance and grant agreements and report the results. Perform peer review analysis on projects 
assigned to other contractors or agency staff. 

 Assist in training Department staff and in conducting programmatic policy and procedure reviews. 
 Provide subrecipient assistance to include the development of appropriate project financial controls and reports 

and training/assistance on use of applicable grants management applications. 
 Perform other grant administration related duties as assigned. 
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STATE OF COLORADO, DHSEM 
FEMA PA Grant Program Administration and Technical Assistance (2014 – 2018) 

 
Project Executor:  
Deloitte & Touche LLP 
 

Role: Prime Contractor 

 Original Scheduled / Actual 
BUDGET $30M On Budget 
COMPLETION DATE January 2018 January 2018 

 
CONTACT NAME + TITLE 
Kevin Klein, Division Director 

PHONE NUMBER 
+1 (303) 239-4655 

EMAIL 
kevin.klein@state.co.us 

Bidder’s Responsibilities: 
Following the winter storms in the Fall of 2013, the State of Colorado (the State) experienced a major disaster 
declaration due to severe storms, flooding, landslides, and mudslides. The disaster area encompassed more than 
19 counties resulting in more than $467M in Requests for Public Assistance from 1212 counties, cities, 
municipalities, not-for-profit agencies, and state agency subrecipients. 

The State acting by and through the DHSEM engaged Deloitte to provide disaster recovery grant management, 
administrative services and project management support services to the DHSEM in connection with federally 
declared disaster FEMA-4145-DR. Our delivery of end-to-end disaster recovery managed services include: 

 Facilitating the development, and enhancement of governance infrastructure, business policies, operating 
procedures and internal controls to support the execution of Public Assistance grant programs. 

 Developing accelerators (such as templates and checklists) to enable process efficiencies and tools to be 
used by management for the assessment of the performance of grant processes. 

 Providing technical knowledge and skills to assist in the configuration, integration, and administration of 
the EMGrantsPro grants management system into the State finance and accounting system. 

 Providing technical assistance to subgrantees on understanding and implementing grant programmatic 
requirements such as procurement, contracting, documentation and reporting of DAC, insurance, 
construction costs, repair costs, structural issues, architectural, engineering, hazard mitigation and cost 
estimating services. 

 Assisting in the review and processing of reimbursement requests, processing of fund drawdown and 
subsequent disbursement of funds to subgrantees. 

 Supporting account reconciliations to control and report on existing Project Worksheets, subrecipient 
balances, system interfaces and other control balances. 

 Developing and implementing applicable compliance and risk management programs to identify and 
monitor potential programmatic non-compliance, develop corrective action recommendations and 
support subgrantees in the resolution. 

 Developing and executing reporting protocols and platforms to meet federal, state and agency reporting 
requirements including but not limited to FEMA quarterly reporting, FFATA reporting, and operational 
performance reporting for grants management processes. 

 Assisting in the preparation and execution of closeout reviews as well as audit readiness and support of 
inquiries made by external regulators (e.g., FEMA OIG, state auditors, etc.). 

 Developing and implementing applicable methodologies for the computation and reporting of state spend 
plans as well as financial accruals including Incurred but Not Reported (IBNR) costs, payable expenditures 
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1.7 

SUBCONTRACTORS 
 
If the bidder Contractor intends to subcontract any part of its performance hereunder, the bidder Contractor must 
provide: 

 
a. Name, address and telephone number of the subcontractor(s); 
b. Specific tasks for each subcontractor(s); 
c. Percentage of performance hours intended or each subcontractor(s); and 
d. Total percentage of subcontractor(s) performance hours.  

 
Response: 
 
Deloitte’s subcontracting approach is based on a “best and brightest” concept. We carefully select 
subcontractors based on their ability to provide high-quality service and high-quality people. To be 
considered for subcontracting with Deloitte, firms must have a credible corporate background with a 
demonstrated record of high-quality client services, a common goal to provide client satisfaction and 
high-quality experienced resources appropriate to their respective project roles.  

For the purposes of this Solicitation response, we have chosen to team with Florida Disaster Consulting 
LLC (FDC) and MPACT Strategic Consulting (MPACT), a leading professional services organization with 
whom we have had prior teaming arrangements in delivering top-tier disaster recovery and grants 
management services to clients.  

Florida Disaster Consulting 
Created in 2008, FDC is a full-service disaster management company 
specializing in program integration, cost recovery, public-assistance grant 
management, emergency management, and intergovernmental relations for 
many types of natural and man-made catastrophic events. Based in Central 
Florida, FDC is familiar with the widespread effects disasters can have. Through 
the embrace of a holistic philosophy of disaster and recovery management, FDC 
is able to provide broad insights to the many complex situations that disasters 
present. FDC’s primary focus is helping state, local, and municipal government agencies, as well as private 
businesses and nonprofit groups, navigate the many federal, public, individual, and mitigation assistance 
programs and procedures. 

Since 2014, Deloitte has effectively teamed with FDC to provide disaster recovery services to 
multiple state, local government and not-for-for profit clients including, Commonwealth of Puerto Rico 
(COR3), State of Louisiana (GOHSEP), State of Colorado (DHSEM), State of Texas (TDEM) and Alley Theatre. 

Our joint track record as well as each firm’s uncommon value proposition and familiarity with the State 
of Nebraska agencies, technical proficiency in federal award programs make us a formidable team for 
you. Table 4 below, provides an outline of applicable subcontractor information and assignment of roles, 
responsibilities and work share. 
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TABLE 5: SUBCONTRACTOR INFORMATION AND ASSIGMENT 

Full Company Name Florida Disaster Consulting, LLC 

Address 211 East Main Street, Suite 201, Lakeland, FL 33813 

Telephone Number Limited Liability Corporation 

Specific Task Assigned  Debris management and monitoring support 
 Processing damage inventory and assessments to support project worksheet formulation 
 Technical assistance for FEMA PA, IA, and HMGP programs related to 406 Disaster Mitigation 

Opportunities, alternative improved projects, procurement, environmental protection, 
historical preservation, documentation, etc. 

 Expense eligibility reviews and request for reimbursement processing 
 Project compliance reviews including desk reviews, site visits and closeout readiness, appeals 

and arbitration 

% of Performance Hours 
Intended 30% 

% of Subcontractor 
Performance Hours 100% 

 
 
  

1.8 a. Describe bidder’s process for providing PA technical services. 

 Response: 

PROCESS FOR PROVIDING INTEGRATED PA, IA, AND HMGP TECHNICAL SERVICES 

As a provider of disaster recovery grant management services to state 
and local governments throughout the country and as a thought 
leader in regard to federal requirements and guidance, Deloitte 
understands the challenges the State of Nebraska may face in 
managing its disaster grant program and maintaining compliance 
with project expenditure eligibility and allowability. Our deep 
qualifications from demonstrated service to clients including federal 
grantor agencies, state and local grantees and pass-through entities 
uniquely qualify us to provide the broad spectrum of critical services required in this RFP. Our experience 
will allow the State to have access to subject matter insight that may also prevent or mitigate future 
challenges as a result of the complexities of grant management. Deloitte is committed and prepared to 
provide the State with professionals having specific disaster recovery experience that can effectively and 
efficiently address your needs. 

Understanding your needs and what is at stake 
We understand that the State of Nebraska and its citizens have been significantly affected by the 
severe winter storm, straight-line winds and flooding in March 2019 and the additional flooding 
throughout the summer of the same year. These events have resulted in more than  $2.7 billion in 
damages which subsequently qualified to be awarded FEMA PA, IA and HMGP funding to support the 
State’s recovery. Additionally, Nebraska, like many states and communities around the country is 
balancing the recovery from legacy disasters with the unprecedented response and recovery 
challenges associated with the novel coronavirus (COVID-19) pandemic. Although final estimates of 
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the cost and impacts are yet to be determined, the peculiar nature of this continuously evolving 
pandemic presents extraordinary complication to the State’s ability to balance recovery from legacy 
disasters in an expedited, cost-effective manner. 

While federal assistance is available to help offset preparedness, response, mitigation and recovery costs, 
historical parallels and trends suggest that affected communities will be burdened by significant indirect 
and administrative costs. The financial costs are further exacerbated by the opportunity cost 
association with diverting and repurposing limited resources from the delivery of essential constituent 
services. programs.  

Potential responsibilities and challenges facing the State include but are not limited to: 

 Developing sustainable strategies to mitigate future impacts in disaster-prone areas; 
 Adapting to changes resulting from amendments to current disaster declarations; 
 Administering federal recovery programs efforts for more than 7,000 subrecipients across 80 

counties and 5 Tribal Nations; 
 Demonstrating accountability for the use of federal funds; 
 Assisting subrecipients pursue and maximize eligible federal funding available; 
 Providing subrecipients with technical assistance to enhance their capacity and capability to 

use and account for federal funds; 
 Monitoring compliance with federal, state and local program requirements; and 
 Encourage accountability while decreasing potential for fraud, waste and abuse and 

minimizing the potential for deobligation 
 
Additionally, Nebraska, like many states and communities around the country are faced with the 
unprecedented challenges associated with the novel coronavirus (COVID-19) pandemic. Although 
final estimates of the cost and impacts are yet to be determined, the peculiar nature of this continuously 
evolving pandemic presents extraordinary complication to the State’s ability to balance recovery from 
legacy disasters with recovery from COVID-19 in an expedited, cost-effective manner. 
 
The Deloitte Difference 
At Deloitte, we distinguish ourselves from other providers through tight linkages among your 
organizational mission and regulatory and programmatic requirements, our relentless focus on 
tangible value and benefit realization, and our understanding that it takes a collaborative effort 
among grantors, grantees, subrecipients, and regulators to effectively deliver disaster management 
services. Unlike boutique providers, we bring leading consulting, risk management, audit, tax, and 
financial advisory services and a multidisciplinary approach that provides broad federal, state and local 
government perspective and sensitivity to risk. We are one of a few professional services providers 
capable of accessing the insights from our various businesses and practices under one umbrella. This 
allows us to answer clients’ needs with insights that drive value across the organization and 
program ecosystem. 

Our service delivery approach recognizes that disaster recovery is different for each of our clients. To 
meet your specific needs, we employ an integrated service approach can help transform your recovery 
for effective execution, compliance, and reporting— resulting in stable and sustainable processes that 
facilitate reimbursement maximization and fund retention from pre-award through closeout. 

TABLE 6: DELOITTE SERVICE COMPONENTS AND BENEFITS TO THE STATE 
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Service Component Benefit to the State 

Our extensive experience working in the State of Nebraska and with 
potential subrecipient agencies and organizations across the State 

 Cultural compatibility 

 Increased confidence in reaching desired outcomes 

Leading practice insights from our demonstrated track record of 
delivering FEMA PA, IA and HMGP projects on some of the largest, and 
complex disasters across the country. 

 Ability to “see around the corner” and anticipate 
potential issues, challenges and opportunities 

Multi-disciplinary team of seasoned and qualified professionals with 
diverse experience in FEMA programs and proficiency in strategy, 
grants management, compliance monitoring, communications, 
accounting, auditing, technical assistance, and reporting. 

 Surge capacity to meet higher staffing needs 

 Operational agility to flex in response to change 

 Increased trust and confidence with federal, state and 
local stakeholders 

Demonstrated methods, scalable approaches, and configurable 
tools and accelerators used by clients across the country and which 
have endured the scrutiny of regulators and remain a critical factor 
in effecting fund maximization, eligibility determination in a cost-
effective and compliant manner. 

 Increased speed to execution 

 Cost savings 

 Consistent, standardized and quality outcomes 

Integrated project management methodology supported by 
standardized tools, accelerators and communication protocols for 
timely risk identification, escalation and resolution. 

 On-time delivery of services 

 Enhanced risk management through communication 
and risk management 

Innovation credentials to help navigate novel challenges and unique 
situations. 

 Improvement of core operations 

 Amplified intelligence and increased bandwidth for 
strategic thinking and decision-making 

 
TABLE 7: ILLUSTRATIVE TOOLS, TEMPLATES AND PROCESS ACCELERATORS 

Illustrative Deloitte Subrecipient Monitoring Tools and Accelerators 

Risk Assessment framework that 
integrates applicable risk factors 
(e.g., compliance, operational, 
financial); risk indicators (e.g., 
applicable quantitative and 
qualitative factors) and weighted 
scoring to evaluate subrecipient 
capability and capacity 

 

Stakeholder Communication 
Templates including data 
management systems and standard 
templates (e.g., to notification 
letters, documentation request 
forms, findings report, acceptance 
of findings, corrective action plan) 
and accelerators (e.g., checklists and 
frequently asked questions) 
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Single Audi and Site Visit 
compliance program built around 
customizable risks and controls 
framework that can provide 
frameworks for testing procedures 
and evaluating compliance with 
multiple regulatory requirements.   

Technical Assistance and Training 
to help subrecipients learn, address 
noted deficiencies, operationalize 
corrective action plans, and develop 
sustainable compliance capabilities 
and capacity 

 

 
 

Subrecipient Monitoring 
Dashboards that provide 
compelling visualizations and 
amplify the story of your 
subrecipients’ performance 

 

 

Project management platform 
tools for keeping you informed of 
the status of projects and 
deliverables and raising any 
potential obstacles 
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Process approach to delivering required technical services 

Our risk-based approach is flexible, as summarized in Table 8, scalable and can be tailored to align 
with the evolution of the grants management lifecycle and the specific compliance requirements of 
FEMA PA, IA and HMGP programs and reflect the State’s disaster recovery objectives, administrative plans 
and align with specific roles and responsibilities for stakeholders that play vital roles in recovery.  

TABLE 8: OUR RISK-BASED APPROACH AND ITS ALINGMENT TO GRANT LIFECYCLE 
Project Phase Perform Sample Deliverables 
Mobilization and 
Kick-off 

 Scheduled meetings with State and FEMA 
personnel 

 Document expected workload and transaction 
volume at each state of the recovery lifecycle 

 Proposed work plan 
 Proposed resource plan and staffing levels to 

accommodate workload at each stage 

Program Governance 
and Oversight 

 Award notification 
 Subrecipient liaison meetings 
 Subrecipient training sessions 

 Notification letter templates 
 Subrecipient training materials 

Grant Fund Request 
and Disbursement 

 Scheduled meetings with State and FEMA 
personnel 

 Payment cycle times 
 Subrecipient risk management framework 
 Retention or withhold program to decrease risk 

of overpayment 

 Proposed workplan 
 Subrecipient payment processing 
 Reconciliation templates 
 Payment summary and notification reports 
 Subrecipient financial summary report 

Execution of Grant 
Activities 

 Project Worksheet establishment 
 Expense review and approval 
 Expense reimbursement 
 Quarterly site visits 

 Summary of grant activity by subgrantee 
 Record of approved expenses 
 Expenses incurred but not yet reported estimates
 Site visit reports 

Service delivery. Summed up. 

 

 Accessible—we’re right there with you, working through matters, risks and opportunities that 
manifest throughout the engagement 
 

 Responsive—we’re not in the business of keeping you waiting for answers. We will be proactive in 
sharing information and diligent to respond to your and your stakeholders’ inquiries 
 

 Informative—whether it is a face-to-face meeting or a quick email, we’ll make sure that we share 
our perspective on regulatory compliance and technical hot topics as well as lessons learned from 
our past and ongoing client experiences.  
 

 Transparent—we’ll keep you updated on the progress of the engagement services, identified 
findings, and target dates for completion of deliverables and include you in the discussion of 
complex matters. No part of our process is a “black box.”  
 

 Innovative—execution that leverages tested tools, technologies, and methodologies to deliver an 
efficient, effective, and ever-evolving monitoring. 
 

 Committed—we encourage our professionals to enhance their careers and become the best at 
what they do with a culture that promotes retention and organizational pride. 
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Grant Monitoring and 
Reporting 

 Ongoing subrecipient evaluation 
 Ad-hoc reporting 
 Data validation 

 Periodic subrecipient risk assessment 
 Single audit review templates 
 Desk review and site visit audit template 
 Management decision letters 

Grant Closeout and 
Audit 

 Ongoing review of expense documentation for 
compliance during the reimbursement process 

 Small and large project certification 
 Small and Large PW closeout 

Project Tracking  Daily tracking of activities 
 Direct Administrative Cost (DAC) tracking 
 Reporting to management 

 Reports on subgrantee communication 
 Reports of payments and approved expenses 
 Schedule of events by subgrantee 

 

The execution of these processes is governed by an agile project management framework (see Figure 3, 
below) that facilitates timely and quality completion of tasks, reduce risk to your mission, increase 
team productivity, improve quality, and reduce cost. 

 
Figure 3: Illustrative project management methodology and approach 

 

PROCESS FOR PROVIDING PA TECHNICAL SERVICES 

Mobilization to achieve the capacity needed. 
The Deloitte Team stands ready to respond within 30 days of a Signed Task 
Order. We have the capability to bring resources from our National Grants 
Management and Public Sector Recovery practices to fulfill staffing requirements 
and have the depth and breadth of qualified subject matter resources that can 
be deployed to meet surge capacity needs both now and into the future. 

Office space for Deloitte personnel 
We understand the importance of working side-by-side with our clients and are capable of delivering 
services from your location or applicable subrecipient locations. We are also able to leverage our office 
footprint in Omaha to house and deploy our teams. 

Meet with the NEMA Project Manager, NEMA Management, including SCO, GAR, their 
alternates and FEMA staff to review Nebraska process, procedures, and logistics 
Deloitte can initiate a kick-off meeting with the NEMA Project Manager, NEMA Management, 
including State Coordinating Officer (SCO), Governor’s Authorized Representative (GAR), their 
alternates and their partners from the FEMA programs to review process, procedures, and logistics, to 
be building into a work plan. Our experience working with FEMA has shown that gaining buy-in early in 
the process is critical to share successes between both NEMA and FEMA and promote adoption and 
compliance during the recovery process. 
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Leverage electronic databases and set up a hard copy filing system for the State that includes 
subrecipient information and associated project management files 

Through previous engagements of similar size and complexity, we are 
familiar with a wide range of grants management, accounting and 
document management solutions. Although a State responsibility, we can 
assist the State to implement a document management system that 
offers State, subrecipients and other stakeholders with centralized 
repository of relevant recovery information with added flexibility, easy 
retrieval and security for hardcopy or electronic records. 

We can work with your established centralized grants management system used for disaster 
management grants (if one exists) and compliment that with grant management tools which helps track 
grants, Subrecipients, projects, payments, and many other things. Additionally, we can help support the 
scanning of hardcopy documents into an electronic format (such as PDF) and filed in online systems.  

 When documentation is needed from the subrecipient, the State can notify a subrecipient using the 
State’s grants management system or on alternative online platform. The notification provided to the 
subrecipient will contain the details of the award including but not limited to project number(s), project 
size, obligation amount, cost share, deductions and descriptive information on the scope of eligible 
activities and particular programmatic requirements. Applicable documentation will also be available to 
through this system to supply to both parties as needed. 
 

Participate in weekly conference calls with NEMA Project Manager 
Deloitte will coordinate and participate in conference calls with the NEMA Project Manager on a 
weekly or at an alternate frequency determined. Our team will record meeting minutes, distribute to 
meeting participants, and record in the engagement archive files. 

Attend kickoff meetings and subsequent meetings between the subrecipients and FEMA 
Project initiation is the critical first step to an effective recovery. Working with FEMA and NEMA, we will help 
the subrecipients understand the nature of the damage, eligibility of the repair, and receive a timely 
and defined estimate of the obligation through attending meetings with subrecipients and FEMA. 
Through our experience, we know the development of correct Project Worksheets at the beginning of the 
project is essential to the process, as it has the potential to reduce the number of versions required, 
thus releasing State and FEMA resources from spending additional time adjusting project scope and 
obligation. 

Provide brief meeting notes and summaries to OEM including brief summaries of potential 
issues 
The engagement team will document and provide to NEMA meeting minutes and executive 
summaries of subrecipient and project challenges in order for appropriate action to be taken when 
applicable. These files will be stored in the State’s grants management or document management system 
(electronic or hardcopy) by subrecipient and project. Using this approach, NEMA will also be able to store 
meeting minutes for future disasters, if needed. 

Assist in the development and review of project worksheets 
Our experience reviewing project worksheets throughout the grant lifecycle helps us understand the 
importance of writing the project worksheet correct and complete the first time. We will leverage 
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our historical knowledge of how FEMA expects the project worksheets to be written and also the lessons 
learned through the process from some of the states that have managed the nation’s largest disasters. 
Our resources will bring engineering and technical experience to the State. 

Discuss potential “406 mitigation” project and improved and alternate project opportunities with 
FEMA and subrecipients.  
The Deloitte Team recognizes the long-term value of 
preventing recurrence of similar damage from future 
disaster events during the repair of damaged components of 
facilities. As such, we are able to facilitate discussions with both 
subrecipients and FEMA to incorporate components of 
improvement and alternate project as elements of hazard 
mitigation in the disaster recovery process We can proactively 
identify these opportunities and educate subrecipients so that 
the mitigation work is cost effective and reasonably performed 
as part of the work or measure which will reduce the potential for damage to a facility from a disaster 
event. In applicable instances, we can also check that Section 406 and 404 funding are combined where 
appropriate and that the application for mitigation funding is submitted in a timely manner, consistent 
with State and local hazard mitigation plans, and approved by the State Hazard Mitigation Officer. Finally, 
our experience in this area can help subrecipients avoid duplication of 404 and 406 funding as well as 
remain compliant with applicable federal, state and local standards as well as minimum National 
Flood Insurance Program (NFIP) requirements distinct from hazard mitigation. 

Discuss debris removal and permanent work alternative procedures with FEMA and 
subrecipients. 
We will collaborate with the State to support subrecipients’ understanding and consider applicable and 
appropriate components of alternative procedures with for debris removal and permanent work 
including but not limited to consolidation of multiple fixed grants; formulation and management of fixed 
cost estimate grants; validation of subgrantee-provided estimates, use of excess funds, as well as special 
considerations reviews for environmental/historic preservation compliance reviews, insurance and 
mitigation. 

Work with subrecipients to understand the procurement and contracting process to evaluate 
compliance 

The State’s subrecipients’ understanding of the procurement and 
contracting process is essential to future compliance. Ongoing 
education and subrecipient outreach programs will be the 
primary form of communication and collaboration between 
subrecipients and the State to facilitate understanding of and 
compliance with regulatory and programmatic requirements as 
well as management of financial and operational risks. Notification 
will be followed by facilitated meetings with a subrecipient liaison 
who could discuss in detail the particulars of the grant program as 

well as the fiscal aspects of the project such as procedures for purchases, signatures required, and 
timelines for purchases. 
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Attend exit briefings and review and approve project worksheets as the State PAC  
Our engagement team will attend subrecipient exit briefings and review and support the approval 
of project worksheets upon review by management. We are familiar with this process and have worked 
with both States and subrecipient and understand both sides of this process. 

Maintain currency in EMMIE and FEMA Grants Portal and utilize them to review project 
worksheets 
Using your electronic grants management software system, project worksheets will be synced with 
EMMIE, NEMIS, Grants Portal and other applicable federal systems on a frequent basis, usually 
nightly, to make sure both the State’s system and EMMIE are updated timely. 

Review and approve reimbursement requests and supporting documentation 
Our approach is founded on aligning NEMA’s current policies and procedures to grant program 
policies, goals, and objectives, with a focus on assessing and strengthening internal control 
procedures for areas with the highest exposure to risk. Such procedures may help prevent and detect 
irregularities, including fraud, waste, and abuse, while safeguarding grant program resources, 
facilitating effective and efficient operations, reliable financial reports, and compliance with federal and 
state regulations. 

We understand the common areas that present challenges during the reimbursement lifecycle. We will 
work to address these potential issues and establish leading practices and procedures for NEMA including 
standardized review procedures, cost analysis and version management. 

Leveraging the State’s grant management technology platform, our reimbursement review approach will 
prepare each PW and subrecipient for closeout by saving expense reimbursement documentation 
(invoices, proof of procurement, etc.). This will enable the closeout team at the end of the project lifecycle 
to efficiently administer a small or large project closeout and determine if the funds have been used in 
accordance with the grant conditions. 

 
Figure 4: Documentation review and compliance guidelines 
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Leveraging our experience designing an expense review tool and automating the grant manager’s review 
of expense reimbursement requests for claims processing, we will assist the State review its payments 
for accuracy and compliance working alongside state employees to make the final determination for 
payment.  

We also understand the process and are committed to helping the State with challenges that arise during 
the reimbursement phase. Using your grants management technology platform, the expense review tool 
will: 

 Establish accounts and record the initial funding amounts and disbursement method based on 
the risk profile associated with each subrecipient 

 Allocate funding to federal, state and local appropriations to enable tracking of funding with 
funding sources 

 Utilize the Expense Review Tool (ERT) to assist with reviewing and processing Reimbursement 
Request Forms (RRF’s), and align PW scope items with documentation 

Work with State Finance on reimbursements 
Disbursement of funds to subrecipients is a significant component 
of the grants administration process that requires an effective 
balance of compliance and expediency. Funds should be 
provided to subrecipient in a timely fashion to expedite the disaster 
recovery process but also implemented in a risk-based 
infrastructure to support compliance with regulatory 
requirements and decrease financial risk exposures to the 
State. 

Payments to subrecipient will be performed using the following approach: 

 Establishment of baseline measures to align the disbursement process with applicable finance- 
based objectives of the State. This includes the definition of performance indicators such as 
approval to payment cycle times, definition of acceptable forms of supporting documentation, 
development of cursory and detailed approval process for payment request, consolidation of 
payable information to facilitate drawdowns from FEMA and other granting agencies. 

 Performance of a broad, qualitative and quantitative risk assessment of subrecipients to 
determine acceptable forms of disbursements such as regular reimbursements, advances, or 
express payments. We will also work with the State to discuss the applicability of retainage 
thresholds to decrease the risk of overpayments. This process will also include a determination of 
forms of payments including checks or electronic transfers suitable to subrecipient capabilities. 

 Development of a sustainable drawdown process to facilitate compliance with CMIA 
standards and decrease the amount of time between collection of funds from FEMA and 
disbursement of funds to subrecipients. This is enabled by the use of standardized payment forms 
and leveraged interfaces between the grant accounting system and the federal drawdown systems 
such as Smartlink 

 Establishment of payment reconciliation process that reviews funds disbursed to requests for 
reimbursements, subrecipient expenditures and drawdowns from FEMA to identify improper 
payments. This process easily leverages our reconciliation templates that have been developed 
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and refined from usage in the field and compatible with established data elements available in 
information systems such as a project tracking system and FEMA’s Smartlink system 

Prepare and submit the State’s quarterly progress reports to FEMA, including large project 
reporting 
Our team has developed a quarterly reporting template and tracking system to facilitate the process 
of receiving and consolidating quarterly report results. Using the Deloitte Survey Tool, the State would be 
able to administer and receive quarterly report responses from 

Coordinate FFATA form completion by subrecipients 
Through working with the subrecipients, the engagement team will work to facilitate that where 
applicable, Federal Funding Accountability and Transparency Act (FFATA) forms are being correctly 
completed. Regular contact will be maintained with the subrecipients, including a documented schedule 
of activities and a recording of meeting activities through your grants management information system. 
Further, we have developed standardized tools and templates that help support the collection, 
consolidation, reconciliation, analysis and formatting of data for FFATA reporting. 

Conduct site visits to applicable projects at least quarterly 
and report on site visits in the grantee quarterly report and 
provide templates that will be used to document site visits 
We will be in constant contact with the subrecipient and will 
develop routine and scheduled visits and will monitor this 
activity across the subrecipients. We have developed site visit 
templates that can be customized to the nature of the disaster 
and project and will utilize these in the field. In addition we have 
developed training programs to educate new personnel in how 
to conduct site visits. 

Prepare State files for FEMA project closeout and future audit 
We will implement our proprietary closeout process which has been endorsed by FEMA and used in 
conjunction with our clients across the country. Our deep experience with the closeout process and our 
incorporation this knowledge into the earlier phases of the project will mitigate both common and 
uncommon risks associated with this task. 

Conduct final inspections and sign off for the State on large project completion forms 
Our experience has demonstrated the importance of highlighting project closeout from the start of 
the grant lifecycle. The proposed reimbursement process will assist in capturing the required 
information for closeout throughout. We have experience working with grantee organizations and with 
FEMA to establish a streamlined closeout process that is audit compliant.  

Our primary closeout activities may include: 

 Review expenditures and test for compliance with regulations 
 Reconcile and closeout accounts internally (including small project net cost overruns) 
 Request formal closeout from funding source(s) 
 Record and report on variances 
 Closed accounts 
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 Variance reports (if required) 

We can work with the State and the subrecipients to close out the grants, project by project, until the 
disaster is complete. 

 
Figure 5: Illustrative project closeout process 

Deloitte understands the importance of audits to the grants management cycle as a means of providing 
confidence to grantors as to the management and use of such funds by recipients and subrecipients. 
The State and FEMA may be subject to DHS OIG audit or review, and subrecipients have the ability to 
appeal decisions, even after their projects are closed.  

Ultimately, we see audits as more than numbers and compliance. We work with clients to improve their 
overall financial reporting processes and to help them better understand their business. We also consider 
it our job to continually inform our clients about accounting, financial and regulatory developments that 
may affect their business. 

To this end, we can assist the State to prepare for audits by performing: 

 Account reconciliations and analysis of underlying 
general ledger balances to determine accuracy and 
reliance on during an audit. This will include identification 
of applicable adjustments, preparation of a trial balance 
and set of double-entry journal vouchers supporting 
adjustments and reclassifications to the general ledger. 

 Documentation of accounting systems and assessment 
of internal controls: we can prepare process flowcharts 
and procedure documents and also develop and 
implement audit readiness test plans to evaluate the 
operating effectiveness of internal controls and 
development of corrective actions to address control 
deficiencies 

Providing audit support such as training to State personnel interfacing with external auditors and ongoing 
consultation to provide additional information and/or explanations as required to facilitate a smooth 
audit process. 
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Monitor subrecipient compliance with regulatory and programmatic requirements 
To monitor project progress and compliance with the terms of the grant agreements and applicable 
federal regulations we can develop and implement a sustainable risk-based grant monitoring 
program that is scalable to meet the specific needs of the State and its subrecipients. Our 
compliance programs are broad and may include the following elements: 

 Risk assessment to discover high vulnerability areas specific to the State, subrecipients and grant 
programs as well as to determine the applicable level and intensity of subrecipient reviews 

 Development and implementation of an annual monitoring plan 
 Perform desk reviews for sub-recipients meeting the minimum requirements based on sub- 

recipients' applicability to 2 CFR 200; or develop procedures to perform 2 CFR 200 desk reviews 
including the customization of templates for management decision letters 

 Perform on-site visit reviews based on the result of the risk assessment and desk reviews 
 Review monthly/quarterly reports submitted by sub-recipients and perform trending to 

identify anomalies of reports 
 Perform ongoing communication to share changes in compliance requirements to sub-

recipients 

Make staff available for future audits 
We would be honored to continue our relationship with the State after the close of this engagement 
through supporting potential future audits. We hope to come to a separate and mutually agreed 
upon arrangement on the timing, scope and cost of audit support services. 
 

1.9 a. Describe bidder’s process for providing IA technical services. 

 Response: 

PROCESS FOR PROVIDING IA TECHNICAL SERVICES 

The FEMA IA program offers a portfolio of critical programs and services 
such as the Federal Individuals and Households Program (IHP) Housing 
Assistance, Disaster Case Management (DCM), Disaster Unemployment 
Assistance (DUA), Disaster Legal Services (DLS), and Crisis Counseling 
and Training Program (CCP), IHP Other Needs Assistance (ONA), and 
Transitional Sheltering Assistance (TSA) to help individuals and 
households affected by disaster events. 

After each declaration, FEMA and the state will enter into an agreement documenting the understanding, 
commitments, and conditions under which FEMA will provide assistance. Given the various combination 
of programs that may be enacted, Deloitte can support the State in determining how best to implement 
the portfolio of IA programs services in pre-disaster and post-disaster circumstances. We intend to 
consult with state and federal officials to develop a delivery model for IA using the national, regional, state 
and local NGO and VOAD groups. 

Pre-disaster planning 
We can work to support the State and FEMA to perform a pre-disaster assessment of the vulnerability of 
the housing stock and population to the potential impacts of hurricanes, floods, earthquakes, tornadoes 
and other natural and man-made hazards. Through this effort, FEMA and the State can identify a wide 
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range of potential housing recovery strategies and solutions that can be leveraged in the event of a 
disaster. An important outcome of this activity will be to provide insight into the following key measures: 

 Housing inventory by type and occupancy; including vulnerable locations; 
 Performance of housing stock against recent disaster events; 
 Critical challenges and obstacles to housing recovery; 
 Lessons learned from recent housing response and recovery (within and outside the jurisdiction 

of the State) to help improve opportunities for enhancing capabilities and capacities; and 
 Applicable State and local requirements to be met (permits, codes, fees, etc.) to comply with, as 

identified under the various FEMA IA programs 

Damage Assessment 
Although a primary responsibility of FEMA, we can help support the State and 
FEMA with conducting damage assessment in the event of a disaster events. 
Our technically proficient professionals can support with the following activities 
that provide situational awareness and offer insights into capabilities that can 
be translated into expedited and cost-effective recovery: 

 Assess geographic distribution of damages and housing  
 Determination of the accessibility of disaster site(s) and proximity to FEMA assets (personnel, 

equipment/supplies, offices). 
 Facilitate inspections to better capture the nature and scope of damages (including availability of 

power/water and functionality of local government/services) 
 Identify and quantify the types of housing units that can be used in the impacted area and 

alternative housing solutions 
 Coordinate the discovery of potential shortages in locally available building materials as well as 

shortage of local labor, skilled and unskilled that can help accelerate the rate of re 

Site Assessments for Temporary Housing 
We can support the State and FEMA in the identification and mapping of potential sites that may be used 
for temporary housing including but not limited to Emergency Group Sites, commercial, state parks, 
commercial parks. For each identified site, a feasibility analysis can be performed to: 

 identify potential challenges and issues that may hinder recovery 
objectives 
 inventory applicable State of local code requirements, laws or 
ordinances that pertain to each property  
 Identify environmental concerns, including hazardous materials, 
surface and ground water, natural resources, or historic and cultural 
resources.  
 Identify what type of capital improvements will be needed for the site, 
including debris removal, electric services, septic tanks or sewer systems 
and major plumbing. 

State Liaison Support 
We can support the State to liaise with FEMA to help coordinate the implementation of operational plans 
that help identify potential housing problems, understand requirements and operationalize recovery 
strategies in an efficient manner. In this role, we may be able to help: 
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 Facilitate meetings with key State and local officials to maintain ongoing situational awareness 
 Identify and document standard and exception requirements in each county and municipality that 

need to be met, including: 
o Placement or zoning restrictions (and sources of information). 
o Lot boundary restrictions 
o Contractor licensing requirements 
o Permit requirements for installation of temporary housing units 
o State or local building inspection requirements 
o Utility company requirements for transfer of service and inspection 
o Requirements for and cost of utility system tap fees 
o Utility company installation specifications 

 Coordinate with FEMA DSA Site Assessment teams to identify problems, issues and impediments 
that need to be addressed  

 Coordinate the identification and deployment of personnel with specialized skills that will be 
needed in a major housing mission 

 
Technical Assistance, Community Outreach and Training 
We can provide experience and qualified technical subject matter resources that provide applicable 
awareness and trainings to program subrecipients on topics related to FEMA IA programs such as: 
 Understanding the different types of IA programs and the sequence of delivery; 
 Explaining the availability of and access to community service programs such as crisis counseling, 

disaster unemployment assistance, disaster legal services, and disaster case management; 
 Evaluating eligibility for each applicable IA program and documentation requirements to 

demonstrate ongoing compliance   

1.10 a. Describe bidder’s process for providing HMGP technical services. 

 Response: 

PROCESS FOR PROVIDING HMGP TECHNICAL SERVICES 

Our proposed approach to delivering the HMGP programs begins with engaging stakeholders at the 
State (grantee) and subrecipient levels early to proactively identify opportunities and potential 
challenges, while fostering collaboration on management priorities.  The foundation of our method is for 
our professionals to work alongside State personnel to conduct briefings, provide trainings and on-site 
technical and regulatory assistance to actual and prospective HMGP subrecipients, assist with the design 
and implementation of community education and outreach efforts, assist with the review and 
development of project applications, and establish grants management procedures and processes to 
confirm reimbursement of funds and closeout and audit processes.   

This level of support helps confirm that mitigation is a core focus for the recovering communities and 
helps counter negative perceptions of mitigation as a hindrance to expedited recovery by highlighting 
and explaining the inherent complexities, uncertainties, and timelines required for implementation.  
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Considering the projects already identified and 
expected to move forward within the initial plans, 
it is critical for teams to fully integrate themselves 
within focus areas in order to give each their 
attention.  As a result, we advocate for the 
assignment of specific Mitigation Specialists to 
serve as consistent and singular points-of-
contact with specific communities/subrecipients, 
based on a combination of geographic location 
and the relevance of consultant experience to 
identified opportunities.  These subject matter 
resources will be supported by technical 
professionals that bring specific competencies in 
critical areas, such as engineering, benefit-cost analysis, and environmental and historic preservation, 
and can engage subrecipients on an as-needed basis to address specific issues that may arise.  This 
approach confirms that entities considering applying for recovery funds have access to the “right person” 
to answer questions and measure accountability against.  

Grantee Application Review, Comments, Follow-up, and Application Approval 
To help confirm the timely achievement of recovery objectives, we have developed a logical and organized 
approach to providing technical and regulatory assistance to identified subrecipients.  As existing or 
future project applications are received, our professionals will provide support to the State in conducting 
reviews of applications, identifying potential issues, and helping identify instances where provided 
information may be insufficient to justify funding award.  Potential differences involving aspects of 
eligibility, funding, or program expectations identified will be leveraged in the preparation of Requests 
for Information (RFIs) for subrecipients to request missing documentation and obtain clarification as a 
means of improving project quality.   

Additionally with previously submitted HMGP project applications, our team will conduct a retroactive 
review through targeted spot checks to determine whether deficiencies exist in documentation or 
other program requirements. If issues are found when reviewing applications, our team will recommend 
strategies for corrective action to resolve existing issues and prevent future issues.  

Our specialists will also be available to assist the State in reviewing project submittals to:   

 facilitate consistency with State and regional/local recovery and mitigation plans,  
 offer analysis and recommendations, if requested, based on our analysis of project 

documentation vis-à-vis State-established priorities for the use of funding. 

A critical element of this HMGP project review involves supporting the completion of a well-documented, 
defensible Benefit-Cost Analyses (BCA). Our Mitigation Specialists are well versed at FEMA’s Benefit-
Cost Analysis Tool, the accepted methodology for demonstrating the benefit-cost relationship and can 
help prepare an aggressive, yet justifiable, BCA for subrecipient projects.  

Our BCA resources, some who helped on the review teams in the development of the recent version of 
FEMA’s BCA are able to provide training in both formal settings and in subrecipient facilities, helping them 
to perform BCAs on projects to evaluate potential project viability on their own. By providing this training 
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using the community’s actual projects, we have found that community representatives often learn 
more and are better able to retain that information for use in the wake of future disaster events.  

Submitting project applications for funding often results in 
rounds of discussion and clarification with FEMA, and grantee 
program staff about the documentation submitted as well as 
the true intent and importance of prioritized projects, the 
methodologies used to determine relative benefits and costs, 
plans for effective execution of grant specific requirements, 
and other factors.  To this end, our recovery professionals are 
able to serve as advocates for the projects the State has 
submitted on behalf of subrecipients Statewide.  We will 
collaborate with FEMA representatives to increase the 
likelihood of approval of submitted project applications.  

After the award, we will provide hands-on technical assistance, both in person and by phone, to 
subrecipients to help meet programmatic requirements for project implementation, confirm applicable 
documentation for payments, and provide grant management support to the State. Our personnel will 
provide HMGP support in tandem with State personnel, in an effort to provide both formal and on-the-
job training to build state and subrecipient capacity. 

Contract Development 
Our HMGP professionals have extensive experience in the review of grant-related contract documents, 
helping to assess whether relevant points are addressed in the document prior to execution, thereby 
reducing the potential of contracting issues during project implementation. We will provide 
technical assistance to the State to confirm that contract documents meet the programmatic intent of the 
HMGP program and are constructed to be both binding and flexible as needed for applicable 
stakeholders, helping meet the programmatic goals and intent of the project. 

Correspondence 
We understand the importance of clear communication and documentation, and how detrimental the 
absence of either is to the effectiveness of the program.  We routinely assist our clients with 
documentation and correspondence related to the management and implementation of HMGP using 
field-tested documentation templates and forms that capture applicable levels of detail of meetings 
and interactions with subrecipients and other recovery stakeholders. 

Subrecipient Procurement 
We understand that inexperienced subrecipients often need detailed training regarding proper and 
acceptable procurement using federal funds, especially as it relates to acceptable methodologies and 
substantiating documentation for procurement activities. We also understand that experienced 
subrecipients often have routine practices that – while seemingly acceptable when using local funding – 
may not adhere to the stringent standards required of federal or state funding. 
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We will work with subrecipients on understanding the 
procurement requirements established in 2 CFR 200, 44 CFR, 
Part 13 and 24 CFR Part 85. We will provide training and 
documented guidelines to help subrecipients understand the 
process, the documentation requirements, and the importance 
of proper procurement, as well as the potential ramifications 
of an improper procurement.  Additionally, we will advise 
subrecipients on grant-specific procurement requirements such 
as Davis-Bacon and minority business goals. We will share 
knowledgeable points of contact with subrecipients to address 
questions or concerns regarding the procurement process, and 
that those questions or concerns are promptly and fully resolved. 

Additionally, we can work with subrecipients to retroactively address issues related to improperly 
procured and/or executed contracts. We can provide insights on prevailing issues and help subrecipients 
clearly understand the issue, solution, and reason the issue existed, and more importantly help them to 
build capacity to proactively recognize and avoid such mistakes in the future. 

Permits 
HMGP projects require various Federal, State, and local permits, and 
we believe that not only should permits be part of the project and 
application development process, but also should be accounted for 
during the application review and approval process. Our HMGP 
methodology helps minimize the possibility that a subrecipient is 
surprised by the necessity of procuring a permit (i.e., floodplain 
management permit or certificate of occupancy) as the need was 
established at the onset. 

Our Mitigation professionals have extensive experience with both floodplain regulations and building 
codes, critical requirements for many construction projects considered or funded through the HMGP. 
Many of our professionals maintain Certified Floodplain Manager status, as certified by the Association 
of State Floodplain Managers. This certification facilitates a level of proficiency that our clients find 
valuable, particularly during the HMGP application review and project implementation processes. 

Subrecipient Reimbursement Requests 
Our Mitigation professionals understand that these programs are one of many post-disaster funding 
sources that subrecipients work through in order to achieve recovery. We also understand how confusing 
the myriad of regulations, requirements, documentation, and timelines can be for subrecipients – which 
also have other, non-recovery responsibilities they are responsible for during this process.  The more 
funding sources available, the more likely it is for reimbursement confusion. 

Our approach to this frequent recovery issue is simple – we can work closely with subrecipients 
throughout the project implementation process, helping them where they require assistance and help 
them understand not only what is required to gain reimbursement, but also why it is required and how 
to meet those requirements. Our experience has shown that subrecipients are more effective if they 
understand the process, not merely the specific piece that applies to a particular transaction.  This 
approach is equally as effective for helping subrecipients correctly assigns costs to the funding sources 
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available, and that they document those costs to facilitate reimbursement eligibility, according to that 
program’s requirements. We will work with them to make sure they are clear regarding what program is 
funding what portion of a project, and how that program requires those costs be documented as 
required, reasonable, allowable, and allocable – and therefore eligible – as well as the documentation 
requirements that govern reimbursement requests. 

Our extensive project work with this program means that we 
understand those cost categories that FEMA considers eligible and 
those that are ineligible, as well as those that require further research 
and consideration before a determination can be made.  We will work 
closely with both the State and subrecipients to confirm that costs 
considered eligible can be effectively documented, costs found to 
be ineligible are confirmed, and those costs that require further 
consideration receive the required attention to make a 
determination. 

An inherent issue related to the use and management of multiple 
funding sources is duplication of benefits.  Our recovery professionals 
execute duplication checks during application formulation and 
periodically during subsequent phases to facilitate ongoing 
compliance with program requirements.  We will particularly 
anticipate potential duplication of benefits during instances of 
modification to applications or changes to the project’s approved 
scope of work. We will proactively work to confirm that unintentional 
duplication or the appearances of duplication are minimal.  
Additionally, when required we will notify appropriate personnel to 
escalate instances of duplication and will work with the subrecipient to understand both the issue and its 
appropriate resolution. 

Grantee Reimbursement Requests 
We recognize the eligibility requirements and documentation requirements associated with grantee 
reimbursement under HMGP requires documentation of work efforts to a degree that allows the 
grantee to seek reimbursement for the majority of our work effort under FEMA’s direct administrative 
cost (DAC). Professionals can track their time in applicable time increments (e.g., 15 minutes), linking each 
block of time to a description of the work that was performed and information regarding specific projects 
and work sites.  

Our team understands the criticality of effective documentation of these costs to be reviewed and 
evaluated at financial monitoring. Our professionals will help the State understand the types of activities 
that are considered eligible for reimbursement as administrative costs.  Our staff will also work to 
facilitate proper documentation of their time and effort - allowing for timely and effective reimbursement. 

Grantee Documentation 
Applicable documentation is one of the critical factors to the disaster recovery operation. Documentation 
provides the basis for the management of project objectives, communications with the State and its 
subrecipients, management of quality task and milestones tracking, the foundation for the 
reimbursement process, and facilitation of the final project closeout process.  
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Our professionals will provide the State with properly prepared documentation and associated 
support and guidance to facilitate its recovery, meet objectives, and retain federal funding. Our 
defined documentation processes and templates will help confirm that the State will have the required 
support and audit trail available to reduce potential issues as the recovery moves forward. Records will 
be made available in electronic and hard copy formats in accordance with applicable federal and grantee 
standards and ease transmission to FEMA, state auditors, and other critical recovery stakeholders.  

Subrecipient Documentation 
Our professionals have assisted subrecipients in establishing and maintaining applicable 
documentation systems, and enabling those practices and systems meet the requirements of HMGP 
and the grantee. We will work to provide applicable training and education to subrecipients to distinguish 
the documentation requirements of HMGP and other federal programs. We will assess existing 
documentation practices and systems, helping to identify changes or recommend expansions of those 
practices and systems required to meet requirements of HMGP and other programs, and to understand 
the importance of maintaining the required documentation for the required time period. 

Beyond providing training and examining documentation 
practices and policies, our team will be prepared to 
provide dedicated support to subrecipients for both 
programs from project formulation and subrecipient 
development to reimbursement and closeout. Our 
support will include reviewing previously created or 
submitted documentation against governing regulations 
to identify gaps and assistance when developing future 
document templates, practices, and policies.  

Additionally, we have developed standard documentation templates and retention formats to guide 
subrecipients and help reduce the possibility of missing documentation. As we have done in prior 
engagements, we will work with subrecipients to locate missing documents or to determine other 
possible options that will satisfy the audit trail requirement. We will work with subrecipients to make sure 
that they understand the purpose of the documentation and what requirement is being met, which often 
better enables them to find options that will satisfy the requirement.  

 
Training 
One of our core engagement delivery principles is to enable within our clients the capacity to manage 
the processes we execute and drive the sustainability of the recovery mechanism. To that end, we 
can provide the State and subrecipients with various level of HMGP technical and programmatic training 
via applicable delivery mechanisms, including roadshows, classroom settings, on-the-job training and 
remote delivery.  

Training can be delivered as a series of geographically diverse sessions which will specifically address 
procurement, reimbursement requests, permits, documentation requirements, monitoring, reporting, 
and closeout. These training sessions will provide subrecipients with the opportunity to ask questions 
and meet face to face with HMGP Specialists who will be supporting them through the lifecycle of their 
grants.   
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Topics we may be able to provide training for include, but are not limited to 

 Project and application development; 
 Benefit-cost analysis; 
 Application and project eligibility reviews; 
 Appeals 
 Programmatic requirements and timing including 

Action Plan and amendment development; 
 Environmental and historic preservation; 

 Project audit and closeout; Proper 
procurement,  

 Grant management; 
 Using grant management software; 
 Documentation requirements; 
 Reimbursements;  

 

We will work to promptly assess specific training requirements, and can tailor a training plan to each 
organization, that allows for applicable training to be provided to staff and subrecipients in a 
timely manner.  We can execute that training plan to the organization’s staff, helping to build capacity 
for the future. 

Monitoring 
Upon approval of HMGP projects we will initiate monitoring of approved projects (in the field and 
through stakeholder engagement) and conduct periodic documentation reviews to confirm that 
program rules are followed and sufficient progress is being made.  Specific components that we routinely 
monitor include: progress against approved milestones, completion of the approved scope of work, 
adherence to National Objectives, and compliance with applicable regulations and grant requirements. 

Our professionals will create customized monitoring and 
inspection plans that involve regular, scheduled follow-
up with each subrecipient for approved projects, to 
confirm that activities have been completed in compliance 
with the grant agreement and Action Plan, that required 
quarterly and other reports are submitted correctly and on-
time, and to answer questions regarding grant 
documentation, project management, or other related 
topics.  Monitoring and inspection plans will be created in 
consultation with the approved project milestones and will 
be reviewed with the subrecipient at the time of project 
award.  This review will also help to confirm that stakeholders understand the grant management 
requirements of award, including the need for periodic site visits and other inspections. This plan will 
be leveraged through each phase of the project life cycle, including quarterly reports and site inspections, 
and will be amended if the approved milestones are modified. By using this monitoring plan, our 
professionals will be able to readily identify and proactively address potential issues affecting the project’s 
implementation. 

In the event that issues are identified, our professionals can offer direct technical assistance to 
address problems in a timely and effective manner.  Our professionals will also communicate on an 
ongoing basis with the State, so that issues requiring State attention or engagement with federal agencies 
are addressed in a manner consistent with State protocols, policies, and procedures. 
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Compliance 
Mitigation projects are not implemented independently and are subject to a variety of cross-cutting 
requirements, including but not limited to National Environmental Policy Act (NEPA) and National Historic 
Preservation Act (NHPA), as well as applicable public health and safety regulations, codes, and ordinances. 

Our team has significant experience interpreting 
regulations and implementing compliance control 
measures for grantees and subrecipients. This knowledge 
is both shared and transferred to the subrecipients and State 
through training as identified earlier.  Training serves as a 
critical tool to both current and potential future 
subrecipients in understanding compliance requirements by 
providing a framework through which compliance challenges 
are addressed.  Additionally, one of the simplest and 

effective means of helping make future subrecipients aware of federal requirements are through 
compliance checklists.  These reference documents provide the basic framework under which each 
requirement to operate and open the door to subsequent discussions around compliance.  Checklists 
can be customized to provide basic, general information (i.e. duplication of benefits summary with 
examples) or tailored to more specific, technical matters (i.e. detailed review of NEPA-related 
requirements specified under 24 CFR Part 58.5).  

Our approach includes performing a cultural and environmental review prior to awarding or 
initiating projects and engaging FEMA, Indian Tribes, State Historic Preservation Officers, Advisory 
Council on Historic Preservation, and other federal or state stakeholders to establish agreements on 
approach to related issues as early in the process as possible.  Our professionals apply a programmatic 
view of issue resolutions to confirm that negotiations and documentation requirements needed to 
achieve resolution have the broadest possible impacts, thereby resolving issues for future projects with 
potential similar issues. 

Proactive engagement is even more important when a project involves multiple funding programs, 
as programs often have differing requirements for compliance. Coordinating an agreed upon approach 
to meeting applicable requirements – and helping relieve undue burden to either the subrecipient or 
grantee – is critical for disaster recovery to move towards completion. Early identification of requirements 
for the funding sources, disparity between programmatic requirements, and its expedient resolution is 
required for progress. Our professionals have extensive experience in this identification and resolution, 
having worked with hundreds of sub subrecipients who found themselves in this exact situation. 

Reporting 
We routinely work with our grantee and subrecipient clients to meet 
their specific reporting requirements. We assist them with the collection, 
review, and compilation of subrecipient reports that feed into grantee 
reports, helping them to condense large volumes of information and 
data into a concise format that provides the required metrics and 
information to satisfy federal and State reporting requirements. 

Our professionals understand the importance of tracking report documents – those from the subgrantee 
and those produced by the grantee – in accordance with retention standards.  Our professionals have 
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used an array of methodologies and mechanisms for this tracking – MS Excel spreadsheets, MS Access 
databases, and other internal client systems – and are familiar with the advantages and disadvantages of 
each system.  We will promptly adapt to the State’s preferred tracking mechanism, to reduce interruptions 
to the disaster recovery. If a new tracking system is required, we will promptly assess the situation to 
determine the applicable option and help the State implement their chosen methodology promptly and 
efficiently.  

We can provide a wide array of reports, as requested and as needed. Reports we routinely develop, 
update, and provide to grantees to assist in tracking and reporting of disaster recovery activities include: 

 Project status reports; 
 NEMIS tracking reports; 
 Obligation/pending obligation reports; 
 Action item tracking reports; 
 Issue tracking reports; 

 Appeals tracking reports; 
 Accomplishments report; 
 Direct administrative cost tracking reports; 
 Awards in progress reports; and 
 Cost share reports 

 
Final Inspections 
We understand final inspections are required for timely and effective completion of each project. Upon 
notification that a project is complete, our professionals will schedule a final inspection. We can confirm 
the project was completed according to the approved scope of work, and that the finished project 
functions as expected and as described in the approved narrative.  

If a completed project does not comply with listed requirements, our professionals can work with the 
subgrantee to determine areas of deviation, root causes and applicable justification for the deviation.  We 
will work to resolve discrepancies to the extent they can be in accordance with the approved scope of 
work. For outstanding items, our staff will document the ineligibility, and prepare documentation 
notifying the subgrantee of ineligible work and subsequently ineligible costs, as well as other ramifications 
from the deviation.  We will also work with the subgrantee to make sure they understand the reason for 
the ineligibility decision (and resulting deobligation), to help them avoid such mistakes in the future. 

Closeout 
Our professionals will strive to make the closeout process as simple as possible for stakeholders. To do 
this, we approach each aspect of grant management and project implementation with an emphasis on 
the eventual closeout of the project and grant.  Our deep experience on multiple Federal grant programs 
has provided our professionals with proficiency in the reconciliation of financial documents, assembly 
and review of closeout packages, and preparation of final reports.  By working closely with grantee and 
subgrantees throughout project implementation and grant management process, many 
apprehensions or misunderstandings related to closeout are alleviated, and the process is often 
smoother for stakeholders involved.  

Audit Assistance 
Similar to closeout, our professionals will approach aspects of project implementation and grant 
management with consideration for an eventual audit of project files. We find this approach contributes 
to effective audit reviews by reducing time spent auditing or the urgency of resolving issues during the 
audit itself. Due to our understanding of grant program audit requirements, we are able to work with 
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grantees and subgrantees throughout the process, ensuring that the audit documentation requirements 
are considered and accounted for throughout each phase of the life cycle of the grant/subgrant. 

At the grantee level, our professionals have experience 
reviewing and understanding audit reports, and will assist 
with required response to detailed findings, as applicable. We 
can assist with the collection of additional documentation and 
information, compiling the newly gathered information into 
an appropriate format, and preparing the response package. 
Where applicable, we can also provide technical assistance for 
the review of systems, practices, or policies in response to an 
audit finding. We can provide required technical assistance, 
as applicable, to help identify the root cause issues, develop 
and document corrective action plans and other tasks 
required towards the grantee’s response to the finding. 

Other Tasks 
Due to our exposure to the various phases of the recovery lifecycle, we are able to provide the State with 
additional recovery management services including but not limited to assistance with hazard mitigation 
planning, HMGP application appeals, and Disaster Recovery Grant Reporting (DRGR) system support.  

Hazard Mitigation Planning (Part 201) 
A critical aspect of an effective HMGP project is the ability to link the project type and outcomes to 
those described in approved mitigation plans and strategies (at both the state and local levels). 
However, our experience has shown that sometimes these linkages do not exist; for example, some 
communities may not have FEMA-approved local mitigation strategies at the time of the disaster, while 
others may have plans that do not contemplate a type of mitigation activity identified after a specific 
event.   

One of our initial steps is to identify which communities in the state were not included in an approved 
mitigation strategy prior to event declaration.  Using this information, our professionals can engage with 
those communities to educate subrecipients regarding the consequences of not being part of an 
approved mitigation plan, and encourage undertaking steps required to develop such a plan.  We are able 
to discuss and explore possible funding sources to pay for plan development efforts (including 7% 
planning funds under the HMGP, when available), and then support the State in working with FEMA to 
obtain an agreement to allow conditional eligibility for those communities while they develop their plans. 

Appeals 
We approach each project application in a manner designed to reduce the need to file appeals, as 
the appeals process can be time consuming and can offer uncertainty for recovery efforts for extended 
periods.  To this end, we work vigorously to negotiate and resolve issues with stakeholders prior to 
recommending the necessity of an appeal.  With the support and concurrence of our clients, and backed-
up by our extensive program knowledge and visibility into past precedents, our professionals routinely 
work with the FEMA Project Officer, Public Assistance Coordinator, HMA Branch Chief, and leadership in 
the Joint Field Office, as well as leverage our relationships with leadership in FEMA Regional Offices and 
FEMA Headquarters, to address concerns and try to reach agreement without having to go to appeal.  
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Our professionals have experience in preparing, arguing, and effectively resolving appeals in 
collaboration with our clients.  We can work directly with State, local, and private non-profit grantees and 
subrecipients to determine grounds for possible appeals, help frame the information provided by 
subrecipients to address rules and guidelines, help prepare supplemental responses to the subrecipient’s 
appeal, and assist in preparation of oral argument. Our professionals utilize our deep understanding of 
law, regulation, policy, and guidance, along with our knowledge of FEMA past-precedent and tested 
methods of arguing and negotiating resolutions in order to obtain sustainable results.  
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Appendix: Illustrative Staffing Profile 
Our people make the difference. 

Organizations don’t provide services. People do. What really makes the difference are the people who 
serve you—and their commitment to you. We are committed to bringing the right people with the right 
qualifications, both now and in the future. We have assembled a team of high-caliber professionals 
with the right blend of knowledge, experience, and industry skills to serve the State.  

Per the RFP and Addendum Two: Questions and Answers, provision of “by-name personnel” is only 
required for a Task order and not considered part of our evaluated proposal response or contract. 
However, we are providing and illustrative staffing profile in Table 8 that provides a tangible demonstration 
of our experience and technical capabilities 

Upon a defined task order scope and priority needs assessment, we will work with the State to identify and 
onboard the requisite professionals with the requisite experience and skillset. Should a proposed resource 
be unavailable to be staffed on any resulting engagement, we will work with the State to select a 
replacement professional with similar experience and qualifications. 

TABLE 8: POTENTIAL STAFFING MATRIX 

Resource Affiliation Proposed Engagement Role Years of Experience 

Kathie Schwerdtfeger Deloitte Engagement Partner 31 

Linus Akanoh, Jr. Deloitte Project Manager 12.5 

Mike Byrne Deloitte Senior Advisor for Public Assistance 33 

Shahbaz Niazi Deloitte Public Assistance Program Liaison 9 

Chrystina Cappello Deloitte Public Assistance Technical Assistance Liaison 9 

Jasmine Desrosiers Deloitte Problem Resolution Officer 10.5 

Zein Jivani Deloitte Appeals Specialist 5 

Lester Lawson Deloitte Senior Debris Specialist 17 

Christina Crue Deloitte Senior Advisor for Hazard Mitigation Assistance 19 

James Clark Deloitte Hazard Mitigation Assistance Program Liaison 10 

Kenneth Robinson FDC Hazard Mitigation Assistance Benefit-Cost Analysis 
Specialist 

25 

Robert Jacobsen FDC Hazard Mitigation Assistance Technical Liaison 16 

Katherine Stevens FDC Closeout Specialist 9 

Erica Klevers FDC Disaster Recovery Specialist 13 

David Vasquez Deloitte Accounting Analyst 4 
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Kathie Schwerdtfeger, CPA 
Partner 

Deloitte & Touche LLP 
 

Proposed Role: 
Engagement Partner 

Kathie is a Partner in our National Grants Management–Disaster Recovery practice and 
specializes in providing disaster related consulting and advisory-related services to 
public sector clients throughout the country.  
 
She has more than 33 years of experience providing financial, compliance, and 
performance audits, internal audits, risk assessments, forensic investigations, and 
helping public sector entities administer their federal grant programs in compliance 
with federal laws and regulations. She has led many of our recovery projects including 
with the State of Texas, Louisiana and Colorado. 
 
Prior to joining Deloitte in 2001, Kathie spent 13 years working for the Texas State 
Auditor’s Office (SAO) where she served as Special Assistant to the State Auditor and 
the Federal Single Audit Coordinator. 

 

 
 

Linus Akanoh, Jr., CGMS CIA, 
CISA, CRMA 

Senior Manager 
Deloitte & Touche LLP 

 
Proposed Role: 
Project Manager 

Linus is a Senior Manager with more than 12 years of diversified professional services 
experience in the federal disaster recovery grants management, regulatory compliance 
and finance process / technology transformation. 
 
He provides technical experience and leadership on large, complex disaster recovery 
projects for Stafford Act, NFIA and FEMA funded programs for Hurricanes Katrina, Rita, 
Gustav, Ike and Harvey. His experience includes leadership of Deloitte’s multi-
disciplinary teams and program administration and technical assistance efforts in 
Louisiana, Colorado, and Texas. 
 
A skilled facilitator and problem-solver, Linus has demonstrated exceptional 
competencies in project management, application of defined metrics, technology, and 
personal interaction to increase communication and facilitate progress reporting.  

 

 
 

Mike Byrne 
Executive Specialist 

Deloitte & Touche LLP 
 

Proposed Role: 
Senior Advisor for Public 

Assistance 

Mike is an award-winning emergency management executive with more than 30 years 
in increasingly responsible executive leadership positions. His career is marked by 
leading large-scale transformational change projects including the creation of the New 
York City Office of Emergency Management, the Office of Homeland Security in the 
White House, the Department of Homeland Security, as well as the management of an 
innovative $10B disaster housing recovery program. 
 
Mike has been the leader of numerous major FEMA disaster and recovery responses to 
include 9/11 in NYC, Alabama Tornadoes in 2012, Haiti Earthquake in 2010, Hurricane 
Sandy in NY and most recently Federal Coordinating Officer and Federal Disaster 
Recovery Coordinator for Hurricanes Irma/Maria in Puerto Rico and the United States 
Virgin Islands. He has obligated over $9 billion in disaster assistance and designed a 
new and innovative approach to large scale disaster recovery, utilizing public assistance 
alternative procedures as well as organizing the recovery by critical infrastructure 
sector. This approach is widely praised by both the Commonwealth leadership and the 
federal interagency. 
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Christina Crue 
Senior Manager 

Deloitte & Touche LLP 
 

Proposed Role: 
Senior Advisor for Hazard 

Mitigation 

Christina brings with her nearly 20 years in the Emergency Management field, 
specializing in preparedness and resilience. Christina is a Certified Emergency Manager 
and has supported State, local, federal and private sector clients in strategic planning, 
training, exercising, and stakeholder engagement. 
 
Through her current Deloitte project experience and prior roles with the Maryland 
Emergency Management Agency (MEMA), Christina provides preparedness-related 
consulting services to grants and subgrantees by helping enhance the capabilities to 
prepare for, respond to, mitigate against, and recover from all types of hazards.  
She focuses on the development of FEMA preparedness programs, assessment of 
capabilities, development and delivery of training courses, exercises, and other 
experiential learning opportunities, as well as advising clients on improvement and 
strategic planning. 

 

 
 

James Clark 
Senior Manager 

Deloitte & Touche LLP 
 

Proposed Role: 
Hazard Mitigation Assistance 

Program Liaison 

James has more than 10 years of experience in disaster recovery and emergency 
management. He has a deep knowledge of and skills in management and supervision, 
effective leadership, oral and written communication, evaluation of project 
effectiveness and management of multiple tasks.  
 
James served as part of the Disaster Recovery efforts at the Louisiana Governor’s Office 
of Homeland Security and Emergency Preparedness (GOHSEP) from 2007 through 
2015. As part of the Executive Management team, he developed and implemented 
organizational structure, policy, and procedures across Stafford Act Recovery 
programs.  
 
James has extensive experience across aspects of Recovery programs to include, 
damage assessments, project formulation, grants management, technology systems 
(such as EMGrantsPro, NEMIS, EMMIE, data warehouse), compliance, finance 
administration, cost allocation, and Closeout activities.  

  

 

 
 

Chrystina Cappello 
Manager 

Deloitte & TOuhce LLP 
 

Proposed Role: 
Public Assitance Technical 

Assistance Liaison 

Chrystina is a Manager in our Capital Projects groups and holds undergraduate degree 
in Architectural with a concentration in Mechanical Engineering. She has more than 
eight years of experience in construction with a background in architectural 
engineering and construction management supporting projects in construction audits 
and litigation, construction and project management, finance transformation, public 
sector grant management, resiliency, and benchmarking studies for FEMA PA and 
HMGP grant programs. 
 
Through these experiences she has written affirmative and rebuttal reports, discovered 
cost recovery opportunities on construction projects, designed and implemented 
monitoring programs, developed web applications, analyzed data and processes, 
developed trainings and procedures, and created presentations in support of technical 
matters such as environmental protection, historical preservation and insurance cost 
management. 
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Jasmine Desrosiers 
Specialist Senior 

Deloitte & Touche LLP 
 

Proposed Role: 
Problem Resolution Officer 

Jasmine specializes in providing disaster recovery support to states and municipalities 
for federally funded grant programs. She is a Team Lead that identifies and monitors 
potential programmatic non-compliance and helps develops corrective action 
recommendations and provides operational support services including complex issue 
resolution and process improvement.  
 
A former Infrastructure Branch Director with FEMA, Jasmine brings more than 9 years 
of experience with FEMA Public Assistance, Hazard Mitigation Grant Program, federal 
grant closeouts and the declaration process. She has provided grant management and 
disaster recovery support to subrecipients in the State of New York, New Jersey, 
Kentucky, South Carolina, Florida, Mississippi, Louisiana and Texas.  
 
Jasmine is proficient in Public Assistance implementation, financial reconciliation and 
grants review. She has managed large recovery teams which provided technical 
resolution assistance in the areas of procurement and documentation reviews, financial 
reconciliation oversight, eligibility concerns, cost estimating procedures, cost analysis, 
project management, grant management, technical programmatic projects, legal and 
regulatory interpretations and methods on improving field activities and project 
completion.  

  
 

 
 

Zein Jivani 
Senior Consultant 

Deloitte & Touche LLP 
 

Proposed Role: 
Appeals Specialist 

Zein has more than 4 years of experience with the Stafford Act, the FEMA Public 
Assistance Program, HMGP, and the application of 44 CFR and 2 CFR.  
 
A licensed attorney, he specializes in providing legal and regulatory advice, training, and 
consulting services to FEMA Public Assistance Program eligible organizations and 
authorities. He has supported multiple appeals related to issues across each phase of 
the FEMA PA and HMGP life-cycle, including project development, providing 
procurement advice in compliance with the OMB Super circular, auditing large projects, 
performing compliance reviews, and guiding Recipient support or opposition to 
Subrecipient appeals. 

  

 

 
 

Lester Lawson 
Consultant 

FDC 
 

Proposed Role: 
Senior Debris Specialist 

 
Lester has extensive experience supporting FEMA and PA disaster recovery projects 
across multiple disasters, programs and jurisdictions. His proficiency includes providing 
technical and programmatic service support in the area of debris management. 
 
He has served in various critical roles including DHS/FEMA Task Force Lead, Public 
Assistance Coordinator, QA/QC Lead, Project Officer and Senior Estimator/CEF Lead, 
406 Mitigation, Project Specialist,. 
 
His insights into the nuances associated with debris management has allowed him 
write and process worksheets totaling more than one billion dollars of funding 
water/wastewater facilities, roads, bridges, causeways, utilities and parks.  
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Kenneth Robinson 

Consultant  
FDC 

 

Proposed Role: 
Hazard Mitigation Assistance 

Benefit-Cost Analysis Specialist 

With undergraduate and graduate degrees in Mechanical Engineering, Ken has assisted 
multiple state and subrecipients with generating defensible cost estimates cost for 
repairs of small/large projects under Stafford Act and NFIA grant programs. He is 
proficient in the use of various cost estimating tools (i.e. RS Means, CostWorks software, 
local contractor bids) recognized by FEMA. 
 
Additionally, he leads meetings with Federal, State, City Officials, and subrecipient 
consultants and provided technical assistance related to the development and 
articulation of benefit and cost analysis plans for and expedited recovery of critical 
functions/facilities.  

  
 

 
 

Robert “Bob” Jacobson 
Consultant 

FDC 
 

Proposed Role: Hazard 
Mitigation Assistance Technical 

Liaison 

Mr. Jacobsen has over 16 years of experience working with FEMA mitigation and public 
assistance programs, primarily in response to coastal and riverine flooding.  His 
experience includes regional/basin-wide flood mitigation studies, coastal surge studies, 
flood hazard mapping, and review of PA Grant Applications.  
 
A Civil Engineer, Bob’s experience has included the investigation of surge hazard 
analysis issues, including regional hurricane climatology, ADCIRC surge model 
validation, surge response functions, joint probability, analysis, uncertainty analysis, 
levee overtopping analysis, and residual risk assessment. He has served in lead 
technical roles for FEMA coastal FIS and led a comprehensive evaluation of available 
data and data gaps for developing the FIS ADCIRC hurricane surge model.  

  
 

 
 

Katherine Stevens 
Consultant  

FDC 
 

Proposed Role: Closeout 
Specialist 

Katie has extensive experience with developing and writing new projects, creating new 
amendments to projects, and preparing projects for closeout. In this role, she 
coordinates with State representatives, FEMA and subrecipients to develop 
prioritization protocols for legacy disaster.  

As some project assigned for closeout include limited documentation or notes from 
previously assigned project specialists, she creates detailed requests for 
documentation, coordinates and collects required information, and then, writes the 
project worksheet or amendment.  

  
 

 
Erica Klevers 

Consultant 
FDC 

 
Proposed Role: 

Disaster Recovery Specialist 

Erica has over 12 years of experience serving in roles that require knowledge of FEMA 
PA and HM programs including but not limited to performing Preliminary Damage 
Assessments (PDAs), Subrecipient Briefings, assisting Subrecipients with the 
completion of Requests for Public Assistance, project worksheets and appeals.  She 
works with multiple subrecipients on a daily basis to obtain documentation; review 
compliance reports, policies, and procedures; and create and submit project 
worksheets (PWs) to FEMA.  Upon completion and submittal of PWs, Ms. Klevers assists 
subgrantees with processing requests for reimbursement, quarterly reports and 
appeals.  
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David Vasquez 

Senior Consultant 
Deloitte & Touche LLP 

 
Proposed Role: 

Accounting Analyst 

David specializes in providing disaster recovery support to states and municipalities for 
federally funded disaster recovery programs, with a focus on Public Assistant programs 
and FEMA funding. 
 
David has a background in accounting and external audit. David has participated in on-
site subrecipient monitoring and worked directly with subrecipients. His role as a 
compliance consultant and an external auditor has allowed him to better serve his 
clients with their disaster recovery process. His experiences have involved analyzing 
financial, cost, insurance, and procurement documentation, performing, risk 
assessments, advising subrecipients on federal policy and sources of funding recovery. 
 
He has also performed extensive reviews of compliance testing, ensuring expenditures 
related to the specific project’s scope of work are actual, allowable, and are in 
accordance with 2 CFR and OMB Circular A-87. 
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The services will be performed in accordance with the Statement on Standards for Consulting Services issued by the American Institute of Certified Public Accountants 
(the “AICPA”). However, the performance of the services will not constitute an engagement to provide audit, compilation, review, or attest services as described in the 
pronouncements on professional standards issued by the AICPA or the U.S. Public Company Accounting Oversight Board and, therefore, Deloitte will not express an 
opinion or any other form of assurance with respect to any matters (including, without limitation, compliance with U.S. GAAP, IFRS and SEC rules and regulations). 
 
Our proposal is being made subject to the conditions that Deloitte Risk and Financial Advisory and the State of Nebraska subsequently reach and enter into a) mutually 
acceptable definitive written agreement for the proposed services and (b) Deloitte Risk and Financial Advisory completes, to its satisfaction, its standard client 
acceptance and continuance procedures with respect to this proposed engagement. 
 

 

About Deloitte  
Deloitte refers to one or more of Deloitte Touche Tohmatsu Limited, a UK private company limited by guarantee (“DTTL”), its network of member firms, and their 
related entities. DTTL and each of its member firms are legally separate and independent entities. DTTL (also referred to as “Deloitte Global”) does not provide services 
to clients. Please see www.deloitte.com/about for a detailed description of DTTL and its member firms. Please see www.deloitte.com/us/about for a detailed 
description of the legal structure of Deloitte LLP and its subsidiaries. Certain services may not be available to attest clients under the rules and regulations of public 
accounting. 
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