

ADDENDUM TEN - REVISED SCHEDULE OF EVENTS

Date: August 7, 2020

To: All Bidders

From: Connie Heinrichs/Nancy Storant, Buyers
Nebraska State Purchasing Bureau

RE: Addendum for Request for Proposal Number 6249 Z1 to be opened ~~April 9, 2020~~ ~~May 11, 2020~~
~~June 1, 2020~~ June 15, 2020 at 2:00:00 p.m. Central Time

Schedule of Events

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change. It is the Bidder's responsibility to check the State Purchasing Bureau website for all addenda or amendments.

ACTIVITY	DATE/TIME
Last day to submit second round of written questions	April 30, 2020
State responds to second round of written questions through Solicitation "Addendum" and/or "Amendment" to be posted to the Internet at: http://das.nebraska.gov/materiel/purchasing.html	May 13, 2020 TBD May 26, 2020
Proposal Opening Location for mailed/hand delivered submissions: Location: State Purchasing Bureau 1526 K Street, Suite 130 Lincoln, NE 68508 Electronic submissions: https://nebraska.sharefile.com/r-r450d8fdeacc4b2bb	April 9, 2020 May 11, 2020 June 1, 2020 June 15, 2020 2:00 PM Central Time
Review for conformance to solicitation requirements	April 9, 2020 May 11, 2020 June 1, 2020 June 15, 2020
Evaluation period	April 10, 2020 May 12, 2020 June 2, 2020 June 16, 2020 through May 6, 2020 June 10, 2020 July 1, 2020 July 15, 2020
"Oral Interviews/Presentations and/or Demonstrations" (if required)	May 4, 2020 June 8, 2020 June 29, 2020 July 27, 2020 August 10, 2020 through May 6, 2020 June 10, 2020 July 1, 2020 July 29, 2020 TBD August 13, 2020
Post "Notification of Intent to Award" to Internet at: and/or http://das.nebraska.gov/materiel/purchasing.html	May 8, 2020 June 12, 2020 July 2, 2020 July 30, 2020 TBD

Contract finalization period	May 11, 2020 June 15, 2020 July 6, 2020 July 31, 2020 through June 12, 2020 July 13, 2020 August 5, 2020 August 28, 2020 TBD
Contract award	June 15, 2020 July 14, 2020 August 6, 2020 August 31, 2020 TBD
Contractor start date	June 30, 2020 July 31, 2020 August 10, 2020 September 1, 2020