

ADDENDUM FIVE REVISED SCHEDULE OF EVENTS

Date: August 17, 2020

To: All Bidders

From: Dianna Gilliland/Connie Heinrichs, Buyers
AS Materiel State Purchasing Bureau (SPB)

RE: Addendum for Request for Proposal 6322 Z1 to be opened **September 2, 2020** at 2:00 p.m.
Central Time

Schedule of Events

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change. It is the Bidder's responsibility to check the State Purchasing Bureau website for all addenda or amendments.

ACTIVITY	DATE/TIME
3. State responds to written questions through Request for Proposal "Addendum" and/or "Amendment" to be posted to: http://das.nebraska.gov/materiel/purchasing.html	August 4, 2020 August 7, 2020 TBD August 17, 2020
4. Electronic Proposal Opening Electronic proposals are only being accepted due to the challenges of COVID-19. Upload electronic submissions via ShareFile. IT IS THE BIDDER'S RESPONSIBILITY TO UPLOAD ELECTRONIC FILES WITH ENOUGH AMOUNT OF TIME IN CASE OF USER ISSUE OR SOFTWARE ISSUE.	August 20, 2020 TBD September 2, 2020 2:00 PM Central Time
5. Review for conformance to Request for Proposal requirements	August 20-21, 2020 TBD September 2-3, 2020
6. Evaluation period	August 24, 2020 – September 8, 2020 TBD September 4, 2020 - September 18, 2020
7. Presentations and/or Demonstrations (if required)	To Be Determined
8. Post "Notification of Intent to Award" to: http://das.nebraska.gov/materiel/purchasing.html	September 11, 2020 TBD September 23, 2020
9. Contract finalization period	September 11, 2020 – September 29, 2020 TBD September 23, 2020 – October 9, 2020
10. Contract award	September 29, 2020 TBD October 14, 2020
11. Contractor start date	October 1, 2020 TBD October 15, 2020

This Addendum will become part of the proposal and should be acknowledged with the Request for Proposal.