

## ADDENDUM ONE

DATE: June 7, 2011

TO: All Vendors

FROM: Suzanne Siemer, Buyer  
 State Purchasing Bureau

RE: RFP Number 3669Z1

### SCHEDULE OF EVENTS

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change.

ACTIVITY	DATE/TIME
3. State responds to written questions through Request for Proposal "Addendum" and/or "Amendment" to be posted to the Internet at: <a href="http://www.das.state.ne.us/materiel/purchasing/rfp.htm">http://www.das.state.ne.us/materiel/purchasing/rfp.htm</a>	<del>June 6, 2011</del> <b>June 8, 2011</b>
4. Proposal opening Location: Nebraska State Office Building State Purchasing Bureau 301 Centennial Mall South, Mall Level Lincoln, NE 68508	June 20, 2011 2:00 PM Central Time
5. Review for conformance of mandatory requirements	June 20, 2011
6. Evaluation period	June 20, 2011 – June 27, 2011
7. Oral Interviews/Presentations and/or Demonstrations (if required)	To Be Determined
8. Post "Letter of Intent to Contract" to Internet at: <a href="http://www.das.state.ne.us/materiel/purchasing/rfp.htm">http://www.das.state.ne.us/materiel/purchasing/rfp.htm</a>	July 5, 2011
9. Contract award	July 29, 2011
10. Contractor start date	August 1, 2011

Note: Please review Revised Attachment II Cost Schedule

This addendum will become part of the proposal and should be acknowledged with the RFP.