

ADDENDUM ONE

DATE: February 13, 2013

TO: All Vendors

FROM: Mary Lanning/Michelle Musick, Buyers
State Purchasing Bureau

RE: RFP Number 4217Z1

SCHEDULE OF EVENTS

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change.

	ACTIVITY	DATE/TIME
3.	State responds to written questions through Request for Proposal "Addendum" and/or "Amendment" to be posted to the Internet at: http://www.das.state.ne.us/materiel/purchasing/rfp.htm	February 14, 2013 To Be Determined
4.	Proposal opening Location: Nebraska State Office Building State Purchasing Bureau 301 Centennial Mall South, Mall Level Lincoln, NE 68508	March 15, 2013 To Be Determined 2:00 PM Central Time
5.	Review for conformance of mandatory requirements	March 18, 2013 To Be Determined
6.	Evaluation period	March 19, 2013 to March 29, 2013 To Be Determined
7.	"Oral Interviews/Presentations and/or Demonstrations"	If Needed To Be Determined
8.	Post "Letter of Intent to Contract" to Internet at: http://www.das.state.ne.us/materiel/purchasing/rfp.htm	April 1, 2013 To Be Determined
9.	Proof of Need Analysis review	April 1, 2013 through June 30, 2013 To Be Determined

	ACTIVITY	DATE/TIME
10.	Contract finalization period	April 1, 2013 through June 30, 2013 To Be Determined
11.	Performance bond submission	April 30, 2013 To Be Determined
12.	Contract award	June 30, 2013 To Be Determined
13.	Contractor start date	July 1, 2013 To Be Determined

This addendum will become part of the proposal and should be acknowledged with the RFP.