

## ADDENDUM THREE

DATE: September 12, 2013

TO: All Vendors

FROM: Pete Kroll/Robert Thompson, Buyers  
State Purchasing Bureau

RE: RFP Number 4468Z1

### REVISED SCHEDULE OF EVENTS

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change.

ACTIVITY	DATE/TIME
4. Proposal opening Location: Nebraska State Office Building State Purchasing Bureau 301 Centennial Mall South, Mall Level Lincoln, NE 68508	<del>September 24, 2013</del> <b>October 8, 2013</b> 2:00 PM Central Time
5. Review for conformance of mandatory requirements	<del>September 24, 2013</del> <b>October 8, 2013</b>
6. Evaluation period	<del>September 25, 2013</del> <b>October 9, 2013</b> To October 11, 2013 <b>October 25, 2013</b>
7. "Oral Interviews/Presentations and/or Demonstrations" (if required)	<del>October 11, 2013</del> <b>October 25, 2013</b> To November 1, 2013 <b>November 14, 2013</b>
8. Post "Letter of Intent to Contract" to Internet at: <a href="http://www.as.materielpurchasing@nebraska.gov/rfp.htm">http://www.as.materielpurchasing@nebraska.gov/rfp.htm</a>	<del>November 4, 2013</del> <b>November 18, 2013</b>
9. Performance bond submission	<del>November 11, 2013</del> <b>November 25, 2013</b>
10. Contract award	<del>November 11, 2013</del> <b>November 25, 2013</b>
11. Contractor start date	<del>November 15, 2013</del> <b>December 2, 2013</b>

The response to question 31 from Addendum Two (2) is hereby amended as follows:

<p><b>31. General</b> What is the timeline for the EES project?</p>	<p>The State anticipates the DDI phase of the EES project for which IV&amp;V work is required will be from January 2014 to December 2015. IV&amp;V work may begin prior to EES DDI work as noted in response #12.</p>
---	---

This addendum will become part of the proposal and should be acknowledged with the RFP.