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ADDENDUM THREE
QUESTIONS AND ANSWERS
Date:

December 29, 2014

To:

All Bidders 

From:

Robert Thompson/Nancy Storant, Buyers
State Purchasing Bureau
RE:

Addendum for RFP Number 4827 Z1 



to be opened January 16, 2015 at 2:00 p.m. Central Time

Questions and Answers
Following are the questions submitted and answers provided for the above mentioned Request For Proposal. The questions and answers are to be considered as part of the Request For Proposal.  It is the Bidder’s responsibility to check the State Purchasing Bureau website for all addenda or amendments.
 SEQ CHAPTER \h \r 1

	QUESTIONS
	ANSWERS

	1. Is there an estimated budget or value for the Elevator Maintenance and Repair Services contract? Or, what was the last contract's value?
	The estimated budget or value for the Elevator Maintenance and Repair for the initial 36 month term of the contract is as follows (budget does not include parts or service outside of the project description and scope of work);
NSOB, 301 Centennial Mall S.

$140,517.80
Lincoln Parking Garage South, 1401 L St.

$  41,600.48
Lincoln Parking Garage East, 1501 M St.

$  41,600.48
TSBC, 1400 M St.

$ 16,425.36

501 Building, 501 S. 14th St.

$ 45,048.96

Governor’s Residence, 1425 H St.

$   7,761.60

State Lab, 3701 S. 14th St.

$   9,870.48

Whitehall, 5903 Walker Ave.

$   7,272.00

Executive Building, 521 S. 14th St.

$   9,324.00

1526 K St.

$ 14,040.00

Ferguson Center, 700 S. 16th St.

$       645.00

NDOR 5001 S. 14th St.

$    8.800.00    combined
NDOR 1400 Hwy 2

NDOR 1500 Hwy 2

NDOR 1600 Hwy 2

NDOR District 1 Office, 302 Superior St.
$    2,700.00


	2. Under IV #3 page 37 Analysis and Adjustments could you explain or clarify, elevators at NSOB are Relay logic and difficult adjust.
	Elevators are relay logic and can be adjusted with proper tools and trained technicians. The traffic study is still required regardless of the adjustability of the equipment to see what improvements could be made in the future. 

	3. NSOB elevators have several drive sheares that need replaced. Is the current contract full maint. If so is current provider scheduled to replace? “See attached picture” [image: image1.png]



	The current contract does not include the replacement of this equipment. There is not a schedule for replacement at this time, but if replacement is recommended, this can be coordinated with the State after the contract has been awarded.  
Parts and labor would be subject to the hourly rate and percentage off list price as provided on the Cost Sheet (Attachment A) and would not be considered part of the monthly rate.




This addendum will become part of the proposal and should be acknowledged with the Request For Proposal.
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