

ADDENDUM TWO

DATE: January 07, 2015

TO: All Bidders

FROM: Robert Thompson/Michelle Thompson, Buyers
State Purchasing Bureau

RE: Revised Schedule of Events

A. SCHEDULE OF EVENTS

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change.

ACTIVITY	DATE/TIME
7. Post "Letter of Intent to Contract" to Internet at: http://das.nebraska.gov/materiel/purchasing.html	January 7, 2015 To Be Determined
8. Contract finalization period	January 8, 2015— January 16, 2015 To Be Determined
9. Contract award	January 20, 2015 To Be Determined
10. Contractor start date	January 20, 2015 To Be Determined