

Pete Ricketts, Governor

## ADDENDUM NINE REVISED SCHEDULE OF EVENTS

DATE: December 10, 2015

TO: All Vendors

FROM: Robert Thompson/Nancy Storant, Buyers  
State Purchasing Bureau

RE: RFP Number 5094 Z1

### SCHEDULE OF EVENTS

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change.

12.	Evaluation period	<del>September 28, 2015</del> <del>October 13, 2015</del> <del>October 28, 2015</del> <b>November 10, 2015</b> through <del>October 7, 2015</del> <del>October 22, 2015</del> <del>November 10, 2015</del> <del>December 1, 2015</del> <b>To Be Determined</b>
13.	“Oral Interviews/Presentations and/or Demonstrations” (if required)	To Be Determined
14.	Post “Letter of Intent to Contract” to Internet at: <a href="http://das.nebraska.gov/materiel/purchasing.html">http://das.nebraska.gov/materiel/purchasing.html</a>	<del>October 21, 2015</del> <del>October 30, 2015</del> <del>November 17, 2015</del> <del>December 10, 2015</del> <b>To Be Determined</b>

15.	Contract finalization period	<del>October 21, 2015</del> <del>October 30, 2015</del> <del>November 17, 2015</del> <del>December 10, 2015</del> <b>To Be Determined</b> through <del>November 4, 2015</del> <del>November 13, 2015</del> <del>December 1, 2015</del> <del>December 23, 2015</del> <b>To Be Determined</b>
16.	Contract award	<del>November 10, 2015</del> <del>November 20, 2015</del> <del>December 8, 2015</del> <del>January 1, 2016</del> <b>To Be Determined</b>
17.	Contractor start date	<del>November 26, 2015</del> <b>March 26, 2016</b>