

Pete Ricketts, Governor

## ADDENDUM TWO REVISED SCHEDULE OF EVENTS

DATE: September 15, 2015

TO: All Vendors

FROM: Robert Thompson/Nancy Storant, Buyers  
State Purchasing Bureau

RE: RFP Number 5094 Z1

### SCHEDULE OF EVENTS

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change.

9.	State responds to written questions through Request for Proposal "Addendum" and/or "Amendment" to be posted to the Internet at: <a href="http://das.nebraska.gov/materiel/purchasing.html">http://das.nebraska.gov/materiel/purchasing.html</a>	<del>September 4, 2015</del> <b>TBD</b> <b>September 18, 2015</b>
10.	Proposal opening Location: State Purchasing Bureau 1526 K Street, Suite 130 Lincoln, NE 68508	<del>September 23, 2015</del> <b>October 7, 2015</b> 2:00 PM Central Time
11.	Review for conformance of mandatory requirements	<del>September 23, 2015</del> <b>October 7, 2015</b>
12.	Evaluation period	<del>September 28, 2015</del> <b>October 13, 2015</b> through <del>October 7, 2015</del> <b>October 22, 2015</b>

13.	“Oral Interviews/Presentations and/or Demonstrations” (if required)	To Be Determined
14.	Post “Letter of Intent to Contract” to Internet at: <a href="http://das.nebraska.gov/materiel/purchasing.html">http://das.nebraska.gov/materiel/purchasing.html</a>	<del>October 21, 2015</del> <b>October 30, 2015</b>
15.	Contract finalization period	<del>October 21, 2015</del> <b>October 30, 2015</b> through <del>November 4, 2015</del> <b>November 13, 2015</b>
16.	Contract award	<del>November 10, 2015</del> <del>November</del> <b>November 20, 2015</b>
17.	Contractor start date	<del>November 26, 2015</del> <b>March 26, 2016</b>

This addendum will become part of the proposal and should be acknowledged with the RFP.