

Pete Ricketts, Governor

ADDENDUM FIVE

DATE: December 31, 2015

TO: All Vendors

FROM: Jennifer Crouse/Robert Thompson, Buyers
State Purchasing Bureau

RE: RFP Number 5148Z1

SCHEDULE OF EVENTS

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change.

10.	Evaluation period	December 12, 2015 – December 24, 2015 To Be Determined
11.	“Oral Interviews/Presentations and/or Demonstrations” (if required)	To Be Determined
12.	Post “Letter of Intent to Contract” to Internet at: http://das.nebraska.gov/materiel/purchasing.html	December 31, 2016 To Be Determined
13.	Contract finalization period	January 4 – January 22, 2016 To Be Determined
14.	Contract award	January 25, 2016
15.	Contractor start date	February 1, 2015

This addendum will become part of the proposal and should be acknowledged with the RFP.