

Pete Ricketts, Governor

## ADDENDUM SEVEN, REVISED SCHEDULE OF EVENTS

Date: March 11, 2016  
 To: All Bidders  
 From: Michelle Thompson/Teresa Fleming, Buyers  
 AS Materiel State Purchasing Bureau  
 RE: 5176 Z1 - Revised Schedule of Events

### Schedule of Events

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change. It is the Bidder's responsibility to check the State Purchasing Bureau website for all addenda or amendments.

	ACTIVITY	DATE/TIME
7.	"Oral Interviews/Presentations and/or Demonstrations" (if required)	<b>March 29, 2016 and March 30, 2016</b>
8.	Post "Letter of Intent to Contract" to Internet at: <a href="http://das.nebraska.gov/materiel/purchasing.html">http://das.nebraska.gov/materiel/purchasing.html</a>	<del>February 5, 2016</del> <b>TBD</b>
9.	Contract finalization period	<del>February 5, 2016 – February 29, 2016</del> <b>TBD</b>
10.	Contract award / Contractor start date	<del>March 1, 2016</del> <b>TBD</b>
11.	Implementation	<del>March 1, 2016 – June 30, 2016</del> <b>TBD</b>
12.	Date Contractor will start processing claims	July 1, 2016

This addendum will become part of the proposal and should be acknowledged with the Request for Proposal.