

Pete Ricketts, Governor

**ADDENDUM TEN**

**REVISED SCHEDULE of EVENTS**

Date: June 14, 2016  
 To: All Bidders  
 From: Robert Thompson/Nancy Storant, Buyers  
 AS Materiel, State Purchasing Bureau  
 RE: Addendum for Request for Proposal 5289Z1  
 to be opened ~~June 1, 2016~~ ~~To Be Determined June 14, 2016~~ ~~June 17, 2016~~ **June 21, 2016** at  
 2:00 p.m. Central

**Revised Schedule of Events**

**A. SCHEDULE OF EVENTS**

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change.

	<b>ACTIVITY</b>	<b>DATE/TIME</b>
10.	Proposal opening Location: State Purchasing Bureau 1526 K Street, Suite 130 Lincoln, NE 68508	<del>June 1, 2016</del> <del>To Be Determined</del> <del>June 14, 2016</del> <del>June 17, 2016</del> <b>June 21, 2016</b> 2:00 PM Central Time
11.	Review for conformance of mandatory requirements	<del>June 1, 2016</del> <del>To Be Determined</del> <del>June 14, 2016</del> <del>June 17, 2016</del> <b>June 21, 2016</b>

ACTIVITY		DATE/TIME
12.	Evaluation period	<del>June 3, 2016</del> <del>To Be Determined</del> <del>June 15, 2016</del> <del>June 20, 2016</del> <b>June 24, 2016</b> through <del>June 10, 2016</del> <del>To Be Determined</del> <del>June 22, 2016</del> <del>June 27, 2016</del> <b>July 1, 2016</b>
13.	“Oral Interviews/Presentations and/or Demonstrations” (if required)	To Be Determined
14.	Post “Letter of Intent to Contract” to Internet at: <a href="http://das.nebraska.gov/materiel/purchasing.html">http://das.nebraska.gov/materiel/purchasing.html</a>	<del>June 20, 2016</del> <del>To Be Determined</del> <del>July 6, 2016</del> <del>July 11, 2016</del> <b>July 15, 2016</b>
15.	Contract finalization period	<del>June 20, 2016</del> <del>To Be Determined</del> <del>July 6, 2016</del> <del>July 11, 2016</del> <b>July 15, 2016</b> Through <del>July 11, 2016</del> <del>To Be Determined</del> <del>July 20, 2016</del> <del>July 22, 2016</del> <b>July 26, 2016</b>
16.	Contract award	<del>July 18, 2016</del> <del>To Be Determined</del> <del>July 27, 2016</del> <del>July 29, 2016</del> <b>August 2, 2016</b>
17.	Contractor start date	September 26, 2016

This addendum will become part of the proposal and should be acknowledged with the Request for Proposal