

ADDENDUM THREE

Date: April 06, 2016

To: All Bidders

From: Dan Gartin, Buyer
Department of Health and Human Services

RE: Supplemental Opening and Amended RFP Schedule

The period for proposal submissions related to RFP#834544O3 has concluded, and a public opening was held on April 1, 2016 at 2:00p.m. However, one (1) proposal submission was properly received by DHHS before the opening deadline, but was inadvertently not included in the April 01, 2016 opening.

To remedy this inadvertent omission, DHHS will be holding a supplemental public opening of only the omitted, but properly and timely received, proposal submission as follows:

Supplemental Proposal Opening		
Location:	Department of Health and Human Services 1050 N Street, Suite 450 Lincoln, NE 68508	April 13, 2016 2:00 PM Central Time

Additionally, DHHS is amending the RFP schedule of events, found in the RFP on page 1, as follows:

A. SCHEDULE OF EVENTS

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change.

ACTIVITY		DATE/TIME
1.	Release Request for Proposal	March 04, 2016
2.	Last day to submit written questions	March 11, 2016
3.	State responds to written questions through Request for Proposal "Addendum" and/or "Amendment" to be posted to the Internet at: http://das.nebraska.gov/materiel/purchasing/	March 18, 2016

ACTIVITY		DATE/TIME
4.	Proposal Opening Location: Department of Health and Human Services 1050 N Street, Suite 450 Lincoln, NE 68508	April 01, 2016 2:00 PM Central Time
5.	Supplemental Proposal Opening Location: Department of Health and Human Services 1050 N Street, Suite 450 Lincoln, NE 68508	April 13, 2016 2:00p.m. Central Time
6.	Review for conformance of mandatory requirements	April 01, 2016 – April 15, 2016
7.	Evaluation period	April 18, 2016 – April 22, 2016
8.	“Oral Interviews/Presentations and/or Demonstrations” (if required)	April 29, 2016
9.	Post “Letter of Intent to Contract” to Internet at: http://das.nebraska.gov/materiel/purchasing/	May 06, 2016
10.	Contract finalization period	May 09, 2016 – May 13, 2016
11.	Contract award	May 16, 2016
12.	Contractor start date	May 17, 2016