

ADDENDUM FOUR REVISED SCHEDULE OF EVENTS

Date: May 24, 2019

To: All Bidders

From: Keith Roland, Buyer
DHHS Central Procurement

RE: Addendum for RFQ 100779-Z6 Evidence-Based Substance In-Home Parenting Services
Initial Proposal Due Date June 30, 2019 at 2:00 p.m. Central Time

Schedule of Events

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change. It is the Bidder's responsibility to check the State Purchasing Bureau website for all addenda or amendments.

Section I.C of the RFQ is hereby amended as follows:

C. SCHEDULE OF EVENTS

The State expects to adhere to the procurement schedule shown below, but all dates are approximate and subject to change.

DHHS will continuously accept proposals, but in order to begin services by the Initial Contractor start date of October 1, 2019, bidders must submit proposals no later than **June 30, 2019**.

ACTIVITY	DATE/TIME
State responds to written questions through RFQ "Addendum" and/or "Amendment" to be posted to the Internet at: http://das.nebraska.gov/materiel/purchasing.html	May 16, 2019
Proposal Due Date in order to begin services on Initial Contractor Pool start date	June 30, 2019 2:00 PM Central Time
Electronic Proposal Opening	Continuous
Proposal Due Date to begin services after Initial Contractor Pool start date	July 1, 2019 through Continuous
Evaluation period	Continuous
Post "Intent to Award" to Internet at: http://das.nebraska.gov/materiel/purchasing.html	Continuous
Contract finalization period	Continuous
Contract award	Continuous
Initial Contractor Pool start date	October 01, 2019
Additional Contractor start date	Continuous

This addendum will become part of the proposal and should be acknowledged with the RFQ.