

## ADDENDUM THREE REVISED SCHEDULE OF EVENTS

Date: March 30, 2021

To: All Bidders

From: Keith Roland and Jennifer Crouse, Buyers  
Department of Health and Human Services

RE: Addendum for iServe Nebraska Portal Work Order 1

### Schedule of Events

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change. It is the Bidder's responsibility to check the State Purchasing Bureau website for all addenda or amendments.

ACTIVITY	DATE/TIME
5. Evaluation period	March 24, 2021 through <del>March 30, 2021</del> April 6, 2021
6. Orals / Demonstrations (if requested)	TBD
7. Post initial "Intent to Award" to Internet at: <a href="https://das.nebraska.gov/materiel/purchasing/iServe%20RFQ/iServe.html">https://das.nebraska.gov/materiel/purchasing/iServe%20RFQ/iServe.html</a>	<del>March 31, 2021</del> April 7, 2021
8. Estimated Work Order Agreement finalization period	<del>April 1, 2021</del> April 8, 2021 through April 9, 2021 April 16, 2021
9. Estimated start date*	<del>April 12, 2021</del> April 19, 2021

**\* The Start Date is contingent upon receiving approval from Center for Medicare and Medicaid Services (CMS).**

This addendum will become part of the proposal and should be acknowledged with the Work Order response.