

## ADDENDUM FOUR REVISED SCHEDULE OF EVENTS

Date: January 13, 2021

To: All Bidders

From: Keith Roland and Jennifer Crouse, Buyers  
Department of Health and Human Services

RE: Addendum for iServe Nebraska Portal Request for Qualifications

### Schedule of Events

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change. It is the Bidder's responsibility to check the State Purchasing Bureau website for all addenda or amendments.

ACTIVITY	DATE/TIME
7.	Post initial "Intent to Award" to Internet at: <a href="http://das.nebraska.gov/materiel/purchasing.html">http://das.nebraska.gov/materiel/purchasing.html</a>
	<del>January 14, 2021</del> <b>January 19, 2021</b>
8.	Estimated contract finalization period
	<del>January 14, 2021</del> <b>January 19, 2021</b> through February 8, 2021
9.	Estimated contract award
	February 9, 2021
10.	Estimated initial Contractor Pool start date
	February 9, 2021
11.	Additional Contractor start date
	Continuous

This addendum will become part of the proposal and should be acknowledged with the Request for Qualifications response.