

Bidder Name:
The Contractor shall be compensated based upon the terms and conditions set forth in Section. IV, Payment. Metl approval of deliverables required under Section. V., Project Description and Scope of Work, Subsection J, Deliveral based upon the contracted amount as indicated on the Cost Sheet. Payments shall be distributed equally every qu
MIPS/Administrative Claiming Deliverables
Development and maintenance of Random Moment Online System
Development and implementation of statewide Random Moment Time Study (RMTS)
Development and maintenance of Cost Reporting Online System
Cost settlement amount for each school provider annually
School provider-specific interim rate methodology
Interim rates for each school provider annually
Quarterly RMTS updates
Quarterly cost reports
Development of quarterly cost report outcomes
Annual cost reports
Monthly RMTS and Cost Report Help Desks Report
School provider Audit Process and Plan
Audit Process and Plan annual update
Outreach materials
Policies and Procedures Manual
Start-Up Plan
Closeout Plan
Development and Maintenance of School Provider Manual
School provider program newsletter
Annual Training Plan
Total

There may arise from time to time a need for work not originally specifically delineated in this RFP but considered legislative mandates, emerging trends, and regulatory changes unknown at the time of the RFP. The State may rec engage in short-one time special consulting projects, related to State benefit plans. The bidder should provide the consulting projects in the following table. Please identify any additional Staff titles and their appropriate rates, wh consulting project costs must be based upon the hourly rates provided below per Section V, F. Project Planning an averaging the hourly rates and multiplying by a quantity of 200 hours.

Position Title
Project Manager
IT Specialist(s)
Financial Analyst(s)
Business Analyst(s)
Communications Specialist(s)

Administrative Assistant(s)

