Bidder Name: Sivic Solutions Group, LLC		

The Contractor shall be compensated based upon the terms and conditions set forth in Section. IV, Payment. Method of compensation shall be quarterly based upon the DHHS' approval of deliverables required under Section. V., Project Description and Scope of Work, Subsection J, Deliverables. Payments shall begin upon the contract start date and will be based upon the contracted amount as indicated on the Cost Sheet. Payments shall be distributed equally every quarter, pending submission of invoice upon approval by DHHS.

Considered amount do manated on the cost oneed in dynamic onen of a data acted equality every quartery pending out			Cost Per UOM Cost Per UOM				
MIPS/Administrative Claiming Deliverables	Year 1	Y	ear 2	Year	3	Tota	l Cost
Development and maintenance of Random Moment Online System	\$ 35,000	00 \$	35,000.00	\$	27,000.00	\$	97,000.00
Development and implementation of statewide Random Moment Time Study (RMTS)	\$ 120,000	00 \$	120,000.00	\$	120,000.00	\$	360,000.00
Development and maintenance of Cost Reporting Online System	\$ 55,000	00 \$	45,000.00	\$	45,000.00	\$	145,000.00
Cost settlement amount for each school provider annually	\$ 150,000	00 \$	5 150,000.00	\$	150,000.00	\$	450,000.00
School provider-specific interim rate methdology	\$		-	\$	-	\$	-
Interim rates for each school provider annually	\$		-	\$	-	\$	-
Quarterly RMTS updates	\$ 6,500	00 \$	6,500.00	\$	6,500.00	\$	19,500.00
Quarterly cost reports	\$ 6,500	00 \$	6,500.00	\$	6,500.00	\$	19,500.00
Development of quarterly cost report outcomes	\$ 3,750	00 \$	3,750.00	\$	3,750.00	\$	11,250.00
Annual cost reports	\$ 17,500	00 \$	17,500.00	\$	17,500.00	\$	52,500.00
Monthly RMTS and Cost Report Help Desks Report	\$ 2,000	00 \$	2,000.00	\$	2,000.00	\$	6,000.00
School provider Audit Process and Plan	\$ 17,000	00 \$	8,000.00	\$	8,000.00	\$	33,000.00
Audit Process and Plan annual update	\$		5,000.00	\$	5,000.00	\$	10,000.00
Outreach materials	\$ 2,750	00 \$	2,750.00	\$	2,750.00	\$	8,250.00
Policies and Procedures Manual	\$ 6,000	00 \$	6,000.00	\$	6,000.00	\$	18,000.00
Start-Up Plan	\$ 20,000	00 \$	-	\$	-	\$	20,000.00
Closeout Plan	\$		-	\$	8,000.00	\$	8,000.00
Development and Maintenance of School Provider Manual	\$ 2,750	00 \$	2,750.00	\$	2,750.00	\$	8,250.00
School provider program newsletter	\$ 750	00 \$	5 750.00	\$	750.00	\$	2,250.00
Annual Training Plan	\$ 4,500	00 \$	4,500.00	\$	4,500.00	\$	13,500.00
Total	\$ 450,000	00 \$	416,000.00	\$	416,000.00	\$	1,282,000.00

There may arise from time to time a need for work not originally specifically delineated in this RFP but considered within the scope of work. This additional work may stem from legislative mandates, emerging trends, and regulatory changes unknown at the time of the RFP. The State may request the contractor, subject to mutual agreement by both parties, to engage in shortone time special consulting projects, related to State benefit plans. The bidder should provide the hourly rate for each Staff position used to complete one-time special consulting projects in the following table. Please identify any additional Staff titles and their appropriate rates, which bidder believes may be used to complete said projects. All special consulting project costs must be based upon the hourly rates provided below per Section V, F. Project Planning and Management, 3. Consulting Work. Cost points will be calculated by averaging the hourly rates and multiplying by a quantity of 200 hours.

		Identify as	_	
		Employee o	or	
Position Title	Hourly Ra	ate Subcontrac	Subcontractor	
Project Manager	\$ 17	2.50 Employee		
IT Specialist(s)	\$ 14	3.75 Employee		
Financial Analyst(s)	\$ 17	2.50 Employee		
Business Analyst(s)	\$ 13	8.00 Employee		
Communications Specialist(s)	\$ 13	8.00 Employee		
Administrative Assistant(s)	\$ 5	1.75 Employee		