Cost Proposal
RFP 6202 71

Bidder Name:

Bidder to complete the following cost proposal, including all costs associated with each
phase. No additional costs will be allowed.

Hazard Mitigation Plan for the Year 2021 Initial Contract Period

Phase |

Organize the Planning Process and Resources

Identity, document meetings and engagements with key stakeholders

Develop the planning process including coordination with stakeholders
in developing the Hazard Mitigation Plan (HMP) $

Provide technical assistance to facilitate the planning process with
external stakeholders and NEMA

Provide monthly progress reports

Submit documentation of meetings

Phase I

Assess Risks and Capabilities

Profile and review all hazard events from 2014 and 2019 state and
local mitigation plans and any other plans as required by NEMA

Assess probability of future occurrence of hazards $

Assess vulnerability to the hazards, identify assess impacted

Assess potential losses as a result of the hazards identified

Provide monthly progress reports

Submit documentation of meetings

Phase Il

Assist in development of a Mitigation Strategy

Review Mitigation Goals

Address Repetitive Loss (RL)

Address Severe Repetitive Loss (SRL) $

Provide Technical Assistance to ensure HMP is consistent with new
laws, policies or regulations at the federal, state, or local level

Provide monthly progress reports

Submit documentation of meetings

Phase IV

Provide a draft HMP plan to NEMA for review no later than August 31,
2020

Provide monthly progress reports

Submit documentation of meetings $

Provide input for a method and schedule for keeping the plan current

Provide HMP monitoring process

Finalize the State Plan and Plan maintenance for submission to NEMA
by September 30, 2020

Total Hazard Mitigation Plan $
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Optional Hourly Rates:

The State may require Monitoring and Technical Assistance on an as needed basis after Phase IV. There
may arise from time to time a need for work not originally delineated in this RFP but considered within the
scope of work. This additional work may stem from legislative mandates, emerging technologies, and/or
additional disasters not otherwise addressed in this RFP or known at the time this RFP was issued.

Provide the hourly rate for additional consulting services for new time and materials projects that fall within
the scope of this RFP that might be requested by NEMA. There is no guarantee regarding the number of
hours that might be used.

The bidder must list each role/job title and provide an hourly rate. No additional charges will be allowed
for travel or other expenses. Bidders may add additional lines as needed.
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Optional Services:

Bidder to complete the following cost proposal, including all costs associated with each
section. No additional costs will be allowed.

Update to Hazard Mitigation Plan for the Year 2026 Optional Renewal | Optional Renewal

Year Four Year Five
Phase |
Organize the Planning Process and Resources
Identity, document meetings and engagements with key
stakeholders
Develop the planning process including coordination
with stakeholders in developing the Hazard Mitigation $ $
Plan (HMP)
Provide technical assistance to facilitate the planning
process with external stakeholders and NEMA
Provide monthly progress reports
Submit documentation of meetings
Phase Il
Assess Risks and Capabilities
Profile and review all hazard events from 2014 and
2019 state and local mitigation plans and any other
plans as required by NEMA
Assess probability of future occurrence of hazards $ $
Assess vulnerability to the hazards, identify assess
impacted
Assess potential losses as a result of the hazards
identified

Provide monthly progress reports
Submit documentation of meetings

Phase Il

Assist in development of a Mitigation Strategy
Review Mitigation Goals

Address Repetitive Loss (RL)

Address Severe Repetitive Loss (SRL) $ $
Provide Technical Assistance to ensure HMP is
consistent with new laws, policies or regulations at the
federal, state, or local level

Provide monthly progress reports

Submit documentation of meetings

Phase IV

Provide a draft HMP plan to NEMA for review no later
than May 1, 2025.

Provide monthly progress reports

Submit documentation of meetings $ $
Provide input for a method and schedule for keeping the
plan current

Provide HMP monitoring process

Finalize the State Plan and Plan maintenance for
submission to NEMA by July 1, 2025

Total Hazard Mitigation Plan $ $
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Optional Hourly Rates:

The State may require Monitoring and Technical Assistance on an as needed basis after Phase IV. There
may arise from time to time a need for work not originally delineated in this RFP but considered within the
scope of work. This additional work may stem from legislative mandates, emerging technologies, and/or
additional disasters not otherwise addressed in this RFP or known at the time this RFP was issued.

Provide the hourly rate for additional consulting services for new time and materials projects that fall within
the scope of this RFP that might be requested by NEMA. There is no guarantee regarding the number of
hours that might be used.

The bidder must list each role/job title and provide an hourly rate. No additional charges will be allowed
for travel or other expenses. Bidders may add additional lines as needed.

1. $ $
2 $ $
3 $ $
4 $ $
5 $ $
6 $ $
7 $ $

Page 4 of 4



