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User Makeup and Counts
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Approximately 560 users of Accela Platform 
and Civic Apps (Internal Users)
DHHS has calculated approximately 560 staff and Board Member users. 
Approximately 300 staff may be using the system all day, 5 days a week. 
DHHS anticipates approximately 15 of those staff users to have 
administrator roles. Our 260 Board Members may use it for a couple of days 
per month. DHHS anticipates usage by applicants, licensees, and other 
entities, such as schools and compacts, via an online system where each 
user has their own account. Those users would access the system briefly to 
check status, renew, or upload/ exchange data. DHHS is unsure of the 
potential usage by applicants,

Approximately 50,000 users of Accela Citizen 
Access (External Users)



Accela Solution Product Mix
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Product Description
Accela Civic Platform
Accela Citizen Access
Accela Mobile Apps
Accela Civic App: Business Licensing
Accela Civic App: Occupational Licensing
Accela Civic App: Environmental Health
Accela Civic App: Cannabis
Accela ADS In response we recommended to use Current 

Onbase system for DMS
Accela Single Sign On Single Sign On integration
Accela GIS Server
Accela conversion Tool
Accela Ad-hoc Reports 
Accela Construct API Gateway
Interface Server Deploying various interfaces (Batch process, 

Web services etc.) Either .Net or Java code base



Data Estimates 

Data Capacity Estimates

Converted Data 50 million records. 
+ 

twelve (12)  Access/ Excel databases

Production Data – Doubling every 5 
years?

Optional Document migration – This is 
optional component so please provide 
as separate line item to host such 
document. 

There are approximately 94 
microfilm rolls with up to 1500 

pages of records on each roll, for up 
to 141,000 microfilm records that 

must be digitally converted. 
Additionally, approximately 25,000 

pages of Board meeting minutes 
and associated files that should be 

digitized.



Environments –Enterprise Strategy

LIS Life – 4 SaaS Environments

LIS Test SaaS
50 users

150GB Data

LIS Dev SaaS
50 users

150GB Data

LIS Prod SaaS
560 users
1 TB Data

LIS Staging SaaS
100 users
1 TB Data

LIS Project - All Development Phases 
(month 1 – month 36) – 2 Additional 
SaaS Environment

LIS Conversion 
SaaS

50 users
1 TB Data

LIS Project - Development Phase II 
(month 16 – month 36) – 2 
Additional SaaS Environments

LIS Test2 SaaS
50 users

150GB Data

LIS Dev2 SaaS
50 users

150GB Data
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Environments –Enterprise Strategy

Environment Description

LIS Dev - SaaS Primary development environment – All Phases

LIS Test - SaaS Primary test environment – All Phases

LIS Staging - SaaS Primary staging environment for Pre-Production – All Phases:
1. UAT preparation and execution
2. Mock conversion run before go live – as needed
3. Replica of LIS Prod to conduct Performance testing, etc.

LIS Prod - SaaS Primary Production environment in SaaS environment

LIS Conversion - SaaS Data conversion activities:
1. Parallel conversion activities while development is in progress
2. Total 1 TB data is reported for conversion scope
3. Conversion scope for multiple legacy systems
Environment will be deprecated after Phase II go live



Environments –Enterprise Strategy

Environment Description

LIS Dev2 - SaaS Temporary development environment for supporting Production issues fixes during Phase II development:
1. Replicate issues found in Production for Phase I release code
2. Fix issues and migrate code to LIS Test2 - SaaS for testing
Environment will be deprecated after Phase II go live

LIS Test2 - SaaS Temporary test environment for supporting Production issues fixes and support during Phase II development.
1. Migrate LIS Dev2 code to LIS Test2 - SaaS for testing and users' validation
2. Once issues are fixed migrate, code to LIS Prod - SaaS
3. Migrate code to LIS Dev –SaaS to sync Phase 2 development with Phase 1 issue fixes
Environment will be deprecated after Phase II go live



Environments –Needs Years 1 through 5 

Environment Licensing Year 1 Year 2 Year 3 Year 4 Year 5 – End of contract

LIS Prod – SaaS (for life)

560 Accela Platform Users
50,000 Accela Citizen Access Users
Civics Apps: Business Licensing, 
Occupational Licensing, 
Environmental Health, Cannabis

    

LIS Dev – SaaS (for life)
50 Accela Platform Users
500 Accela Citizen Access Users     

LIS Test – SaaS (for life)
50 Accela Platform Users
500 Accela Citizen Access Users     

LIS Staging – SaaS (for life)
100 Accela Platform Users
1000 Accela Citizen Access Users     

LIS Conversion – SaaS (years 1 - 3)
50 Accela Platform Users
50 Accela Citizen Access Users   

LIS Dev2 – SaaS (years 2 – 3)
50 Accela Platform Users
500 Accela Citizen Access Users  

LIS Test2 – SaaS (years 2 – 3)
50 Accela Platform Users
500 Accela Citizen Access Users  
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