ADDENDUM FIVE, ADDITIONAL QUESTION and ANSWER AND REVISED SCHEDULE OF EVENTS

Date: April 21, 2020

To: All Bidders

From: Annette Walton/Nancy Storant, Buyers

AS Materiel State Purchasing Bureau

RE: Addendum for Request for Proposal Number 6262 Z1 to be opened April 29, 2020 at 2:00 P.M. Central Time

Additional Questions and Answers

Following are the questions submitted and answers provided for the above mentioned Request for Proposal. The questions and answers are to be considered as part of the Request for Proposal. It is the Bidder's responsibility to check the State Purchasing Bureau website for all addenda or amendments.

Question Number	RFP Section Reference	Question	State Response
1.	V.D.	< <omitted>> has a follow-up question regarding answers to questions released on April 15. Could you please clarify that contractors can modify the State-provided cost form to include change of placement, continuing disability reviews, and non-medical reviews as indicated in the response to Question #2?</omitted>	Section V.D.7 will be added as follows: The Contractor will respond to and complete Social Security Administration disability or non-medical reviews for SSI or SSA to maintain eligibility. Change of placements will continue to be done by our CFSS and IM-FC workers to the Social Security Administration via the Governments Service Organization (GSO) Account system. This will not be a part of the contractor's duties.

with no changes to the format.

Revised Schedule of Events

1.	Proposal Opening Location for paper submission: State Purchasing Bureau 1526 K Street, Suite 130 Lincoln, NE 68508 Electronic submissions: https://nebraska.sharefile.com/r-	April 29, 2020 April 22, 2020 2:00 PM Central Time			
	<u>r0504ddb951d4459a</u>				
2.	Review for conformance to solicitation requirements	April 30, 2020 April 23, 2020			
3.	Evaluation period	May 1, 2020 Through May 15, 2020 April 24, 2020 Through May 8, 2020			
4.	"Oral Interviews/Presentations and/or Demonstrations" (if required)	TBD			
5.	Post "Notification of Intent to Award" to Internet at: and/or http://das.nebraska.gov/materiel/purchasing.html	May 15, 2020 May 12, 2020			
6.	Contract finalization period	May 15, 2020 May 12, 2020 Through June 2, 2020			
7.	Contract award	June 3, 2020			
8.	Contractor start date	June 8, 2020			
		•			

This addendum will become part of the proposal and should be acknowledged with the Request for Proposal response.