

ADDENDUM FIVE REVISED SCHEDULE OF EVENTS

Date: April 16, 2021

To: All Bidders

From: Connie Heinrichs/Annette Walton, Buyers
AS Materiel State Purchasing Bureau (SPB)

RE: Addendum for Request for Proposal 6499 Z1 to be opened ~~April 8, 2021~~ ~~April 15, 2021~~ ~~April 16, 2021~~ ~~TBD~~ **April 26, 2021** at 2:00 p.m. Central

Schedule of Events

The State expects to adhere to the tentative procurement schedule shown below. It should be noted, however, that some dates are approximate and subject to change. It is the Bidder's responsibility to check the State Purchasing Bureau website for all addenda or amendments.

ACTIVITY	DATE/TIME
1. Release Solicitation	March 8, 2021
2. Last day to submit written questions https://nebraska.sharefile.com/r-red1b7bcd3ab24d3bbbed87cc3423a9eb9	March 23, 2021
3. State responds to written questions through Solicitation "Addendum" and/or "Amendment" to be posted at: http://das.nebraska.gov/materiel/purchasing.html	March 30, 2021 April 5, 2021 April 6, 2021 April, 16, 2021
4. Proposal Opening – Online Via Zoom: https://us02web.zoom.us/j/87564469194?pwd=bW11bkpvZDRGcmVna1lzcFJSTHFCUT09 Electronic proposal submissions link: https://nebraska.sharefile.com/r-r80302c7a339945f4a1b40bf33ff0dfb0	April 8, 2021 April 15, 2021 April 16, 2021 TBD April 26, 2021 2:00 PM Central Time
5. Review for conformance to solicitation requirements	April 8, 2021 April 15, 2021 April 16, 2021 TBD April 26, 2021
6. Evaluation period	April 9, 2021 through April 23, 2021 April 16, 2021 through April 28, 2021 April 19, 2021 through April 29, 2021 TBD April 27, 2021 through May 10, 2021
7. "Oral Interviews/Presentations and/or Demonstrations" (if required)	TBD
8. Post "Notification of Intent to Award" at: http://das.nebraska.gov/materiel/purchasing.html	April 27, 2021 May 3, 2021 May 4, 2021 TBD May 13, 2021
9. Contract finalization period	April 28, 2021 through May 21, 2021

		May 4, 2021 May 5, 2021 through May 21, 2021 TBD May 14, 2021 through May 31, 2021
10.	Contract award	May 24, 2021 TBD June 1, 2021
11.	Contractor start date	July 29, 2021

This Addendum will become part of the proposal and should be acknowledged with the Request for Proposal.