
5820 21 for Network Management Control System May 31, 2018 

SECTION 4 - COST PROPOSAL REQUIREMENTS 

4.1 PRICES 
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5820 21 for Network Management Control System 

Description 

Transmissions and 
Remote Transmissions 
V.F.1.0 
Installation 

Integration 

Serial Interface 

Ethernet Interface 

Parallel Interface 

Analog Interface 

All Hardware needed to 
fulfill requirements 

All Software needed to 
fulfill requirements 

Communications with 
Remote Devices 

Execution of 
Simultaneous 
Instructions 

Scheduled Events and 
External Triggers 

Integration with Third 
Party Systems 

Reporting/Logging 

Redundancy 

Interoperability 

User Access 

ATTACHMENT TWO 

Cost Proposal 

RFP 5820 Z1 
Network Management Control System 

Firm Name: HA Design Group LLC 

Initial Contract Initial Initial 
Period - Year Contract Contract 

One Period- Period -
YearTwo Year Three 

6120.00 

61441.68 

776.67 
3062.48 

610.00 

0 

23371.12 

27,133.33 

0 

0 

0 

130544.89 

14,899.10 

18,838.22 

0 
0 

May 31, 2018 

Initial Initial 
Contract Contract 
Period - Period -

Year Four Year Five 
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Upgrades 0 

Automated Workflows 0 

Alarm Correlation 0 

Tally Systems 0 

Security 0 
Monitoring by Exception 0 

Notifications 0 

Extended Warranty If 0 - Included in 0 
applicable) MMA 
Driver Development 0 
Layout Development 0 
Expandability 0 
Tiered Technical Tier 1 - HA 
Support Design; Tier 2 

Please list each Tier - Skyline 

Maintenance and 74072.79 141306 141306 141306 141306 
Support (if applicable) 

Maintenance support is on whole system and is based on all possible drivers that were list in 
RFP. A reduction in the drivers required would yield a reduction in Maintenance Support. 
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Optional Costs: 

Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 
Description 

Period - Year On1 Period Year Two Period - Year Thre, Period - Year Four 
Period - Year 
Five 

Transmissions 
and Remote 
Transmissions 
V.F.1.0 
Cost for all optiona 
that are not 0 0 0 0 0 

included in the base 

Cost of any ad< 
items needed 0 0 0 0 

to increase capab 
0 

system. 

Please list items. 

Hourly Rate for Tee 85.00 - Junior 85.00 - Junior 85.00 - Junior 85.00 - Junior 85.00 - Junior 

Support: Engineer Engineer Engineer Engineer Engineer 

(please list all job titl 
95.00 - Senior 95.00 - Senior 95.00 - Senior 95.00 - Senior 95.00 - Senior 
Engineer Engineer Engineer Engineer Engineer 

the hourly 
Generally, 0.00 inc Generally, 0.00 inc Generally, 0.00 inc Generally, 0.00 inc Generally, 0.00 inc 

rates associated wi1 MMA MMA MMA MMA MMA 
title) 

Hourly Rate for 
Development: 1592.5 1592.5 1592.5 1592.5 1592.S 
(please list all job titl Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
the hourly 

rates associated wi1 
title) 

Hourly Rate for 
Development: 1592.S 1592.5 1592.5 1592.5 1592.5 
(please list all job titl Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
the hourly 

rates associated wi HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

title) 

Hourly Rate 
65.0 65.0 65.0 65.0 65.0 

Installation 

1592.5 1592.5 1592.5 1592.5 1592.5 
Hourly Rate 

Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Integration 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Remote Remote Remote Remote Remote 

Remote Training Training is by Training is by Training is by Training is by Training is by 

Person includin~ pre-recorded pre-recorded pre-recorded pre-recorded pre-recorded 

associated expense course on course on course on course on course on 

dataminer.tv dataminer.tv dataminer.tv dataminer.tv dataminer.tv 

I H Uc:-i)!U ( ,f'o uv 
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16088.89 see 16088.89 see 16088.89 see 16088.89 see 16088.89 see 

On-Site Training note: note: note: note: note: 

Person including HA Hourly HA Hourly ~ HA Hourly HA Hourly - HA Hourly 
associated expense Rate Rate Rate Rate Rate 

65 65 65 65 65 

DataMiner 5-day training package bundling all topics of the DataMiner Operator, DataMiner 
System Administrator and DataMiner Advanced Applications training program. 
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Optional Renewal COSTS 
First Optional Second Third Optional Fourth Fifth Optional 

Description Renewal Optional Renewal Optional Renewal 
Period Renewal Period Renewal Period 

Period Period 

Transmissions 
and Remote 
Transmissions 
V.F.1.0 
Maintenance and O - Included in o - Included in 0 - Included in O - Included in 0 - Included in 
Support MMA MMA MMA MMA MMA 
Cost for all optiona 0 0 0 0 0 
that are not 

included in the 
base price. 

Cost of any adc 0 0 0 0 0 
items needed 
to increase capab 
system. 
Please list items. 

Hourly Rate for Escalation will Escalation will Escalation will Escalation will Escalation will 
Technical need to be need to be need to be need to be need to be 
Support; applied applied applied applied applied 

(please list all job titl 
the hourly 
rates associated 
with that title) 

Hourly Rate for Escalation will Escalation will Escalation will Escalation will Escalation will 
Development; need to be need to be need to be need to be need to be 

(please list all job titl applied applied applied applied applied 
the hourly 
rates associated 
with that title} 

Hourly Rate for Escalation will Escalation will Escalation will Escalation will Escalation will 
Development; need to be need to be need to be need to be need to be 
(please list all job titl applied applied applied applied applied 
the hourly 
rates associated wi 
title) 

Hourly Rate 
Escalation will Escalation will Escalation will Escalation will Escalation will 
need to be need to be need to be need to be need to be 

Installation applied applied applied applied applied 

Hourly Rate Escalation will Escalation will Escalation will Escalation will Escalation will 
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Integration need to be need to be need to be need to be need to be 
applied applied applied applied applied 

Remote Remote Remote Remote Remote 
Training is by Training is by Training is by Training is by Training is by 

Remote Training pre-recorded pre-recorded pre-recorded pre-recorded pre-recorded 
Person including course on course on course on course on course on 
associated expense 

dataminer.tv dataminer.tv data miner. tv dataminer.tv dataminer.tv 

On-Site Training Escalation will Escalation will Escalation will Escalation will Escalation will 
Person including need to be need to be need to be need to be need to be 
associated expense applied applied applied applied applied 
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5820 Z1 for Network Management Control System 

Description 

Remote Transmission 
Site KUON V.F.1.1 
Installation 

Integration 

Serial Interface 

Ethernet Interface 

Parallel Interface 

Analog Interface 

All Hardware 

All Software 

Communications with 
Remote Devices 

Execution of 
Simultaneous 
Instructions 

Scheduled Events and 
External Triggers 

Integration with Third 
Party Systems 

Reporting/Logging 

Redundancy 

Interoperability 

User Access 

Upgrades 

Automated Workflows 

Alarm Correlation 

ATTACHMENT TWO 

Cost Proposal 
RFP 5820 Z1 

Network Management Control System 

Firm Name: HA Design Group LLC 

Initial Contract Initial Initial 
Period - Year Contract Contract 

One Period - Period- Year 
YearTwo Three 

4110.00 

20,480.56 

776.67 

1531.24 

0 
0 
5083.33 

5,994.00 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 
0 

lh:~igll (, l'UUtJ 

May 31, 2018 

Initial Initial 
Contract Contract 

Period - Year Period -
Four Year Five 
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Tally Systems 0 
Security 0 
Monitoring by 0 
Exception 
Notifications 0 
Driver Development 0 
Layout Development 0 

Equipment required but 0 
not included 
Expandability 0 

Tiered Technical Tier 1 - HA 
Support Design; Tier 2 

- Skyline 
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Optional Costs: 

Description 
Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 
Period - Year One Period Year Two Period - Year ThreE Period - Year Four Period - Year Five 

Remote 
Transmission 
Site KUON 
V.F.1.1 
Hourly Rate 0 - Included in I\ o - Included in I\ O - Included in I\ 0 - Included in ~ o - Included in I\ 
Technical Supporl 

Hourly Rate for 1592.5 Daily Ra 1592.5 Daily Ra 1592.5 Daily Ra 1592.5 Daily Ra 1592.5 Daily Ra 
Development 

1592.5 1592.5 1592.5 1592.5 1592.5 
Hourly Rate for Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Development 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Hourly Rate 65.0 65.0 65.0 65.0 65.0 
Installation 

1592.5 1592.5 1592.5 1592.5 1592.5 
Hourly Rate Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Integration 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Remote Training Remote Training Remote Training Remote Training Remote Training 

Hourly Rate for R 
is by pre- is by pre- is by pre- is by pre- is by pre-
recorded course recorded course recorded course recorded course recorded course 

Training on dataminer.tv on dataminer.tv on dataminer.tv on dataminer.tv on dataminer.tv 

16088.89 see 16088.89 see 16088.89 see 16088.89 see 16088.89 see 
note: note: note: note: note: 

Hourly Rate for C 
HA Hourly HA Hourly HA Hourly ~ HA Hourly HA Hourly 

, 
Training 

Rate Rate Rate Rate Rate 

6S 65 65 65 65 

DataMiner 5~day training package bundling all topics of the DataMiner Operator, DataMiner 
System Administrator and DataMiner Advanced Applications training program. 
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Optional Renewal COSTS 
First Optional Second Third Optional Fourth Fifth Optional 

Description Renewal Optional Renewal Optional Renewal 
Period Renewal Period Renewal Period 

Period Period 

Remote 
Transmission Site 
KUON V.F.1.1 
Maintenance and O - Included o - Included O - Included 0 - Included O - Included 
Support inMMA inMMA inMMA inMMA inMMA 

Extended Warranty O - Included O - Included O - Included 0 - Included o - Included 
inMMA inMMA inMMA inMMA inMMA 

Hourly Rate for O - Included O - Included 0 - Included 0 - Included o - Included 
Technical Support inMMA inMMA inMMA inMMA inMMA 

Hourly Rate for Escalation will Escalation will Escalation will Escalation will Escalation will 
Driver Development need to be need to be need to be need to be need to be 

applied applied applied applied applied 

Hourly Rate for 
Escalation will Escalation will Escalation will Escalation will Escalation will 
need to be need to be need to be need to be need to be 

Development applied applied applied applied applied 
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Description 

Remote Transmission 
Site KHNE V.F.1.2 
Installation 

Integration 

Serial Interface 

Ethernet Interface 

Parallel Interface 

Analog Interface 

All Hardware 

All Software 

Communications with 
Remote Devices 

Execution of 
Simultaneous 
Instructions 

Scheduled Events and 
External Triggers 

Integration with Third 
Party Systems 

Reporting/Logging 

Redundancy 

Interoperability 

User Access 

Upgrades 

Automated Workflows 

Alarm Correlation 

Tally Systems 

ATTACHMENT TWO 

Cost Proposal 
RFP 5820 Z1 

Network Management Control System 

Firm Name: HA Design Group LLC 

Initial Initial Initial 
Contract Contract Contract 

Period - Year Period - Period - Year 
One YearTwo Three 

3610.00 

5310.00 

776.67 

1531.24 

0 

0 
9554.59 

0 

0 

0 

0 

0 

0 
0 

0 

0 
0 

0 

0 

0 

May 31, 2018 

Initial Initial 
Contract Contract 
Period - Period~ 

Year Four Year Five 
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Security 0 

Monitoring by 0 
Exception 

Notifications 0 

Driver Development 0 
Layout Development 0 
Equipment required but 0 
not included 

Expandability 0 
Tiered Technical Tier 1 - HA 
Support Design; Tier 

2-Skyline 
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Optional Costs: 

Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 
Description 

Period - Year< Period Year TVI Period - Year Tl Period - Year F 
Period - Year 
Five 

Remote 
Transmission 
Site KHNE 
V.F.1.2 

Hourly Rate 0 - Included in ~ O - Included in I\ 0 - Included in I\ 0 - Included in I\ 0- Included in I\ 
Technical Suppor1 

Hourly Rate for 1592.5 Daily Ra 1592.5 Daily Ra 1592.5 Daily Ra 1592.5 Daily Ra 1592.5 Daily Ra 
Development 

1592.5 1592.5 1592.5 1592.S 1592.5 
Hourly Rate for 

Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Development 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Hourly Rate 65.0 65.0 65.0 65.0 65.0 

Installation 

1592.5 1592.S 1592.5 1592.5 1592.S 
Hourly Rate Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Integration 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95. 00 HA Rate 95.00 

Remote Training Remote Training Remote Training Remote Training Remote Training 

Hourly Rate for R 
is by pre· is by pre- is by pre- is by pre- is by pre-
recorded course recorded course recorded course recorded course recorded course 

Training on dataminer.tv on dataminer.tv on dataminer.tv on dataminer.tv on dataminer.tv 

16088.89 see 16088.89 see 16088.89 see 16088.89 see 16088.89 see 
note: note: note: note: note: 

Hourly Rate for C 
HA Hourly HA Hourly 1 HA Hourly HA Hourly HA Hourly 1 

Training 
Rate Rate Rate Rate Rate 

65 65 65 65 65 

DataMiner 5-day training package bundling all topics of the DataMiner Operator, DataMiner 
System Administrator and DataMiner Advanced Applications training program. 
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Optional Renewal COSTS 
First Optional Second Third Optional Fourth Fifth Optional 

Description Renewal Optional Renewal Optional Renewal 
Period Renewal Period Renewal Period 

Period Period 

Remote 
Transmission Site 
KHNE V.F.1.2 
Maintenance and 0 - Included O - Included O - Included 0 - Included O - Included 
Support inMMA inMMA inMMA inMMA inMMA 

Extended Warranty O - Included O - Included O - Included 0 - Included O - Included 
inMMA inMMA inMMA inMMA inMMA 

Hourly Rate for Escalation will Escalation will Escalation will Escalation will Escalation will 
Technical Support need to be need to be need to be need to be need to be 

applied applied applied applied applied 

Hourly Rate for Escalation will Escalation will Escalation will Escalation will Escalation will 
Driver Development need to be need to be need to be need to be need to be 

applied applied applied applied applied 

Hourly Rate for 
Escalation will Escalation will Escalation will Escalation will Escalation will 
need to be need to be need to be need to be need to be 

Development applied applied applied applied applied 
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5820 Z1 for Network Management Control System 

Description 

Remote Transmission 
Site KLNE V.F.1.3 
Installation 

Integration 

Serial Interface 

Ethernet Interface 

Parallel Interface 

Analog Interface 

All Hardware 

All Software 

Communications with 
Remote Devices 

Execution of 
Simultaneous 
Instructions 

Scheduled Events and 
External Triggers 

Integration with Third 
Party Systems 

Reporting/Logging 

Redundancy 

Interoperability 

User Access 

Upgrades 

Automated Workflows 

Alarm Correlation 

Tally Systems 

ATTACHMENT TWO 

Cost Proposal 

RFP 5820 Z1 

Network Management Control System 

Firm Name: HA Design Group LLC 

Initial Initial Initial 
Contract Contract Contract 

Period - Year Period - Period - Year 
One YearTwo Three 

3610.00 

5310.00 

776.67 
1531.24 

0 

0 

9554.59 
0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

May 31, 2018 

Initial Initial 
Contract Contract 
Period- Period -

Year Four Year Five 
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Security 0 
Monitoring by 0 
Exception 

Notifications 0 
Driver Development 0 
Layout Development 0 
Equipment required but 0 
not included 

Expandability 0 

Tiered Technical Tier 1 - HA 
Support Design; Tier 

2 - Skyline 

Oe~igu (;roup 
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Optional Costs: 
Initial 

Description 
Initial Contract Initial Contract Initial Contract Initial Contract Contract 

Period - Year Period YearT Period - Year - Period - Year F Period - Year 
Five 

Remote 
Transmission 
Site KLNE 
V.F.1.3 
Hourly Rate O - Included in 0 - Included in 0 - Included in O - Included in O - Included in 
Technical Suppo, 

Hourly Rate for 
1592.5 Daily R, 1592.5 Daily R, 1592.5 Daily R, 1592.5 Daily R, 1592.5 Daily Re 

Development 

1592.S 1592.S 1592.5 1592.5 1592.5 
Hourly Rate for 

Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Development 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Hourly Rate 65.0 65.0 65.0 65.0 65.0 

Installation 

1592.5 1592.S 1592.5 1592.5 1592.S 
Hourly Rate 

Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Integration 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Remote Remote Remote Remote Remote 
Training is by Training is by Training is by Training is by Training is by 

Hourly Rate for R pre-recorded pre-recorded pre-recorded pre-recorded pre-recorded 

Training course on course on course on course on course on 

data miner. tv dataminer.tv dataminer.tv dataminer.tv dataminer.tv 

16088.89 see 16088.89 see 16088.89 see 16088.89 see 16088.89 see 
note: note: note: note: note: 

Hourly Rate for C 
HA Hourly HA Hourly HA Hourly HA Hourly - HA Hourly -

Training 
Rate Rate Rate Rate Rate 

65 65 65 65 65 

DataMiner 5-day training package bundling all topics of the DataMiner Operator, DataMiner 
System Administrator and DataMiner Advanced Applications training program. 
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Optional Renewal COSTS 

First Optional Second Third Fourth Fifth Optional 

Description 
Renewal Optional Optional Optional Renewal 
Period Renewal Renewal Renewal Period 

Period Period Period 

Remote 
Transmission 
Site KLNE V.F.1.3 

Maintenance and 0 - Included o - Included O - Included 0 - Included O - Included 
Support inMMA inMMA inMMA inMMA inMMA 

Extended 0 - Included O - Included O - Included O - Included O - Included 
Warranty inMMA inMMA inMMA inMMA inMMA 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Technical Support will need to will need to will need to will need to will need to 

be applied be applied be applied be applied be applied 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Driver will need to will need to will need to will need to will need to 
Development be applied be applied be applied be applied be applied 

Hourly Rate for 
Escalation Escalation Escalation Escalation Escalation 
will need to will need to will need to will need to will need to 

Development be applied be applied be applied be applied be applied 
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Description 

Remote 
Transmission Site 
KMNE V.F.1.4 
Installation 

Integration 

Serial Interface 

Ethernet Interface 

Parallel Interface 

Analog Interface 

All Hardware 

All Software 

Communications with 
Remote Devices 

Execution of 
Simultaneous 
Instructions 

Scheduled Events and 
External Triggers 

Integration with Third 
Party Systems 

Reporting/Logging 

Redundancy 

Interoperability 

User Access 

Upgrades 

Automated Workflows 

Alarm Correlation 

ATTACHMENT TWO 

Cost Proposal 

RFP 5820 Z1 
Network Management Control System 

Firm Name: HA Design Group LLC 

Initial Initial Initial 
Contract Contract Contract 
Period - Period- Period -

Year One YearTwo Year Three 

3610.00 

5310.00 
776.67 
1531.24 

0 
0 
9554.59 

0 
0 

0 

0 

0 

0 

0 
0 

0 
0 
0 
0 

May 31, 2018 

Initial Initial 
Contract Contract 
Period- Period-

Year Four Year Five 
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Tally Systems 0 
Security 0 
Monitoring by 0 
Exception 

Notifications 0 
Driver Development 0 
Layout Development 0 
Equipment required 0 
but not included 

Expandability 0 
Tiered Technical Tier 1 - HA 
Support Design; Tier 

2 - Skyline 
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Optional Costs: 
Initial 

Descriptior 
Initial Contract Initial Contract Initial Contract Initial Contract Contract 

Period - Year Period YearT Period - Year • Period - Year f Period - Year 
Five 

Remote 
Transmission 
Site KMNE 
V.F.1.4 
Hourly Rate O - Included in 0 - Included in 0 - Included in O - Included in O - Included in 
Technical Suppo1 

Hourly Rate for 1592.5 Daily R, 1592.5 Daily R, 1592.5 Daily R, 1592.5 Daily R, 1592.5 Daily R, 
Development 

1592.5 1592.5 1592.5 1S92.5 1592.5 
Hourly Rate for 

Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Development 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Hourly Rate 65.0 65.0 65.0 65.0 65.0 
Installation 

1592.5 1592.5 1592.5 1592.5 1592.5 
Hourly Rate Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Integration 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Remote Remote Remote Remote Remote 
Training is by Training is by Training is by Training is by Training is by 

Hourly Rate for i:; pre-recorded pre-recorded pre-recorded pre-recorded pre-recorded 

Training course on course on course on course on course on 

dataminer.tv dataminer.tv dataminer.tv dataminer.tv dataminer.tv 

16088.89 see 16088.89 see 16088.89 see 16088.89 see 16088.89 see 

note: note: note: note: note: 
Hourly Rate for C 

HA Hourly . HA Hourly HA Hourly HA Hourly HA Hourly 
Training 

Rate Rate Rate Rate Rate 

65 65 65 65 65 

DataMiner 5-day training package bundling all topics of the DataMiner Operator, DataMiner 
System Administrator and DataMiner Advanced Applications training program. 

266 



5820 Z1 for Network Management Control System May 31, 2018 

Optional Renewal COSTS 
First Optional Second Third Fourth Fifth Optional 

Description 
Renewal Optional Optional Optional Renewal 
Period Renewal Renewal Renewal Period 

Period Period Period 

Remote 
Transmission 
Site KMNE 
V.F.1.4 
Maintenance and 0 ... Included O - Included O - Included 0 - Included O - Included 
Support inMMA inMMA inMMA inMMA inMMA 

Extended 0 - Included O - Included O - Included 0 - Included O - Included 
Warranty inMMA inMMA inMMA inMMA inMMA 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Technical Support will need to will need to will need to will need to will need to 

be applied be applied be applied be applied be applied 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Driver will need to will need to will need to will need to will need to 
Development be applied be applied be applied be applied be applied 

Hourly Rate for 
Escalation Escalation Escalation Escalation Escalation 
will need to will need to will need to will need to will need to 

Development be applied be applied be applied be applied be applied 
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Description 

Remote 
Transmission Site 
KPNE V.F.1.5 
Installation 

Integration 

Serial Interface 

Ethernet Interface 

Parallel Interface 

Analog Interface 

All Hardware 

All Software 

Communications with 
Remote Devices 

Execution of 
Simultaneous 
Instructions 

Scheduled Events and 
External Triggers 

Integration with Third 
Party Systems 

Reporting/Logging 

Redundancy 

Interoperability 

User Access 

Upgrades 

Automated Workflows 

Alarm Correlation 

ATTACHMENT TWO 

Cost Proposal 

RFP 5820 21 

Network Management Control System 

Firm Name: HA Design Group LLC 

Initial Initial Initial 
Contract Contract Contract 
Period - Period- Period-

Year One YearTwo Year Three 

3610.00 
5310.00 
776.67 
1531.24 

0 
0 
9554.59 

0 
0 

0 

0 

0 

0 

0 
0 
0 

0 

0 
0 

May 31, 2018 

Initial Initial 
Contract Contract 
Period- Period -

Year Four Year Five 
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Tally Systems 0 
Security 0 
Monitoring by 0 
Exception 

Notifications 0 
Driver Development 0 
layout Development 0 
Equipment required 0 
but not included 

Expandability 0 
Tiered Technical Tier 1 - HA 
Support Design; Tier 

2 - Skyline 

»~~igu (,ruup 
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Optional Costs: 
Initial 

Description 
Initial Contract Initial Contract Initial Contract Initial Contract Contract 

Period - Year Period YearT Period - Year Period - Year F Period - Year 
Five 

Remote 
Transmission 
Site KPNE 
V.F.1.5 

Hourly Rate 0- Included in 0 - Included in 0 - Included in O - Included in O - Included in 
Technical Suppor 

Hourly Rate for 1592.5 Daily Ri 1592.5 Daily R, 1592.5 Daily Re 1592.5 Daily R~ 1592.5 Daily R, 
Development 

1592.5 1592.5 1592.5 1592.5 1592.S 
Hourly Rate for 

Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Development 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Hourly Rate 65.0 65.0 65.0 65.0 65.0 
Installation 

1592.5 1592.S 1592.S 1592.5 1592.5 
Hourly Rate 

Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Integration 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Remote Remote Remote Remote Remote 
Training is by Training is by Training is by Training is by Training is by 

Hourly Rate for R pre-recorded pre-recorded pre-recorded pre-recorded pre-recorded 

Training course on course on course on course on course on 

dataminer.tv dataminer.tv dataminer.tv dataminer.tv dataminer.tv 

16088.89 see 16088.89 see 16088.89 see 16088.89 see 16088.89 see 
note: note: note: note: note: 

Hourly Rate for C 
HA Hourly - HA Hourly HA Hourly - HA Hourly HA Hourly 

Training 
Rate Rate Rate Rate Rate 

65 65 65 65 65 
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Optional Renewal COSTS 
First Optional Second Third Fourth Fifth Optional 

Description 
Renewal Optional Optional Optional Renewal 
Period Renewal Renewal Renewal Period 

Period Period Period 

Remote 
Transmission 
Site KPNE V.F.1.5 
Maintenance and 0 - Included 0 - Included 0 - Included O - Included O - Included 
Support inMMA inMMA inMMA inMMA inMMA 

Extended 0 - Included 0 - Included 0 - Included O - Included O - Included 
Warranty inMMA inMMA inMMA inMMA inMMA 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Technical Support will need to will need to will need to will need to will need to 

be applied be applied be applied be applied be applied 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 

Driver will need to will need to will need to will need to will need to 
Development be applied be applied be applied be applied be applied 

Hourly Rate for 
Escalation Escalation Escalation Escalation Escalation 
will need to will need to will need to will need to will need to 

Development be applied be applied be applied be applied be applied 

271 



5820 Z1 for Network Management Control System 

Description 

Remote 
Transmission Site 
KRNE V.F.1.6 
Installation 

Integration 

Serial Interface 

Ethernet Interface 

Parallel Interface 

Analog Interface 

All Hardware 

All Software 

Communications with 
Remote Devices 

Execution of 
Simultaneous 
Instructions 

Scheduled Events and 
External Triggers 

Integration with Third 
Party Systems 

Reporting/Logging 

Redundancy 

Interoperability 

User Access 

Upgrades 

Automated Workflows 

Alarm Correlation 

A TT AC HM ENT TWO 
Cost Proposal 

RFP 5820 21 

Network Management Control System 

Firm Name: HA Design Group LLC 

Initial Initial Initial 
Contract Contract Contract 
Period - Period - Period -

Year One Year Two Year Three 

4110.00 

5810.00 

776.67 
1531.24 

0 
0 

9554.59 
0 

0 

0 

0 

0 

0 

0 

0 
0 
0 
0 

0 

May 31, 2018 

Initial Initial 
Contract Contract 
Period - Period -

Year Four Year Five 
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5820 Z1 for Network Management Control System May 31, 2018 

Tally Systems 0 

Security 0 

Monitoring by 0 
Exception 

Notifications 0 

Driver Development 0 

Layout Development 0 

Equipment required 0 
but not included 

Expandability 0 

Tiered Technical Tier 1 - HA 
Support Design; Tier 

2 - Skyline 

Uc ,~u (.;rou51 
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5820 Z1 for Network Management Control System May 31, 2018 

Optional Costs: 

Initial 

Descriptior 
Initial Contract Initial Contract Initial Contract Initial Contract Contract 
Period - Year Period YearT Period - Year Period - Year f Period - Year 

Five 

Remote 
Transmission 
Site KRNE 
V.F.1.6 

Hourly Rate 
O - Included in O - Included in 0 - Included in O - Included in 0- Included in 

Technical Suppo1 
Hourly Rate for 1592.5 Daily R, 1592.5 Daily Ri 1592.5 Daily Ri 1592.5 Daily R, 1592.5 Daily R, 
Development 

1592.5 1592.5 1592.S 1592.5 1592.S 
Hourly Rate for Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Development 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Hourly Rate 65.0 65.0 65.0 65.0 65.0 
Installation 

1592.5 1592.S 1592.5 1592.S 1592.5 
Hourly Rate Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Integration 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Remote Remote Remote Remote Remote 
Training is by Training is by Training is by Training is by Training is by 

Hourly Rate for R pre-recorded pre-recorded pre-recorded pre-recorded pre-recorded 
Training course on course on course on course on course on 

dataminer.tv dataminer.tv dataminer.tv dataminer.tv dataminer.tv 

16088.89 see 16088.89 see 16088.89 see 16088.89 see 16088.89 see 
note: note: note: note: note: 

Hourly Rate for ( 
HA Hourly . HA Hourly - HA Hourly HA Hourly - HA Hourly 

Training 
Rate Rate Rate Rate Rate 

65 65 65 65 65 
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5820 21 for Network Management Control System May 31, 2018 

Optional Renewal COSTS 

First Optional Second Third Fourth Fifth Optional 

Description 
Renewal Optional Optional Optional Renewal 
Period Renewal Renewal Renewal Period 

Period Period Period 

Remote 
Transmission 
Site KRNE 
V.F.1.6 

Maintenance and O - Included 0 - Included 0 - Included O - Included o - Included 
Support inMMA inMMA inMMA inMMA inMMA 

Extended O - Included 0 - Included 0 - Included O - Included O - Included 
Warranty inMMA inMMA inMMA inMMA inMMA 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Technical Support will need to will need to will need to will need to will need to 

be applied be applied be applied be applied be applied 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Driver will need to will need to will need to will need to will need to 
Development be applied be applied be applied be applied be applied 

Hourly Rate for 
Escalation Escalation Escalation Escalation Escalation 
will need to will need to will need to will need to will need to 

Development be applied be applied be applied be applied be applied 
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5820 Z1 for Network Management Control System 

Description 

Remote 
Transmission Site 
KTNE V.F.1.7 

Installation 

Integration 

Serial Interface 

Ethernet Interface 

Parallel Interface 

Analog Interface 

All Hardware 

All Software 

Communications with 
Remote Devices 

Execution of 
Simultaneous 
Instructions 

Scheduled Events and 
External Triggers 

Integration with Third 
Party Systems 

Reporting/Logging 

Redundancy 

Interoperability 

User Access 

Upgrades 

Automated Workflows 

Alarm Correlation 

ATTACHMENT TWO 

Cost Proposal 

RFP 5820 Z1 

Network Management Control System 

Firm Name: HA Design Group LLC 

Initial Initial Initial 
Contract Contract Contract 
Period - Period - Period -

Year One YearTwo Year Three 

3610.00 

5310.00 

776.67 

1531.24 

0 
0 
9554.59 

0 
0 

0 

0 

0 

0 
0 

0 

0 
0 

0 

0 

uc~i~u (,ruup 

May 31, 2018 

Initial Initial 
Contract Contract 
Period- Period-

Year Four Year Five 
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5820 Z1 for Network Management Control System May 31, 2018 

Tally Systems 0 
Security 0 
Monitoring by 0 
Exception 

Notifications 0 
Driver Development 0 

Layout Development 0 
Equipment required 0 
but not included 

Expandability 0 

Tiered Technical Tier 1 - HA 
Support Design; Tier 

2 - Skyline 
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5820 21 for Network Management Control System May 31, 2018 

Optional Costs: 
Initial 

Description 
Initial Contract Initial Contract Initial Contract Initial Contract Contract 
Period - Year Period YearT Period - Year - Period - Year F Period - Year 

Five 

Remote 
Transmission 
Site KTNE 
V.F.1.7 
Hourly Rate 0- Included in 0 - Included in O - Included in O - Included in O - Included in 
Technical Suppo1 

Hourly Rate for 1592.5 Daily Ri 1592.5 Daily R, 1592.5 Daily R, 1592.5 Daily R, 1592 .5 Daily Re 
Development 

1592.5 1592.5 1592.5 1592.5 1592.5 
Hourly Rate for 

Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Development 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Hourly Rate 65.0 65.0 65.0 65.0 65.0 
Installation 

1592.5 1592.5 1592.5 1592.5 1592.5 
Hourly Rate 

Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Integration 

HA Rate 95.00 HA Rate 95. 00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Remote Remote Remote Remote Remote 
Training is by Training is by Training is by Training is by Training is by 

Hourly Rate for R pre-recorded pre-recorded pre-recorded pre-recorded pre-recorded 

Training course on course on course on course on course on 
dataminer.tv dataminer.tv dataminer.tv dataminer.tv dataminer.tv 

16088.89 see 16088.89 see 16088.89 see 16088.89 see 16088.89 see 
note: note: note: note: note: 

Hourly Rate for C 
HA Hourly . HA Hourly HA Hourly 

. 
HA Hourly HA Hourly 

Training 
Rate Rate Rate Rate Rate 

65 65 65 65 65 
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5820 Z1 for Network Management Control System May 31, 2018 

Optional Renewal COSTS 

First Optional Second Third Fourth Fifth Optional 

Description Renewal Optional Optional Optional Renewal 
Period Renewal Renewal Renewal Period 

Period Period Period 

Remote 
Transmission 
Site KTNE V.F.1.7 

Maintenance and O - Included O - Included 0 - Included O - Included 0 - Included 
Support inMMA inMMA inMMA inMMA inMMA 

Extended O - Included 0 - Included 0 - Included O - Included 0 - Included 
Warranty inMMA inMMA inMMA inMMA inMMA 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Technical Support will need to will need to will need to will need to will need to 

be applied be applied be applied be applied be applied 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Driver will need to will need to will need to will need to will need to 
Development be applied be applied be applied be applied be applied 

Hourly Rate for 
Escalation Escalation Escalation Escalation Escalation 
will need to will need to will need to will need to will need to 

Development be applied be applied be applied be applied be applied 
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5820 Z1 for Network Management Control System 

Description 

Remote 
Transmission Site 
KXNE V.F.1.8 

Installation 

Integration 

Serial Interface 

Ethernet Interface 

Parallel Interface 

Analog Interface 

All Hardware 

All Software 

Communications with 
Remote Devices 

Execution of 
Simultaneous 
Instructions 

Scheduled Events and 
External Triggers 

Integration with Third 
Party Systems 

Reporting/Logging 

Redundancy 

Interoperability 

User Access 

Upgrades 

Automated Workflows 

Alarm Correlation 

ATTACHMENT TWO 

Cost Proposal 

RFP 5820 Z1 

Network Management Control System 

Firm Name: HA Design Group LLC 

Initial Initial Initial 
Contract Contract Contract 
Period - Period- Period -

Year One YearTwo Year Three 

3610.00 

5310.00 
776.67 
1531.24 

0 
0 

9554.59 

0 

0 

0 

0 

0 

0 
0 

0 

0 

0 

0 
0 

May 31, 2018 

Initial Initial 
Contract Contract 
Period - Period -

Year Four Year Five 
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5820 Z1 for Network Management Control System May 31, 2018 

Tally Systems 0 
Security 0 

Monitoring by 0 
Exception 

Notifications 0 

Driver Development 0 

Layout Development 0 

Equipment required 0 
but not included 
Expandability 0 

Tiered Technical Tier 1 - HA 
Support Design; Tier 

2 - Skyline 

D.:1'ign Group 
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5820 21 for Network Management Control System May 31, 2018 

Optional Costs: 
Initial 

Descriptior 
Initial Contract Initial Contract Initial Contract Initial Contract Contract 
Period - Year Period YearT Period - Year 

. 
Period - Year I Period - Year 

Five 

Remote 
Transmission 
Site KXNE 
V.F.1.8 
Hourly Rate O - Included in 0 - Included in 0 - Included in O - Included in O - Included in 
Technical Suppo1 
Hourly Rate for 1592.5 Daily R. 1592.5 Daily R 1592.5 Daily R, 1592.5 Daily R, 1592.5 Daily R, 
Development 

1592.5 1592.5 1592.5 1592.5 1592.5 
Hourly Rate for Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Development 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Hourly Rate 65.0 65.0 65.0 65.0 65.0 
Installation 

1592.5 1592.5 1592.5 1592.5 1592.5 
Hourly Rate Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Integration 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Remote Remote Remote Remote Remote 
Training is by Training is by Training is by Training is by Training is by 

Hourly Rate pre-recorded pre-recorded pre-recorded pre-recorded pre-recorded 
Remote Training course on course on course on course on course on 

dataminer.tv dataminer.tv dataminer.tv dataminer.tv dataminer.tv 

16088.89 see 16088.89 see 16088.89 see 16088.89 see 16088.89 see 
note: note: note: note: note: 

Hourly Rate for C 
HA Hourly HA Hourly - HA Hourly - HA Hourly HA Hourly 

Training 
Rate Rate Rate Rate Rate 

65 65 65 65 65 
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5820 Z1 for Network Management Control System May 31, 2018 

Optional Renewal COSTS 

First Optional Second Third Fourth Fifth Optional 

Description 
Renewal Optional Optional Optional Renewal 
Period Renewal Renewal Renewal Period 

Period Period Period 

Remote 
Transmission 
Site KXNE V.F.1.8 

Maintenance and 0 - Included O - Included 0 - Included O - Included O - Included 
Support inMMA inMMA inMMA inMMA inMMA 

Extended 0 - Included O - Included 0 - Included 0 - Included O - Included 
Warranty inMMA inMMA inMMA inMMA inMMA 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Technical Support will need to will need to will need to will need to will need to 

be applied be applied be applied be applied be applied 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Driver will need to will need to will need to will need to will need to 
Development be applied be applied be applied be applied be applied 

Hourly Rate for 
Escalation Escalation Escalation Escalation Escalation 
will need to will need to will need to will need to will need to 

Development be applied be applied be applied be applied be applied 
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5820 Z1 for Network Management Control System 

Description 

Remote 
Transmission Site 
KYNE V.F.1.9 

Installation 

Integration 

Serial Interface 

Ethernet Interface 

Parallel Interface 

Analog Interface 

All Hardware 

All Software 

Communications with 
Remote Devices 

Execution of 
Simultaneous 
Instructions 

Scheduled Events and 
External Triggers 

Integration with Third 
Party Systems 

Reporting/Logging 

Redundancy 

Interoperability 

User Access 

Upgrades 

Automated Workflows 

Alarm Correlation 

ATTACHMENT TWO 
Cost Proposal 

RFP 5820 Z1 

Network Management Control System 

Firm Name: HA Design Group LLC 

Initial Initial Initial 
Contract Contract Contract 
Period - Period - Period -

Year One YearTwo Year Three 

3610.00 

5310.00 

776.67 
1531.24 

0 

0 

6560.19 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

May 31, 2018 

Initial Initial 
Contract Contract 
Period - Period -

Year Four Year Five 
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5820 Z1 for Network Management Control System May 31, 2018 

Tally Systems 0 
Security 0 
Monitoring by 0 
Exception 
Notifications 0 

Driver Development 0 

Layout Development 0 
Equipment required 0 
but not included 
Expandability 0 
Tiered Technical Tier 1 - HA 
Support Design; Tier 

2 - Skyline 
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5820 21 for Network Management Control System May 31. 2018 

Optional Costs: 
Initial 

Descriptior 
Initial Contract Initial Contract Initial Contract Initial Contract Contract 

Period - Year Period YearT Period - Year 1 Period - Year f Period - Year 
Five 

Remote 
Transmission 
Site KYNE 
V.F.1.9 
Hourly Rate 

0 - Included in 0 - Included in 0- Included in O - Included in 0- Included in 
Technical Suppo1 

Hourly Rate for 1592.5 Daily R; 1592.5 Daily R; 1592.5 Daily R, 1592.5 Daily R, 1592.5 Daily R, 
Development 

1592.5 1592.5 1592.5 1592.5 1592.5 
Hourly Rate for 

Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Development 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Hourly Rate 65.0 65.0 65.0 65.0 65.0 
Installation 

1592.S 1592.5 1592.5 1592.5 1592.5 
Hourly Rate Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Integration 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Remote Remote Remote Remote Remote 
Training is by Training is by Training is by Training is by Training is by 

Hourly Rate for R pre-recorded pre-recorded pre-recorded pre-recorded pre-recorded 

Training course on course on course on course on course on 

dataminer.tv dataminer.tv dataminer.tv dataminer.tv dataminer.tv 

16088.89 see 16088.89 see 16088.89 see 16088.89 see 16088.89 see 

note: note: note: note: note: 
Hourly Rate for C 

HA Hourly . HA Hourly HA Hourly HA Hourly 
. 

HA Hourly 
. 

Training 
Rate Rate Rate Rate Rate 

65 65 65 65 65 
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5820 21 for Network Management Control System May 31, 2018 

Optional Renewal COSTS 
First Optional Second Third Fourth Fifth Optional 

Description 
Renewal Optional Optional Optional Renewal 
Period Renewal Renewal Renewal Period 

Period Period Period 

Remote 
Transmission 
Site KYNE V.F.1.9 

Maintenance and O - Included O - Included O - Included 0 - Included 0 - Included 
Support inMMA inMMA inMMA inMMA inMMA 

Extended O - Included O - Included O - Included 0 - Included 0 - Included 
Warranty inMMA inMMA inMMA inMMA inMMA 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Technical Support will need to will need to will need to will need to will need to 

be applied be applied be applied be applied be applied 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Driver will need to will need to will need to will need to will need to 
Development be applied be applied be applied be applied be applied 

Hourly Rate for 
Escalation Escalation Escalation Escalation Escalation 
will need to will need to will need to will need to will need to 

Development be applied be applied be applied be applied be applied 
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5820 Z1 for Network Management Control System 

Description 

Remote 
Transmission Site 
KUCVV.F.1.1.0 

Installation 

Integration 

Serial Interface 

Ethernet Interface 

Parallel Interface 

Analog Interface 

All Hardware 

All Software 

Communications with 
Remote Devices 

Execution of 
Simultaneous 
Instructions 

Scheduled Events and 
External Triggers 

Integration with Third 
Party Systems 

Reporting/Logging 

Redundancy 

Interoperability 

User Access 

Upgrades 

Automated Workflows 

Alarm Correlation 

ATTACHMENT lVVO 

Cost Proposal 

RFP 5820 21 
Network Management Control System 

Firm Name: HA Design Group LLC 

Initial Initial Initial 
Contract Contract Contract 
Period - Period - Period -

Year One Year Two Year Three 

3610.00 

5310.00 

776.67 
1531.24 
0 

0 

6560.19 

0 

0 

0 

0 

0 

0 

0 
0 
0 
0 

0 

0 

May 31, 2018 

Initial Initial 
Contract Contract 
Period - Period -

Year Four Year Five 
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5820 Z1 for Network Management Control System May 31, 2018 

Tally Systems 0 
Security 0 
Monitoring by 0 
Exception 

Notifications 0 

Driver Development 0 

Layout Development 0 

Equipment required 0 
but not included 

Expandability 0 

Tiered Technical Tier 1 - HA 
Support Design; Tier 

2 - Skyline 
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5820 21 for Network Management Control System May 31, 2018 

Optional Costs: 
Initial 

Description 
Initial Contract Initial Contract Initial Contract Initial Contract Contract 
Period - Year Period YearT Period - Year Period - Year f Period - Year 

Five 

Remote 
Transmission 
Site KUCV 
V.F.1.10 
Hourly Rate O - Included in 0 - Included in 0 - Included in 0 - Included in O - Included in 
Technical Suppo1 
Hourly Rate for 1592.5 Daily R, 1592.5 Daily R, 1592 .5 Daily R: 1592.5 Daily R, 1592.5 Daily R, 
Development 

1592.5 1592.5 1592.5 1592.5 1592.5 
Hourly Rate for Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Development 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Hourly Rate 65.0 65.0 65.0 65.0 65.0 
Installation 

1592.S 1592.S 1592.S 1592.5 1592.5 
Hourly Rate Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Integration 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Remote Remote Remote Remote Remote 
Training is by Training is by Training is by Training is by Training is by 

Hot,Jrly Rate for R pre-recorded pre-recorded pre-recorded pre-recorded pre-recorded 

Training course on course on course on course on course on 
dataminer.tv dataminer.tv dataminer.tv dataminer.tv dataminer.tv 

16088.89 see 16088.89 see 16088.89 see 16088.89 see 16088.89 see 
note: note: note: note: note: 

Hourly Rate for< 
HA Hourly HA Hourly HA Hourly HA Hourly - HA Hourly 

Training 
Rate Rate Rate Rate Rate 

65 65 65 65 65 
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5820 21 for Network Management Control System May 31, 2018 

Optional Renewal COSTS 

First Optional Second Third Fourth Fifth Optional 

Description 
Renewal Optional Optional Optional Renewal 
Period Renewal Renewal Renewal Period 

Period Period Period 

Remote 
Transmission 
Site KUCV 
V.F.1.10 

Maintenance and o - Included O - Included 0 - Included O - Included O - Included 
Support inMMA inMMA inMMA inMMA inMMA 

Extended O - Included 0 - Included 0 - Included O - Included 0 - Included 
Warranty inMMA inMMA inMMA inMMA inMMA 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Technical Support will need to will need to will need to will need to will need to 

be applied be applied be applied be applied be applied 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Driver will need to will need to will need to will need to will need to 
Development be applied be applied be applied be applied be applied 

Hourly Rate for 
Escalation Escalation Escalation Escalation Escalation 
will need to will need to will need to will need to will need to 

Development be applied be applied be applied be applied be applied 
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5820 21 for Network Management Control System 

Description 

Satellite Teleport 
V.F.2.0 

Installation 
Integration 
Serial Interface 
Ethernet Interface 
Parallel Interface 
Analog Interface 

All Hardware 
All Soft.ware 
Communications with 
Remote Devices 
Execution of 
Simultaneous 
Instructions 
Scheduled Events 
and External Triggers 
Integration with Third 
Party Systems 
Reporting/Logging 
Redundancy 
Interoperability 
User Access 
Upgrades 
Automated Workflows 
Alarm Correlation 
Tally Systems 

ATTACHMENT TWO 
Cost Proposal 
RFP 5820 Z1 

Network Management Control System 

Firm Name: HA Design Group LLC 

Initial Initial Initial 
Contract Contract Contract 
Period - Period- Period -

Year One YearTwo Year Three 

8220.00 
17,940.00 

2330.01 
1531.24 

0 
0 
3,050.00 

72,417.67 

0 

0 

0 

0 

0 
0 
0 
0 
0 
0 
0 

0 

May 31, 2018 

Initial Initial 
Contract Contract 
Period - Period -

Year Four Year Five 
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5820 Z1 for Network Management Control System May 31, 2018 

Security 0 

Monitoring by 0 
Exception 

Notifications 0 

Driver Development 0 

Layout Development 0 

Equipment required 0 
but not included 

Expandability 0 

Tiered Technical Tier 1 - HA 
Support Design; Tier 

2-Skyline 
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5820 21 for Network Management Control System May 31, 2018 

Optional Costs: 

Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 
Descrip1 

Period - Year < Period Year Tv, Period - Year T Period - Year Fe 
Period - Year 
Five 

Satellite 
Teleport 
V.F.2.0 
Hourly Ra 
Technical 0 - Included in I\ O - Included in I\ O - Included in I\ 0 - Included in I\ O - Included in I\ 
Support 
Hourly Ra 
Driver 1592.5 Daily Ra 1592.5 Daily Ra 1592.5 Daily Ra 1592.5 Daily Ra 1592.5 Daily Ra 
Developme 

Hourly Ra 1592.5 1592.5 1592.5 1592.S 1592.5 

Layout Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Developme HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Hourly Ra 65.0 65.0 65.0 65.0 65.0 
Installation 

1592.5 1592.5 1592.S 1592.5 1592.5 
Hourly Ra Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Integration 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Remote Training Remote Training Remote Training Remote Training Remote Training 

Hourly Ra 
is by pre- is by pre- is by pre- is by pre- is by pre-
recorded course recorded course recorded course recorded course recorded course 

Remote Tra on dataminer.tv on dataminer.tv on dataminer.tv on dataminer.tv on dataminer.tv 

16088.89 see 16088.89 see 16088.89 see 16088.89 see 16088.89 see 
note: note: note: note: note: 

Hourly Ra 
HA Hourly - HA Hourly - HA Hourly HA Hourly - HA Hourly 

On-Site Tra 
Rate Rate Rate Rate Rate 

65 65 65 65 65 
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5820 Z1 for Network Management Control System May 31, 2018 

Optional Renewal COSTS 
First Optional Second Third Optional Fourth Fifth Optional 

Description 
Renewal Optional Renewal Optional Renewal 
Period Renewal Period Renewal Period 

Period Period 

Satellite 
Teleport V.F.2.0 
Maintenance 0 - Included O - Included O - Included O - Included 0 - Included 
and Support inMMA inMMA inMMA inMMA inMMA 

Extended 0 - Included O - Included O - Included 0 - Included 0 - Included 
Warranty inMMA inMMA inMMA inMMA inMMA 

Hourly Rate for Escalation will Escalation will Escalation will Escalation will Escalation will 
Technical need to be need to be need to be need to be need to be 
Support applied applied applied applied applied 

Hourly Rate for Escalation will Escalation will Escalation will Escalation will Escalation will 
Driver need to be need to be need to be need to be need to be 
Development applied applied applied applied applied 

Hourly Rate for 
Escalation will Escalation will Escalation will Escalation will Escalation will 
need to be need to be need to be need to be need to be 

Development applied applied applied applied applied 
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5820 Z1 for Network Management Control System 

Description 

Facilities V.F.3.0 

Installation 

Integration 

Serial Interface 

Ethernet Interface 

Parallel lnter1ace 

Analog Interface 

All Hardware 

All Software 

Communications with 
Remote Devices 

Execution of 
Simultaneous 
Instructions 

Scheduled Events 
and External Triggers 

Integration with Third 
Party Systems 

Reporting/Logging 

Redundancy 

Interoperability 

User Access 

Upgrades 

Automated Workflows 

Alarm Correlation 

Tally Systems 

Security 

ATTACHMENT TWO 

Cost Proposal 

RFP 5820 Z1 

Network Management Control System 

Firm Name: HA Design Group LLC 

Initial Initial Initial 
Contract Contract Contract 
Period - Period - Period -

Year One YearTwo Year Three 

4110.00 
5,310.00 

0 
0 

0 

0 
0 
7,192.80 

0 

0 

0 

0 

0 
0 
0 
0 
0 
0 
0 
0 
0 

May 31, 2018 

Initial Initial 
Contract Contract 
Period - Period -

Year Four Year Five 
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Monitoring by 0 
Exception 

Notifications 0 
Driver Development 0 
Layout Development 0 
Equipment required 0 
but not included 

Expandability 0 
Tiered Technical Tier 1 - HA 
Support Design; Tier 

2 - Skyline 
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Optional Costs: 

Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 
Descript 

Period • Year< Period Year Tv1 Period • Year Tl Period • Year F 
Period - Year 
Five 

Facilities 
V.F.3.0 
Hourly Ra O - Included in I\ O - Included in I\ O - Included in I\ 0 - Included in I\ O - Included in I\ 
Technicals, 

Hourly Rat 
Driver 1592.5 Daily Ra 1592.5 Daily Ra 1592.5 Daily Ra 1592.5 Daily Ra 1592 .5 Daily Ra 
Developmer 

Hourly Ra1 1592.5 1592.5 1592.5 1592.5 1592.5 

Layout Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Developmer HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Hourly Ra1 65.0 65.0 65.0 65.0 65.0 
Installation 

1592.5 1592.5 1592.5 1592.5 1592.5 
Hourly Ra1 

Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Integration 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Remote Training Remote Training Remote Training Remote Training Remote Training 

Hourly Rat 
is by pre- is by pre· is by pre· is by pre- is by pre· 
recorded course recorded course recorded course recorded course recorded course 

Remote Trai on dataminer.tv on dataminer.tv on datarniner.tv on dataminer.tv on dataminer.tv 

16088.89 see 16088.89 see 16088.89 see 16088.89 see 16088.89 see 
note: note: note: note: note: 

Hourly Rat 
HA Hourly - HA Hourly HA Hourly HA Hourly - HA Hourly 

On-Site Trai 
Rate Rate Rate Rate Rate 

65 65 65 65 65 

298 



5820 Z1 for Network Management Control System May 31, 2018 

Optional Renewal COSTS 

First Optional Second Third Optional Fourth Fifth Optional 

Description Renewal Optional Renewal Optional Renewal 
Period Renewal Period Renewal Period 

Period Period 

Facilities 
V.F.3.0 

Maintenance 0 - Included 0 - Included 0 - Included 0 - Included 0 - Included 
and Support inMMA inMMA inMMA inMMA inMMA 

Extended 0 - Included 0 - Included O - Included O - Included 0 - Included 
Warranty inMMA inMMA inMMA inMMA inMMA 

Hourly Rate for Escalation will Escalation will Escalation will Escalation will Escalation will 
Technical need to be need to be need to be need to be need to be 
Support applied applied applied applied applied 

Hourly Rate for Escalation will Escalation will Escalation will Escalation will Escalation will 
Driver need to be need to be need to be need to be need to be 
Development applied applied applied applied applied 

Hourly Rate for 
Escalation will Escalation will Escalation will Escalation will Escalation will 
need to be need to be need to be need to be need to be 

Development 
applied applied applied applied applied 
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Description 

Terminal Equipment 
and Production Matrix 
Router V.F.4.0 

Installation 

Integration 

Serial Interface 

Ethernet Interface 

Parallel Interface 

Analog Interface 

All Hardware 

All Software 

Communications with 
Remote Devices 

Execution of 
Simultaneous 
Instructions 

Scheduled Events and 
External Triggers 

Integration with Third 
Party Systems 

Reporting/Logging 

Redundancy 

Interoperability 

User Access 

Upgrades 

Automated Workflows 

Alarm Correlation 

ATTACHMENT TWO 

Cost Proposal 

RFP 5820 Z1 

Network Management Control System 

Firm Name: HA Design Group LLC 

Initial Initial Initial 
Contract Contract Contract 
Period- Period - Period -

Year One YearTwo Year Three 

3,610.00 

5,310.00 

776.67 

1,531.24 

0 

0 

610.00 

65,934.00 

0 

0 

0 

0 

0 
0 

0 

0 

0 
0 
0 

May 31, 2018 

Initial Initial 
Contract Contract 
Period - Period -

Year Four Year Five 
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Tally Systems 0 

Security 0 

Monitoring by Exception 0 

Notifications 0 

Driver Development 0 

layout Development 0 

Equipment required but 0 
not included 

Expandability 0 

Tiered Technical Tier 1 - HA 
Support Design; Tier 

2 - Skyline 
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Optional Costs: 

Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 
Descriptio1 

Period - Year Period YearT1 Period - Year l Period - Year F 
Period - Year 
Five 

Terminal 
Equipment 
and 
Production 
Matrix Router 
V.F.4.0 

Hourly Rate 0- Included in O - Included in O - Included in O - Included in 0 - Included in 
Technical Supp( 
Hourly Rate for 1592.5 Daily Re 1592.5 Daily R. 1592.5 Daily R, 1592.5 Daily R, 1592.5 Daily R. 
Development 

1592.5 1592.S 1592.S 1592.S 1592.5 
Hourly Rate for 

Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Development 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Hourly Rate 65.0 65.0 65.0 65.0 65.0 
Installation 

1592.5 1592.5 1592.5 1592.5 1592.5 
Hourly Rate Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Integration 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Remote Remote Remote Remote Remote 
Training is by Training is by Training is by Training is by Training is by 

Hourly Rate pre-recorded pre-recorded pre-recorded pre-recorded pre-recorded 

Remote Trainin1 course on course on course on course on course on 
dataminer.tv dataminer.tv dataminer.tv dataminer.tv dataminer.tv 

16088.89 see 16088.89 see 16088.89 see 16088.89 see 16088.89 see 
note: note: note: note: note: 

Hourly Rate fc HA Hourly . HA Hourly - HA Hourly - HA Hourly HA Hourly 
Site Training 

Rate Rate Rate Rate Rate 

65 65 65 65 65 
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Optional Renewal COSTS 

First Optional Second Third Fourth Fifth Optional 

Description 
Renewal Optional Optional Optional Renewal 
Period Renewal Renewal Renewal Period 

Period Period Period 

Terminal 
Equipment and 
Production Matrix 
Router V.F.4.0 

Maintenance and O - Included O - Included O - Included 0 - Included 0 - Included 
Support inMMA inMMA inMMA inMMA inMMA 

Extended Warranty O - Included O - Included O - Included 0 - Included 0 - Included 
inMMA inMMA inMMA inMMA inMMA 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Technical Support will need to will need to will need to will need to will need to 

be applied be applied be applied be applied be applied 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Driver Development will need to will need to will need to will need to will need to 

be applied be applied be applied be applied be applied 

Hourly Rate for 
Escalation Escalation Escalation Escalation Escalation 
will need to will need to will need to will need to will need to 

Development be applied be applied be applied be applied be applied 
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Description 

Master Control, 
Production Studios, 
Remote Production 
V.F.5.0 

Installation 

Integration 

Serial Interface 

Ethernet Interface 

Parallel Interface 

Analog Interface 

All Hardware 

All Software 

Communications with 
Remote Devices 

Execution of 
Simultaneous 
Instructions 

Scheduled Events and 
External Triggers 

Integration with Third 
Party Systems 

Reporting/Logging 

Redundancy 

Interoperability 

User Access 

Upgrades 

Automated Workflows 

Alarm Correlation 

ATTACHMENT TWO 

Cost Proposal 

RFP 5820 Z1 

Network Management Control System 

Firm Name: HA Design Group LLC 

Initial Initial Initial 
Contract Contract Contract 
Period - Period - Period -

Year One YearTwo Year Three 

3,610.00 

5,310.00 

776.67 

1,531.24 

0 
0 
3,050.00 

159,436.80 

0 

0 

0 

0 

0 

0 

0 
0 

0 
0 
0 

May 31, 2018 

Initial Initial 
Contract Contract 
Period - Period-

Year Four Year Five 
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Tally Systems 0 
Security 0 
Monitoring by Exception 0 

Notifications 0 

Driver Development 0 
Layout Development 0 
Equipment required but 0 
not included 
Expandability 0 
Tiered Technical Support Tier 1 - HA 

Design; Tier 
2 - Skyline 
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Optional Costs: 

Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 
Descriptio1 

Period - Year Period YearT Period - Year • Period - Year F 
Period - Year 
Five 

Master 
Control, 
Production 
Studios, 
Remote 
Production 
V.F.5.0 
Hourly Rate 0 - Included in 
Technical Supp< 

0 - Included in O - Included in O - Included in O - Included in 

Hourly Rate for 1592.5 Daily R, 1592.5 Daily R, 1592.5 Daily R, 1592.5 Daily R, 1592.5 Daily R~ 
Development 

1592.5 1592.5 1592.5 1592.5 1592.5 
Hourly Rate for Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Development 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Hourly Rate 65.0 65.0 65.0 65.0 65.0 

Installation 

1592.5 1592.5 1592.5 1592.5 1592.5 
Hourly Rate Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Integration 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Remote Remote Remote Remote Remote 
Training is by Training is by Training is by Training is by Training is by 

Hourly Rate pre-recorded pre-recorded pre-recorded pre-recorded pre-recorded 

Remote T rainini course on course on course on course on course on 
dataminer.tv dataminer.tv dataminer.tv dataminer.tv dataminer.tv 

16088.89 see 16088.89 see 16088.89 see 16088.89 see 16088.89 see 
note: note: note: note: note: 

Hourly Rate fc HA Hourly 
. 

HA Hourly - HA Hourly - HA Hourly HA Hourly 
Site Training 

Rate Rate Rate Rate Rate 

65 65 65 65 65 
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Optional Renewal COSTS 
First Optional Second Third Fourth Fifth Optional 

Description 
Renewal Optional Optional Optional Renewal 
Period Renewal Renewal Renewal Period 

Period Period Period 

Master Control, 
Production 
Studios, Remote 
Production V.F.5.0 

Maintenance and 0 - Included o - Included 0 - Included o - Included O - Included 
Support inMMA inMMA inMMA inMMA inMMA 

Extended Warranty 0 - Included O - Included 0 - Included O - Included O - Included 
inMMA inMMA inMMA inMMA inMMA 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Technical Support will need to will need to will need to will need to will need to 

be applied be applied be applied be applied be applied 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Driver Development will need to will need to will need to will need to will need to 

be applied be applied be applied be applied be applied 

Hourly Rate for 
Escalation Escalation Escalation Escalation Escalation 
will need to will need to will need to will need to will need to 

Development be applied be applied be applied be applied be applied 
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Description 

Web Services and IT 
Networking V.F.6.0 

Installation 

Integration 

Serial Interface 

Ethernet Interface 

Parallel Interface 

Analog Interface 

All Hardware 

All Software 

Communications with 
Remote Devices 

Execution of 
Simultaneous 
Instructions 

Scheduled Events and 
External Triggers 

Integration with Third 
Party Systems 

Reporting/Logging 

Redundancy 

Interoperability 

User Access 

Upgrades 

Automated Workflows 

Alarm Correlation 

Tally Systems 

Security 

ATTACHMENT TWO 

Cost Proposal 

RFP 5820 Z1 

Network Management Control System 

Firm Name: HA Design Group LLC 

Initial Initial Initial 
Contract Contract Contract 
Period - Period - Period -

Year One YearTwo Year Three 

3,610.00 

5,310.00 

776.67 

1,531.24 

0 

0 
3,050.00 

17,982.00 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 
0 
0 
0 

May 31, 2018 

Initial Initial 
Contract Contract 
Period- Period -

Year Four Year Five 
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Monitoring by 0 
Exception 

Notifications 0 
Driver Development 0 
layout Development 0 
Equipment required 0 
but not included 

Expandability 0 

Tiered Technical Tier 1 - HA 
Support Design; Tier 2 

· Skyline 
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Optional Costs: 

Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 
Descriptio 

Period - Year Period Year Ti Period - Year 1 Period - Year F 
Period - Year 
Five 

Web 
Services and 
IT 
Networking 
V.F.6.0 
Hourly Rate 0 - Included in I O - Included in I O - Included in I O - Included in I 0 - Included in I 
Technical Sup~ 
Hourly Rate 1592.5 Daily Re 1592.5 Daily Re 1592.5 Daily Re 1592.5 Daily Re 1592.5 Daily R;: 
Driver Develop1 

1592.5 1592.S 1592.5 1592.5 1592.5 
Hourly Rate Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Layout Develo~ 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Hourly Rate 65.0 65.0 65.0 65.0 65.0 
Installation 

1592.5 1592.5 1592.5 1592.5 1592.5 
Hourly Rate Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Integration 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Remote Remote Remote Remote Remote 
Training is by Training is by Training is by Training is by Training is by 

Hourly Rate pre-recorded pre-recorded pre-recorded pre-recorded pre-recorded 
Remote Trainin course on course on course on course on course on 

dataminer.tv dataminer.tv dataminer.tv dataminer.tv dataminer.tv 

16088.89 see 16088.89 see 16088.89 see 16088.89 see 16088.89 see 
note: note: note: note: note: 

Hourly Rate fi 
HA Hourly HA Hourly HA Hourly . HA Hourly . HA Hourly 

Site Training 
Rate Rate Rate Rate Rate 

65 65 65 65 65 
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Optional Renewal COSTS 
First Optional Second Third Fourth Fifth Optional 

Description 
Renewal Optional Optional Optional Renewal 
Period Renewal Renewal Renewal Period 

Period Period Period 

Web Services 
and IT 
Networking 
V.F.6.0 
Maintenance and O - Included 0 - Included 0 - Included O - Included 0 - Included 
Support inMMA inMMA inMMA inMMA inMMA 

Extended O - Included 0 - Included O - Included O - Included 0 - Included 
Warranty inMMA inMMA inMMA inMMA inMMA 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Technical will need to will need to will need to will need to will need to 
Support be applied be applied be applied be applied be applied 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Driver will need to will need to will need to will need to will need to 
Development be applied be applied be applied be applied be applied 

Hourly Rate for 
Escalation Escalation Escalation Escalation Escalation 
will need to will need to will need to will need to will need to 

Development be applied be applied be applied be applied be applied 
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Description 

Government 
Services Audio-
Video V.F.7.0 
Installation 

Integration 

Serial Interface 

Ethernet Interface 

Parallel Interface 

Analog Interface 

All Hardware 

All Software 

Communications with 
Remote Devices 

Execution of 
Simultaneous 
Instructions 

Scheduled Events and 
External Triggers 

Integration with Third 
Party Systems 

Reporting/Logging 

Redundancy 

Interoperability 

User Access 

Upgrades 

Automated Workflows 

Alarm Correlation 

Tally Systems 

ATTACHMENT TWO 

Cost Proposal 

RFP 5820 21 

Network Management Control System 

Firm Name: HA Design Group LLC 

Initial Initial Initial 
Contract Contract Contract 
Period - Period - Period -

Year One YearTwo Year Three 

3,610.00 

5,310.00 

776.67 

1,531.24 

0 
0 
3,050.00 

3,596.40 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 

0 
0 

May 31, 2018 

Initial Initial 
Contract Contract 
Period - Period -

Year Four Year Five 
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Security 0 
Monitoring by 0 
Exception 

Notifications 0 
Driver Development 0 

Layout Development 0 

Equipment required 0 
but not included 

Expandability 0 

Tiered Technical Tier 1 - HA 
Support Design; Tier 

2 - Skyline 
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Optional Costs: 

Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 
Descriptior 

Period - Year Period YearT Period - Year 1 Period - Year F 
Period - Year 
Five 

Government 
Services 
Audio-Video 
V.F.7.0 
Hourly Rate 

O - Included in 0- Included in O - Included in O - Included in O - Included in 
Technical Suppc 
Hourly Rate for 1592.5 Daily R, 1592.5 Daily Ri 1592.5 Daily Ri 1592.5 Daily R, 1592.5 Daily R, 
Development 

1592.S 1592.5 1592.S 1592.5 1592.S 
Hourly Rate for Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Development 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Hourly Rate 65.0 65.0 65.0 65.0 65.0 
Installation 

1592.5 1592.5 1592.5 1592.S 1592.5 
Hourly Rate Daily Rate Daily Rate Daily Rate Daily Rate Daily Rate 
Integration 

HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 HA Rate 95.00 

Remote Remote Remote Remote Remote 
Training is by Training is by Training is by Training is by Training is by 

Hourly Rate pre-recorded pre-recorded pre-recorded pre-recorded pre-recorded 
Remote Trainint course on course on course on course on course on 

dataminer.tv dataminer.tv dataminer.tv dataminer.tv dataminer.tv 

16088.89 see 16088.89 see 16088.89 see 16088.89 see 16088.89 see 
note: note: note: note: note: 

Hourly Rate fc HA Hourly - HA Hourly - HA Hourly - HA Hourly - HA Hourly 
Site Training 

Rate Rate Rate Rate Rate 

GS 65 65 65 65 
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Optional Renewal COSTS 

First Optional Second Third Fourth Fifth Optional 

Description Renewal Optional Optional Optional Renewal 
Period Renewal Renewal Renewal Period 

Period Period Period 

Government 
Services Audio-
Video V.F.7.0 

Maintenance and O - Included 0 - Included 0 - Included O - Included O - Included 
Support inMMA inMMA inMMA inMMA inMMA 

Extended O - Included O - Included 0 - Included O - Included 0 - Included 
Warranty inMMA inMMA inMMA inMMA inMMA 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Technical will need to will need to will need to will need to will need to 
Support be applied be applied be applied be applied be applied 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
Driver will need to will need to will need to will need to will need to 
Development be applied be applied be applied be applied be applied 

Hourly Rate for Escalation Escalation Escalation Escalation Escalation 
will need to will need to will need to will need to will need to Development 
be applied be applied be applied be applied be applied 
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Description 

System 
Integration 
Phases 
Kick Off Meeting 

Project Monthly 
Meeting by Go to 
Meeting 

Weekly 
Coordination 
Meeting 

Comm, 
Governance, 
Security, Transition 
Plans 

Preliminary Site 
Survey 

Technical Design 

Construction Set 

Off-Site Integration 

On-Site Installation 

KUON Installation 

Acceptance Testing 
Documents 

Close-Out 

ATTACHMENT T\NO 
Cost Proposal 

RFP 5820 Z1 

Network Management Control System 

Firm Name: HA Design Group LLC 

Initial Initial Initial 
Contract Contract Contract 

Period - Year Period - Year Period-
One Two Year Three 

9386.22 

6840.00 

4940.00 

3800.00 

13420.00 

22568.00 

2600.00 

15400.00 

14920.00 

5810.00 

3800.00 

10656.00 

May 31, 2018 

Initial Initial 
Contract Contract 
Period - Period -

Year Four Year Five 
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4.2 PRICING SUPPORT 

Manufacturer Category 

Qty Manufacturer Part# Description Unit Price Ext. Pric:e Totals 

Transmissions and Remote 
Transmissions V.F.1.0 

Installation 

40 HA Design SERINST06 Installation Labor for $ 65.00 $ 2,600.00 

2 HA Design SERAIRFARE Airfare Expenses $ 500.00 $ 1,000.00 

5 HA Design SERAUTO Automobile Rental Cost $ 100.00 $ 500.00 

10 HA Design SERHOTEL Hotel Costs $ 150.00 $ 1,500.00 

10 HA Design SERPERDIEM Per Diem for travel $ S2.00 $ 520.00 

$ 6,120.00 

Integration 
DataMiner Engineering Services 
Tier 1. 
IMPLEMENTATION: A tier 1 
service package, i.e. a basic 
installation/configuration of 
Data Miner software & delivery 
of drivers on the platform. 

Exclw;ive services for 
provisioning; graphical MS Visio 
graphical presentations; initial 
set-up of alarm, fault & 
performance management 
thresholds/scripts; 
reports/dashboards; project 
management & acceptance 
testing. 
NOTE: exclusive services can be 

SLC-DMS-ENG- managed by any certified 

30 Dataminer TRl DataMiner Administrator. $ 1,592.50 $ 47,775.00 

3 HA Design SERMIS Skyline Expenses $ 4,SSS.S6 $ 13,666.68 

$ 61,441.68 

Serial Interface 
8-port RS-232/422/485 Serial 
Device Server. Virtual Com 
software included. Up to 8 
concurrent TCP connections; 

MOXNPort5610- Automatic Email Warning for 

1 Moxa 8 Pre-selected Events; $ 776.67 $ 776.67 

$ 776.67 

Ethernet Interface 

Uc~i~u (.jfOUJ> 
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2 HPE J9726AS#ABA 

1 Control by Web X-332 

1 

2 Hewlet Packard 867959-621 

4 Hewlet Packard 860663-l21 

16 Hewlet Packard 815097-821 

4 Hewlet Packard 8707S3·821 

2 Hewlet Packard 789388-021 

4 Hewlet Packard 865408-821 

2 Hewlet Packard 804331·B21 

4 Hewlet Packard 871148-821 

4 Hewlet Packard 871158-DNl 

ARUBA 2920 24G SWITCH DISC 
PROD SPCL SOURCING SEE 
NOTES 

Para I lel Interface 
X-332 I 16 relays, 16 digital 
inputs, 4 analog inputs, 2 
counter inputs, up to 4 
temperature/humidity sensors, 
and a built-in web-server. 

Analog Interface 

Included on X-332 

All Hardware needed to fulfill 
requirements 
HPE DL360 GenlO 8SFF CTO 
Server 
HPE DL360 GenlO Xeon-G 5118 
FIO Kit 
HPE 8GB 1Rx8 PC4-2666V-R 
Smart Kit 

300GB SAS lSK SFF SC OS HDD 
HP 1U LFF Gen9 Mod Easy 
Install Rai I Kit 
HPE SOOW FS Plat Ht Pig LH Pwr 
Sply Kit 
HPE Smart Array P408i-a SR 
GenlO Ctrlr 

MS WS16 16C STD ROK EN SW 
MS WS16 4C STD ADD LICS AMS 
SW 

SubTotal 

All Software needed to fulfill 
requirements 
DataMiner Agent Enterprise 
Edition Server Software License. 
Licensed to interface with up to 
250 elements. Charge per OMA. 
(only available for specific 

May 31, 2018 

$ 1,531.24 $ 3,062.48 

$ 3,062.48 

$ 610.00 $ 610.00 

$ 610.00 

$ $ 

$ 2,008.00 $ 4,016.00 

$ 1,856.89 $ 7,427.56 

$ 328.00 $ 5,248.00 

$ 326.63 $ 1,306.52 

$ SS.56 $ 111.12 

$ 274.67 $ 1,098.68 

$ 532.44 $ 1,064.88 

$ 601.06 $ 2,404.24 

$ 173.53 $ 694.12 

$ 23,371.12 

1 Data miner SLC-DMA-E0250 approved applications) $ 27,133.33 $ 27,133.33 

$ 27,133.33 

Communications with Remote 
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1 

1 

1 

SLC·DMS-DRV· 
26 Dataminer DEV-I 

SLC·DMS·DRV· 
5 Oataminer DEV·II 

SLC-DMS· 
SPEC/OMA· 

1 Dataminer E0250 

SLC-OMS-

1 Dataminer REP/DMA·E02SO 

$LC-OMS-SPEC-

1 FO/DMA·E0250 

O~~i~U (,.-UUJ.1 

Devices 

Base Project Included 

Execution of Simultaneous 
Instructions 

Base Project Included 

Scheduled Events and External 
Triggers 

Base Project Included 

Integration with Third Party 
Systems 
DataMiner Device Driver Cat I, 
independent of the number of 
devices monitored or the 
number of DMAs, incl. driver 
license & development. 
OataMiner Device Driver Cat II, 
independent of the number of 
devices monitored or the 
number of DMAs, incl. driver 
license & development. 
OataMiner Spectrum Analysis 
Engine, provides interfacing 
with third party spectrum 
analyzer devices, providing real-
time remote interaction and 
automated signal performance 
monitoring. Licensed for OMA· 
E0250. Charge per OMA. 

Reporting/Logging 
OataMiner Reporting & 
Dashboard Engine, provides 
advanced statistical ,eporting 
capabilities, including 
automated e-mail reporting, 
and live-updated dashboard 
capabilities. Licensed for OMA· 
£0250. Charge per DMA. 
DataMiner Spectrum Analysis 
Engine, provides interfacing 
with third party spectrum 
analyzer devices, providing real-
time remote interaction and 
automated signal performance 

May 31, 2018 

$ $ 

$ $ 

$ $ 

$ 3,552.00 $ 92,352.00 

$ 5,920.00 $ 29,600.00 

$ 8,592.89 $ 8,592.89 

$ 130,544.89 

$10,544.00 $ 10,544.00 

$ 4,355.10 $ 4,355.10 
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SLC-DMA-E0250-
1 Dataminer FO 

SLC-DMS-REP-
1 Dataminer FO/DMA-E02SO 

1 

l 

1 

1 

1 

1 

o.._~lgn Group 

monitoring. Licensed for DMA
E02SO. Charge per FO DMA. 

Redundancy 
DataMiner Agent Enterprise 
Edition Server • Fail Over 
Software License. Licensed to 
interface with up to 250 
elements. Charge per FO DMA. 
OataMiner Reporting & 
Dashboard Engine, provides 
advanced statistical reporting 
capabilities, including 
automated e-mail reporting, 
and live-updated dashboard 
capabilities. Licensed for OMA· 
E0250. Charge per FO OMA. 

Interoperability 

Base Project Included 

User Access 

Base Project Included 

Upgrades 

Base Project Included 

Automated Workflows 

Automation included in Pack 1 
in Fadllties Section 

Alarm Correlation 

Automation included in Pack l 
In Facilities Section 

Tally Systems 

NA 

May 31, 2018 

$ 14,899.10 

$13,566.22 $ 13,566.22 

$ 5,272.00 $ 5,272.00 

$ 18,838.22 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 
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1 

1 

1 

1 

1 

1 

40 HADesign 

1 HADesign 

SERINST06 

SERAIRFARE 

0\!)IJ.; 11 l.roup 

Security 

Base Project Included 

Monitoring by Exception 

Base Project Included 

Notifications 

Base Project Included 

Extended Warranty If 
applicable) 

Included in MMA 

Driver Development 

Base Project Included 

Layout Development 

Base Project Included 

Expandability 

Base Project Included 

Tiered Technical Support Please 
list each Tier 
Tier 1 - HA Design; Tier 2 -
Skyline 

Remote Transmission Site 
KUON V.f.1.1 

Installation 

Installation Labor for 

Airfare Expenses 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 65.00 

$ 500.00 

May 31, 2018 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 2,600.00 

$ 500.00 
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s HA Design SERHOTEL Hotel Costs $ 150.00 $ 750.00 

5 HA Design SERPERDIEM Per Diem for travel $ 52.00 $ 260.00 

$ 4,110.00 

Integration 
DataMiner Engineering Services 
Tier 1. 
lxTRANSMITIER SITE: A tier l 
service package, i.e. a basic 
installation/configuration of 
DataMiner software & delivery 
of drivers on the platform. 

Exclusive services for 
provisioning; graphical MS Visio 
graphical presentations; initial 
set-up of alarm, fault & 
performance management 
thresholds/scripts; 
reports/dashboards; project 
management & acceptance 
testing. 
NOTE: exclusive services can be 

SLC-DMS-ENG- managed by any certified 

10 Data miner TRl DataMiner Administrator. $ 1,592.50 $ 15,925.00 

1 HA Design SERMIS Expenses for Skyline $ 4,555.SG $ 4,555.56 

$ 20,480.56 

Serial Interface 
8-port RS-232/422/485 Serial 
Device Server. Virtual Com 
software included. Up to 8 
concurrent TCP connections; 

MOXNPortS610· Automatic Email Warning for 

1 Moxa 8 Pre-selected Events; $ 776.67 $ 776.67 

$ 776.67 

Ethernet Interface 
GatesAir Platnum Included Burk 

1 ARC SOLO $ $ 
Aruba 2920-24G - Switch • 
managed · 20 x 10/100/1000 + 
4 x combo Gigabit SFP - rack-

l HP ENT J9726A#ABA mountable $ 1,531.24 $ 1,531.24 

$ 1,531.24 

Parallel Interface 

1 Included on Burk ARC SOLO $ $ 

Analog Interface 

1 Included on Burk ARC SOLO $ $ 

Ut~l~u Gruup 
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All Hardware needed to fulfill 
requirements 
IP-based self-contained 2RU 
remote control system. Built in 
1/0 with 16 metering, 16 status 
and 16 relays and Recordable 
Speech Interface for dial-
in/dial-out access. Web and 
AutoPilot@ ready. Includes on-
board macros and selective 
emall and telephone alarm 

1 Burk ARC SOLO notification. $ 4,162.03 $ 4,162.03 
Enables dial-in/dial-out 
telephone control for the ARC 
Plus Touch. Features a digitally 
recorded voice with vocabulary 
tailored for the broadcast 
industry. Users can add 1,000 
words or short phrases using 
standard .WAV files. Requires 

1 Burk RSI Version 5 Hardware/Firmware. $ 921.30 $ 921.30 

$ 5,083.33 

All Software needed to fulfill 
requirements 
Digital Routing Switcher • • 3G -

1 Dataminer PlatinumVX 32x32 $ 5,994.00 $ 5,994.00 

1 Base Project Included $ $ 

$ 5,994.00 

Communications with Remote 
Devices 

1 Base Project Included $ $ 

Execution of Slmultaneous 
Instructions 

1 Base Project Included $ $ 

Scheduled Events and External 
Triggers 

1 Base Project Included $ $ 

Integration with Third Party 
Systems 

1 Base Project Included $ $ 

Reporting/Logging 

1 Base Project Included $ $ 

Redundancy 

~lligu ( ,1 0111, 
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link Redundnacy by IP and 
1 Telco $ $ 

Interoperability 

1 Base Project Included $ $ 

User Access 

1 Base Project Included $ $ 

Upgrades 

1 Included in SLA/MMA $ $ 

Automated Workflows 

Automation included in Pack 1 

1 in Facilities Section $ $ 

Alarm Correlation 

Automation included in Pack 1 

1 in Facilities Section $ $ 

Tally Systems 

1 N/A $ $ 

Security 

Base Project Domain Security 

1 Included, Firewall by State LAN $ $ 

Monitoring by Exception 

1 Base Project Included $ $ 

Notifications 

1 Base Project Included $ $ 

Extended Warranty If 
applicable) 

1 N/A $ $ 

Driver Development 

1 Base Project Included $ $ 

Layout Development 

1 Base Project Included $ $ 

""~igu <...ruup 
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1 

40 HA Design SERINST06 

5 HA Design SERHOTEL 

5 HA Design SERPERDIEM 

40 HA Design SERENG04 

s HA Design SERAUTO 

5 HA Design SERHOTEL 

5 HA Design SERPERDIEM 

MOXNPortS610· 
1 Moxa 8 

1 

1 HP ENT J9726A#ABA 

1 

Oc~ign ~ruu1, 

Expandability 

Base Project Included 

Tiered Technical Support Please 
list each Tier 
Tier 1 - HA Design; Tier 2 -
Skyline 

Remote Transmission Site 
KHNE V.F.1.2 

Installation 

Installation Labor for 

Hotel Costs 

Per Diem for travel 

Integration 

Engineering Labor 

Automobile Rental Cost 

Hotel Costs 

Per Diem for travel 

Serial Interface 
8-port RS-232/422/485 Serial 
Device Server. Virtual Com 
software included. Up to 8 
concurl'ent TCP connections; 
Automatic Email Warning for 
Pre-selected Events; 

Ethernet Interface 
GatesAir Platnum Included Burk 
ARCSOlO 
Aruba 2920-246 - Switch -
managed • 20 x 10/100/1000 + 

4 x combo Gigablt Sf P - rack-
mountable 

Parallel Interface 

Included on Burk ARC SOLO 

Analog Interface 

May 31, 2018 

$ $ 

$ 65.00 $ 2,600.00 

$ 150.00 $ 750.00 

$ 52.00 $ 260.00 

$ 3,610.00 

$ 95.00 $ 3,800.00 

$ 100.00 $ 500.00 

$ 150.00 $ 750.00 

$ 52.00 $ 260.00 

$ 5,310.00 

$ 776.67 $ 776.67 

$ 776.67 

$ $ 

$ 1,531.24 $ 1,531.24 

$ 1,531.24 

$ $ 
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1 Included on Burk ARC SO LO $ $ 

All Hardware needed to fulfill 
requirements 
IP-based self-contained 2RU 
remote control system. Built in 
1/0 with 16 metering, 16 status 
and 16 relays and Recordable 
Speech Interface for dial-
in/dial-out access. Web and 
AutoPilott> ready. Includes on-
board macros and selective 
email and telephone alarm 

1 Burk ARC SOLO notification. $ 4,162.03 $ 4,162.03 
Enables dial-in/dial-out 
telephone control for the ARC 
Plus Touch. Features a digitally 
recorded voice with vocabulary 
tailored for the broadcast 
industry. Users can add 1,000 
words or short phrases using 
standard .WAV files. Requires 

1 Burk RSI Version S Hardware/Firmware. $ 921.30 $ 921.30 
Connects 16 status inputs, 8 
metering inputs and 12 relays 
to the ARC Plus over LAN/WAN. 
Relays are selectable as 
adjustable momentary or 
latching and can be operated 
individually or as raise/lower 

1 Burk PLUS-X600 pairs. $ 1,476.86 $ 1,476.86 
Climate Guard starter kit 
includes Climate Guard Unit, 1 
FLOOD DETECTOR, 1 HUMIDITY 
SENSOR, 2 TEMP-INDOOR 
temperature sensors and 4 
SENSOR CABLES. (Additional 
Sensors can be added} 

1 Burk CG STARTER KIT $ 1,171.30 $ 1,171.30 
Rugged all-purpose analog 
temperature sensor ideal for 

6 Burk BTO outdoor use. (Fahrenheit) $ 73.14 $ 438.84 
Provides an Ethernet interface 
between Nautel NV series (3.5 
to 40 kW) transmitters and the 
ARC Plus remote control, 
eliminating external parallel 

1 Burk PC NAUTEL NV wiring. $ 1,384.26 $ 1,384.26 

$ 9,554.59 
All Software needed to fulfill 
requirements 

1 Base Project Included $ s 

Oc~i~n ( ,rnup 
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Communications with Remote 
Devices 

1 Base Project Included $ $ 

Execution of Simultaneous 
I n~tructions 

1 Base Project Included s $ 

Scheduled Events and External 
Triggers 

1 Base Project Included $ $ 

Integration with Third Party 
Systems 

1 Base Project Included $ $ 

Reporting/Logging 

1 Base Project Included $ $ 

Redundancy 
Link Redundnacy by IP and 

1 Telco $ $ 

Interoperability 

1 Base Project Included $ $ 

User Access 

1 Base Project Included $ $ 

Upgrades 

1 Included in SLA/MMA $ $ 

Automated Workflows 

Automation included in Pack 1 

1 in Facilities Section $ $ 

Alarm Correlation 

Automation included in Pack 1 

1 in Facilities Section $ $ 

Tally Systems 

1 N/A $ $ 

Security 

lk~igu (.iruup 
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1 

1 

1 

1 

1 

1 

1 

40 HA Design SERINST06 

5 HA Design SERHOTEL 

s HA Design SERPERDIEM 

40 HA Design $ERENG04 

5 HA Design SERAUTO 

5 HA Design SERHOTEL 

s HAOesign SERPERDIEM 

u~~i~n (.jroup 

8ase Project Domain Security 
Included, Firewall by State lAN 

Monitoring by EKception 

Base Project Included 

Notifications 

Base Project Included 

Extended Warranty If 
applicable} 

N/A 

Driver Development 

Base Project Included 

Layout Development 

Base Project Included 

EKpandability 

Base Project Included 

Tiered Technical Support Please 
list each Tier 
Tier 1 - HA Design; Tier 2 -
Skyline 

Remote Transmission Site KLNE 
V.F.1.3 

Installation 

Installation Labor for 

Hotel Costs 

Per Diem for travel 

Integration 

Engineering Labor 

Auton1obile Rental Cost 

Hotel Costs 

Per Diem for travel 

May 31, 2018 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ 6S.OO $ 2,600.00 

$ 150.00 $ 750.00 

$ 52.00 $ 260.00 

$ 3,610.00 

$ 9S.OO $ 3,800.00 

$ 100.00 $ 500.00 

$ 150.00 $ 750.00 

$ 52.00 $ 260.00 

$ 5,310.00 
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Serial Interface 
8-port RS-232/422/485 Serial 
Device Server. Virtual Com 
software included. Up to 8 
concurrent TCP connections; 

MOXNPort5610· Automatic Email Warning for 
1 Moxa 8 Pre-selected Events; $ 776.67 $ 776.67 

$ 776.67 

Ethernet Interface 
GatesAir Platnum Included Burk 

1 ARC SOLO $ $ 
Aruba 2920-24G - Switch · 
managed · 20 x 10/100/1000 + 
4 x combo Gigabit SFP • rack· 

1 HP ENT J9726A#ABA mountable $ 1,531.24 $ 1,531.24 

$ 1,531.24 

Parallel Interface 

1 Included on Burk ARC SOLO $ $ 

Analog Interface 

1 Included on Burk ARC SOLO $ $ 

All Hardware needed to fulfill 
requirements 
IP-based self-contained 2RU 
remote control system. Built in 
1/0 with 16 metering, 16 status 
and 16 relays and Recordable 
Speech Interface for dial-
in/dlal-out access. Web and 
AutoPilot® ready. Includes on-
board macros and selective 
email and telephone alarm 

1 Burk ARC SOLO notification. $ 4,162.03 $ 4,162.03 
Enables dial-in/dial-out 
telephone control for the ARC 
Plus Touch. Features a digitally 
recorded voice with vocabulary 
tailored for the broadcast 
industry. Users can add 1,000 
words or short phrases using 
standard .WAV files. Requires 

1 Burk RSI Version 5 Hardware/Firmware. $ 921.30 $ 921.30 
Connects 16 status inputs, 8 
metering inputs and 12 relays 
to the ARC Plus over LAN/WAN. 
Relays are selectable as 
adjustable ITlomentary or 
latching and can be operated 

1 Burk PLUS-X 600 individually or as raise/lower $ 1,476.86 $ 1,476.86 

O~!il~u (;ruup 
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pairs. 

Climate Guard starter kit 
includes Climate Guard Unit, 1 
FLOOD DETECTOR, 1 HUMIDITY 
SENSOR, 2 TEMP-INDOOR 
temperature sensors and 4 
SENSOR CABLES. (Additional 
Sensors can be added) 

1 Burk CG STARTER KIT $ 1,171.30 $ 1,171.30 

Rugged all-purpose analog 
temperature sensor ideal for 

6 Burk BTO outdoor use. (Fahrenheit) $ 73.14 $ 438.84 
Provides an Ethernet interface 
between Nautel NV series (3.S 
to 40 kW) transmitters and the 
ARC Plus remote control, 
eliminating external parallel 

1 Burk PC NAUTELNV wiring. $ 1,384.26 $ 1,384.26 

$ 9,554.59 
All Software needed to fulfill 
requirements 

1 Base Project Included $ $ 

Communications with Remote 
Devices 

1 Base Project Included $ $ 

Execution of Simultaneous 
Instructions 

1 Base Project Included $ $ 

Scheduled Events and External 
Triggers 

1 Base Project Included $ $ 

Integration with Third Party 
Systems 

1 Base Project Included $ $ 

Reporting/Logging 

1 Base Project Included $ $ 

Redundancy 
Link Redundnacy by IP and 

1 Telco $ $ 

u~~IKU Group 
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Interoperability 

1 Base Project Included $ $ 

User Access 

1 Base Project Included $ s 

Upgrades 

1 Included in SLA/MMA $ $ 

Automated Workflows 

Automation included in Pack 1 

1 in Facilities Section $ $ 

Alarm Correlation 

Automation included in Pack 1 

1 in Facilities Section $ $ 

Tally Systems 

1 N/A $ $ 

Security 

Base Project Domain Security 

1 Included, Firewall by State LAN $ $ 

Monitoring by Exception 

1 Base Project Included $ $ 

Notifications 

1 Base Project Included $ $ 

Extended Warranty If 
applicable) 

1 N/A $ $ 

Driver Development 

1 Base Project Included $ $ 

layout Development 

1 Base Project Included $ $ 

Expandability 

0.:!lign Gruup 
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1 

40 HA Design SERINST06 

s HA Design SERHOTEL 

5 HA Design SERPE ROI EM 

40 HA Design SERENG04 

s HA Design SERAUTO 

s HA Design SERHOTEL 

s HA Design SERPERDIEM 

MOl<NPortS610· 
1 Moxa 8 

1 

1 HP ENT J9726A#ABA 

1 

l 

H l>c~i~u Group .. 

Base Project Included 

Tiered Technical Support Please 
list each Tier 
Tier 1 - HA Design; Tier 2 -
Skyline 

Remote Transmission Site 
KMNE V.f.1.4 

Installation 

Installation Labor for 

Hotel Costs 

Per Diem for travel 

Integration 

Engineering Labor 

Automobile Rental Cost 

Hotel Costs 

Per Diem for travel 

Serial Interface 
8-port RS-232/422/485 Serial 
Device Server. Virtual Com 
software included. Up to 8 
concurrent TCP connections; 
Automatic Email Warning for 
Pre-selected Events; 

Ethernet Interface 
GatesAir Platnum Included Burk 
ARC SOLO 
Aruba 2920-24G • Switch -
managed - 20 x 10/100/1000 + 

4 x combo Gigabit SFP - rack-
mountable 

Parallel Interface 

Included on Burk ARC SOLO 

Analog Interface 

Included on Burk ARC SOLO 

May 31, 2018 

$ $ 

$ 65.00 $ 2,600.00 

$ 150.00 $ 750.00 

$ 52.00 $ 260.00 

$ 3,610.00 

$ 95.00 $ 3,800.00 

$ 100.00 $ 500.00 

$ 150.00 $ 750.00 

$ 52.00 $ 260.00 

$ 5,310.00 

$ 776.67 $ 776.67 

$ 776.67 

$ $ 

$ 1,531.24 $ 1,531.24 

$ 1,531.24 

$ $ 

$ $ 
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All Hardware needed to fulfill 
requirements 
IP-based self-contained 2RU 
remote control system. Guilt in 

1/0 with 16 metering, 16 status 
and 16 relays and Recordable 
Speech Interface for dial-
in/dial-out access. Web and 
AutoPilot61 ready. Includes on-
board macros and selective 
email and telephone alarm 

1 Burk ARC SOLO notification. $ 4,162.03 $ 4,162.03 
Enables dial-in/dial-out 
telephone control for the ARC 
Plus Touch. Features a digitally 
recorded voice with vocabulary 
tailored for the broadcast 
industry. users can add 1,000 
words or short phrases using 
standard .WAV files. Requires 

1 Burk RSI Version 5 Hardware/Firmware. $ 921.30 $ 921.30 
Connects 16 status inputs, 8 
metering inputs and 12 relays 
to the ARC Plus over LAN/WAN. 
Relays are selectable as 
adjustable momentary or 
latching and can be operated 
individually or as raise/lower 

1 Burk PLUS-X 600 pairs. $ 1,476.86 $ 1,476.86 
Climate Guard starter kit 
includes Climate Guard Unit, 1 
FLOOD DETECTOR, 1 HUMIDITY 
SENSOR, 2 TEMP-INDOOR 
temperature sensors and 4 
SENSOR CABLES. (Additional 
Sensors can be added) 

1 Burk CG STARTER KIT $ 1,171.30 $ 1,171.30 
Rugged all-purpose analog 
temperature sensor ideal for 

6 Burk BTO outdoor use. (Fahrenheit) $ 73.14 $ 438.84 

Provides an Ethernet interface 
between Nautel NV series (3.S 
to 40 kW) transmitters and the 
ARC Plus remote control, 
eliminating external parallel 

1 Burk PC NAUTELNV wiring. $ 1,384.26 $ 1,384.26 

$ 9,554.59 

All Software needed to fulfill 
requirements 

1 Base Project Included $ $ 

Communications with Remote 
Device$ 

1 Base Project Included $ $ 

u~~i~u (,muµ 
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Execution of Simultaneous 
Instructions 

1 Base Project Included s $ 

Scheduled Events and External 
Triggers 

1 Base Project Included $ $ 

Integration with Third Party 
Systems 

1 Base Project Included $ $ 

Reporting/Logging 

1 Base Project Included $ $ 

Redundancy 
link Redundnacy by IP and 

1 Telco $ $ 

lnteropera bility 

1 Base Project Included $ $ 

User Access 

1 Base Project Included $ $ 

Upgrades 

1 Included in SLA/MMA $ $ 

Automated Workflows 

Automation included in Pack 1 

1 in Facilities Section $ $ 

Alarm Correlation 

Automation included in Pack 1 

1 In Facilities Section s $ 

Tally Systems 

1 N/A $ $ 

Security 

Base Project Domain Security 

1 Included, firewall by State LAN s $ 

lk~ii,;n Group 
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Monitoring by Exception 

l Base Project Included $ $ 

Notifications 

1 Base Project Included $ $ 

Extended Warranty If 
applicable) 

1 N/A $ $ 

Driver Development 

1 Base Project Included s $ 

Layout Development 

1 Base Project Included $ $ 

Expandability 

1 Base Project Included $ $ 

Tiered Technical Support Please 
list each Tier 
Tier 1- HA Design; Tier 2 • 
Skyline 

Remote Transmission Site 
KPNE V.f.1.5 

Installation 

40 HA Design SERINST06 Installation Labor for $ 65.00 $ 2,600.00 

5 HA Design SERHOTEL Hotel Costs $ 150.00 $ 750.00 

s HA Design SERPERDIEM Per Diem for travel $ 52.00 $ 260.00 

$ 3,610.00 

Integration 

40 HA Design SERENG04 Engineering Labor $ 95.00 $ 3,800.00 

5 HA Design SERAUTO Automobile Rental Cost $ 100.00 $ 500.00 

s HA Design SERHOTEL Hotel Costs $ 150.00 $ 750.00 

5 HA Design SERPERDIEM Per Diem for travel $ 52.00 $ 260.00 

$ 5,310.00 

Serial Interface 

l)t:)l~u (,ruup 
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8-port RS-232/422/48S Serial 
Device Server. Virtual Com 
software included. Up to 8 
concurrent TCP connections; 

MOXNPortS610· Automatic Email Warning for 

1 Moxa 8 Pre-selected Events; $ 776.67 $ 776.67 

$ 776.67 

Ethernet Interface 
GatesAir Platnum Included Burk 

1 ARC SOLO $ $ 
Aruba 2920-24G - Switch -
managed - 20 x 10/100/1000 + 
4 x combo Gigabit SFP - rack-

1 HP ENT J9726A#ABA mountable $ 1,531.24 $ 1,531.24 

$ 1,531.24 

Parallel Interface 

1 Included on Burk ARC SOLO $ $ 

Analog Interface 

1 Included on Burk ARC SOLO $ $ 

All Hardware needed to fulfill 

requirements 
IP-based self-contained 2RU 
remote control system. Built in 
1/0 with 16 metering, 16 status 
and 16 relays and Recordable 
Speech Interface for dial-
in/dial-out access. Web and 
AutoPilot<> ready. Includes on-
board macros and selective 
email and telephone alarm 

1 Burk ARC SOLO notification. $ 4,162.03 $ 4,162.03 

Enables dial-in/dial-out 
telephone control for the ARC 
Plus Touch. Features a digitally 
recorded voice with vocabulary 
tailored for the broadcast 
industry. Users can add 1,000 
words or short phrases using 
standard .WAV files. Requires 

1 Burk RSI Version S Hardware/Firmware. $ 921.30 $ 921.30 

Connects 16 status inputs, 8 
metering inputs and 12 relays 
to the ARC Plus over LAN/WAN. 
Relays are selectable as 
adjustable momentary or 
latching and can be operated 
individually or as raise/lower 

1 Burk PLUS·X600 pairs. $ 1,476.86 $ 1,476.86 

o.:~ign Gruup 
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Climate Guard starter kit 
includes Climate Guard Unit, 1 
FLOOD DETECTOR, 1 HUMIDITY 
SENSOR, 2 TEMP-INDOOR 
temperature sensors and 4 
SENSOR CABLES. (Additional 
Sensors can be added) 

1 Burk CG STARTER KIT $ 1,171.30 $ 1,171.30 
Rugged all-purpose analog 
temperature sensor ideal for 

6 Bu<k BTO outdoor use. (Fahrenheit) $ 73.14 $ 438.84 
Provides an Ethernet interface 
between Nautel NV series (3.S 
to 40 kW) transmitters and the 
ARC Plus remote control, 
eliminating external parallel 

1 Burk PC NAUTELNV wiring. $ 1,384.26 $ 1,384.26 

$ 9,SS4.S9 
All Software needed to fulfill 
requirements 

1 Base Project Included $ $ 

Communications with Remote 
Devices 

1 Base Project Included $ $ 

Execution of Simultaneous 
Instructions 

1 Base Project Included $ $ 

Scheduled Events and External 
Triggers 

1 Base Project Included $ $ 

Integration with Third Party 
Systems 

1 Base Project Included $ $ 

Reporting/Logging 

1 Base Project Included $ $ 

Redundancy 
Link Redundnac.y by IP and 

1 Telco $ $ 

Interoperability 

1 Base Project Included $ $ 

~i~u (iruup 
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User Access 

1 Base Project Included $ $ 

Upgrades 

1 Included In SLA/MMA $ $ 

Automated Workflows 

Automation included in Pack 1 

1 in Facilities Section $ $ 

Alarm Correlation 

Automation included in Pack 1 

1 in Facilities Section $ $ 

Tally Systems 

1 N/A $ $ 

Security 

Base Project Domain Security 

1 Included, Firewall by State LAN $ $ 

Monitoring by Exception 

1 Base Project Included $ $ 

Notifications 

1 Base Project Included $ $ 

Extended Warranty If 
applicable} 

1 N/A $ $ 

Driver Development 

1 Base Project Included $ $ 

layout Development 

1 Base Project Included $ $ 

Expandability 

1 Base Project Included $ $ 

Tiered Technical Support Please 
list each Tier 

0-:)ign (,ruup 
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40 HHA Design SERINST06 

1 HA Design SERAIRFARE 

s HA Design SERHOTEL 

5 HA Design SERPERDIEM 

40 HA Design SERENG04 

1 HA Design SERAIRFARE 

5 HA Design SERAUTO 

s HA Design SERHOTEL 

s HA Design SERPERDIEM 

MOXNPort5610-
1 Moxa 8 

1 

1 HP ENT J9726A#ABA 

1 

1 

lk~i~u (iroup 

Tier 1 - HA Design; Tier 2 -
Skyline 

Remote Transmission Site 
KRNE V.F.1.6 

Installation 

Installation Labor for 

Airfare Expenses 

Hotel Costs 

Per Diem for travel 

Integration 

Engineering Labor 

Airfare Expenses 

Automobile Rental Cost 

Hotel Costs 

Per Diem for travel 

Serial Interface 
8-port RS-232/422/485 Serial 
Device Server. Virtual Com 
software included. Vp to 8 
concurrent TCP connections; 
Automatic Email Warning for 
Pre-selected Events; 

Ethernet Interface 
GatesAir Platnum Included Burk 
ARC SOLO 
Aruba 2920-24G - Switch -
managed - 20 x 10/100/1000 + 
4 x combo Gigablt SFP - rack-
mountable 

Parallel Interface 

Included on Burk ARC SOLO 

Analog Interface 

Included on Burk ARC SOLO 

All Hardware needed to fulfill 
requirements 

May 31, 2018 

$ 65.00 $ 2,600.00 

$ 500.00 $ 500.00 

$ 150.00 $ 750.00 

$ 52.00 $ 260.00 

$ 4,110.00 

$ 95.00 $ 3,800.00 

$ 500.00 $ 500.00 

$ 100.00 $ 500.00 

$ 150.00 $ 750.00 

$ 52.00 $ 260.00 

$ 5,810.00 

$ 776.67 $ 776.67 

$ 776.67 

$ $ 

$ 1,531.24 $ 1,531.24 

$ 1,531.24 

$ $ 

$ $ 
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IP-based self-contained 2RU 
remote control system. Built in 
1/0 with 16 metering, 16 status 
and 16 relays and Recordable 
Speech Interface for dial-
in/dial-out access. Web and 
AutoPilot.., ready. Includes on-
board macros and selective 
email and telephone alarm 

1 Burk ARC SOLO notification. $ 4,162.03 $ 4,162.03 

Enables dial-in/dial-out 
telephone control for the ARC 
Plus Touch. Features a digitally 
recorded voice with vocabulary 
tailored for the broadcast 
industry. Users can add 1,000 
words or short phrases using 
standard .WAV files. Requires 

1 Burk RSI Version S Hardware/Firmware. $ 921.30 $ 921.30 
Connects 16 status inputs, 8 
metering inputs and 12 relays 
to the ARC Plus over LAN/WAN. 
Relays are selectable as 
adjustable momentary or 
latching and can be operated 
individually or as raise/lower 

l Burk PLUS-X600 pairs. $ 1,476.86 $ 1,476.86 
Climate Guard starter kit 
includes Climate Guard Unit, 1 
FLOOD DETECTOR, 1 HUMIDITY 
SENSOR, 2 TEMP-INDOOR 
temperature sensors and 4 
SENSOR CABLES. (Additional 
Sensors can be added) 

1 Burk CG STARTER KIT $ 1,171.30 $ 1,171.30 

Rugged all-purpose analog 
temperature sensor ideal for 

6 Burk BTO outdoor use. (Fahrenheit) $ 73.14 $ 438.84 
Provides an Ethernet interface 
between Nautel NV series (3.5 
to 40 kW) transmitters and the 
ARC Plus remote control, 
eliminating external parallel 

1 Burk PC NAUTELNV wiring. $ 1,384.26 $ 1,384.26 

$ 9,554.59 
All Software needed to fulfill 
requirements 

1 Base Project Included $ $ 

Communications with Remote 
Devices 

1 Base Project Included $ $ 
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Execution of Simultaneous 
Instructions 

1 Base Project Included $ $ 

Scheduled Events and External 
Triggers 

1 Base Project Included $ $ 

Integration with Third Party 
Systems 

1 Base Project Included $ $ 

Reporting/Logging 

1 Base Project Included $ $ 

Redundancy 
Link Redundnacy by IP and 

1 Telco $ $ 

lnteropera bility 

1 Base Project Included $ $ 

User Access 

1 Base Project Included $ $ 

Upgrades 

1 Included in SLA/MMA $ $ 

Automated Workflows 

Automation included in Pack 1 

1 in Facilities Section $ $ 

Alarm Correlation 

Automation included in Pack 1 

1 in Facilities Section $ $ 

Tally Systems 

1 N/A $ $ 

Security 

Base Project Domain Security 

1 Included, Firewall by State LAN $ $ 

Monitoring by Exception 

IJI.' 1g11 (,ruup 
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1 Base Project Included $ $ 

Notifications 

1 Base Project Included $ $ 

Extended Warranty If 
applicable) 

1 N/A $ $ 

Driver Development 

1 Base Project Included $ $ 

Layout Development 

l Base Project Included $ $ 

Expandability 

1 Base Project Included $ $ 

Tiered Technical Support Please 
list each Tier 
Tier l · HA Design; Tier 2 • 
Skyline 

Remote Transmission Site 
KTNE V.F.1.7 

Installation 

40 HA Design SERINST06 Installation Labor for $ 65.00 $ 2,600.00 

s HA Design SERHOTEL Hotel Costs $ 150.00 $ 750.00 

5 HA Design SERPERDIEM Per Diem for travel $ 52.00 $ 260.00 

$ 3,610.00 

Integration 

40 HA Design SERENG04 Engineering Labor $ 95.00 $ 3,800.00 

s HA Design SERAUTO Automobile Rental Cost $ 100.00 $ 500.00 

s HA Design SERHOTEL Hotel Costs $ 150.00 $ 750.00 

s HA Design SERPERDIEM Per Diem for travel $ 52.00 $ 260.00 

$ 5,310.00 

Serial Interface 
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8-port RS-232/422/485 Serial 
Device Server. Virtual Com 
software included. Up to 8 
concurrent TCP connections; 

MOXNPort5610- Automatic Email Warning for 

1 Moxa 8 Pre-selected Events; $ 776.67 $ 776.67 

$ 776.67 

Ethernet Interface 
GatesAir Platnum Included Burk 

1 ARC SOLO $ $ 
Aruba 2920-246 - Switch -
managed - 20 x 10/100/1000 + 
4 x combo Gigabit SFP - rack-

1 HP ENT J9726A#ABA mountable $ 1,531.24 $ 1,531.24 

$ 1,531.24 

Parallel Interface 

1 Included on Burk ARC SOlO $ $ 

Analog Interface 

1 Included on Burk ARC SOLO $ $ 

All Hardware needed to fulfill 
requirements 
IP-based self-contained 2RU 
remote control .system. Built in 
1/0 with 16 metering, 16 status 
and 16 relays and Recordable 
Speech Interface for dial-
in/dial-out access. Web and 
AutoPilot<> ready. Includes on-
board macros and selective 
email and telephone alarm 

1 Burk ARC SOLO notification. $ 4,162.03 $ 4,162.03 

Enables dial-in/dial-out 
telephone control for the ARC 
Plus Touch. Features a digitally 
recorded voice with vocabulary 
tailored for the broadcast 
industry. Users can add 1,000 
words or short phrases using 
standard .WAV files. Requires 

1 Burk RSI Version S Hardware/Firmware. $ 921.30 $ 921.30 

Connects 16 status inputs, 8 
metering inputs and 12 relays 
to the ARC Plus over LAN/WAN. 
Relays are selectable as 
adjustable momentary or 
latching and can be operated 
individually or as raise/lower 

1 su,k PLUS·X600 pairs. $ 1,476.86 $ 1,476.86 
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Climate Guard starter kit 
includes Climate Guard Unit, 1 
FLOOD DETECTOR, 1 HUMIDITY 
SENSOR, 2 TEMP-INDOOR 
temperature sensors and 4 
SENSOR CABLES. (Additional 
Sensors can be added) 

1 Burk CG STARTER KIT $ 1,171.30 $ 1,171.30 
Rugged all-purpose analog 
temperature sensor ideal for 

6 Burk BTO outdoor use. (Fahrenheit) $ 73.14 $ 438.84 
Provides an Ethernet interface 
between Nautel NV series (3.5 
to 40 kW) transmitters and the 
ARC Plus remote control, 
eliminating external parallel 

1 Burk PC NAUTELNV wiring. $ 1,384.26 $ 1,384.26 

$ 9,554.59 
All Software needed to fulfill 
requirements 

1 Base Project Included $ $ 

Communications with Remote 
Devices 

1 Base Project Included $ $ 

Execution of Simultaneous 
Instructions 

1 Base Project Included $ $ 

Scheduled Events and External 
Triggers 

1 Base Project Included $ $ 

Integration with Third Party 
Systems 

1 Base Project Included $ $ 

Reporting/Logging 

1 Base Project Included $ $ 

Redundancy 
Link Redundnacy by IP and 

l Telco $ $ 

Interoperability 

1 Base Project Included $ $ 

Ut:~ign Group 
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User Access 

1 Base Project Included $ $ 

Upgrades 

1 Included in SLA/MMA $ $ 

Automated Workflows 

Automation included in Pack 1 

1 in Facilities Section $ $ 

Alarm Correlation 

Automation included in Pack 1 

1 in Facilities Section $ $ 

Tally Systems 

1 N/A $ $ 

Security 

Base Project Domain Security 

1 Included, Firewall by State LAN $ $ 

Monitoring by Exception 

1 Base Project Included $ $ 

Notifications 

1 Base Project Included $ $ 

Extended Warranty If 
applicable) 

1 N/A $ $ 

Driver Development 

1 Base Project Included $ $ 

Layout Development 

1 Base Project Included $ $ 

Expandability 

1 Base Project Included $ $ 

Tiered Technical Support Please 
list each Tier 

lk~i~n Group 
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40 HA Design SERINST06 

5 HA Design SERHOTEL 

5 HA Design SERPERDIEM 

40 HA Design SERENG04 

5 HA Design SERAUTO 

5 HA Design SERHOTEL 

5 HA Design SERPEROIEM 

MOXNPort5610-
1 Moxa 8 

1 

1 HP ENT J9726A#ABA 

1 

1 

Tier 1 - HA Design; Tier 2 -
Skyline 

Remote Transmission Site 
KXNE V.F.1.8 

Installation 

Installation Labor for 

Hotel Costs 

Per Diem for travel 

Integration 

Engineering Labor 

Automobile Rental Cost 

Hotel Costs 

Per Diem for travel 

Serial Interface 
8-port RS-232/422/485 Serial 
Device Server. Virtual Com 
software included. Up to 8 
concurrent TCP connections; 
Automatic Email Warning for 
Pre-selected Events; 

Ethernet Interface 
GatesAir Platnum Included Burk 
ARC SOLO 
Aruba 2920-24G - Switch -
managed • 20 x 10/100/1000 + 
4 x combo Gigabit SFP • rack-
mountable 

Parallel Interface 

Included on Burk ARC SOLO 

Analog Interface 

Included on Burk ARC SOLO 

All Hardware needed to fulfill 
requirements 

May 31, 2018 

$ 65.00 $ 2,600.00 

$ 1SO.OO $ 750.00 

$ 52.00 $ 260.00 

$ 3,610.00 

$ 95.00 $ 3,800.00 

$ 100.00 $ soo.oo 
$ 150.00 $ 750.00 

$ S2.00 $ 260.00 

$ 5,310.00 

$ 776.67 $ 776.67 

$ 776.67 

$ $ 

$ 1,531.24 $ 1,531.24 

$ 1,531.24 

$ $ 

$ $ 
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IP-based self-contained 2RU 
remote control system. Built in 
1/0 with 16 metering, 16 status 
and 16 relays and Recordable 
Speech Interface for dia I-
in/dial-out access. Web and 
AutoPilot(/) ready. Includes on· 
board macros and selective 
email and telephone alarm 

1 Burk ARC SOLO notification. $ 4,162.03 $ 4,162.03 
Enables dial-in/dial-out 
telephone control for the ARC 
Plus Touch. Features a digitally 
recorded voice with vocabulary 
tailored for the broadcast 
industry. Users can add 1,000 
words or short phrases using 
standard .WAV files. Requires 

1 Burk RSI Version 5 Hardware/Firmware. $ 921.30 $ 921.30 
Connects 16 status inputs, 8 
metering inputs and 12 relays 
to the ARC Plus over LA.N/WAN. 
Relays are selectable as 
adjustable momentary or 
latching and can be operated 
individually or as raise/lower 

1 Burk PLUS-X 600 pairs. $ 1,476.86 $ 1,476.86 
Climate Guard starter kit 
includes Climate Guard Unit, 1 
FLOOD DETECTOR, 1 HUMIDITY 
SENSOR, 2 TEMP-INDOOR 
temperature sensors and 4 
SENSOR CABLES. (Additional 
Sensors can be added) 

1 Burk CG STARTER KIT $ 1,171.30 $ 1,171.30 
Rugged all-purpose analog 
temperature sensor ideal for 

6 Burk BTO outdoor use. (Fahrenheit) $ 73.14 $ 438.84 
Provides an Ethernet interface 
between Nautel NV series (3.5 
to 40 kW) transmitters and the 
ARC Plus remote control, 
eliminating external parallel 

1 Burk PCNAUTEL NV wiring. $ 1,384.26 $ 1,384.26 

$ 9,554.59 
All Software needed to fulfill 
requirements 

1 Base Project Included $ $ 

Communications with Remote 
Devices 

1 Base Project Included $ $ 
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Execution of Simultaneous 
Instructions 

1 Base Project Included $ $ 

Scheduled Events and External 
Triggers 

1 Base Project Included $ $ 

Integration with Third Party 
Systems 

1 Base Project Included $ $ 

Reporting/Logging 

1 Base Project Included $ $ 

Redundancy 
link Redundnacy by IP and 

1 Telco $ $ 

Interoperability 

1 Base Project Included $ $ 

User Access 

1 Base Project Included $ $ 

Upgrades 

1 Included in SLA/MMA $ $ 

Automated Workflows 

Automation included in Pack 1 

1 in Facilities Section $ $ 

Alarm Correlation 

Automation included in Pack 1 

1 in Facilities Section $ $ 

Tally Systems 

1 N/A $ $ 

Security 

Base Project Domain Security 

1 Included, Firewall by State LAN $ $ 

Monitoring by Exception 

Ut!~ign (iiroup 
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1 Base Project Included $ $ 

Notifications 

1 Base Project Included $ $ 

Extended Warranty If 
applicable} 

1 N/A $ $ 

Driver Development 

1 Base Project Included $ $ 

Layout Development 

1 Base Project Included $ $ 

Expandability 

1 Base Project Included $ $ 

Tiered Technical Support Please 
list each Tier 
Tier 1 • HA Design; Tier 2 · 
Skyline 

Remote Transmission Site 
KYNE V.F.1.9 

Installation 

40 HA Design SERINST06 Installation Labor for $ 65.00 $ 2,600.00 

5 HA Design SERHOTEL Hotel Costs $ 150.00 $ 750.00 

5 HA Design SERPEROIEM Per Diem for travel $ 52.00 $ 260.00 

$ 3,610.00 

Integration 

40 HA Design SERENG04 Engineering Labor $ 95.00 $ 3,800.00 

5 HA Design SERAUTO Automobile Rental Cost $ 100.00 $ 500.00 

5 HA Design SERHOTEL Hotel Costs $ 150.00 $ 750.00 

5 HA Design SERPERDIEM Per Diem for travel $ 52.00 $ 260.00 

$ 5,310.00 

Serial Interface 

I)~ :,1~11 (.;roup 
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8-port RS-232/422/48S Serial 
Device Server. Virtual Com 
software included. Up to 8 
concurrent TCP connections; 

M0XNPort5610- Automatic Email Warning for 

1 Moxa 8 Pre-selected Events; $ 776.67 $ 776.67 

$ 776.67 

Ethernet Interface 
GatesAir Platnum Included Burk 

1 ARC SOLO $ $ 
Aruba 2920-24G - Switch -
managed - 20 x 10/100/1000 + 

4 x combo Gigabit SFP - rack-

1 HP ENT J9726A#ABA mountable $ 1,531.24 $ 1,531.24 

$ 1,531.24 

Parallel Interface 

1 Included on Burk ARC SOLO $ $ 

Analog Interface 

1 Included on Burk ARC SOLO $ $ 

All Hardware needed to fulfill 
requirements 
IP-based self-contained 2RU 
remote control system. Built in 
1/0 with 16 metering, 16 status 
and 16 relays and Recordable 
Speech Interface for dial-
in/dial-out access. Web and 
AutoPilot"' ready. Includes on-
board macros and selective 
email and telephone alarm 

1 Burk ARC SOLO notification. $ 4,162.03 $ 4,162.03 

Enables dial-in/dial-out 
telephone control for the ARC 
Plus Touch. Features a digitally 
recorded voice with vocabulary 
tailored for the broadcast 
industry. Users can add 1,000 
words or short phrases using 
standard .WAV files. Requires 

1 Burk RSI Version 5 Hardware/Firmware. $ 921.30 $ 921.30 

Connects 16 status inputs, 8 
metering inputs and 12 relays 
to the ARC Plus over LAN/WAN. 
Relays are selectable as 
adjustable momentary or 
latching and can be operated 
individually or as raise/tower 

1 Burk PLUS-X600 pairs. $ 1,476.86 $ 1,476.86 

$ 6,560.19 

Ot~i~u (.rnup 

350 



5820 Z1 for Network Management Control System May 31, 2018 

All Software needed to fulfill 
requirements 

1 Base Project Included $ $ 

Communications with Remote 
Devices 

1 Base Project Included $ $ 

Execution of Simultaneous 
Instructions 

1 Base Project Included $ $ 

Scheduled Events and External 
Triggers 

1 Base Project Included $ $ 

Integration with Third Party 
Systems 

1 Base Project Included $ $ 

Reporting/Logging 

1 Base Project Included $ $ 

Redundancy 
Link Redundnacy by IP and 

1 Telco $ $ 

lnteropera billty 

1 Base Project Included $ $ 

User Access 

1 Base Project Included $ $ 

Upgrades 

1 Included in SLA/MMA $ $ 

Automated Workflows 

Automation included in Pack 1 
1 in Facilities Section $ $ 

Alarm Correlation 

Automation included in Pack 1 
1 in Facilities Section $ $ 

lkllign (;ruup 
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1 

1 

1 

1 

1 

1 

1 

1 

40 HA Design SERINSTOG 

5 HA Design SERHOTEL 

5 HA Design SERPERDIEM 

40 HA Design SERENG04 

l>t:~1~11 (,1 uup 

Tally Systems 

N/A 

Security 

Base Project Domain Security 
Included, Firewall by State LAN 

Monitoring by Exception 

Base Project Included 

Notifications 

Base Project Included 

Extended Warranty If 
applicable) 

N/A 

Driver Development 

Base Project Included 

Layout Development 

Base Project Included 

Expandability 

Base Project Included 

Tiered Technical Support Please 
list each Tier 
Tier 1 - HA Design; Tier 2 -
Skyline 

Remote Transmission Site 
KUCV V.F.1.10 

Installation 

Installation Labor for 

Hotel Costs 

Per Diem for travel 

Integration 

Engineering Labor 

May 31, 2018 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ 6S.OO $ 2,600.00 

$ lS0.00 $ 750.00 

$ 52.00 $ 260.00 

$ 3,610.00 

$ 95.00 $ 3,800.00 
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5 HA Design SERAUTO Automobile Rental Cost $ 100.00 $ 500.00 

s HA Design SERHOTEL Hotel Costs $ 150.00 $ 750.00 

5 HA Design SERPEROIEM Per Diem for travel $ 52.00 $ 260.00 

$ 5,310.00 

Serial Interface 
8-port RS-232/422/485 Serial 
Device Server. Virtual Com 
software included. Up to 8 
concurrent TCP connections; 

MOXNPort5610- Automatic Email Warning for 

l Moxa 8 Pre-selected Events; $ 776.67 $ 776.67 

$ 776.67 

Ethernet Interface 
GatesAir Platnum Included Burk 

1 ARC SOLO $ $ 
Aruba 2920-246 - Switch -
managed - 20 x 10/100/1000 + 

4 x combo Gigabit SFP - rack-

l HP ENT J9726A#ABA mountable $ 1,531.24 $ 1,531.24 

$ 1,531.24 

Parallel Interface 

1 Included on Burk ARC SOLO $ $ 

Analog Interface 

1 Included on Burk ARC SOLO $ $ 

All Hardware needed to fulfill 
requirements 
IP-based self-contained 2RU 
remote control system. Built in 
1/0 with 16 metering, 16 status 
and 16 relays and Recordable 
Speech Interface for dial-
in/dial-out access. Web and 
AutoPllot"' ready. Includes on-
board macros and selective 
email and telephone alarm 

1 Burk ARC SOLO notification. $ 4,162.03 $ 4,162.03 
Enables dial-in/dial-out 
telephone control for the ARC 
Plus Touch. Features a digitally 
recorded voice with vocabulary 
tailored for the broadcast 
industry. Users can add 1,000 
words or short phrases using 
standard .WAV files. Requires 

1 Burk RSI Version 5 Hardware/Firmware. $ 921.30 $ 921.30 
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Connects 16 status inputs, 8 
metering inputs and 12 relays 
to the ARC Plus over LAN/WAN. 
Relays are selectable as 
adjustable momentary or 
latching and can be operated 
individually or as raise/lower 

1 Burk PLUS-X 600 pairs. $ 1,476.86 $ 1,476.86 

$ 6,560.19 

All Software needed to fulfill 

requirements 

1 Base Project Included $ $ 

Communications with Remote 
Devices 

1 Base Project Included $ s 

Execution of Simultaneous 
Instructions 

1 Base Project Included s $ 

Scheduled Events and External 
Triggers 

1 Base Project Included $ $ 

Integration with Third Party 
Systems 

1 Base Project Included $ $ 

Reporting/Logging 

1 Base Project Included $ $ 

Redundancy 
Link Redundnacy by IP and 

1 Telco $ $ 

Interoperability 

1 Base Project Included $ $ 

User Access 

1 Base Project Included $ $ 

Upgrades 

l Included in SI.A/MMA $ $ 

Automated Workflows 

&klli~n <..;n,up 
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1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

80 HADesign SERINST06 

lklligu Group 

Automation included in Pack 1 
in Facilities Section 

Alarm Correlation 

Automation included in Pack 1 
in Fad lities Section 

Tally Systems 

N/A 

Security 

Base Project Domain Security 
Included, Firewall by State LAN 

Monitoring by Exception 

Base Project Included 

Notifications 

Base Project Included 

Extended Warranty If 
applicable) 

N/A 

Driver Development 

Base Project Included 

layout Development 

Base Project Included 

Expandability 

Base Project Included 

Tiered Technical Support Please 
list each Tier 
Tier 1 - HA Design; Tier 2 -
Skyline 

Satelllte Teleport V.F.2.0 

Installation 

Installation Labor for 

May 31, 2018 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ 65.00 $ 5,200.00 
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1 HA Design SERAIRFARE Airfare Expenses $ 500.00 $ 500.00 

5 HA Design SERAUTO Automobile Rental Cost $ 100.00 $ 500.00 

10 HA Design SERHOTEL Hotel Costs $ 150.00 $ 1,500.00 

10 HA Design SERPERDIEM Per Diem for travel $ 52.00 $ 520.00 

$ 8,220.00 

Integration 

Engineering Labor for 
120 HA Design SERENG04 Integration and Configuring $ 95.00 $ 11,400.00 

1 HA Design SERAIRFARE Airfare Expenses $ 500.00 $ 500.00 

20 HA Design SERAUTO Automobile Rental Cost $ 100.00 $ 2,000.00 

20 HA Design SERHOTEL Hotel Costs $ 150.00 $ 3,000.00 

20 HHADesign SERPERDIEM Per Diem for travel $ 52.00 $ 1,040.00 

$ 17,940.00 

Serial Interface 
8-port RS-232/422/485 Serial 
Device Server. Virtual Corn 
software included. Up to 8 
concurrent TCP connections; 

MOXNPort5610· Automatic Email Warning for 

3 Moxa 8 Pre-selected Events; $ 776.67 $ 2,330.01 

$ 2,330.01 

Ethernet Interface 
Aruba 2920·24G - Switch • 
managed • 20 x 10/100/1000 + 
4 x combo Gigabit SFP - rack-

1 HP ENT J9726AltA8A mountable $ 1,531.24 $ 1,531.24 

$ 1,531.24 

Parallel Interlace 

1 Included on Burk ARC SOLO $ $ 

Analog Interface 

1 Included on Burk ARC SOLO $ $ 

All Hardware needed to fulfill 
requirements 
X-332 I 16 relays, 16 digital 
inputs, 4 analog inputs, 2 
counter inputs, up to 4 
temperature/humidity sensors, 

5 Control by Web X-332 and a built-in web-server. $ 610.00 $ 3,050.00 

$ 3,050.00 
All Software needed to fulfill 
requirements 

l Dataminer DSR-4410 Satellite Receiver $ 5,994.00 $ 5,994.00 

1 Data miner MRD4400 Integrated Reciever Decoder $ 5,994.00 $ 5,994.00 

u~~•gn (;ruup 
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1 Data miner Uniframe MPEG Distribution Amplifier $ S,994.00 $ 5,994.00 

DataMiner Agent Enterprise 
Edition Server Software License. 
Licensed to interface with up to 
500 elements, incl. Automation, 
Reporting and Correlation 
package. Charge per DMA. (only 

SLC-DMA-EOSOO- available for specific approved 
1 Dataminer PCK-1 applications) $59,940.00 $ 59,940.00 

1 Dataminer Credit for SLC-DMA-E0250 Pack ########## $ (27,133.33) 
DataMiner Agent Enterprise 
Edition Server - Fail Over 
Software License. Licensed to 
interface with up to 500 
elemeng, incl. Automation, 

SLC-DMA-EOSOO- Reporting and Correlation 
1 Data miner PCK-1-FO package. Charge per FO OMA. $29,969.10 $ 29,969.10 

Credit for SLC-DMA-E0250 1 FO ########## $ (13,566.22} 

OataMiner Spectrum Analysis 
Engine, provides interfacing 
with third party spectrum 
analyzer devices, providing real-
time remote interaction and 
automated signal performance 

SLC-DMS-SPEC- monitoring. Licensed for OMA-

1 Dataminer FO/DMA-EOSOO EOSOO. Charge per FO OMA. $ 5,226.12 $ 5,226.12 

1 Base Project Included $ $ 

$ 72,417.67 
Communications with Remote 
Devices 

1 Base Project Included $ $ 

Execution of Simultaneous 
Instructions 

1 Base Project Included $ $ 

Scheduled Events and External 
Triggers 

1 Base Project Included $ $ 

Integration with Third Party 
Systems 

1 Base Project Included $ $ 

Reporting/Logging 

1 Base Project Included $ $ 

Redundancy 

1 Link Redundnacy by IP and $ $ 

U~!>i~u (.;roup 
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Telco 

Interoperability 

1 Base Project Included $ $ 

User Access 

1 Base Project Included $ $ 

Upgrades 

1 Included in SLA/MMA $ $ 

Automated Workflows 

Automation included in Pack 1 

1 in Facilities Section $ $ 

Alarm Correlation 

Automation included in Pack 1 

1 in Facilities Section $ $ 

Tally Systems 

1 N/A $ $ 

Security 

Base Project Domain Security 

1 Included, Firewall by State LAN $ $ 

Monitoring by Exception 

1 Base Project Included $ $ 

Notifications 

1 Base Project Included $ $ 

Extended Warranty If 
applicable) 

1 N/A $ $ 

Driver Development 

1 Base Project Included $ $ 

Layout Development 

1 Base Project Included $ $ 

l>niKR l,rou l, 
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1 

40 HA Design SERINST06 

5 HA Design SERAUTO 

5 HA Design SERHOTEL 

5 HA Design SERPERDIEM 

40 HA Design SERENG04 

s HA Design SERAUTO 

s HA Design SERHOTEL 

s HHADesign SERPERDIEM 

MOXNPortS610· 
0 Moxa 8 

0 HP ENT J9726A#ABA 

1 

1 

o~~l~n G.-uup 

Expandability 

Base Project Included 

Tiered Technical Support Please 
list each Tier 
Tier 1 - HA Design; Tier 2 -
Skyline 

Facllltles V.F.3.0 

Installation 

Installation Labor for 

Automobile Rental Cost 

Hotel Costs 

Per Diem for travel 

Integration 

Engineering Labor for 
Integration and Configuring 

Automobile Rental Cost 

Hotel Costs 

Per Diem for travel 

Serial Interface 
8-port RS-232/422/485 Serial 
Device Server. Virtual Com 
software included. Up to 8 
concurrent TCP connections; 
Automatic Email Warning for 
Pre-selected Events; 

Ethernet Interface 
Aruba 2920-24G -Switch -
managed - 20 x 10/100/1000 + 
4 x combo Gigabit SFP - rack-
mountable 

Parallel Interlace 

Included on X-332 

Analog Interface 

Included on X-332 

May 31, 2018 

$ $ 

$ 65.00 $ 2,600.00 

$ 100.00 $ 500.00 

$ 150.00 $ 750.00 

$ 52.00 $ 260.00 

$ 4,110.00 

$ 95.00 $ 3,800.00 

$ 100.00 $ 500.00 

$ 150.00 $ 750.00 

$ S2.00 $ 260.00 

$ 5,310.00 

$ 776.67 $ 

$ 1,531.24 $ 

$ $ 

$ $ 
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All Hardware needed to fulfill 
requirements 
X-332 I 16 relays, 16 digital 
inputs, 4 analog inputs, 2 
counter inputs, up to 4 
temperature/humidity sensors, 

1 Control by Web X-332 and a built-in web-server. $ 610.00 $ 

All Software needed to fulfill 
requirements 
Support equipment backup 

1 Dataminer PowerNet power $ 3,596.40 $ 3,596.40 

1 Dataminer Various (blank) $ 3,596.40 $ 3,596.40 

$ 7,192.80 
Communications with Remote 

Devices 

1 Base Project Included $ $ 

Execution of Simultaneous 
Instructions 

1 Base Project Included $ $ 

Scheduled Events and EKternal 
Triggers 

1 Base Project Included $ $ 

Integration with Third Party 
Systems 

1 Base Project Included $ $ 

Reporting/Logging 

1 Base Project Included $ $ 

Redundancy 
Link Redundnacy by IP and 

1 Telco $ $ 

lnteropera bility 

1 Base Project Included $ $ 

User Access 

1 Base Project Included $ $ 

Upgrades 

1 Included in SLA/MMA $ $ 

lkllh.:11 (,roup 
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1 

1 

1 

1 

1 

1 

1 

1 

1 

1 

40 HADesign 

5 HADesign 

SERINST06 

SERHOTEL 

Ut~lgu liruup 

Automated Workflows 

Base Project Included 

Alarm Correlation 

Base Project Included 

Tally Systems 

N/A 

Security 

Base Project Domain Security 
Included, Firewall by State LAN 

Monitoring by Exception 

Base Project Included 

Notifications 

Base Project Included 

Extended Warranty If 
applicable) 

N/A 

Driver Development 

Base Project Included 

Layout Development 

Base Project Included 

Expandability 

Base Project Included 

Tiered Technical Support Please 
list each Tier 
Tier 1 - HA Design; Tier 2 -
Skyline 

Terminal Equipment and 
Production Matrix Router 

Installation 

Installation Labor for 

Hotel Costs 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 6S.OO 

$ 150.00 

May 31, 2018 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 

$ 2,600.00 

$ 750.00 
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5 HA Design SERPERDIEM Per Diem for travel $ 52.00 s 260.00 

$ 3,610.00 

Integration 

64 HA Design SERENG04 Engineering Labor $ 95.00 $ 3,800.00 

8 HA Design SERAUTO Automobile Rental Cost $ 100.00 $ 500.00 

8 HA Design SERHOTEL Hotel Costs $ 150.00 $ 750.00 

8 HA Design SERPERDIEM Per Diem for travel $ 52.00 $ 260.00 

$ 5,310.00 

Serial Interface 
8-port RS-232/422/485 Serial 
Device Server. Virtual Com 
software included. Up to 8 
concurrent TCP connections; 

MOXNPortS610- Automatic Email Warning for 

1 Moxa 8 Pre-selected Events; $ 776.67 $ 776.67 

$ 776.67 

Ethernet Interface 
Aruba 2920-24G - Switch -
managed - 20 x 10/100/1000 + 

4 x combo Gigabit SFP - rack-

1 HP ENT J9726A#ABA mountable $ 1,531.24 $ 1,531.24 

$ 1,531.24 

Parallel Interface 

l Included on X-332 $ $ 

Analog Interface 

l Included on X-332 $ $ 

All Hardware needed to fulfill 
requirements 
X-332 I 16 relays, 16 digital 
inputs, 4 analog inputs, 2 
counter inputs, up to 4 
temperature/humidity sensors, 

1 Control by Web X-332 and a built-in web-server. $ 610.00 $ 610.00 

$ 610.00 

All Software needed to fulfill 
requirements 

1 Dataminer Evertz Modular Frame $50,349.60 $ 50,349.60 
Digital Routing Switcher --

l Dataminer Venus l.SG~ - 256X192 $ 5,994.00 $ S,994.00 

1 Dataminer CM-4400 Serial Controllers $ 5,994.00 $ 5,994.00 
Analog Routing Switcher --

l Dataminer UTAH300 V1A3-128Xl28 $ 3,596.40 $ 3,596.40 

l Base Project Included $ $ 

lk!\i~n Grou~ 
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$ 65,934.00 
Communications with Remote 
Devices 

1 Base Project Included $ $ 

Execution of Simultaneous 
Instructions 

1 Base Project Included $ $ 

Scheduled Events and External 
Triggers 

1 Base Project Included $ $ 

Integration with Third Party 
Systems 

1 Base Project Included $ $ 

Reporting/Logging 

1 Base Project Included $ $ 

Redundancy 
Link Redundnacy by IP and 

1 Telco $ $ 

Interoperability 

1 Base Project Included $ $ 

User Access 

1 Base Project Included $ $ 

Upgrades 

1 Included in SLA/MMA $ $ 

Automated Workflows 

1 Base Project Included $ $ 

Alarm Correlation 

1 Base Project Included $ $ 

Tally Systems 

1 N/A $ $ 

Security 

l.k.i~n Group 
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Base Project Domain Security 
1 Included, Firewall by State LAN $ $ 

Monitoring by Exception 

1 Base Project Included $ $ 

Notifications 

1 Base Project Included $ $ 

Extended Warranty If 
applicable} 

1 N/A $ $ 

Driver Development 

1 Base Project Included $ $ 

Layout Development 

1 Base Project Included $ $ 

Expandability 

1 Base Project Included $ $ 

Tiered Technical Support Please 
list each Tier 
Tier 1 • HA Design; Tier 2 -
Skyline 

Master Control, Production 
Studios, Remote Production 

1 nstallatlon 

320 HA Design SERINST06 Installation Labor for $ 65.00 $ 2,600.00 

56 HA Design SERHOTEL Hotel Costs $ 150.00 $ 750.00 

56 HA Design SERPERDIEM Per Diem for travel $ 52.00 $ 260.00 

$ 3,610.00 

Integration 

200 HA Design SERENG04 Engineering Labor $ 95.00 $ 3,800.00 

35 HA Design SERAUTO Automobile Rental Cost $ 100.00 $ 500.00 

35 HA Design SERHOTEL Hotel Costs $ 150.00 $ 750.00 

35 HA Design SERPERDIEM Per Diem for travel $ 52.00 $ 260.00 

$ 5,310.00 

Serial Interface 

Ot!)igu (,ruup 

364 



5820 Z1 for Network Management Control System May 31, 2018 

8-port RS-232/422/485 Serial 
Device Server. Virtual Com 

software included. Up to 8 
concurrent TCP connections; 

M0XNPort5610- Automatic Email Warning for 

s Moxa 8 Pre-selected Events; $ 776.67 $ 776.67 

$ 776.67 

Ethernet Interface 
Aruba 2920-24G - Switch -

managed - 20 x 10/100/1000 + 
4 x combo Gigabit SFP - rack-

2 HP ENT J9726A#A8A mountable $ 1,531.24 $ 1,531.24 

$ 1,531.24 

Parallel Interface 

1 Included on X-332 $ $ 

Analog Interface 

1 Included on X-332 $ $ 

All Hardware needed to fulfill 

requirements 
X-332 I 16 relays, 16 digital 

inputs, 4 analog inputs, 2 

counter inputs, up to 4 
temperature/humidity sensors, 

5 Control by Web X-332 and a built-in web-server. $ 610.00 $ 3,050.00 

$ 3,050.00 

All Software needed to fulfill 

requirements 

1 Data miner FS2 Production Signal Processing $ 5,994.00 $ 5,994.00 

1 Dataminer Versie On-Air Playout Sytem $ 8,390.70 $ 8,390.70 

1 Dataminer David IV719 Audio processing $ 8,390.70 $ 8,390.70 

1 Data miner FRQ200 PIO Grooming $ 5,994.00 $ 5,994.00 

1 Dataminer SL9003Q-2SLAN Programming link $ 5,994.00 $ 5,994.00 

1 Dataminer Starlink 9003Q Radio Microwave Link (TX/RX) $ 5,994.00 $ S,994.00 

1 Dataminer Shogun Studio Playout/Record Server $ 5,994.00 $ 5,994.00 

1 Dataminer XPi-10 Exporter $ 5,994.00 $ 5,994.00 

1 Dataminer FM HD monitor Modulation Monitor $ 3,596.40 $ 3,596.40 

1 Dataminer Slate HD Vision Mixer $ 5,994.00 $ 5,994.00 

Streaming 

1 Dataminer Sentinel4 Web Stream monitor $ 3,596.40 $ 3,596.40 

Audio monitor and GPIO/POTS 

1 Dataminer WVRC-8 control $ 3,596.40 $ 3,596.40 

1 Dataminer System 5 Audio MiKer $ 8,390.70 $ 8,390.70 

1 Dataminer DVS7C2 2 X 1 MPEG Switcher $ 3,596.40 $ 3,596.40 

1 Dataminer FVW-S00HS Telestrator $ 5,994.00 $ 5,994.00 

Ot:~i~u ( ;rnup 
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1 Dataminer 10DCCRU Frame Sync $ S,994.00 $ 5,994.00 

1 Oataminer AUX-30 Frame Sync $ S,994.00 $ S,994.00 

1 Oataminer FA-SOS Frame Sync $ 5,994.00 $ 5,994.00 

1 Dataminer FA-9500 Frame Sync $ 5,994.00 $ 5,994.00 

1 Oataminer Trinix NXT Multiviewer $ 5,994.00 $ S,994.00 

1 Dataminer TSl3000 Tally $ 5,994.00 $ 5,994.00 

1 Dataminer TXl-48 Tally $ 5,994.00 $ 5,994.00 

1 Dataminer DVMlOO Modulator $ S,994.00 $ S,994.00 

1 Dataminer Exporter HO Radio Exporter $ 5,994.00 $ 5,994.00 

1 Dataminer Importer HD Radio Import $ 5,994.00 $ 5,994.00 

1 Dataminer SPG8000 Master clock/sync $ 3,596.40 s 3,596.40 

1 Dataminer ZIP One IP Audio link $ 8,390.70 $ 8,390.70 

1 Base Project Included $ $ 

$ 159,436.80 
Communications with Remote 
Devices 

1 Base Project Included $ $ 

Execution of Simultaneous 
Instructions 

1 Base Project Included $ $ 

Scheduled Events and External 
Triggers 

1 Base Project Included $ $ 

Integration with Third Party 
Systems 

1 Base Project Included $ $ 

Reporting/Logging 

1 Base Project Included $ $ 

Redundancy 
Link Redundnacy by IP and 

1 Telco $ $ 

lnteropera bility 

1 Base Project Included $ $ 

User Access 

1 Base Project Included $ $ 

Ot:~i~n (il'CJUJ) 
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1 

1 

1 

l 

1 

l 

l 

1 

1 

1 

1 

Upgrades 

Included in SIA/MMA 

Automated Workflows 

Base Project Included 

Alarm Correlation 

Base Project Included 

Tally Systems 

N/A 

Security 

Base Project Domain Security 
Included, Firewall by State IAN 

Monitoring by Exception 

Base Project Included 

Notifications 

Base Project Included 

Extended Warranty If 
applicable) 

N/A 

Driver Development 

Base Project Included 

layout Development 

Base Project Included 

Expandability 

Base Project Included 

Tiered Technical Support Please 
11st each Tier 
Tier 1 - HA Design; ner 2 -
Skyline 

May 31, 2018 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 
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Web Services and IT 
Networking 

Installation 

48 HA Design SERINST06 Installation Labor for $ 65.00 $ 2,600.00 

6 HA Design SERHOTEL Hotel Costs $ 150.00 $ 750.00 

6 HA Design SERPERDIEM Per Diem for travel $ 52.00 $ 260.00 

$ 3,610.00 

Integration 

40 HA Design SERENG04 Engineering Labor $ 95.00 $ 3,800.00 

5 HA Design SERAUTO Automobile Rental Cost $ 100.00 $ 500.00 

5 HA Design SERHOTEL Hotel Costs $ 150.00 $ 750.00 

s HA Design SERPERDIEM Per Diem for travel $ 52.00 $ 260.00 

$ 5,310.00 

Serial Interface 
8-port RS-232/422/485 Serial 
Device Server. Virtual Com 
software included. Up to 8 
concurrent TCP connections; 

MOXNPortS610- Automatic Email Warning for 
1 Moxa 8 Pre-selected Events; $ 776.67 $ 776.67 

$ 776.67 

Ethernet Interface 

Aruba 2920-24G • Switch -
managed - 20 x 10/100/1000 + 
4 >< combo Gigabit SFP - rack-

1 HP ENT J9726A#ABA mountable $ 1,531.24 $ 1,531.24 

$ 1,531.24 

Para I lel Interface 

1 Included on X-332 $ $ 

Analog Interface 

1 Included on X-332 $ $ 

All Hardware needed to fulfill 
requirements 

X·332 I 16 relays, 16 digital 
inputs, 4 analog inputs, 2 

counter inputs, up to 4 
temperature/humidity sensors, 

1 Control by Web X-332 and a built-in web-server. $ 610.00 $ 3,050.00 

$ 3,050.00 
All Software needed to fulfill 
requirements 

1 Dataminer 1760 IP Router $ 5,994.00 $ 5,994.00 

Ot:l>i~n ( ;rnup 
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Broadcast 
1 Dataminer Manager Streaming Scheduler $ 5,994.00 $ 5,994.00 

1 Dataminer SelinoFlex Live Streaming Encoder $ 5,994.00 $ 5,994.00 

1 Base Project Included $ $ 

$ 17,982.00 
Communications with Remote 
Devices 

1 Base Project Included $ $ 

Execution of Simultaneous 
Instructions 

1 Base Project Included $ $ 

Scheduled Events and External 
Triggers 

1 Base Project Included $ $ 

Integration with Third Party 
Systems 

1 Base Project Included $ $ 

Reporting/Logging 

1 Base Project Included $ $ 

Redundancy 
link Redundnacy by IP and 

1 Telco $ $ 

lnteropera bility 

1 Base Project Included $ $ 

User Access 

1 Base Project Included $ $ 

Upgrades 

1 Included in SLA/MMA $ $ 

Automated Workflows 

1 Base Project Included $ $ 

Alarm Correlation 

1 Base Project Included $ $ 

369 



5820 Z1 for Network Management Control System 

1 

1 

1 

1 

1 

1 

1 

1 

40 HADesign SERINST06 

5 HA Design SERHOTEL 

5 HADesign SERPERDIEM 

Tally Systems 

N/A 

Security 

Base Project Domain Security 
Included, Firewall by State LAN 

Monitoring by Exception 

Base Project Included 

Notifications 

8ase Project Included 

Extended Warranty If 
applicable) 

N/A 

Driver Development 

Base Project Included 

Layout Development 

Base Project Included 

Expandability 

Base Project Included 

Tiered Technical Support Please 
list each Tier 
Tier 1 - HA Design; Tier 2 -
Skyline 

Government Services Audio· 
Video 

Installation 

Installation Labor for 

Hotel Costs 

Per Diem for travel 

Integration 

May 31, 2018 

s $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ $ 

$ 6S.OO $ 2,600.00 

$ 150.00 $ 750.00 

$ 52.00 $ 260.00 

$ 3,610.00 

370 



5820 Z1 for Network Management Control System May 31, 2018 

40 HA Design SERENG04 Engineering Labor $ 95.00 $ 3,800.00 

5 HA Design SERAUTO Automobile Rental Cost $ 100.00 $ 500.00 

5 HA Design SERHOTEL Hotel Costs $ 150.00 $ 750.00 

5 HA Design 5ERPERDIEM Per Diem for travel $ 52.00 $ 260.00 

$ 5,310.00 

Serial Interface 

8-port RS-232/422/485 Serial 
Device Server. Virtual Com 
software included. Up to 8 
concurrent TCP connections; 

MOXNPort5610· Automatic Email Warning for 

1 Moxa 8 Pre-selected Events; $ 776.67 $ 776.67 

$ 776.67 

Ethernet Interface 
Aruba 2920-24G - Switch -
managed - 20 x 10/100/1000 + 
4 x combo Gigabit SFP • rack· 

1 HP ENT J9726A#ABA mountable $ 1,531.24 $ 1,531.24 

$ 1,531.24 

Parallel Interface 

1 Included on X-332 $ $ 

Analog Interface 

1 Included on X-332 $ $ 

All Hardware needed to fulfill 
requirements 
X-332 I 16 relays, 16 digital 
inputs, 4 analog inputs, 2 
counter inputs, up to 4 
temperature/humidity sensors, 

l Control by Web X-332 and a built-in web-server. $ 610.00 $ 3,050.00 

$ 3,050.00 
All Software needed to fulfill 
requirements 

Control of board room and 

l Crestron P,o 2 meeting and events room $ 3,596.40 $ 3,596.40 

l Base Project Included $ $ 

s 3,596.40 
Communications with Remote 
Devices 

l Base Project Included $ $ 

Execution of Simultaneous 
Instructions 

1 Base Project Included $ $ 

l>clligu (;ruup 
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Scheduled Events and External 
Triggers 

1 Base Project Included $ $ 

Integration with Third Party 
Systems 

1 Base Project Included $ $ 

Reporting/Logging 

1 Sase Project Included $ $ 

Redundancy 
link Redundnacy by IP and 

1 Telco $ $ 

Interoperability 

1 Base Project Included $ $ 

User Access 

1 Base Project Included $ $ 

Upgrades 

1 Included in SLA/MMA $ $ 

Automated Workflows 

1 Base Project Included $ $ 

Alarm Correlation 

1 Base Project Included $ $ 

Tally Systems 

1 N/A $ $ 

Security 

Base Project Domain Security 
1 Included, Firewall by State LAN $ $ 

Monitoring by Exception 

1 Base Project Included $ $ 

Notifications 

1 Base Project Included $ $ 

Ot:~lgu (;roup 
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1 

1 

1 

1 

8 HA Design SERENG04 

8 HA Design SERENG02 

8 HA Design $ERINST06 

8 HA Design SERPM04 

4 HA Design SERAIRFARE 

3 HA Design SERAUTO 

8 HA Design SERHOTEL 

12 HA Design SERPERDIEM 

1 HA Design SERMIS 

24 HA Design SERPM04 

12 HA Design SERENG04 

24 HA Design SERPM04 

12 HA Design SERENG04 

0~:!li~II (,rOUtJ 

Extended Warranty If 
applicable} 

N/A 

Driver Development 

Base Project Included 

Layout Development 

Base Project Included 

Expandability 

Base Project Included 

Tiered Technical Support Please 
list each Tier 
Tier 1 - HA Design; Tier 2 -
Skyline 

Integrator Costs 

Kick Off Meeting 

Engineering Labor for Principal 
Engineering Labor for Lead 
Engineer 
Installation Labor for 
lntergartion Manager 
Project Management Labor for 
Meeting 

Airfare Expenses 

Automobile Rental Cost 

Hotel Costs 

Per Diem for travel 

Skyline Expenses 

SubTotal 

Project Monthly Meeting by Go 
to Meeting 

Project Management Labor 

Engineering Labor 

Project Management labor 

Engineering Labor 

May 31, 2018 

$ $ 

$ $ 

$ $ 

$ $ 

$ 95.00 $ 760.00 

$ 125.00 $ 1,000.00 

$ 65.00 $ 520.00 

$ 95.00 $ 760.00 

$ 500.00 $ 2,000.00 

$ 100.00 $ 300.00 

$ 150.00 $ 1,200.00 

$ 52.00 $ 624.00 

$ 2,222.22 $ 2,222.22 

$ 9,386.22 

$ 95.00 $ 2,280.00 

$ 95.00 $ 1,140.00 

$ 95.00 $ 2,280.00 

$ 95.00 $ 1,140.00 
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SubTotal $ 6,840.00 

Weekly Cordination Meeting 

26 HA Design SERENG04 Engineering Labor s 95.00 $ 2,470.00 

26 HA Design SERENG04 Engineering Labor $ 95.00 $ 2,470.00 

SubTotal $ 4,940.00 

Comm, Goverance, Security, 
Transistion Plans 

40 HA Design SERENG04 Engineering Labor $ 95.00 $ 3,800.00 

$ 3,800.00 

Preliminary Site Survey 

40 HA Design SERENG04 Engineering Labor $ 95.00 $ 3,800.00 

40 HA Design SERINST06 Installation Labor for $ 65.00 $ 2,600.00 

2 HA Design SERAIRFARE Airfare Expenses $ 500.00 $ 1,000.00 

s HA Design SERAUTO Automobile Rental Cost $ 100.00 $ 500.00 

8 HA Design SERHOTEL Hotel Costs $ 1SO.OO s 1,200.00 

10 HA Design SERPERDIEM Per Diem for travel $ 52.00 $ S20.00 

SubTotal $ 13,420.00 

Technical Design 

200 HA Design SERENG04 Engineering Labor s 95.00 $ 19,000.00 

Engineering Labor for Lead 
8 HA Design SERENG02 Engineer $ 125.00 $ 1,000.00 

Project Management Labor for 
8 HA Design SERPM04 Meeting $ 95.00 $ 760.00 

2 HA Design SERAIRFARE Airfare Expenses $ 500.00 $ 1,000.00 

3 HA Design SERAUTO Automobile Rental Cost $ 100.00 $ 300.00 

2 HA Design SERHOTEL Hotel Costs $ 150.00 $ 300.00 

4 HA Design SERPERDIEM Per Diem for travel $ 52.00 $ 208.00 

SubTotal $ 22,568.00 

Construction Set 

40 HA Design SERINST06 Installation Labor for $ 65.00 $ 2,600.00 

$ 2,600.00 

Off-Site Integration 

80 HA Design SERINST06 Installation Labor for $ 65.00 $ 5,200.00 

80 HA Design SERENG04 Engineering Labor $ 95.00 $ 7,600.00 

SubTotal $ 15,400.00 

o~~i~u <.;ruup 
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On-Site Installation 

120 HA Design SERENG04 Engineering Labor $ 95.00 $ 11,400.00 

1 HA Design SERAIRFARE Airfare Expenses $ 500.00 $ soo.oo 
10 HA Design SERAUTO Automobile Rental Cost $ 100.00 $ 1,000.00 

10 HA Design SERHOTEL Hotel Costs $ 150.00 $ 1,500.00 

10 HA Design SERPERDIEM Per Diem for travel $ 52.00 $ 520.00 

SubTotal $ 14,920.00 

KUON Installation 

40 HA Design SERENG04 Engineering Labor $ 95.00 $ 3,800.00 

1 HA Design SERAIRFARE Airfare Expenses $ 500.00 $ 500.00 

5 HA Design SERAUTO Automobile Rental Cost $ 100.00 $ 500.00 

5 HA Design SERHOTEL Hotel Costs $ 150.00 $ 750.00 

5 HA Design SERPERDIEM Per Diem for travel $ 52.00 $ 260.00 

SubTotal $ 5,810.00 

Acceptance Testing Documents 

40 HA Design SERENG04 Engineering Labor $ 95.00 $ 3,800.00 

$ 3,800.00 

Close-Out 

8 HA Design SERENG04 Engineering Labor for Principal $ 95.00 $ 760.00 
Engineering Labor for Lead 

8 HA Design SERENG02 Engineer $ 125.00 $ 1,000.00 
Installation Labor for 

8 HA Design SERINST06 lntergartion Manager $ 65.00 $ 520.00 
Project Management Labor for 

8 HA Design SERPM04 Meeting $ 95.00 $ 760.00 

4 HA Design SERAIRFARE Airfare Expenses $ 500.00 $ 2,000.00 

2 HA Design SERAUTO Automobile Rental Cost $ 100.00 $ 200.00 

8 HA Design SERHOTEL Hotel Costs $ 150.00 $ 1,200.00 

8 HA Design SERPERDIEM Per Diem for travel $ 52.00 $ 416.00 

SubTotal $ 10,656.00 

Totals $ 1,044,689.77 
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