
STATE OF NEBRASKAsERVICECONTRACTAWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE 
1 of 40 

BUSINESS UNIT 
47110350 

VENDOR NUMBER: 2539034 

VENDOR ADDRESS: 

MNC SOFTWARE 
1010 TURQUOISE ST STE 250 
SAN DIEGO CA 92109-1283 

ORDER DATE 
10/10/16 

BUYER 
NANCY STORANT AS 

Telephone: (402) 471-6500 
Fax: (402}471-2089 

CONTRACT NUMBER 
83854 04 

AN AWARD HAS BEEN MADE TO THE VENDOR/CONTRACTOR NAMED ABOVE FOR THE SERVICES AS LISTED BELOW FOR THE 
PERIOD: 

OCTOBER 17, 2018 THROUGH OCTOBER 16, 2023 

THIS CONTRACT IS NOT AN EXCLUSIVE CONTRACT TO FURNISH THE SERVICES SHOWN BELOW, AND DOES NOT PRECLUDE 
THE PURCHASE OF SIMILAR SERVICES FROM OTHER SOURCES. 

THE STATE RESERVES THE RIGHT TO EXTEND THE PERIOD OF THIS CONTRACT BEYOND THE TERMINATION DATE WHEN 
MUTUALLY AGREEABLE TO THE VENDOR/CONTRACTOR AND THE STATE OF NEBRASKA. 

Original/Bid Document 5820 21 

Contract to supply and deliver Network Management Control Systerri to the State of Nebraska for the contract period October 
17, 2018 to October 16, 2023. The contract may be renewed for Five (5) additional One (1) year periods when mutually 
agreeable to the vendor and the State of Nebraska. 

Vendor Contact: James Bloomfield 
Phone: 858-771-4601 
Fax: 858-771-4488 
E-Mail: jbloomfield@mncsoftware.com 

(10/10/18 ml} 

Line Description 

1 TRANSMISSIONS AND RE.MOTE 
TRANSMISSIONS V.F_ 1.0 
INSTALLATION 
INITIAL CONTRACT PERIOD • FIRST YEAR 

2 TRANSMISSIONS AND REMOTE 
TRANSMISSIONS V.F.1.0 
INTEGRATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

3 TRANSMISSIONS AND REMOTE 
TRANSMISSIONS V.F.1.0 
HARDWARE 
INITIAL CONTRACT PERIOD - FIRST YEAR 

4 TRANSMISSIONS AND REMOTE 
TRANSMISSIONS V.F.1.0 
SOFTWARE 
INITIAL CONTRACT PERIOD - FIRST YEAR 

Quantity 

1.0000 

1.0000 

1.0000 

1.0000 

Unit of 
Measure 

EA 

EA 

EA 

EA 

Unit 
Price 

16 .• 192.0000 

3,131.0000 

15,173.0000 

135,000.0000 

Extended 
Price 

16,192.00 

3,131.00 

15,173.00 

135,000.00 



STATE OF NEBRASKA SERVICE CONTRACT AWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE 
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ORDER DATE 
10/10/18 

BUSINESS UNIT 
471 10350 

BUYER 
NANCY STORANT AS 

VENDOR NUMBER: 2539034 

Line Description 

5 TRANSMISSIONS AND REMOTE 
TRANSMISSIONS V.F.1.0 
REPORT/LOGGING 
INITIAL CONTRACT PERIOD - FIRST YEAR 

6 TRANSMISSIONS AND REMOTE 
TRANSMISSIONS V.F.1.0 
AUTOMATED WORKFLOWS 
INITIAL CONTRACT PERIOD - FIRST YEAR 

7 TRANSMISSIONS AND REMOTE 
TRANSMISSIONS V.F.1.0 
ALARM CORRELATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

8 TRANSMISSIONS AND REMOTE 
TRANSMISSIONS V.F.1.0 
NOTIFICATIONS 
INITIAL CONTRACT PERIOD - FIRST YEAR 

9 TRANSMISSIONS AND REMOTE 
TRANSMISSIONS V.F.1.0 
DRIVER DEVELOPMENT 
INITIAL CONTRACT PERIOD - FIRST YEAR 

10 TRANSMISSIONS AND REMOTE 
TRANSMISSIONS V.F.1.0 
LAYOUT DEVELOPMENT 
INITIAL CONTRACT PERIOD - FIRST YEAR . 

11 REMOTE TRANSMISSIONS SITE 
KUON V.F.1.1 
INSTALLATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

12 REMOTE TRANSMISSIONS SITE 
KUON V.F.1.1 
INTEGRATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

13 REMOTE TRANSMISSIONS SITE 
KUON V.F.1.1 
HARDWARE 
INITIAL CONTRACT PERIOD - FIRST YEAR 

14 REMOTE TRANSMISSIONS SITE 
KUON V.F.1.1 
REPORTING/LOGGING 

Quantity 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

Unit of 
Measure 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

Telephone: (402) 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

1,566.0000 

3,131.0000 

3,131.0000 

1,566.0000 

2,874.7000 

4,312.0500 

16,192.0000 

3,131.0000 

9,693.0000 

2,474.0000 

Extended 
Price 

1,566.00 

3,131.00 

3,131.00 

1,566.00 

2,874.70 

4,312.05 

16,192.00 

3,131.00 

9,693.00 

2,474.00 

BUYER INITIALS 
R435001NISK0002IN1SK0002 201 S'J901 



STATE OF NEBRASKAseRv1cecoNTRACTAWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 
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ORDER DATE 
10/10/18 

BUSINESS UNIT 
47110350 

BUYER 
NANCY STORANT AS 

VENDOR NUMBER: 2539034 

Line Description 

INITIAL CONTRACT PERIOD - FIRST YEAR 

15 REMOTE TRANSMISSIONS SITE 
KUON V.F.1.1 
AUTOMATED WORKFLOWS 
INITIAL CONTRACT PERIOD - FIRST YEAR 

16 REMOTE TRANSMISSIONS SITE 
KUON V.F.1.1 
ALARM CORRELATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

17 REMOTE TRANSMISSIONS SITE 
KUON V.F.1.1 
NOTIFICATIONS 
INITIAL CONTRACT PERIOD - FIRST YEAR 

18 REMOTE TRANSMISSIONS SITE 
KUON V.F.1.1 
DRIVER DEVELOPMENT 
INITIAL CONTRACT PERIOD - FIRST YEAR 

19 REMOTE TRANSMISSIONS SITE 
KUON V.F.1.1 
LAYOUT DEVELOPMENT 
INITIAL CONTRACT PERIOD - FIRST YEAR 

20 REMOTE TRANSMISSIONS SITE 
KHNEV.E1.2 
INSTALLATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

21 REMOTE TRANSMISSIONS SITE 
KHNE V.F .1.2 
INTEGRATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

22 REMOTE TRANSMISSIONS SITE 
KHNE V.F.1.2 
HARDWARE 
INITIAL CONTRACT PERIOD - FIRST YEAR 

23 REMOTE TRANSMISSIONS SITE 
KHNE V.F .1.2 
REPORT/LOGGING 
INITIAL CONTRACT PERIOD - FIRST YEAR 

24 REMOTE TRANSMISSIONS SITE 

Quantity 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

Unit of 
Measure 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

Telephone: (402) 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

3,131.0000 

3,131.0000 

1,566.0000 

1,517.2500 

4,312.0500 

16,192.0000 

3,131.0000 

10,296.0000 

2,474.0000 

3,131.0000 

Extended 
Price 

3,131.00 

3,131.00 

1,566.00 

1,517.25 

4,312.05 

16,192.00 

3,131.00 

10,296.00 

2,474.00 

3,131.00 

~ 
BUYER INITIALS 

R43~Ml"ISK0002IN1SK0002 2011<lA01 



STATE OF NEBRASKAsERVICECONTRACTAWARD State Purchasing Bureau 
1526 K Street. Suite 130 
Lincoln, Nebraska 68508 
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ORDER DATE 
10/10/18 

BUSINESS UNIT 
47110350 

BUYER 
NANCY STORANT AS 

VENDOR NUMBER: 2539034 

Line Description 

KHNE V.F.1.2 
AUTOMATED WORKFLOWS 
INITIAL CONTRACT PERIOD - FIRST YEAR 

25 REMOTE TRANSMISSIONS SITE 
KHNE V.F.1.2 
ALARM CORRELATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

26 REMOTE TRANSMISSIONS SITE 
KHNE V.F.1.2 
NOTIFICATIONS 
INITIAL CONTRACT PERIOD - FIRST YEAR 

27 REMOTE TRANSMISSIONS SITE 
KHNE V.F.1.2 
DRIVER DEVELOPMENT 
INITIAL CONTRACT PERIOD • FIRST YEAR 

28 REMOTE TRANSMISSIONS SITE 
KHNE V.F.1.2 
LAYOUT DEVELOPMENT 
INITIAL CONTRACT PERIOD - FIRST YEAR 

29 REMOTE TRANSMISSIONS SITE 
KLNE V.F.1.3 
INSTALLATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

30 REMOTE TRANSMISSIONS SITE 
KLNE V.F.1.3 
INTEGRATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

31 REMOTE TRANSMISSIONS SITE 
KLNE V.F.1.3 
HARDWARE 
INITIAL CONTRACT PERIOD - FIRST YEAR 

32 REMOTE TRANSMISSIONS SITE 
KLNE V.F.1.3 
REPORTING/LOGGING 
INITIAL CONTRACT PERIOD - FIRST YEAR 

33 REMOTE TRANSMISSIONS SITE 
KLNE V.F.1.3 
ALARM CORRELATION 
INITIAL CONTRACT PERIOD • FIRST YEAR 

Quantity 

1.0000 

1.0000 

1.0000 

1.0000 

1.aooo 

1.0000 

1.0000 

1.0000 

1.0000 

Unit of 
Measure 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

Telephone: (402) 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

3,131.0000 

1,566.0000 

2,494.7500 

4,312.0500 

19,953.0000 

3,131.0000 

12,252.0000 

2,474.0000 

3,131.0000 

Extended 
Price 

3,131.00 

1,566.00 

2.494.75 

4,312.05 

19,953.00 

3,131.00 

12,252.00 

2,474.00 

3,131.00 

~ 
BUYER INITIALS 

R43~()01NISK00021UISK0002 201SOA01 



STATE OF NEBRASKA SERVICE CONTRACT AWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE 
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ORDER DATE 
10/10/18 

BUSINESS UNIT 
47110350 

BUYER 
NANCY STORANT AS 

VENDOR NUMBER: 2539034 

Line Description 

34 REMOTE TRANSMISSIONS SITE 
KLNE V.F.1.3 
NO Tl FICA TIONS 
INITIAL CONTRACT PERIOD - FIRST YEAR 

35 REMOTE TRANSMISSIONS SITE 
KLNE V.F.1.3 
DRIVER DEVELOPMENT 
INITIAL CONTRACT PERIOD - FIRST YEAR 

36 REMOTE TRANSMISSIONS SITE 
KLNE V.F.1.3 
LAYOUT DEVELOPMENT 
INITIAL CONTRACT PERIOD- FIRST YEAR 

37 REMOTE TRANSMISSIONS SITE 
KMNE V.F.1.4 
INSTALLATION 
INITIAL CONTRACT PERIOD- FIRST YEAR 

38 REMOTE TRANSMISSIONS SITE 
KMNE V.F.1.4 
INTEGRATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

39 REMOTE TRANSMISSIONS SITE 
KMNE V.F.1.4 
HARDWARE 
INITIAL CONTRACT PERIOD - FIRST YEAR 

40 REMOTE TRANSMISSIONS SITE 
KMNE V.F.1.4 
REPORT/LOGGING 
INITIAL CONTRACT PERIOD - FIRST YEAR 

41 REMOTE TRANSMISSIONS SITE 
KMNE V.F.1.4 
ALARM CORRELATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

42 REMOTE TRANSMISSIONS SITE 
KMNE V.F.1.4 
NOTIFICATIONS 
INITIAL CONTRACT PERIOD - FIRST YEAR 

43 REMOTE TRANSMISSIONS SITE 
KMNE V.F.1.4 

Quantity 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

Unit of 
Measure 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

Telephone: (402) 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

1,566.0000 

2.494.7500 

4,312.0500 

19,953.0000 

3,131.0000 

12,291.0000 

2,474.0000 

3,131.0000 

1,566.0000 

2.494.7500 

Extended 
Price 

1,566.00 

2,494.75 

4,312.05 

19,953.00 

3,131.00 

12,291.00 

2,474.00 

3,131.00 

1,566.00 

2,494.75 

BUYER INITIALS 
RJl35001NISK0302iN1SK0302 20150901 



STATE OF NEBRASKA SERVICE CONTRACT AWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE 
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ORDER DATE 
10/10/18 

BUSINESS UNIT 
47110350 

BUYER 
NANCY STORANT AS 

VENDOR NUMBER: 2539034 

Line Description 

DRIVER DEVELOPMENT 
INITIAL CONTRACT PERIOD - FIRST YEAR 

44 REMOTE TRANSMISSIONS SITE 
KMNE V.F.1.4 
LAYOUT DEVELOPMENT 
INITIAL CONTRACT PERIOD - FIRST YEAR 

45 REMOTE TRANSMISSIONS SITE 
KPNEV.F.1.5 
INSTALLATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

46 REMOTE TRANSMISSIONS SITE 
KPNE V.F.1.5 
INTEGRATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

47 REMOTE TRANSMISSIONS SITE 
KPNE V.F.1.5 
HARDWARE 
INITIAL CONTRACT PERIOD - FIRST YEAR 

48 REMOTE TRANSMISSIONS SITE 
KPNE V.F.1.5 
REPORT/LOGGING 
INITIAL CONTRACT PERl<~D - FIRST YEAR 

49 REMOTE TRANSMISSIONS SITE 
KPNE V.F.1.5 
AUTOMATED WORKFLOWS 
INITIAL CONTRACT PERIOD - FIRST YEAR 

50 REMOTE TRANSMISSIONS SITE 
KPNE V.F .1.5 
ALARM CORRELATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

51 REMOTE TRANSMISSIONS SITE 
KPNE V.F.1.5 
NOTIFICATIONS 
INITIAL CONTRACT PERIOD • FIRST YEAR 

52 REMOTE TRANSMISSIONS SITE 
KPNE V.F.1.5 
DRIVER DEVELOPMENT 
INITIAL CONTRACT PERIOD - FIRST YEAR 

Quantity 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000· 

1.0000 

1.0000 

1.0000 

1.0000 

Unit of 
Measure 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

Telephone: (402) 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

4,312.0500 

19,953.0000 

3,131.0000 

12,291.0000 

2,474.0000 

3,131.0000 

3,131.0000 

1,566.0000 

2,289.0500 

Extended 
Price 

4,312.05 

19,953.00 

3,131.00 

12,291.00 

2.474.00 

3,131.00 

3,131.00 

1,566.00 

2,289.05 

BUYER INITIALS 
R43500iNISKOOO'liNISK0002 20150901 



STATE OF NEBRASKA SERVICE CONTRACT AWARD State Purchasing Bureau 
1526 K Street. Suite 130 
Lincoln. Nebraska 68508 

PAGE 
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ORDER DATE 
10/10/18 

BUSINESS UNIT 
47110350 

BUYER 
NANCY STORANT AS 

VENDOR NUMBER: 2539034 

Line Description 

53 REMOTE TRANSMISSIONS SITE 
KPNE V.F.1.5 
LAYOUT DEVELOPMENT 
INITIAL CONTRACT PERIOD - FIRST YEAR 

54 REMOTE TRANSMISSIONS SITE 
KRNE V.F .1.6 
INSTALLATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

55 REMOTE TRANSMISSIONS SITE 
KRNE V.F .1.6 
INTEGRATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

56 REMOTE TRANSMISSIONS SITE 
KRNE V.F .1.6 
HARDWARE 
INITIAL CONTRACT PERIOD • FIRST YEAR 

57 REMOTE TRANSMISSIONS SITE 
KRNE V.F.1.6 
REPORT/LOGGING 
INITIAL CONTRACT PERIOD - FIRST YEAR 

58 REMOTE TRANSMISSIONS SITE 
KRNE V.F.1.6 
AUTOMATED WORKFLOWS . 
INITIAL CONTRACT PERI.OD - FIRST YEAR 

59 REMOTE TRANSMISSIONS SITE 
KRNE V.F .1.6 
ALARM CORRELATION 
INITIAL CONTRACT PERIOD • FIRST YEAR 

60 REMOTE TRANSMISSIONS SITE 
KRNE V.F.1.6 
NOTIFICATIONS 
INITIAL CONTRACT PERIOD - FIRST YEAR 

61 REMOTE TRANSMISSIONS SITE 
KRNE V.F .1.6 
DRIVER DEVELOPMENT 
INITIAL CONTRACT PERIOD - FIRST YEAR 

62 REMOTE TRANSMISSIONS SITE 
KRNE V.F.1.6 
LAYOUT DEVELOPMENT 

Unit of 
Quantity Measure 

1.0000 EA 

1.0000 EA 

1.0000 EA 

1.0000 EA 

1.0000 EA 

1.0000 EA 

1.0000 EA 

1.0000 EA 

1.0000 EA 

1.0000 EA 

Telephone: (402) 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

4,312.0500 

19,953.0000 

3,131.0000 

12.291.0000 

2,474.0000 

3,131.0000 

3',131.0000 

1,566.0000 

2,289.0500 

4,312.0500 

Extended 
Price 

4,312.05 

19,953.00 

3,131.00 

12,291.00 

2,474.00 

3,131.00 

3,131.00 

1,566.00 

2,289.05 

4,312.05 

c;l;f-
BUYER INITIALS 

R435001t11SK0002INISK0002 20150901 



STATE OF NEBRASKA SERVICE CONTRACT AWARD Stale Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln. Nebraska 68508 

PAGE ORDER DATE Telephone: (402) 471-6500 

8of40 10/10/18 Fax: (402) 471-2089 

BUSINESS UNIT BUYER 
47110350 NANCY STORANT AS CONTRACT NUMBER 

VENDOR NUMBER: 2539034 83854 04 

Unit of Unit Extended 
Line Description Quantity Measure Price Price 

INITIAL CONTRACT PERIOD - FIRST YEAR 

63 REMOTE TRANSMISSIONS SITE 1.0000 EA 19,953.0000 19,953.00 
KTNEV.F.1.7 
INSTALLATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

64 REMOTE TRANSMISSIONS SITE 1.0000 EA 3,131.0000 3,131.00 
KTNE V.F.1.7 
INTEGRATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

65 REMOTE TRANSMISSIONS SITE 1.0000 EA 12,291.0000 12,291.00 
KTNE V.F.1.7 
HARDWARE 
INITIAL CONTRACT PERIOD - FIRST YEAR 

66 REMOTE TRANSMISSIONS SITE 1.0000 EA 2,474.0000 2,474.00 
KTNE V.F.1.7 
REPORTING/LOGGING 
INITIAL CONTRACT PERIOD - FIRST YEAR 

67 REMOTE TRANSMISSIONS SITE 1.0000 EA 3,131.0000 3,131.00 
KTNE V.F.1.7 
AUTOMATED WORKFLOWS 
INITIAL CONTRACT PERIOD - FIRST YEAR 

68 REMOTE TRANSMISS.IONS SITE 1.0000 • EA 3,131.00_00 3,131.00 
KTNE V.F.1.7' ; . 
ALARM CORRELATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

69 REMOTE TRANSMISSIONS SITE 1.0000 EA 1,566.0000 1,566.00 
KTNE V.F.1.7 
NOTIFICATIONS 
INITIAL CONTRACT PERIOD - FIRST YEAR 

70 REMOTE TRANSMISSIONS SITE 1.0000 EA 2,289.0500 2,289.05 
KTNE V.F.1.7 
DRIVER DEVELOPMENT 
INITIAL CONTRACT PERIOD - FIRST YEAR 

71 REMOTE TRANSMISSIONS SITE 1.0000 EA 4,312.0500 4,312.05 
KTNE V.F.1.7 
LAYOUT DEVELOPMENT 
INITIAL CONTRACT PERIOD - FIRST YEAR 

72 REMOTE TRANSMISSIONS SITE 1.0000 EA 16,192.0000 16,192.00 

04>'{-
BUYER INITIALS 



STATE OF NEBRASKA SERVICE CONTRACT AWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE 
9 of 40 

ORDER DATE 
10/10/18 

BUSINESS UNIT 
47110350 

BUYER 
NANCY STORANT AS 

VENDOR NUMBER: 2539034 

Line Description 

KXNE V.F.1.8 
INSTALLATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

73 REMOTE TRANSMISSIONS SITE 
KXNE V.F.1.8 
INTEGRATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

7 4 REMOTE TRANSMISSIONS SITE 
KXNE V.F.1.8 
HARDWARE 
INITIAL CONTRACT PERIOD- FIRST YEAR 

75 REMOTE TRANSMISSIONS SITE 
KXNE V.F.1.8 
REPORTING/LOGGING 
INITIAL CONTRACT PERIOD - FIRST YEAR 

76 REMOTE TRANSMISSIONS SITE 
KXNE V.F.1.8 
AUTOMATED WORKFLOWS 
INITIAL CONTRACT PERIOD - FIRST YEAR 

77 REMOTE TRANSMISSIONS SITE 
KXNE V.F.1.8 
ALARM CORRELATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

78 REMOTE TRANSMISSIONS SITE 
KXNE V.F.1.8 
NOTIFICATIONS 
INITIAL CONTRACT PERIOD - FIRST YEAR 

79 REMOTE TRANSMISSIONS SITE 
KXNE V.F.1.8 
DRIVER DEVELOPMENT 
INITIAL CONTRACT PERIOD- FIRST YEAR 

80 REMOTE TRANSMISSIONS SITE 
KXNE V.F.1.8 
LAYOUT DEVELOPMENT 
INITIAL CONTRACT PERIOD - FIRST YEAR 

81 REMOTE TRANSMISSIONS SITE 
KYNE V.F.1.9 
INSTALLATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

Quantity 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

Unit of 
Measure 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

Telephone: (402) 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

3,131.0000 

10,296.0000 

2,474.0000 

3,131.0000 

3,131.0000 

1,566.0000 

2,494.7500 

4,312.0500 

16,192.0000 

Extended 
Price 

3,131.00 

10,296.00 

2,474.00 

3,131.00 

3,131.00 

1,566.00 

2,494.75 

4,312.05 

16,192.00 

BUYER INITIALS 
R-13!:i001~1SK0002INISK0002 201!:i0901 



STATE OF NEBRASKAsERVICECONTRACTAWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln. Nebraska 68508 

PAGE 
10 of 40 

ORDER DATE 
10/10/18 
BUYER BUSINESS UNIT 

47110350 NANCY STORANT ~ ----1 

VENDOR NUMBER: 2539034 

Line Description 

82 REMOTE TRANSMISSIONS SITE 
KYNE V.F.1.9 
INTEGRATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

83 REMOTE TRANSMISSIONS SITE 
KYNE V.F.1.9 
HARDWARE 
INITIAL CONTRACT PERIOD - FIRST YEAR 

84 REMOTE TRANSMISSIONS SITE 
KYNE V.F.1.9 
REPORTING/LOGGING 
INITIAL CONTRACT PERIOD- FIRST YEAR 

85 REMOTE TRANSMISSIONS SITE 
KYNE V.F.1.9 
AUTOMATED WORKFLOWS 
INITIAL CONTRACT PERIOD - FIRST YEAR 

86 REMOTE TRANSMISSIONS SITE 
KYNE V.F.1.9 
ALARM CORRELATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

87 REMOTE TRANSMISSIONS SITE 
KYNE V.F.1.9 
NOTIFICATIONS 
INITIAL CONTRACT PERIOD- FIRST YEAR 

88 REMOTE TRANSMISSIONS SITE 
KYNE V.F.1.9 
DRIVER DEVELOPMENT 
INITIAL CONTRACT PERIOD- FIRST YEAR 

89 REMOTE TRANSMISSIONS SITE 
KYNE V.F.1.9 
LAYOUT DEVELOPMENT 
INITIAL CONTRACT PERIOD- FIRST YEAR 

90 REMOTE TRANSMISSIONS SITE 
KUCVV.F.1.10 
INSTALLATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

91 REMOTE TRANSMISSIONS SITE 
KUCV V.F.1.10 

Quantity 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

Unit of 
Measure 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

Telephone: (402) 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

3,131.0000 

10,296.0000 

2,474.0000 

3,131.0000 

3,131.0000 

1,566.0000 

1,364.2500 

4,312.0500 

16,192.0000 

1,440.0000 

Extended 
Price 

3,131.00 

10,296.00 

2,474.00 

3,131.00 

3,131.00 

1,566.00 

1,364.25 

4,312.05 

16,192.00 

1,440.00 

~ 
BUYER INITIALS 

FM3500IN1SK00021NISK0002 201509~1 



STATE OF NEBRASKA SERVICE CONTRACT AWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE ORDER DATE Telephone: (402) 471-6500 

11 of40 10/10/18 Fax: (402) 471-2089 

BUSINESS UNIT BUYER 
47110350 NANCY STORANT AS CONTRACT NUMBER 

VENDOR NUMBER: 2539034 83854 04 

Line Description 
Unit of Unit Extended 

Quantity Measure Price Price 

INTEGRATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

92 REMOTE TRANSMISSIONS SITE 1.0000 EA 10,218.0000 10,218.00 
KUCV V.F.1.10 
HARDWARE 
INITIAL CONTRACT PERIOD - FIRST YEAR 

93 REMOTE TRANSMISSIONS SITE 1.0000 EA 1,691.0000 1,691.00 
KUCV V.F.1.10 
REPORT I NG/LOGGING 
INITIAL CONTRACT PERIOD - FIRST YEAR 

94 REMOTE TRANSMISSIONS SITE 1.0000 EA 1,691.0000 1,691.00 
KUCV V.F.1.10 
AUTOMATED WORKFLOWS 
INITIAL CONTRACT PERIOD - FIRST YEAR 

95 REMOTE TRANSMISSIONS SITE 1.0000 EA 3,131.0000 3,131.00 
KUCV V.F.1.10 
ALARM CORRELATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

96 REMOTE TRANSMISSIONS SITE 1.0000 EA 1,566.0000 1,566.00 
KUCV V.F.1.10 
NOTIFICATIONS 
INITIAL CONTRACT PERIOD • FIRST YEAR 

97 REMOTE TRANSMISSIONS SITE 1.0000 EA 4,005.2000 4,005.20 
KUCV V.F.1.10 
DRIVER DEVELOPMENT 
INITIAL CONTRACT PERIOD - FIRST YEAR 

98 REMOTE TRANSMISSIONS SITE 1.0000 EA 2,874.7000 2,874.70 
KUCVV.F.1.10 
LAYOUT DEVELOPMENT 
INITIAL CONTRACT PERIOD - FIRST YEAR 

99 SA TEL LITE TELEPORT 1.0000 EA 34,270.0000 34,270.00 
V.F.2.0 INSTALLATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

100 SATELLITE TELEPORT 1.0000 EA 3,131.0000 3,131.00 
V.F.2.0 INTEGRATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

101 SATELLITE TELEPORT 1.0000 EA 13,408.0000 13,408.00 
V.F .2.0 HARDWARE 

~ 
BUYER INITIALS 
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STATE OF NEBRASKA SERVICE CONTRACT AWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln. Nebraska 68508 

PAGE ORDER DATE Telephone: (402) 471-6500 

12 of 40 10/10/18 Fax: (402) 471-2089 

BUSINESS UNIT BUYER 
47110350 NANCY STORANT AS CONTRACT NUMBER 

VENDOR NUMBER: 2539034 83854 04 

Line Description 
Unit of Unit Extended 

Quantity Measure Price Price 

INITIAL CONTRACT PERIOD - FIRST YEAR 

102 SATELLITE TELE PORT 1.0000 EA 2,474.0000 2,474.00 
V.F.2.0 REPORTING/LOGGING 
INITIAL CONTRACT PERIOD - FIRST YEAR 

103 SATELLITE TELE PORT 1.0000 EA 3,131.0000 3,131.00 
V.F.2.0 AUTOMATED WORKFLOWS 
INITIAL CONTRACT PERIOD - FIRST YEAR 

104 SATELLITE TELE PORT 1.0000 EA 3,131.0000 3,131.00 
V.F.2.0 ALARM CORRELATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

105 SATELLITE TELEPORT 1.0000 EA 21,916.4000 21,916.40 
V.F.2.0 DRIVER DEVELOPMENT 
INITIAL CONTRACT PERIOD - FIRST YEAR 

106 SATELLITE TELEPORT 1.0000 EA 4,312.0500 4,312.05 
V.F.2.0 LAYOUT DEVELOPMENT 
INITIAL CONTRACT PERIOD - FIRST YEAR 

107 FACILITIES V.F.3.0 1.0000 EA 5,600.0000 5,600.00 
INSTALLATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

108 FACILITIES V.F.3.0 1.0000 EA 3,131.0000 3,131.00 
INTEGRATION 
INITIAL CONTRACT PERIOD - FIRST YEAR 

109 FACILITIES V.F.3.0 1.0000 EA 2A74.0000 2,474.00 
REPORTING/LOGGING 
INITIAL CONTRACT PERIOD - FIRST YEAR 

110 FACILITIES V.F.3.0 1.0000 EA 6,106.0000 6,106.00 
AUTOMATED WORKFLOWS 
INITIAL CONTRACT PERIOD • FIRST YEAR 

111 FACILITIES V.F.3.0 1.0000 EA 3,131.0000 3,131.00 
ALARM CORRELATION 
INITIAL CONTRACT PERIOD • FIRST YEAR 

112 FACILITIES V.F.3.0 1.0000 EA 1,566.0000 1,566.00 
NOTIFICATIONS 
INITIAL CONTRACT PERIOD - FIRST YEAR 

113 FACILITIES V.F.3.0 1.0000 EA 6,999.7500 6,999.75 
DRIVER DEVELOPMENT 

~ 
BUYER INITIALS 
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STA TE OF NEBRASKA SERVICE CONTRACT AWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE 
13 of 40 

BUSINESS UNIT 
47110350 

VENDOR NUMBER: 2539034 

Line Description 

ORDER DATE 
10/10/18 
BUYER 

NANCY STORANT AS 

Quantity 
Unit of 

Measure 

INITIAL CONTRACT PERIOD • FIRST YEAR 

114 FACILITIES V.F.3.0 
LAYOUT DEVELOPMENT 
INITIAL CONTRACT PERIOD • FIRST YEAR 

115 TERMINAL EQUIPMENT AND 
PRODUCTION MATRIX ROUTER 
V.F.4.0 INSTALLATION 
INITIAL CONTRACT PERIOD · YEAR TWO 

116 TERMINAL EQUIPMENT AND 
PRODUCTION MA TRIX ROUTER 
V.F.4_0 INTEGRATION 
INITIAL CONTRACT PERIOD · YEAR TWO 

117 TERMINAL EQUIPMENT AND 
PRODUCTION MATRIX ROUTER 
V.F.4.0 REPORTING/LOGGING 
INITIAL CONTRACT PERIOD • YEAR TWO 

118 TERMINAL EQUIPMENT AND 
PRODUCTION MATRIX ROUTER 
V.F.4.0 AUTOMATED WORKFLOWS 
INITIAL CONTRACT PERIOD - YEAR TWO 

119 TERMINAL EQUIPMENT AND· . 
PRODUCTION MATRIX ROUTER 
V.F.4.0 ALARM CORRELATION 
INITIAL CONTRACT PERIOD - YEAR TWO 

120 TERMINAL EQUIPMENT AND 
PRODUCTION MATRIX ROUTER 
V.F.4.0 NOTIFICATIONS 
INITIAL CONTRACT PERIOD - YEAR TWO 

121 TERMINAL EQUIPMENT AND 
PRODUCTION MATRIX ROUTER 
V.F.4.0 DRIVER DEVELOPMENT 
INITIAL CONTRACT PERIOD - YEAR TWO 

122 TERMINAL EQUIPMENT AND 
PRODUCTION MATRIX ROUTER 
V.F.4.0 LAYOUT DEVELOPMENT 
INITIAL CONTRACT PERIOD - YEAR TWO 

123 MASTER CONTROL, PRODUCTION 
STUDIOS, REMOTE PRODUCTION 

1.0000 EA 

1.0000 EA 

1.0000 EA 

1.0000 EA 

1.0000 EA 

1.0000 EA 

1.0000 EA 

1.0000 EA 

1.0000 EA 

1.0000 EA 

Telephone: (402) 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

9,767.3500 

5,600.0000 

3,131.0000 

2,474.0000 

7,359.0000 

6,262.0000 

1,566.0000 

51,376.5500 

18,337.9000 

5,600.0000 

Extended 
Price 

9,767.35 

5,600.00 

3,131.00 

2,474.00 

7,359.00 

6,262.00 

1,566.00 

51,376.55 

18,337.90 

5,600.00 

~:i~--­
BUYER INITIALS 
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STATE OF NEBRASKA SERVICE CONTRACT AWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE 
14 of 40 

BUSINESS UNIT 
47110350 

VENDOR NUMBER: 2539034 

Line Description 

V.F .5.0 INST ALLA Tl ON 
INITIAL CONTRACT PERIOD - YEAR TWO 

124 MASTER CONTROL. PRODUCTION 
STUDIOS, REMOTE PRODUCTION 
V.F.5.0 INTEGRATION 
INITIAL CONTRACT PERIOD - YEAR TWO 

125 MASTER CONTROL, PRODUCTION 
STUDIOS, REMOTE PRODUCTION 
V.F.5.0 REPORT/LOGGING 
INITIAL CONTRACT PERIOD - YEAR TWO 

126 MASTER CONTROL, PRODUCTION 
STUDIOS, REMOTE PRODUCTION 
V.F.5.0 AUTOMATED WORKFLOWS 
INITIAL CONTRACT PERIOD - YEAR TWO 

127 MASTER CONTROL, PRODUCTION 
STUDIOS, REMOTE PRODUCTION 
V.F.5.0 ALARM CORRELATION 
INITIAL CONTRACT PERIOD - YEAR TWO 

128 MASTER CONTROL, PRODUCTION 
STUDIOS, REMOTE PRODUCTION 
V.F .5.0 NOTIFICATIONS 
INITIAL CONTRACT PERIOD - YEAR TWO 

. ; 

129 MASTER CONTROL, PRODUCTION 
STUDIOS, REMOTE PRODUCTION 
V.F.5.0 DRIVER DEVELOPMENT 
INITIAL CONTRACT PERIOD - YEAR TWO 

130 MASTER CONTROL, PRODUCTION 
STUDIOS, REMOTE PRODUCTION 
V.F .5.0 LAYOUT DEVELOPMENT 
INITIAL CONTRACT PERIOD - YEAR TWO 

131 WEB SERVICES AND IT 
NETWORKING 
V.F.6.0 INSTALLATION 
INITIAL CONTRACT PERIOD - YEAR TWO 

132 WEB SERVICES AND IT 
NETWORKING 
V.F.6.0 INTEGRATION 
INITIAL CONTRACT PERIOD - YEAR TWO 

ORDER DATE 
10/10/18 
BUYER 

NANCY STORANT AS 

Quantity 

1.0000 

1.0000 

1.000Q 

1.0000 

1.0000 

1.0QOO 

1.0000 

1.0000 

1.0000 

Unit of 
Measure 

EA 

EA 

EA 

EA 

EA 

E.A: 

EA 

EA 

EA 

Telephone: (402) 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

3,131.0000 

2,474.0000 

15,030.0000 

3,131.0000 

1,566.0000 

56,972.9500 

20,493.5000 

5,600.0000 

3,131.0000 

Extended 
Price 

3,131.00 

2,474.00 

15,030.00 

3,131.00 

1,566.00 

56,972.95 

20,493.50 

5,600.00 

3,131.00 

BUYER INITIALS 
R.43S00INISK00021NISK0002 ?01fi0!=101 



STATE OF NEBRASKA SERVICE CONTRACT AWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE ORDER DATE Telephone: (402) 471-6500 

15 of 40 10/10/18 Fax: (402) 471-2089 

BUSINESS UNIT BUYER 
47110350 NANCY STORANT AS CONTRACT NUMBER 

VENDOR NUMBER: 2539034 83854 04 

Line Description 
Unit of Unit Extended 

Quantity Measure Price Price 

133 WEB SERVICES AND IT 1.0000 EA 2,536.0000 2,536.00 
NETWORKING 
V.F.6.0 REPORT/LOGGING 
INITIAL CONTRACT PERIOD - YEAR TWO 

134 WEB SERVICES AND IT 1.0000 EA 5,057.0000 5,057.00 
NETWORKING 
V.F.6.0 AUTOMATED WORKFLOWS 
INITIAL CONTRACT PERIOD • YEAR TWO 

135 WEB SERVICES AND IT 1.0000 EA 3,131.0000 3,131.00 
NETWORKING 
V.F.6.0 ALARM CORRELATION 
INITIAL CONTRACT PERIOD· YEAR TWO 

136 WEB SERVICES AND IT 1.0000 EA 1,566.0000 1,566.00 
NETWORKING 
V.F.6.0 NOTIFICATIONS 
INITIAL CONTRACT PERIOD - YEAR TWO 

137 WEB SERVICES AND IT 1.0000 EA 8,543.3500 8,543.35 
NETWORKING 
V.F.6.0 DRIVER DEVELOPMENT 
INITIAL CONTRACT PERIOD • YEAR TWO 

138 WEB SERVICES AND IT 1.0000 EA 13,786.1500 13,786.15 
NETWORKING 
V.F .6.0 LAYOUT DEVELOPMENT 
INITIAL CONTRACT PERIOD.- YEAR TWO 

139 GOVERNMENT SERVICES 1.0000 EA 5,600.0000 5,600.00 
AUDIO·VIDEO V.F.7.0 
INSTALLATION 
INITIAL CONTRACT PERIOD • YEAR THREE 

140 GOVERNMENT SERVICES 1.0000 EA 3,131.0000 3,131.00 
AUDIO·VIDEO V.F.7.0 
INTEGRATION 
INITIAL CONTRACT PERIOD - YEAR THREE 

141 GOVERNMENT SERVICES 1.0000 EA 4,571.0000 4,571.00 
AUDIO·VIDEO V.F.7.0 
REPORTING/LOGGING 
INITIAL CONTRACT PERIOD • YEAR THREE 

142 GOVERNMENT SERVICES 1.0000 EA 4,525.0000 4,525.00 
AUDIO·VIDEO V.F.7.0 
AUTOMATED WORKFLOWS 

~ ~·· ' 

BUYER INITIALS 
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STATE OF NEBRASKAsERv1cecoNTRACTAWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE 
16 of 40 

ORDER DATE 
10/10/18 

BUSINESS UNIT 
47110350 

BUYER 
NANCY STORANT AS 

VENDOR NUMBER: 2539034 

Line Description 

INITIAL CONTRACT PERIOD - YEAR THREE 

143 GOVERNMENT SERVICES 
AUDIO-VIDEO V.F.7.0 
ALARM CORRELATION 
INITIAL CONTRACT PERIOD - YEAR THREE 

144 GOVERNMENT SERVICES 
AUDIO-VIDEO V.F.7.0 
NOTIFICATIONS 
INITIAL CONTRACT PERIOD - YEAR THREE 

145 GOVERNMENT SERVICES 
AUDIO-VIDEO V.F.7.0 
DRIVER DEVELOPMENT 
INITIAL CONTRACT PERIOD -YEAR THREE 

146 GOVERNMENT SERVICES 
AUDIO-VIDEO V.F.7.0 
LAYOUT DEVELOPMENT 
INITIAL CONTRACT PERIOD - YEAR THREE 

147 TRANSMISSIONS AND REMOTE 
TRANSMISSIONS V.F.1.0 
MAINTENANCE AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR THREE 

148 REMOTE TRANSMISSIONS SITE 
KUON V.F.1.1 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR THREE 

149 REMOTE TRANSMISSIONS SITE 
KHNE V.F.1.2 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR THREE 

150 REMOTE TRANSMISSIONS SITE 
KLNE V.F.1.3 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR THREE 

151 REMOTE TRANSMISSIONS SITE 
KMNE V.F.1.4 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR THREE 

152 REMOTE TRANSMISSIONS SITE 

Quantity 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

Unit of 
Measure 

EA 

EA 

EA 

EA 

YR 

YR 

YR 

YR 

YR 

YR 

Telephone: (402) 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

3,131.0000 

1,566.0000 

1,157.7000 

9,102.6500 

24,300.0000 

844.0000 

906.0000 

1,111.0000 

1,115.0000 

1,115.0000 

Extended 
Price 

3,131.00 

1,566.00 

1,157.70 

9,102.65 

24,300.00 

844.00 

906.00 

1,111.00 

1,115.00 

1,115.00 

BUYER INITIALS 
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STATE OF NEBRASKA SERVICE CONTRACT AWARD State Pufchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE 
17 of 40 

ORDER DATE 
10/10/18 

BUSINESS UNIT 
47110350 

BUYER 
NANCY STORANT AS 

VENDOR NUMBER: 2539034 

Line Description 

KPNE V.F.1.5 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD • YEAR THREE 

153 REMOTE TRANSMISSIONS SITE 
KRNE V.F.1.6 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD • YEAR THREE 

154 REMOTE TRANSMISSIONS SITE 
KTNE V.F.1.7 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR THREE 

155 REMOTE TRANSMISSIONS SITE 
KXNE V.F.1.8 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR THREE 

156 REMOTE TRANSMISSIONS SITE 
KYNE V.F.1.9 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR THREE 

157 REMOTE TRANSMISSIONS SITE 
KUCV V.F .1.10 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD .,. YEAR THREE 

158 SATELLITE TELEPORT V.F.2.0 
MAINTENANCE AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR THREE 

159 TRANSMISSIONS AND REMOTE 
TRANSMISSIONS V.F.1.0 
MAINTENANCE AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR FOUR 

160 REMOTE TRANSMISSIONS SITE 
KUON V.F.1.1 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR FOUR 

161 REMOTE TRANSMISSIONS SITE 
KHNE V.F.1.2 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD • YEAR FOUR 

Quantity 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

Unit of 
Measure 

YR 

YR 

YR 

YR 

YR 

YR 

YR 

YR 

YR 

Telephone: (402) 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

1.115.0000 

1,115.0000 

906.0000 

906.0000 

898.0000 

1,399.0000 

24,300.0000 

844.0000 

906.0000 

Extended 
Price 

1,115.00 

1,115.00 

906.00 

906.00 

898.00 

1.399.00 

24,300.00 

844.00 

906.00 

BUYER INITIALS 
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STATE OF NEBRASKA SERVICE CONTRACT AWARD Stale Purchasing Bureau 
1526 K Slrael, Suite 130 
Lincoln, Nebraska 68508 

PAGE ORDER DATE Telephone: (402) 471-6500 

18 of 40 10/10/18 Fax: (402)471-2089 

BUSINESS UNIT BUYER 
47110350 NANCY STORANT AS CONTRACT NUMBER 

VENDOR NUMBER: 2539034 83854 04 

Description 
Unit of Unit Extended 

Line Quantity Measure Price Price 

162 REMOTE TRANSMISSIONS SITE 1.0000 YR 1,111.0000 1,111.00 
KLNE V.F.1.3 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR FOUR 

163 REMOTE TRANSMISSIONS SITE 1.0000 YR 1.115.0000 1,115.00 
KMNE V.F .1.4 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR FOUR 

164 REMOTE TRANSMISSIONS SITE 1.0000 YR 1,115.0000 1,115.00 
KPNE V.F .1.5 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR FOUR 

165 REMOTE TRANSMISSIONS SITE 1.0000 YR 1,115.0000 1,115.00 
KRNE V.F.1.6 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR FOUR 

166 REMOTE TRANSMISSIONS SITE 1.0000 YR 1,115.0000 1,115.00 
KTNE V.F.1.7 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR FOUR 

167 REMOTE TRANSMISSIONS SITE 1.0000 YR 906.0000 906.00 
KXNE V.F.1.8 MAINTENANCE. 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR FOUR 

168 REMOTE TRANSMISSIONS SITE 1.0000 YR 906.0000 906.00 
KYNE V.F.1.9 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR FOUR 

169 REMOTE TRANSMISSIONS SITE 1.0000 YR 898.0000 898.00 
KUCV V.F.1.10 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR FOUR 

170 SATELLITE TELEPORT V.F.2.0 1.0000 YR 1,399.0000 1,399.00 
MAINTENANCE AND SUPPORT 
INITIAL CONTRACT PERIOD • YEAR FOUR 

171 TRANSMISSIONS AND REMOTE 1.0000 YR 24,300.0000 24,300.00 
TRANSMISSIONS V.F.1.0 
MAINTENANCE AND SUPPORT 
INITIAL CONTRACT PERIOD· YEAR FIVE 

~ -
BUYER INITIALS 
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STATE OF NEBRASKAsERVICECONTRACTAWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln. Nebraska 68508 

PAGE 
19 of 40 

BUSINESS UNIT 
47110350 

VENDOR NUMBER: 2539034 

Line Description 

172 REMOTE TRANSMISSIONS SITE 
KUON V.F.1.1 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR FIVE 

173 REMOTE TRANSMISSIONS SITE 
KHNE V.F.1.2 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR FIVE 

174 REMOTE TRANSMISSIONS SITE 
KLNE V.F.1.3 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR FIVE 

175 REMOTE TRANSMISSIONS SITE 
KMNE V.F.1.4 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR FIVE 

176 REMOTE TRANSMISSIONS SITE 
KPNE V.F.1.5 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR FIVE 

177 REMOTE TRANSMISSIONS SITE 
KRNE V.E1.6MAINTENANCE. 
AND SUPPORT: 
INITIAL CONTRACT PERIOD - YEAR FIVE 

178 REMOTE TRANSMISSIONS SITE · 
KTNE V.F.1.7 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR FIVE 

179 REMOTE TRANSMISSIONS SITE 
KXNE V.F.1.8 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR FIVE 

180 REMOTE TRANSMISSIONS SITE 
KYNE V.F.1.9 MAINTENANCE 
AND SUPPORT 
INITIAL CONTRACT PERIOD - YEAR FIVE 

181 REMOTE TRANSMISSIONS SITE 
KUCV V.F.1.10 MAINTENANCE 

ORDER DATE 
10/10/18 
BUYER 

NANCY STORANT AS 

Unit of 
Quantity Measure 

1.0000 YR 

1.0000 YR 

1.0000 YR 

1.0000 YR 

1.0000 YR 

1.0000 YR 

1.0000 YR 

1.0000 YR 

1.0000 YR 

1.0000 YR 

Telephone: (402) 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

844.0000 

906.0000 

1,111.0000 

1,115.0000 

1,115.0000 

1,115.0000 

1,115.0000 

906.0000 

906.0000 

898.0000 

Extended 
Price 

844.00 

906.00 

1,111.00 

1,115.00 

1,115.00 

1,115.00 

1,115.00 

906.00 

906.00 

898.00 

~ --
BUYER INITIALS 
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STATE OF NEBRASKA SERVICE CONTRACT AWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE 
20 of 40 

ORDER DATE 
10/10/18 

BUSINESS UNIT 
47110350 

BUYER 
NANCY STORANT AS 

VENDOR NUMBER: 2539034 

Line Description 

AND SUPPORT 

Quantity 

INITIAL CONTRACT PERIOD - YEAR FIVE 

182 SATELLITE TELEPORT V.F.2.0 
MAINTENANCE ANO SUPPORT 

1.0000 

INITIAL CONTRACT PERIOD • YEAR FIVE 

183 TRANSMISSIONS AND REMOTE 1.0000 
TRANSMISSIONS V.F.1.0 
DAVICOM MEXM-1 2 RU HEIGHT EXPANSION UNIT WITH 
24 METERING INPUTS. 24 STATUS INPUTS AND 24 RELAY 
OUTPUTS FOR USE WITH ANY DV UNIT (OPTIONAL} 
INITIAL CONTRACT PERIOD - YEAR ONE 

184 TRANSMISSIONS AND REMOTE 1.0000 
TRANSMISSIONS V.F.1.0 
THS-0080 TEMPERATURE AND HUMIDITY SENSOR, 
0-80 DEGREE C, 0-100% RH (OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR ONE 

185 TRANSMISSIONS AND REMOTE 1.0000 
TRANSMISSIONS V.F.1.0 
RMSP8 RMS POWER SENSOR WITH 8DB ATTENUATION 
(FOR REFLECTED POWER) (OPTIONAL} 
INITIAL CONTRACT PERIOD .:. YEAR ONE 

186 TRANSMISSIONS AND REMOTE 1.0000 
TRANSMISSIONSV.F.1.0. 
RMSP8 RMS POWER SENSOR WITH 20DB ATTENUATION 
(FOR REFLECTED POWER) (OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR ONE 

187 TRANSMISSIONS AND REMOTE 1.0000 
TRANSMISSIONS V.F.1.0 
TS4081-I IND00R TEMPERATURE SENSOR 
(-40 TO +85C) (OPTIONAL} 
INITIAL CONTRACT PERIOD - YEAR ONE 

188 TRANSMISSIONS AND REMOTE 1.0000 
TRANSMISSIONS V.F.1.0 
TS4081-0 OUTDOOR TEMPERATURE SENSOR 
(-40 TO +85C) (OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

189 TRANSMISSIONS AND REMOTE 1.0000 
TRANSMISSIONS V.F.1.0 
SACVS-1 SINGLE-PHSE AC VOLTAGE SENSOR 
TO MONITOR AC LINE VOLTAGE (OPTIONAL) 

Unit of 
Measure 

YR 

EA 

EA 

EA 

EA 

EA 

EA 

EA 

Telephone: (402} 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

1,399.0000 

2,313.0000 

45.0000 

618.0000 

618.0000 

228.0000 

299.0000 

290.0000 

Extended 
Price 

1,399.00 

2,313.00 

45.00 

618.00 

618.00 

228.00 

299.00 

290.00 

~ -·· 

BUYER INITIALS 
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STATE OF NEBRASKAsERv1cecoNTRACTAWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE 
21 of 40 

BUSINESS UNIT 
4711 0350 

ORDER DATE 
10/10/18 

BUYER 
NANCYSTORANT~~~~-----< 

VENDOR NUMBER: 2539034 

Line Description 
Unit of 

Quantity Measure 
INITIAL CONTRACT PERIOD - FIRST YEAR 

190 TRANSMISSIONS AND REMOTE 1.0000 EA 
TRANSMISSIONS V.F.1.0 
WIS-1 WATER INTRUSION SENSOR (OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

191 TRANSMISSIONS AND REMOTE 1.0000 EA 
TRANSMISSIONS V.F.1.0 
PSA-1 PHOTOELECTRIC SMOKE ALARM (OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

192 TRANSMISSIONS AND REMOTE 1.0000 EA 
TRANSMISSIONS V.F.1.0 
ACPM-1/208-240 AC POWER METER 208-204VAC 
(SELF-POWERED. ALSO COOMPATIBLE WITH 120VAC 
INSTALLATIONS} (OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

193 TRANSMISSIONS AND REMOTE 1.0000 EA 
TRANSMISSIONS V.F.1.0 
SSCT-1/250 SPLIT CORE CURRENT TRANSFORMER 250A 
(FOR USE WITH ACPM POWER METER ONLY) (OPTIONAL) 
INIIT AL CONTRACT PERIOD - FIRST YEAR 

194 TRANSMISSIONS AND REMOTE 1.0000 EA 

6~~~Mri~e:g~!~ti~~TNING DETECTOR 
(INCL USB ADAPTER) (OPTIONAL) 
INITIAL CONTRACT PERIOD • FIRST YEAR 

195 TRANSMISSIONS AND REMOTE 1.0000 EA 
TRANSMISSIONS V.F.1.0 
DVLC-1 DAVICOM LIGHTNING STRIKE COUNTER (OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

196 TRANSMISSIONS AND REMOTE 1.0000 EA 
TRANSMISSIONS V.F.1.0 
FLS-2.0 ROD FUEL LEVEL SENSOR FOR 
2 METRE-HIGH TANKS {OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

197 TRANSMISSIONS AND REMOTE 1.0000 EA 
TRANSMISSIONS V.F.1.0 
SMDC-1 SURFACE MOUNT DOOR CONTACT (OPTIONAL) 
INITIAL CONTRACT PERIOD· FIRST YEAR 

198 TRANSMISSIONS AND REMOTE 1.0000 EA 

Telephone: (402)471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit Extended 
Price Price 

54.0000 54.00 

69.0000 69.00 

564.0000 564.00 

84.0000 84.00 

731.0000 731.00 

1,368.0000 1,368.00 

490.0000 490.00 

40.0000 40.00 

54.0000 54.00 

~ -
BUYER INITIALS 
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STATE OF NEBRASKA SERVICE CONTRACT AWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE 
22 of 40 

ORDER DATE 
10/10/18 

BUSINESS UNIT 
471 10350 

BUYER 
NANCY STORANT AS 

VENDOR NUMBER: 2539034 

Line Description Quantity 

TRANSMISSIONS V.F .1.0 
PID-1 PASSIVE INFRARED DETECTOR (OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

199 TRANSMISSIONS AND REMOTE 1.0000 
TRANSMISSIONS V.F .1.0 
GOLD MAINTENANCE AND SUPPORT (OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

200 NMCS HOURLY RATE FOR 1.0000 
TECHNICAL SUPPORT- CAT 1 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

201 NMCS HOURLY RATE FOR 1.0000 
TECHNICAL SUPPORT - CAT 2 
(OPTIONAL} 
INITIAL CONTRACT PERIOD - FIRST YEAR 

202 NMCS HOURLY RA TE FOR 1.0000 
TECHNICAL SUPPORT - CAT 3 
(OPTIONAL) 
INITIAL CONTRACT PERIOD· FIRST YEAR 

203 NMCS HOURLY RATE FOR 1.0000 
TECHNICAL SUPPORT'" CAT 4 
(OPTIONAL) 
INITIAL CONTRACT PERIOD ~ FIRST YEAR 

204 NMCS HOURLY RATE FOR 1.0000 
TECHNICAL SUPPORT-CAT 5 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

205 NMCS HOURLY RA TE FOR DRIVER 1.0000 
DEVELOPMENT - CAT 1 
{OPTIONAL) 
INITIAL CONTRACT PERIOD· FIRST YEAR 

206 NMCS HOURLY RA TE FOR DRIVER 1.0000 
DEVELOPMENT-CAT2 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

207 NMCS HOURLY RA TE FOR DRIVER 1.0000 
DEVELOPMENT-CATS 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

Unit of 
Measure 

YR 

HR 

HR 

HR 

HR 

HR 

HR 

HR 

HR 

Telephone: (402) 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

5,000.0000 

117.4500 

140.9100 

180.0100 

211.3700 

242.6300 

117.4500 

140.9100 

180.0100 

Extended 
Price 

5,000.00 

117.45 

140.91 

180.01 

211.37 

242.63 

117.45 

140.91 

180.01 

BUYER INITIALS 
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STATE OF NEBRASKA SERVICE CONTRACT AWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE ORDER DATE Telephone: (402) 471-6500 

23 of 40 10/10/18 Fax: (402) 471-2089 

BUSINESS UNIT BUYER 
4711 0350 NANCY STORANT AS CONTRACT NUMBER 

VENDOR NUMBER: 2539034 83854 04 

Unit of Unit Extended 
Line Description Quantity Measure Price Price 

208 NMCS HOURLY RATE FOR DRIVER 1.0000 HR 211.3700 211.37 
DEVELOPMENT-CAT4 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

209 NMCS HOURLY RATE FOR DRIVER 1.0000 HR 242.6300 242.63 
DEVELOPMENT - CAT 5 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

210 NMCS HOURLY RATE FOR LAYOUT 1.0000 HR 117.4500 117.45 
DEVELOPMENT-CAT1 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

211 NMCS HOURLY RA TE FOR LAYOUT 1.0000 HR 140.9100 140.91 
DEVELOPMENT-CAT2 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

212 NMCS HOURLY RATE FOR LAYOUT 1.0000 HR 180.0100 180.01 
DEVELOPMENT - CAT 3 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

213 NMCS HOURLY RA TE FOR LAYOUT 1.0000 HR 211.3700 211.37 
DEVELOPMENT - CAT 4 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

214 NMCS HOURLY RATE FOR LAYOUT 1.0000 HR 242.6300 242.63 
DEVELOPMENT - CAT 5 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

215 NMCS HOURLY RATE FOR 1.0000 HR 180.0100 180.01 
INST ALLA Tl ON 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

216 NMCS HOURLY RATE FOR 1.0000 HR 180.0100 180.01 
INTEGRATION 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

217 NMCS REMOTE TRAINING PER 1.0000 EA 845.4900 845.49 
PERSON (INCLUDES ALL EXPENSES) 

~ -C. 

BUYER INITIALS 
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STATE OF NEBRASKA SERVICE CONTRACT AWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE 
24 of 40 

ORDER DATE 
10/10/18 

BUSINESS UNIT 
47110350 

BUYER 
NANCY STORANT AS 

VENDOR NUMBER: 2539034 

Line Description 

(OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

Quantity 

218 NMCS ONSITE TRAINING PER 1.0000 
PERSON (INCLUDES ALL EXPENSES) 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - FIRST YEAR 

219 TRANSMISSIONS AND REMOTE 1.0000 
TRANSMISSIONS V.F.1.0 
GOLD MAINTENANCE AND SUPPORT (OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR TWO 

220 NMCS HOURLY RATE FOR 1.0000 
TECHNICAL SUPPORT - CAT 1 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR TWO 

221 NMCS HOURLY RA TE FOR 1.0000 
TECHNICAL SUPPORT - CAT 2 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR TWO 

222 NMCS HOURLY RATE FOR 1.0000 
TECHNICAL SUPPORT - CAT 3 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR TWO 

223 NMCS HOURLY RATE FOR 1.0000 
TECHNICAL SUPPORT - CAT 4 
(OPTIONAL) 
INITIAL CONTRACT PERIOD-YEAR TWO 

224 NMCS HOURLY RA TE FOR 1.0000 
TECHNICAL SUPPORT - CAT 5 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR TWO 

225 NMCS HOURLY RATE FOR DRIVER 1.0000 
DEVELOPMENT-CAT1 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR TWO 

226 NMCS HOURLY RATE FOR DRIVER 1.0000 
DEVELOPMENT-CAT2 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR TWO 

Unit of 
Measure 

EA 

YR 

HR 

HR 

HR 

HR 

HR 

HR 

HR 

Telephone: (402} 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

1,045.4900 

5,200.0000 

122.1400 

146.5500 

187.2100 

219.8300 

252.3400 

122.1400 

146.5500 

Extended 
Price 

1,045.49 

5,200.00 

122.14 

146.55 

187.21 

219.83 

252.34 

122.14 

146.55 

BUYER INITIALS 
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STATE OF NEBRASKA SERVICE CONTRACT AWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE 

25 of 40 

BUSINESS UNIT 
47110350 

VENDOR NUMBER: 2539034 

Line Description 

227 NMCS HOURLY RATE FOR DRIVER 
DEVELOPMENT - CAT 3 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR TWO 

228 NMCS HOURLY RA TE FOR DRIVER 
DEVELOPMENT - CAT 4 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR TWO 

229 NMCS HOURLY RA TE FOR DRIVER 
DEVELOPMENT - CAT 5 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR TWO 

230 NMCS HOURLY RA TE FOR LAYOUT 
DEVELOPMENT- CAT 1 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR TWO 

231 NMCS HOURLY RATE FOR LAYOUT 
DEVELOPMENT - CAT 2 
(OPTIONAL} 
INITIAL CONTRACT PERIOD - YEAR TWO 

232 NMCS HOURLY RATE FOR LAYOUT 
DEVELOPMENT - CAT 3 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR TWO 

233 NMCS HOURLY RATE FOR LAYOUT 
DEVELOPMENT - CAT 4 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR TWO 

234 NMCS HOURLY RATE FOR LAYOUT 
DEVELOPMENT-CAT5 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR TWO 

235 NMCS HOURLY RATE FOR 
INSTALLATION 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR TWO 

236 NMCS HOURLY RA TE FOR 
INTEGRATI 
INTEGRATION 

ORDER DATE 
10/10/18 
BUYER 

NANCY STORANT AS 

Quantity 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

1.0000 

Unit of 
Measure 

HR 

HR 

HR 

HR 

HR 

HR 

HR 

HR 

HR 

HR 

Telephone: (402) 471-6500 
Fax: (402)471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

187.2100 

219.8300 

252.3400 

122.1400 

146.5500 

187.2100 

219.8300 

252.3400 

187.2100 

187.2100 

Extended 
Price 

187.21 

219.83 

252.34 

122.14 

146.55 

187.21 

219.83 

252.34 

187.21 

187.21 

BUYER INITIALS 
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STATE OF NEBRASKAsERVICECONTRACTAWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE 
26 of 40 

ORDER DATE 
10/10/18 

BUSINESS UNIT 
47110350 

BUYER 
NANCY STORANT AS 

VENDOR NUMBER: 2539034 

Line Description 

(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR TWO 

Quantity 

237 NMCS REMOTE TRAINING PER 1.0000 
PERSON (INCLUDES ALL EXPENSES) 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR TWO 

238 NMCS ONSITE TRAINING PER 1.0000 
PERSON (INCLUDES ALL EXPENSES) 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR TWO 

239 TRANSMISSIONS AND REMOTE 1.0000 
TRANSMISSIONS V.F.1.0 
GOLD MAINTENANCE AND SUPPORT (OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR THREE 

240 NMCS HOURLY RA TE FOR 1.0000 
TECHNICAL SUPPORT - CAT 1 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR THREE 

241 NMCS HOURLY RATE FOR 1.0000 
TECHNICAL SUPPORT - CAT 2 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR THREE 

242 NMCS HOURLY RATE FOR 1.0000 
TECHNICAL SUPPORT - CAT 3 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR THREE 

243 NMCS HOURLY RATE FOR 1.0000 
TECHNICAL SUPPORT- CAT 4 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR THREE 

244 NMCS HOURLY RATE FOR 1.0000 
TECHNICAL SUPPORT- CAT 5 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR THREE 

245 NMCS HOURLY RA TE FOR DRIVER 1.0000 
DEVELOPMENT-CAT 1 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR THREE 

Unit of 
Measure 

EA 

EA 

YR 

HR 

HR 

HR 

HR 

HR 

HR 

Telephone: (402} 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

879.3100 

1,087.3100 

5,408.0000 

127.0300 

152.4100 

192.7000 

228.6200 

262.4200 

127.0300 

Extended 
Price 

879.31 

1,087.31 

5,408.00 

127.03 

152.41 

192.70 

228.62 

262.42 

127.03 

~ -
BUYER INITIALS 
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STATE OF NEBRASKA SERVICE CONTRACT AWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE ORDER DATE Telephone: (402) 471-6500 

27 of 40 10/10/18 Fax: (402} 471-2089 

BUSINESS UNIT BUYER 
47110350 NANCY STORANT AS CONTRACT NUMBER 

VENDOR NUMBER: 2539034 83854 04 

Line Description 
Unit of Unit Extended 

Quantity Measure Price Price 
246 NMCS HOURLY RA TE FOR DRIVER 1.0000 HR 152.4100 152.41 

DEVELOPMENT - CAT 2 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR THREE 

247 NMCS HOURLY RATE FOR DRIVER 1.0000 HR 192.7000 192.70 
DEVELOPMENT - CAT 3 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR THREE 

248 NMCS HOURLY RA TE FOR DRIVER 1.0000 HR 228.6200 228.62 
DEVELOPMENT-CAT4 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR THREE 

249 NMCS HOURLY RA TE FOR DRIVER 1.0000 HR 262.4200 262.42 
DEVELOPMENT - CAT 5 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR THREE 

250 NMCS HOURLY RATE FOR LAYOUT 1.0000 HR 127.0300 127.03 
DEVELOPMENT-CAT1 
(OPTIONAL) 
INITIAL CONTRACT PERIOD-YEAR THREE 

251 NMCS HOURLY RATE FOR LAYOUT 1.0000 HR 152.4100 152.41 
DEVELOPMENT-CAT 2 
(OPTIONAL} 
INITIAL CONTRACT PERIOD -YEAR THREE 

252 NMCS HOURLY RA TE FOR LAYOUT 1.0000 HR 192.7000 192.70 
DEVELOPMENT- CAT 3 
(OPTIONAL} 
INITIAL CONTRACT PERIOD - YEAR THREE 

253 NMCS HOURLY RATE FOR LAYOUT 1.0000 HR 228.6200 228.62 
DEVELOPMENT - CAT 4 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR THREE 

254 NMCS HOURLY RATE FOR LAYOUT 1.0000 HR 262.4200 262.42 
DEVELOPMENT • CAT 5 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR THREE 

255 NMCS HOURLY RATE FOR 1.0000 HR 192.7000 192.70 
INSTALLATION 
(OPTIONAL) 

~ 
BUYER INITIALS 
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STATE OF NEBRASKA SERVICE CONTRACT AWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln. Nebraska 68508 

PAGE 
28 of 40 

ORDER DATE 
10/10/18 

BUSINESS UNIT 
47110350 

BUYER 
NANCY STORANT AS 

VENDOR NUMBER: 2539034 

Line Description Quantity 

INITIAL CONTRACT PERIOD - YEAR THREE 

256 NMCS HOURLY RA TE FOR 1.0000 
INTEGRATION 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR THREE 

257 NMCS REMOTE TRAINING PER 1.0000 
PERSON (INCLUDES ALL EXPENSES) 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR THREE 

258 NMCS ONSITE TRAINING PER 1.0bOtl 
PERSON {INCLUDES ALL EXPENSES) 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR THREE 

259 TRANSMISSIONS AND REMOTE 1 :0000 
TRANSMISSIONS V.F.1.0 
GOLD MAINTENANCE AND SUPPORT {OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FOUR 

260 NMCS HOURLY RATE FOR 1.0000 
TECHNICAL SUPPORT - CAT 1 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FOUR 

261 NMCS HOURLY RATE FOR 1.0000 
TECHNICALS.UPP.ORT - CAT 2 
(OPTIONAL) 
INITIAL CONTRACT PERIOD ~ YEAR FOUR 

262 NMCS HOURLY RATE FOR 1.0000 
TECHNICAL SUPPORT -CAT 3 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FOUR 

263 NMCS HOURLY RATE FOR 1.0000 
TECHNICAL SUPPORT - CAT 4 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FOUR 

264 NMCS HOURLY RATE FOR 1.0000 
TECHNICAL SUPPORT -CAT 5 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FOUR 

265 NMCS HOURLY RA TE FOR DRIVER 1.0000 

Unit of 
Measure 

HR 

EA 

EA 

YR 

HR 

HR 

HR 

HR 

HR 

HR 

Telephone: (402) 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

192.7000 

914.4800 

1,130.8000 

5,624.0000 

132.1100 

158.5100 

202.4900 

237.7600 

272.9300 

132.1100 

Extended 
Price 

192.70 

914.48 

1,130.80 

5,624.00 

132.11 

158.51 

202.49 

237.76 

272.93 

132.11 

BUYER INITIALS 
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STATE OF NEBRASKAsERVICECONTRACTAWARD Stale Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE ORDER DATE Telephone: (402) 471-6500 

29 of 40 10/10/18 Fax: (402) 471-2089 

BUSINESS UNIT BUYER 
47110350 NANCY STORANT AS CONTRACT NUMBER 

VENDOR NUMBER: 2539034 83854 04 

Line Description 
Unit of Unit Extended 

Quantity Measure Price Price 
DEVELOPMENT-CAT1 
(OPTIONAL} 
INITIAL CONTRACT PERIOD - YEAR FOUR 

266 NMCS HOURLY RATE FOR DRIVER 1.0000 HR 158.5100 158.51 
DEVELOPMENT-CAT2 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FOUR 

267 NMCS HOURLY RA TE FOR DRIVER 1.0000 HR 202.4900 202.49 
DEVELOPMENT - CAT 3 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FOUR 

268 NMCS HOURLY RA TE FOR DRIVER 1.0000 HR 237.7600 237.76 
DEVELOPMENT - CAT 4 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FOUR 

269 NMCS HOURLY RA TE FOR DRIVER 1.0000 HR 272.9300 272.93 
DEVELOPMENT-CATS 
(OPTIONAL) 
INITIAL CONTRACT PERIOD-YEAR FOUR 

270 NMCS HOURLY RATE FOR LAYOUT 1.0000 HR 132.1100 132.11 
DEVELOPMENT-CAT1 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FOUR 

271 NMCS HOURLY RA TE FOR LAYOUT 1.0000 HR 158.5100 158.51 
DEVELOPMENT-CAT2 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FOUR 

272 NMCS HOURLY RA TE FOR LAYOUT 1.0000 HR 202.4900 202.49 
DEVELOPMENT-CAT3 
(OPTIONAL) 
INITIAL CONTRACT PERIOD-YEAR FOUR 

273 NMCS HOURLY RA TE FOR LAYOUT 1.0000 HR 237.7600 237.76 
DEVELOPMENT - CAT 4 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FOUR 

274 NMCS HOURLY RATE FOR LAYOUT 1.0000 HR 272.9300 272.93 
DEVELOPMENT - CAT 5 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FOUR 

~ -
BUYER INITIALS 
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STATE OF NEBRASKA SERVICE CONTRACT AWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE 
30 of 40 

BUSINESS UNIT 
47110350 

VENDOR NUMBER: 2539034 

ORDER DATE 
10/10/18 

BUYER 
NANCY STORANT AS 

Line Description 
Unit of 

275 NMCS HOURLY RATE FOR 
INSTALLATION 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FOUR 

276 NMCS HOURLY RATE FOR 
INTEGRATION 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FOUR 

277 NMCS REMOTE TRAINING PER 
PERSON (INCLUDES ALL EXPENSES) 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FOUR 

278 NMCS ONSITE TRAINING PER 
PERSON (INCLUDES ALL EXPENSES) 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FOUR 

Quantity Measure 

1.0000 HR 

1.0000 HR 

1.0000 EA 

1.0000 EA 

279 TRANSMISSIONS AND REMOTE 1.0000 YR 
TRANSMISSIONS V.F.1.0 
GOLD MAINTENANCE AND SUPPORT (OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FIVE 

280 NMCS HOURLY RATE FOR 1.0000 
TECHNICAL SUPPORT - CAT 1 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FIVE 

281 NMCS HOURLY RATE FOR 
TECHNICAL SUPPORT - CAT 2 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FIVE 

282 NMCS HOURLY RA TE FOR 
TECHNICAL SUPPORT - CAT 3 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FIVE 

283 NMCS HOURLY RA TE FOR 
TECHNICAL SUPPORT - CAT 4 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FIVE 

284 NMCS HOURLY RA TE FOR 
TECHNICAL SUPPORT - CAT 5 

1.0000 

1.0000 

1.0000 

1.0000 

HR 

HR 

HR 

HR 

HR 

Telephone: (402) 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

202.4000 

202.4000 

951.0600 

1,176.0300 

5,849.0000 

137.3900 

164.8500 

210.5900 

247.2700 

283.8400 

Extended 
Price 

202.40 

202.40 

951.06 

1,176.03 

5,849.00 

137.39 

164.85 

210.59 

247.27 

283.84 

~-··· 

BUYER INITIALS 
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STATE OF NEBRASKAseRv1cecoNTRACTAWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE ORDER DATE Telephone: (402) 471-6500 

31 of 40 10/10/18 Fax: (402) 471-2089 

BUSINESS UNIT BUYER 
47110350 NANCY STORANT AS CONTRACT NUMBER 

VcNDOR NUMBER: 2539034 83854 04 

Line Description 
Unit of Unit Extended 

Quantity Measure Price Price 

(OPTIONAL) 
INITIAL CONTRACT PERIOD- YEAR FIVE 

285 NMCS HOURLY RA TE FOR DRIVER 1.0000 HR 137.3900 137.39 
DEVELOPMENT - CAT 1 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FIVE 

286 NMCS HOURLY RATE FOR DRIVER 1.0000 HR 164.8500 164.85 
DEVELOPMENT - CAT 2 
(OPTIONAL) 
INITIAL CONTRACT PERIOD- YEAR FIVE 

287 NMCS HOURLY RATE FOR DRIVER 1.0000 HR 210.5900 210.59 
DEVELOPMENT - CAT 3 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FIVE 

288 NMCS HOURLY RA TE FOR DRIVER 1.0000 HR 247.2700 247.27 
DEVELOPMENT-CAT4 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FIVE 

289 NMCS HOURLY RATE FOR DRIVER 1.0000 HR 283.8400 283.84 
DEVELOPMENT - CAT 5 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FIVE 

290 NMCS HOURLY RATE FOR LAYOUT 1.0000 HR 137.3900 137.39 
DEVELOPMENT-CAT1 
(OPTIONAL) 
INITIAL CONTRACT PERIOD-YEAR FIVE 

291 NMCS HOURLY RA TE FOR LAYOUT 1.0000 HR 164.8500 164.85 
DEVELOPMENT - CAT 2 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FIVE 

292 NMCS HOURLY RA TE FOR LAYOUT 1.0000 HR 210.5900 210.59 
DEVELOPMENT-CAT3 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FIVE 

293 NMCS HOURLY RATE FOR LAYOUT 1.0000 HR 247.2700 247.27 
DEVELOPMENT-CAT4 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FIVE 

~ 
BUYER INITIALS 
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STATE OF NEBRASKAseRv1cecoNTRACTAWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE 
32 of 40 

BUSINESS UNIT 
47110350 

VENDOR NUMBER: 2539034 

Line Description 

294 NMCS HOURLY RATE FOR LAYOUT 
DEVELOPMENT · CAT 5 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FIVE 

295 NMCS HOURLY RATE FOR 
INSTALLATION 
(OPTIONAL) 
INITIAL CONTRACT PERIOD - YEAR FIVE 

296 NMCS HOURLY RATE FOR 
INTEGRATION 
(OPTIONAL} 
INITIAL CONTRACT PERIOD - YEAR FIVE 

297 NMCS REMOTE TRAINING PER 
PERSON (INCLUDES ALL EXPENSES) 
(OPTIONAL) 
INITIAL CONTRACT PERIOD -YEAR FIVE 

298 NMCS ONSITE TRAINING PER 
PERSON (INCLUDES ALL EXPENSES) 
(OPTIONAL) 
INITIAL CONTRACT PERIOD · YEAR FIVE 

299 NMCS HOURLY RA TE FOR 
TECHNICAL SUPPORT. - CAT 1 .. • 
FIRST OPTIONAL RENEWAL PERIOD 

300 NMCS HOURLY RA TE FOR 
TECHNICAL SUPPORT - CAT 2. 
FIRST OPTIONAL RENEWAL PERIOD 

301 NMCS HOURLY RA TE FOR 
TECHNICAL SUPPORT - CAT 3 
FIRST OPTIONAL RENEWAL PERIOD 

302 NMCS HOURLY RATE FOR 
TECHNICAL SUPPORT - CAT 4 
FIRST OPTIONAL RENEWAL PERIOD 

303 NMCS HOURLY RATE FOR 
TECHNICAL SUPPORT - CAT 5 
FIRST OPTIONAL RENEWAL PERIOD 

304 NMCS HOURLY RATE FOR DRIVER 
DEVELOPMENT-CAT 1 
FIRST OPTIONAL RENEWAL PERIOD 

ORDER DATE 
10/10/18 
BUYER 

NANCY STORANT ~ ----1 

Unit of 
Quantity Measure 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 EA 

1.0000 EA 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

Telephone: (402} 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

283.8400 

210.5900 

210.5900 

989.1000 

1,223.0700 

142.8900 

171.4400 

219.0100 

257.1700 

295.2000 

142.8900 

Extended 
Price 

283.84 

210.59 

210.59 

989.10 

1,223.07 

142.89 

171.44 

219.01 

257.17 

295.20 

142.89 

BUYER INITIALS 
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STATE OF NEBRASKAsERVICECONTRACTAWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 
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BUSINESS UNIT 
47110350 

VENDOR NUMBER: 2539034 

Line Description 

305 NMCS HOURLY RA TE FOR DRIVER 
DEVELOPMENT-CAT2 
FIRST OPTIONAL RENEWAL PERIOD 

306 NMCS HOURLY RA TE FOR DRIVER 
DEVELOPMENT-CAT 3 
FIRST OPTIONAL RENEWAL PERIOD 

307 NMCS HOURLY RATE FOR DRIVER 
DEVELOPMENT - CAT 4 
FIRST OPTIONAL RENEWAL PERIOD 

308 NMCS HOURLY RA TE FOR DRIVER 
DEVELOPMENT - CAT 5 
FIRST OPTIONAL RENEWAL PERIOD 

309 NMCS HOURLY RATE FOR LAYOUT 
DEVELOPMENT-CAT1 
FIRST OPTIONAL RENEWAL PERIOD 

310 NMCS HOURLY RATE FOR LAYOUT 
DEVELOPMENT - CAT 2 
FIRST OPTIONAL RENEWAL PERIOD 

311 NMCS HOURLY RA TE FOR LAYOUT 
DEVELOPMENT - CAT .3 1 • • 

FIRST OPTIONAL RENEWAL PERIOD 

312 NMCS HOURLY RATE FOR LAYOUT 
DEVELOPMENT-CAT4 
FIRST OPTIONAL RENEWAL PERIOD 

313 NMCS HOURLY RATE FOR LAYOUT 
DEVELOPMENT-CAT5 
FIRST OPTIONAL RENEWAL PERIOD 

314 NMCS HOURLY RATE FOR 
INSTALLATION 
FIRST OPTIONAL RENEWAL PERIOD 

315 NMCS HOURLY RATE FOR 
INTEGRATION 
FIRST OPTIONAL RENEWAL PERIOD 

316 NMCS REMOTE TRAINING PER 
PERSON (INCLUDES ALL EXPENSES) 
FIRST OPTIONAL RENEWAL PERIOD 

ORDER DATE 
10/10/18 

BUYER 
NANCY STORANT AS 

Unit of 
Quantity Measure 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 EA 

Telephone: (402) 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

171.4400 

219.0100 

257.1700 

295.2000 

142.8900 

171.4400 

219.0100 

257.1700 

295.2000 

219.0100 

219.0100 

1,028.6600 

Extended 
Price 

171.44 

219.01 

257.17 

295.20 

142.89 

171.44 

219.01 

257.17 

295.20 

219.01 

219.01 

1,028.66 

BUYER INITIALS 
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STATE OF NEBRASKAseRv1cEcoNTRACTAWARD State Purchasing Bureau 
1526 K Street. Suite 130 
Lincoln, Nebraska 68508 
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BUSINESS UNIT 
4711 0350 

VENDOR NUMBER: 2539034 

Line Description 

317 NMCS ONSITE TRAINING PER 
PERSON (INCLUDES ALL EXPENSES) 
FIRST OPTIONAL RENEWAL PERIOD 

318 NMCS HOURLY RATE FOR 
TECHNICAL SUPPORT - CAT 1 
SECOND OPTIONAL RENEWAL PERIOD 

319 NMCS HOURLY RATE FOR 
TECHNICAL SUPPORT - CAT 2 
SECOND OPTIONAL RENEWAL PERIOD 

320 NMCS HOURLY RA TE FOR 
TECHNICAL SUPPORT - CAT 3 
SECOND OPTIONAL RENEWAL PERIOD 

321 NMCS HOURLY RATE FOR 
TECHNICAL SUPPORT- CAT 4 
SECOND OPTIONAL RENEWAL PERIOD 

322 NMCS HOURLY RA TE FOR 
TECHNICAL SUPPORT- CAT 5 
SECOND OPTIONAL RENEWAL PERIOD 

323 NMCS HOURLY RA TE FOR DRIVER 
DEVELOPMENT • CAT 1 : 
SECOND OPTIONAL RENEWAL PERIOD 

324 NMCS HOURLY RA TE FOR DRIVER 
DEVELOPMENT· CAT 2 
SECOND OPTIONAL RENEWAL PERIOD 

325 NMCS HOURLY RA TE FOR DRIVER 
DEVELOPMENT - CAT 3 
SECOND OPTIONAL RENEWAL PERIOD 

326 NMCS HOURLY RATE FOR DRIVER 
DEVELOPMENT - CAT 4 
SECOND OPTIONAL RENEWAL PERIOD 

327 NMCS HOURLY RA TE FOR DRIVER 
DEVELOPMENT - CAT 5 
SECOND OPTIONAL RENEWAL PERIOD 

328 NMCS HOURLY RA TE FOR LAYOUT 
DEVELOPMENT - CAT 1 
SECOND OPTIONAL RENEWAL PERIOD 

ORDER DATE 
10/10/18 

BUYER 
NANCY STORANT AS 

Unit of 
Quantity Measure 

1.0000 EA 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

Telephone: (402) 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

1,271.9900 

148.6100 

178.3000 

227.7700 

267.4500 

307.0000 

148.6100 

178.3000 

227.7700 

267.4500 

307.0000 

148.6100 

Extended 
Price 

1,271.99 

148.61 

178.30 

227.77 

267.45 

307.00 

148.61 

178.30 

227.77 

267.45 

307.00 

148.61 

BUYER INITIALS 
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STATE OF NEBRASKAsERVICECONTRACTAWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 
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BUSINESS UNIT 
47110350 

VENDOR NUMBER: 2539034 

Line Description 

329 NMCS HOURLY RA TE FOR LAYOUT 
DEVELOPMENT - CAT 2 
SECOND OPTIONAL RENEWAL PERIOD 

330 NMCS HOURLY RATE FOR LAYOUT 
DEVELOPMENT-CAT 3 
SECOND OPTIONAL RENEWAL PERIOD 

331 NMCS HOURLY RATE FOR LAYOUT 
DEVELOPMENT - CAT 4 
SECOND OPTIONAL RENEWAL PERIOD 

332 NMCS HOURLY RATE FOR LAYOUT 
DEVELOPMENT - CAT 5 
SECOND OPTIONAL RENEWAL PERIOD 

333 NMCS HOURLY RATE FOR 
INSTALLATION 
SECOND OPTIONAL RENEWAL PERIOD 

334 NMCS HOURLY RATE FOR 
INTEGRATION 
SECOND OPTIONAL RENEWAL PERIOD 

335 NMCS REMOTE TRAINING PE.R . 
PERSON (INCLUDES ALL EXPENSES) 
SECOND OPTIONAL RENEWAL PERIOD 

336 NMCS ONSITE TRAINING PER 
PERSON (INCLUDES ALL EXPENSES) 
SECOND OPTIONAL RENEWAL PERIOD 

337 NMCS HOURLY RATE FOR 
TECHNICAL SUPPORT- CAT 1 
THIRD OPTIONAL RENEWAL PERIOD 

338 NMCS HOURLY RATE FOR 
TECHNICAL SUPPORT- CAT 2 
THIRD OPTIONAL RENEWAL PERIOD 

339 NMCS HOURLY RATE FOR 
TECHNICAL SUPPORT- CAT 3 
THIRD OPTIONAL RENEWAL PERIOD 

340 NMCS HOURLY RATE FOR 
TECHNICAL SUPPORT- CAT 4 
THIRD OPTIONAL RENEWAL PERIOD 

ORDER DATE 
10/10/18 

BUYER 
NANCY STORANT AS 

Unit of 
Quantity Measure 

1-0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 EA 

1.0000 EA 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

Telephone: (402) 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

178.3000 

227.7700 

267.4500 

307.0000 

227.7700 

227.7700 

1,069.8100 

1,322.8700 

154.5500 

185.4300 

236.8800 

278.1500 

Extended 
Price 

178.30 

227.77 

267.45 

307.00 

227.77 

227.77 

1,069.81 

1,322.87 

154.55 

185.43 

236.88 

278.15 

~ 
BUYER INITIALS 
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STATE OF NEBRASKA SERVICE CONTRACT AWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln. Nebraska 68508 

PAGE ORDER DATE Telephone: (402) 471-6500 

36 of 40 10/10/18 Fax: (402) 471-2089 

BUSINESS UNIT BUYER 
47110350 NANCY STORANT AS CONTRACT NUMBER 

VENDOR NUMBER: 2539034 83854 04 

Line Description 
Unit of Unit Extended 

Quantity Measure Price Price 

341 NMCS HOURLY RA TE FOR 1.0000 HR 319.2800 319.28 
TECHNICAL SUPPORT - CAT 5 
THIRD OPTIONAL RENEWAL PERIOD 

342 NMCS HOURLY RATE FOR DRIVER 1.0000 HR 154.5500 154.55 
DEVELOPMENT - CAT 1 
THIRD OPTIONAL RENEWAL PERIOD 

343 NMCS HOURLY RATE FOR DRIVER 1_00,00 HR 185.4300 185.43 
DEVELOPMENT-CAT2 
THIRD OPTIONAL RENEWAL PERIOD 

344 NMCS HOURLY RATE FOR DRIVER 1.0000 HR 236.8800 236_88 
DEVELOPMENT-CAT3 
THIRD OPTIONAL RENEWAL PERIOD 

345 NMCS HOURLY RATE FOR DRIVER 1.0000 HR 278.1500 278.15 
DEVELOPMENT-CAT4 
THIRD OPTIONAL RENEWAL PERIOD 

346 NMCS HOURLY RATE FOR DRIVER 1.0000 HR 319.2800 319.28 
DEVELOPMENT- CAT 5 
THIRD OPTIONAL RENEWAL PERIOD 

347 NMCS HOURLY RATE FOR LAYOUT 1.0000 HR 154.5500 154.55 
DEVELOPMENT - CAT 1 : 
THIRD OPTIONAL RENEWAL PERIOD 

348 NMCS HOURLY RATE FOR LAYOUT 1.0000 HR 185.4300 185.43 
DEVELOPMENT-CAT2 
THIRD OPTIONAL RENEWAL PERIOD 

349 NMCS HOURLY RATE FOR LAYOUT 1.0000 HR 236.8800 236.88 
DEVELOPMENT-CAT3 
THIRD OPTIONAL RENEWAL PERIOD 

350 NMCS HOURLY RATE FOR LAYOUT 1.0000 HR 278.1500 278.15 
OEVELOPMENT-CAT4 
THIRD OPTIONAL RENEWAL PERIOD 

351 NMCS HOURLY RATE FOR LAYOUT 1.0000 HR 319.2800 319.28 
DEVELOPMENT-CATS 
THIRD OPTIONAL RENEWAL PERIOD 

352 NMCS HOURLY RATE FOR 1.0000 HR 236.8900 236.89 
INSTALLATION 
THIRD OPTIONAL RENEWAL PERIOD 

~ 
BUYER INITIALS 
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STATE OF NEBRASKA SERVICE CONTRACT AWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE 
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BUSINESS UNIT 
47110350 

VENDOR NUMBER: 2539034 

Line Description 

353 NMCS HOURLY RA TE FOR 
INTEGRATION 
THIRD OPTIONAL RENEWAL PERIOD 

354 NMCS REMOTE TRAINING PER 
PERSON (INCLUDES ALL EXPENSES) 
THIRD OPTIONAL RENEWAL PERIOD 

355 NMCS ONSITE TRAINING PER P 
PERSON (INCLUDES ALL EXPENSES) 
THIRD OPTIONAL RENEWAL PERIOD 

356 NMCS HOURLY RATE FOR 
TECHNICAL SUPPORT - CAT 1 
FOURTH OPTIONAL RENEWAL PERIOD 

357 NMCS HOURLY RA TE FOR 
TECHNICAL SUPPORT - CAT 2 
FOURTH OPTIONAL RENEWAL PERIOD 

358 NMCS HOURLY RATE FOR 
TECHNICAL SUPPORT - CAT 3 
FOURTH OPTIONAL RENEWAL PERIOD 

359 NMCS HOURLY RA TE FOR 
TECHNICAL SUPPORT - CAT 4 
FOURTH OPTIONAL RENEW~l PERIOD 

360 NMCS HOURLY RATE FOR 
TECHNICAL SUPPORT- CAT 5 
FOURTH OPTIONAL RENEWAL PERIOD 

361 NMCS HOURLY RATE FOR DRIVER 
DEVELOPMENT-CAT1 
FOURTH OPTIONAL RENEWAL PERIOD 

362 NMCS HOURLY RATE FOR DRIVER 
DEVELOPMENT-CAT2 
FOURTH OPTIONAL RENEWAL PERIOD 

363 NMCS HOURLY RA TE FOR DRIVER 
DEVELOPMENT-CAT 3 
FOURTH OPTIONAL RENEWAL PERIOD 

364 NMCS HOURLY RA TE FOR DRIVER 
DEVELOPMENT-CAT4 
FOURTH OPTIONAL RENEWAL PERIOD 

ORDER DATE 
10/10/18 

BUYER 
NANCY STORANT AS 

Unit of 
Quantity Measure 

1.0000 HR 

1.0000 EA 

1.0000 EA 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

Telephone: (402) 471-6500 
Fax: (402) 471·2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

236.8900 

1,112.6000 

1,375.7900 

160.7300 

192.8500 

246.3600 

289.2800 

332.0600 

160.7300 

192.8500 

246.3600 

289.2800 

Extended 
Price 

236.89 

1,112.60 

1,375.79 

160.73 

192.85 

246.36 

289.28 

332.06 

160.73 

192.85 

246.36 

289.28 

BUYER INITIALS 
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STATE OF NEBRASKAseRv1cECONTRACTAWARD State Purchasing Bureau 
1526 K Street. Suite 130 
Lincoln, Nebraska 68508 
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BUSINESS UNIT 
47110350 

VENDOR NUMBER: 2539034 

Line Description 

365 NMCS HOURLY RA TE FOR DRIVER 
DEVELOPMENT - CAT 5 
FOURTH OPTIONAL RENEWAL PERIOD 

366 NMCS HOURLY RATE FOR LAYOUT 
DEVELOPMENT-CAT1 
FOURTH OPTIONAL RENEWAL PERIOD 

367 NMCS HOURLY RATE FOR LAYOUT 
DEVELOPMENT - CAT 2 
FOURTH OPTIONAL RENEWAL PERIOD 

368 NMCS HOURLY RATE FOR LAYOUT 
DEVELOPMENT-CAT3 
FOURTH OPTIONAL RENEWAL PERIOD 

369 NMCS HOURLY RATE FOR LAYOUT 
DEVELOPMENT- CAT 4 
FOURTH OPTIONAL RENEWAL PERIOD 

370 NMCS HOURLY RA TE FOR LAYOUT 
DEVELOPMENT - CAT 5 
FOURTH OPTIONAL RENEWAL PERIOD 

371 NMCS HOURLY RA TE FOR 
INSTALLATION 
FOURTH OPTIONAL RENEWAL PERIOD 

372 NMCS HOURLY RATE FOR 
INTEGRATION 
FOURTH OPTIONAL RENEWAL PERIOD 

373 NMCS REMOTE TRAINING PER 
PERSON (INCLUDES ALL EXPENSES) 
FOURTH OPTIONAL RENEWAL PERIOD 

374 NMCS ONSITE TRAINING PER 
PERSON (INCLUDES ALL EXPENSES) 
FOURTH OPTIONAL RENEWAL PERIOD 

375 NMCS HOURLY RATE FOR 
TECHNICAL SUPPORT - CAT 1 
FIFTH OPTIONAL RENEWAL PERIOD 

376 NMCS HOURLY RATE FOR 
TECHNICAL SUPPORT - CAT 2 
FIFTH OPTIONAL RENEWAL PERIOD 

ORDER DATE 
10/10/18 
BUYER 

NANCY STORANT AS 

Unit of 
Quantity Measure 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1;0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 EA 

1.0000 EA 

1.0000 HR 

1.0000 HR 

Telephone: (402) 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

332.0600 

160.7300 

192.8500 

246.3600 

289.2800 

332.0600 

246.3600 

246.3600 ' 

1,157.1100 

1,430.8200 

167.1600 

200.5700 

Extended 
Price 

332.06 

160.73 

192.85 

246.36 

289.28 

332.06 

246.36 

246.36 

1,157.11 

1,430.82 

167.16 

200.57 

BUYER INITIALS 
R435001U1SK0002!t~ISK0002 20150901 



STATE OF NEBRASKAseRv1cecoNTRACTAWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE ORDER DATE Telephone: (402) 471-6500 

39 of 40 10/10/18 Fax: (402)471-2089 

BUSINESS UNIT BUYER 
47110350 NANCY STORANT AS CONTRACT NUMBER 

VENDOR NUMBER: 2539034 83854 04 

Line Description 
Unit of Unit Extended 

Quantity Measure Price Price 

377 NMCS HOURLY RA TE FOR 1.0000 HR 256.2100 256.21 
TECHNICAL SUPPORT - CAT 3 
FIFTH OPTIONAL RENEWAL PERIOD 

378 NMCS HOURLY RA TE FOR 1.0000 HR 300.8500 300.85 
TECHNICAL SUPPORT - CAT 4 
FIFTH OPTIONAL RENEWAL PERIOD 

379 NMCS HOURLY RATE FOR 1.00.00 HR 345.3400 345.34 
TECHNICAL SUPPORT - CAT 5 
FIFTH OPTIONAL RENEWAL PERIOD 

380 NMCS HOURLY RATE FOR DRIVER 1.000b HR 167.1600 167.16 
DEVELOPMENT-CAT1 
FIFTH OPTIONAL RENEWAL PERIOD 

381 NMCS HOURLY RA TE FOR DRIVER 1.0000 HR 200.5700 200.57 
DEVELOPMENT-CAT2 
FIFTH OPTIONAL RENEWAL PERIOD 

382 NMCS HOURLY RATE FOR DRIVER 1.0.000 HR 256.2100 256.21 
DEVELOPMENT-CAT3 
FIFTH OPTIONAL RENEWAL PERIOD 

383 NMCS HOURLY RATE FOR DRIVER 1.0000 HR 300.8500 300.85 
DEVELOPMENT • CAT 4.. . . 
FIFTH OPTIONAL RENEWAL PERIOD, 

384 NMCS HOURLY RATE FOR DRIVER 1.0000 HR 345.340.0 345.34 
DEVELOPMENT-CATS 
FIFTH OPTIONAL RENEWAL PERIOD 

385 NMCS HOURLY RATE FOR LAYOUT 1.0000 HR 167.1600 167.16 
DEVELOPMENT-CAT1 
FIFTH OPTIONAL RENEWAL PERIOD 

386 NMCS HOURLY RA TE FOR LAYOUT 1.0000 HR 200.5700 200.57 
DEVELOPMENT-CAT2 
FIFTH OPTIONAL RENEWAL PERIOD 

387 NMCS HOURLY RATE FOR LAYOUT 1.0000 HR 256.2100 256.21 
DEVELOPMENT - CAT 3 
FIFTH OPTIONAL RENEWAL PERIOD 

388 NMCS HOURLY RA TE FOR LAYOUT 1.0000 HR 300.8500 300.85 
DEVELOPMENT-CAT4 
FIFTH OPTIONAL RENEWAL PERIOD 

~ 
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STATE OF NEBRASKA SERVICE CONTRACT AWARD State Purchasing Bureau 
1526 K Street, Suite 130 
Lincoln, Nebraska 68508 

PAGE 
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BUSINESS UNIT 
4711 0350 

VENDOR NUMBER: 2539034 

Line Description 

389 NMCS HOURLY RA TE FOR LAYOUT 
DEVELOPMENT- CAT 5 
FIFTH OPTIONAL RENEWAL PERIOD 

390 NMCS HOURLY RA TE FOR 
INSTALLATION 
FIFTH OPTIONAL RENEWAL PERIOD 

391 NMCS HOURLY RA TE FOR 
INTEGRATION 
FIFTH OPTIONAL RENEWAL PERIOD 

392 NMCS REMOTE TRAINING PER 
PERSON (INCLUDES ALL EXPENSES} 
FIFTH OPTIONAL RENEWAL PERIOD 

393 NMCS ONSITE TRAINING PER 
PERSON (INCLUDES ALL EXPENSES} 
FIFTH OPTIONAL RENEWAL PERIOD 

Total Order 

ORDER DATE 
10/10/18 

BUYER 
NANCY STORANT AS 

Unit of 
Quantity Measure 

1.0000 HR 

1.0000 HR 

1.0000 HR 

1.0000 EA 

1.0000 EA 

Telephone: (402) 471-6500 
Fax: (402) 471-2089 

CONTRACT NUMBER 
83854 04 

Unit 
Price 

345.3400 

256.2100 

256.2100 

1,203.3900 

1,488.0500 

Extended 
Price 

345.34 

256.21 

256.21 

1,203.39 

1,488.05 

1,275,068.28 

~--· 

BUYER INITIALS 
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• mn 
1.1 BAFO Summary - RFP 5820 Zl 

ORIGINAL COPY 

~ MNC 
software 

MNC Software is pleased to present this quote for the implementation of the NET Nebraska NMCS 

project requirement. As requested, MNC Software will provide a turnkey solution with a fixed price 

contract of $1,180,965.05 USD. This includes all costs to meet all requirements for the first five years 

of the program. 

This quote is valid for 1 year from the date it was created. If you have any questions or comments, 

please contact me at 858-337-2742 or David Allen at 858-774-5618. 

Thank you, 

James Bloomfield 

President 

MNC Software, Incorporated 

NET Nebraska Monitoring and Control Proposal - RFP 5820 Z1 
Page 2 



ATTACHMENT TWO 
BAFO Cost Proposal 

RFP 5820 Z1 
Network Management Control System 

Bidders Instruction for Best and Final Offer: 
Each box should be filled out for each and every item. 

The cost associated with each item for each year of the initial contract should be entered . 

If an item is included at no additional cost then write "included" in the box. 

If an item has zero cost then write "0.00" in the box. 

If an item is not applicable then write "N/A" in the box. 

If an item is optional then put that item under the Optional Section and note the cost. 

No boxes shall be left blank. 

All items should total up to the BAFO Grand Total at the bottom of the Cost Proposal page for the 
Initial Conract Period. 

FIRM: MNC Software, Inc. 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Transmissions and Remote 
Transmissions V.F.1.0 
Installation $16,192.00 $0.00 $0.00 $0.00 $0.00 
Integration $3,131.00 $0.00 $0.00 $0.00 $0.00 
Serial Interface included $0.00 $0.00 $0.00 $0.00 
Ethernet Interface included $0.00 $0.00 $0.00 $0.00 
Parallel Interface included $0.00 $0.00 $0.00 $0.00 
Analog Interface included $0.00 $0.00 $0.00 $0.00 
All Hardware needed to fulfill $15,173.00 $0.00 $0.00 $0.00 $0.00 
All Software needed to fulfill $135,000.00 $0.00 $0.00 $0.00 $0.00 
Communications with Remote included $0.00 $0.00 $0.00 $0.00 
Execution of Simultaneous included $0.00 $0.00 $0.00 $0.00 
Scheduled Events and External included $0.00 $0.00 $0.00 $0.00 
Integration with Third Party Systems included $0.00 $0.00 $0.00 $0.00 
Reporting/Logging $1,566.00 $0.00 $0.00 $0.00 $0.00 
Redundancy included $0.00 $0.00 $0.00 $0.00 
Interoperability included $0.00 $0.00 $0.00 $0.00 
User Access included $0.00 $0.00 $0.00 $0.00 
Upgrades included $0.00 $0.00 $0.00 $0.00 
Automated Workflows $3,131.00 $0.00 $0.00 $0.00 $0.00 
Alarm Correlation $3,131.00 $0.00 $0.00 $0.00 $0.00 
Tally Systems N/A $0.00 $0.00 $0.00 $0.00 
Security included $0.00 $0.00 $0.00 $0.00 
Monitoring by Exception included $0.00 $0.00 $0.00 $0.00 
Notifications $1,566.00 $0.00 $0.00 $0.00 $0.00 
Extended Warranty $0.00 $0.00 $0.00 $0.00 $0.00 
Driver Development $2,874.70 $0.00 $0.00 $0.00 $0.00 
Layout Development $4,312.05 $0.00 $0.00 $0.00 $0.00 
Equipment required but not included N/A $0.00 $0.00 $0.00 $0.00 
Expandability $0.00 $0.00 $0.00 $0.00 $0.00 
Tiered Technical Support $0.00 $0.00 $0.00 $0.00 $0.00 
Maintenance and Support $0.00 $0.00 $24,300.00 $24,300.00 $24,300.00 

-
BAFOTotal $186,076.75 $0.00 $24,300.00 $24,300.00 $24,300.00 

Optional Costs: 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Transmissions and Remote 
Transmissions V.F.1.0 
Cost for all optional items that are See items below - all in USD 
not included in the base price. 
Gold Support (24/7/365) $5,000.00 $5,200.00 $5,408.00 $5,624.00 $5,849.00 

Davicom MEXM-1 2 RU height 
expansion unit with 24 metering 

$2,313.00 $2,313.00 $2,313.00 $2,313.00 $2,313.00 
inputs, 24 status inputs and 24 relay 
outputs for use with any DV unit. 

THS-0080 Temperature and 
$45.00 $45.00 $45.00 $45.00 $45.00 

Humidity Sensor, O-B0°C, 0-100%RH 

RMSPB RMS Power Sensor with 
$618.00 $618.00 $618.00 $618.00 $618.00 

BdB attenuation (for reflected Power) 
RMSPS20 RMS Power Sensor with 

$618.00 $618.00 $618.00 $618.00 $618.00 
20d8 attenuation (for reflected 
TS4081-I Indoor Temperature 

$228.00 $228.00 $228.00 $228.00 $228.00 
Sensor (-40 to +85°C) 
TS4081-0 Outdoor Temperature 

$299.00 $299.00 $299.00 $299.00 $299.00 
Sensor (-40 to +85°C) 
SACVS-1 Single-Phase AC Voltage 

$290.00 $290.00 $290.00 $290.00 $290.00 
Sensor to monitor AC line voltage 
WIS-1 Water Intrusion Sensor $54.00 $54.00 $54.00 $54.00 $54.00 
PSA-1 Photoelectric Smoke Alarm $69.00 $69.00 $69.00 $69.00 $69.00 
ACPM-1/208-240 AC Power Meter 
208-240VAC (Self-powered, also 

$564.00 $564.00 $564.00 $564.00 $564.00 
compatible with 120VAC 
installations) 
SCCT-1/250 Split Core Current 
Transformer 250A (for use with $84.00 $84.00 $84.00 $84.00 $84.00 
ACPM Power Meter only) 
DVLD-1 Davicom Lightning Detector 

$731.00 $731.00 $731.00 $731.00 $731.00 
(incl USB adapter) 
DVLC-1 Davicom Lightning Strike 

$1,368.00 $1,368.00 $1,368.00 $1,368.00 $1,368.00 
Counter 
FLS-2.0 Rod Fuel Level Sensor for 2 

$490.00 $490.00 $490.00 $490.00 $490.00 
metre-high tanks 
vlVIUI...,• I .::,u1 li:l\..t:: IVIUUlll UUUI 

$40.00 $40.00 $40.00 $40.00 $40.00 f'nn+~,...+ 

PID-1 Passive Infrared Detector $54.00 $54.00 $54.00 $54.00 $54.00 

Cost of any additional items needed 

to increase capability of system. 0.00 0.00 0.00 0.00 0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 



Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Driver Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Layout Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 
Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 
Remote Training Per Person 

$845.49 $879.31 $914.48 $951.06 $989.10 
includino all associated expenses. 
On-Site Training Per Person 

$1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 
includino all associated expenses. 

Optional Renewal COSTS 

Third Optional 
Fourth 

Fifth Optional 

Description First Optional Second Optional 
Renewal 

Optional 
Renewal 

Renewal Period Renewal Period Renewal 
Period 

Period 
Period 

Transmissions and Remote 
Transmissions V.F.1.0 
Cost for all optional items that are 
not 0.00 0.00 0.00 0.00 0.00 
included in the base price. 

Cost of any additional items needed 

to increase capability of system. 0.00 0.00 0.00 0.00 0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Driver Development: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Layout Development: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 



rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 
Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 
Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Installation $219.01 $227.77 $236.89 $246.36 $256.21 
Hourly Rate for Integration $219.01 $227.77 $236.89 $246.36 $256.21 
Remote Training Per Person 

$1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 
including all associated expenses. 
On-Site Training Per Person 

$1,271.99 $1,322.87 $1,375.79 $1,430.82 $1,488.05 
includino all associated expenses. 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Remote Transmissions Site KUON 
V.F.1.1 
Installation $16,192.00 $0.00 $0.00 $0.00 $0.00 
Integration $3,131.00 $0.00 $0.00 $0.00 $0.00 
Serial Interface included $0.00 $0.00 $0.00 $0.00 
Ethernet Interface included $0.00 $0.00 $0.00 $0.00 
Parallel Interface included $0.00 $0.00 $0.00 $0.00 
Analog Interface included $0.00 $0.00 $0.00 $0.00 
All Hardware $9,693.00 $0.00 $0.00 $0.00 $0.00 
All Software included $0.00 $0.00 $0.00 $0.00 
Communications with Remote included $0.00 $0.00 $0.00 $0.00 
Execution of Simultaneous included $0.00 $0.00 $0.00 $0.00 
Scheduled Events and External included $0.00 $0.00 $0.00 $0.00 
Integration with Third Party Systems included $0.00 $0.00 $0.00 $0.00 
Reporting/Logging $2,474.00 $0.00 $0.00 $0.00 $0.00 
Redundancy included $0.00 $0.00 $0.00 $0.00 
Interoperability included $0.00 $0.00 $0.00 $0.00 
User Access included $0.00 $0.00 $0.00 $0.00 
Upgrades included $0.00 $0.00 $0.00 $0.00 
Automated Workflows $3,131.00 $0.00 $0.00 $0.00 $0.00 
Alarm Correlation $3,131.00 $0.00 $0.00 $0.00 $0.00 
Tally Systems N/A N/A N/A N/A N/A 
Security included $0.00 $0.00 $0.00 $0.00 
Monitoring by Exception included $0.00 $0.00 $0.00 $0.00 
Notifications $1,566.00 $0.00 $0.00 $0.00 $0.00 
Extended Warranty $0.00 $0.00 $0.00 $0.00 $0.00 
Driver Development $1,517.25 $0.00 $0.00 $0.00 $0.00 
Layout Development $4,312.05 $0.00 $0.00 $0.00 $0.00 
Equipment required but not N/A N/A N/A N/A N/A 
Expandability $0.00 $0.00 $0.00 $0.00 $0.00 
Tiered Technical Support $0.00 $0.00 $0.00 $0.00 $0.00 
Maintenance and Support $0.00 $0.00 $844.00 $844.00 $844.00 

BAFO Total $45,147.30 $0.00 $844.00 $844.00 $844.00 

Optional Costs: 
Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Remote Transmissions Site KUON 
V.F.1.1 



Cost for all optional items that are 
0.00 0.00 0.00 0.00 0.00 

not included in the base price. 

Cost of any additional items needed 

to increase capability of system. 0.00 0.00 0.00 0.00 0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Driver Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Layout Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 
Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Remote Training Per Person 
$845.49 $879.31 $914.48 $951.06 $989.10 

including all associated expenses. 

On-Site Training Per Person 
$1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

including all associated expenses. 

Optional Renewal COSTS 

Third Optional 
Fourth 

Fifth Optional 

Description First Optional Second Optional 
Renewal 

Optional 
Renewal 

Renewal Period Renewal Period 
Period 

Renewal 
Period 

Period 
Remote Transmissions Site KUON 
V.F.1.1 
Cost for all optional items that are 
not 0.00 0.00 0.00 0.00 0.00 
included in the base price. 

Cost of any additional items needed 

to increase capability of system. 0.00 0.00 0.00 0.00 0.00 

Please list items. 



Hourly Rate for Technical Support: Cat 1- $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Driver Development: Cat 1- $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Layout Development: Cat 1- $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 
Hourly Rate for Installation $219.01 $227.77 $236.89 $246.36 $256.21 

Hourly Rate for Integration $219.01 $227.77 $236.89 $246.36 $256.21 

Remote Training Per Person 
$1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

including all associated expenses. 

On-Site Training Per Person 
$1,271.99 $1,322.87 $1,375.79 $1,430.82 $1,488.05 

including all associated expenses. 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Remote Transmissions Site KHNE 
V.F.1._2 
Installation $16,192.00 $0.00 $0.00 $0.00 $0.00 

Integration $3,131.00 $0.00 $0.00 $0.00 $0.00 

Serial Interface included $0.00 $0.00 $0.00 $0.00 

Ethernet Interface included $0.00 $0.00 $0.00 $0.00 

Parallel Interface included $0.00 $0.00 $0.00 $0.00 

Analog Interface included $0.00 $0.00 $0.00 $0.00 

All Hardware $10,296.00 $0.00 $0.00 $0.00 $0.00 
All Software included $0.00 $0.00 $0.00 $0.00 

Communications with Remote 
included $0.00 $0.00 $0.00 $0.00 

Devices 

Execution of Simultaneous 
included $0.00 $0.00 $0.00 $0.00 

Instructions 

Scheduled Events and External 
included $0.00 $0.00 $0.00 $0.00 

Triggers 

Integration with Third Party Systems 
included $0.00 $0.00 $0.00 $0.00 

Reporting/Logging $2,474.00 $0.00 $0.00 $0.00 $0.00 
Redundancy included $0.00 $0.00 $0.00 $0.00 

Interoperability included $0.00 $0.00 $0.00 $0.00 
User Access , included $0.00 $0.00 $0.00 $0.00 

Upgrades included $0.00 $0.00 $0.00 $0.00 
Automated Workflows $3,131.00 $0.00 $0.00 $0.00 $0.00 

Alarm Correlation $3,131.00 $0.00 $0.00 $0.00 $0.00 
Tally Systems N/A $0.00 $0.00 $0.00 $0.00 
Security included $0.00 $0.00 $0.00 $0.00 

Monitoring by Exception included $0.00 $0.00 $0.00 $0.00 
Notifications $1,566.00 $0.00 $0.00 $0.00 $0.00 
Extended Warranty $0.00 $0.00 $0.00 $0.00 $0.00 
Driver Development $2,494.75 $0.00 $0.00 $0.00 $0.00 
Layout Development $4,312.05 $0.00 $0.00 $0.00 $0.00 

Equipment required but not 
N/A $0.00 $0.00 $0.00 $0.00 

included 

Expandability $0.00 $0.00 $0.00 $0.00 $0.00 
Tiered Technical Support $0.00 $0.00 $0.00 $0.00 $0.00 
Maintenance and Support $0.00 $0.00 $906.00 $906.00 $906.00 

BAFOTotal $46,727.80 $0.00 $906.00 $906.00 $906.00 

Optional Costs: 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description 
Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Remote Transmissions Site KHNE 
V.F.1.2 
Cost for all optional items that are 

0.00 0.00 0.00 0.00 0.00 
not included in the base price. 

Cost of any additional items needed 

to increase capability of system. 0.00 0.00 0.00 0.00 0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 
Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 
Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Driver Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 
Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 
Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Layout Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 
Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 
Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Remote Training Per Person 
$845.49 $879.31 $914.48 $951.06 $989.10 

including all associated expenses. 

On-Site Training Per Person 
$1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

including all associated expenses. 

Optional Renewal COSTS 
Third Optional 

Fourth 
Fifth Optional 

Description First Optional Second Optional 
Renewal 

Optional 
Renewal 

Renewal Period Renewal Period Renewal 
Period 

Period 
Period 

Remote Transmissions Site KHNE 
V.F.1.2 



Cost for all optional items that are 
not 0.00 0.00 0.00 0.00 0.00 
included in the base price. 

Cost of any additional items needed 

to increase capability of system. 0.00 0.00 0.00 0.00 0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Driver Development: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Layout Development: Cat 1- $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 
Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Installation $219.01 $227.77 $236.89 $246.36 $256.21 
Hourly Rate for Integration $219.01 $227.77 $236.89 $246.36 $256.21 

Remote Training Per Person 
$1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

including all associated expenses. 

On-Site Training Per Person 
$1,271.99 $1,322.87 $1,375.79 $1,430.82 $1,488.05 

including all associated expenses. 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description 
Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Remote Transmissions Site KLNE 
V.F.1.3 
Installation $19,953.00 $0.00 $0.00 $0.00 $0.00 
Integration $3,131.00 $0.00 $0.00 $0.00 $0.00 

Serial Interface included $0.00 $0.00 $0.00 $0.00 
Ethernet Interface included $0.00 $0.00 $0.00 $0.00 
Parallel Interface included $0.00 $0.00 $0.00 $0.00 

Analog Interface included $0.00 $0.00 $0.00 $0.00 
All Hardware $12,252.00 $0.00 $0.00 $0.00 $0.00 
All Software included $0.00 $0.00 $0.00 $0.00 
Communications with Remote included $0.00 $0.00 $0.00 $0.00 
Devices 

Execution of Simultaneous included $0.00 $0.00 $0.00 $0.00 
Instructions 

Scheduled Events and External included $0.00 $0.00 $0.00 $0.00 
Triggers 

Integration with Third Party Systems included $0.00 $0.00 $0.00 $0.00 

Reporting/Logging $2,474.00 $0.00 $0.00 $0.00 $0.00 
Redundancy included $0.00 $0.00 $0.00 $0.00 
Interoperability included $0.00 $0.00 $0.00 $0.00 
User Access included $0.00 $0.00 $0.00 $0.00 
Upgrades included $0.00 $0.00 $0.00 $0.00 
Automated Workflows included $0.00 $0.00 $0.00 $0.00 

Alarm Correlation $3,131.00 $0.00 $0.00 $0.00 $0.00 
Tally Systems N/A $0.00 $0.00 $0.00 $0.00 
Security included $0.00 $0.00 $0.00 $0.00 
Monitoring by Exception included $0.00 $0.00 $0.00 $0.00 
Notifications $1,566.00 $0.00 $0.00 $0.00 $0.00 
Extended Warranty $0.00 $0.00 $0.00 $0.00 $0.00 
Driver Development $2,494.75 $0.00 $0.00 $0.00 $0.00 
Layout Development $4,312.05 $0.00 $0.00 $0.00 $0.00 
Equipment required but not N/A $0.00 $0.00 $0.00 $0.00 
included 

Expandability included $0.00 $0.00 $0.00 $0.00 
Tiered Technical Support included $0.00 $0.00 $0.00 $0.00 
Maintenance and Support $0.00 $0.00 $1,111.00 $1,111.00 $1,111.00 

BAFO Total $49,313.80 $0.00 $1,111.00 $1,111.00 $1,111.00 

Optional Costs: 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description 
Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Remote Transmissions Site KLNE 
V.F.1.3 
Cost for all optional items that are 

0.00 0.00 0.00 0.00 0.00 
not included in the base price. 

Cost of any additional items needed 

to increase capability of system. 0.00 0.00 0.00 0.00 0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Driver Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Layout Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 
Hourly Rate for Installation 180.01 187.21 192.7 202.4 210.59 
Hourly Rate for Integration 180.01 187.21 192.7 202.4 210.59 

Remote Training Per Person 
$845.49 $879.31 $914.48 $951.06 $989.10 

including all associated expenses. 

On-Site Training Per Person 
$1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

including all associated expenses. 

Optional Renewal COSTS 

Third Optional 
Fourth 

Fifth Optional 

Description 
First Optional Second Optional 

Renewal 
Optional 

Renewal 
Renewal Period Renewal Period Renewal 

Period 
Period 

Period 

Remote Transmissions Site KLNE 
V.F.1.3 



Cost for all optional items that are 
not 0.00 0.00 0.00 0.00 0.00 
included in the base price. 

Cost of any additional items needed 

to increase capability of system. 0.00 0.00 0.00 0.00 0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 -$257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Driver Development: Cat 1- $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Layout Development: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 
Hourly Rate for Installation $219.01 $227.77 $236.89 $246.36 $256.21 

Hourly Rate for Integration $219.01 $227.77 $236.89 $246.36 $256.21 

Remote Training Per Person 
$1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

including all associated expenses. 

On-Site Training Per Person 
$1,271.99 $1,322.87 $1,375.79 $1,430.82 $1,488.05 

including all associated expenses. 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Remote Transmissions Site KMNE 
V.F.1.4 
Installation $19,953.00 $0.00 $0.00 $0.00 $0.00 
Integration $3,131.00 $0.00 $0.00 $0.00 $0.00 

Serial Interface included $0.00 $0.00 $0.00 $0.00 
Ethernet Interface included $0.00 $0.00 $0.00 $0.00 
Parallel Interface included $0.00 $0.00 $0.00 $0.00 
Analog Interface included $0.00 $0.00 $0.00 $0.00 
All Hardware $12,291.00 $0.00 $0.00 $0.00 $0.00 
All Software included $0.00 $0.00 $0.00 $0.00 
Communications with Remote included $0.00 $0.00 $0.00 $0.00 
Devices 

Execution of Simultaneous included $0.00 $0.00 $0.00 $0.00 
Instructions 

Scheduled Events and External included $0.00 $0.00 $0.00 $0.00 
Triggers 

Integration with Third Party Systems included $0.00 $0.00 $0.00 $0.00 

Reporting/Logging $2,474.00 $0.00 $0.00 $0.00 $0.00 
Redundancy included $0.00 $0.00 $0.00 $0.00 
Interoperability included $0.00 $0.00 $0.00 $0.00 
User Access included $0.00 $0.00 $0.00 $0.00 
Upgrades included $0.00 $0.00 $0.00 $0.00 

Automated Workflows $0.00 $0.00 $0.00 $0.00 $0.00 
Alarm Correlation $3,131.00 $0.00 $0.00 $0.00 $0.00 
Tally Systems N/A $0.00 $0.00 $0.00 $0.00 
Security included $0.00 $0.00 $0.00 $0.00 

Monitoring by Exception included $0.00 $0.00 $0.00 $0.00 
Notifications $1,566.00 $0.00 $0.00 $0.00 $0.00 
Extended Warranty 0 $0.00 $0.00 $0.00 $0.00 
Driver Development $2,494.75 $0.00 $0.00 $0.00 $0.00 
Layout Development $4,312.05 $0.00 $0.00 $0.00 $0.00 
Equipment required but not N/A $0.00 $0.00 $0.00 $0.00 
included 

Expandability $0.00 $0.00 $0.00 $0.00 $0.00 
Tiered Technical Support included $0.00 $0.00 $0.00 $0.00 
Maintenance and Support $0.00 $0.00 $1,115.00 $1,115.00 $1,115.00 

BAFO Total $49,352.80 $0.00 $1,115.00 $1,115.00 $1,115.00 

Optional Costs: 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Remote Transmissions Site KMNE 
V.F.1.4 
Cost for all optional items that are 

0.00 0.00 0.00 0.00 0.00 
not included in the base price. 

Cost of any additional items needed 

to increase capability of system. 0.00 0.00 0.00 0.00 0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Driver Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Layout Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Installation 180.01 187.21 192.7 202.4 210.59 
Hourly Rate for Integration 180.01 187.21 192.7 202.4 210.59 

Remote Training Per Person 
$845.49 $879.31 $914.48 $951.06 $989.10 including all associated expenses. 

On-Site Training Per Person 
$1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

including all associated expenses. 

Optional Renewal COSTS 

Third Optional 
Fourth 

Fifth Optional 

Description First Optional Second Optional 
Renewal 

Optional 
Renewal 

Renewal Period Renewal Period Renewal 
Period 

Period 
Period 

Remote Transmissions Site KMNE 
V.F.1.4 



Cost for all optional items that are 
not 0.00 0.00 0.00 0.00 0.00 
included in the base price. 

Cost of any additional items needed 

to increase capability of system. 0.00 0.00 0.00 0.00 0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1- $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Driver Development: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Layout Development: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 
Hourly Rate for Installation $219.01 $227.77 $236.89 $246.36 $256.21 
Hourly Rate for Integration $219.01 $227.77 $236.89 $246.36 $256.21 

Remote Training Per Person 
$1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

including all associated expenses. 

On-Site Training Per Person 
$1,271.99 $1,322.87 $1,375.79 $1,430.82 $1,488.05 

including all associated expenses. 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Remote Transmissions Site KPNE 
V.F.1.5 
Installation $19,953.00 $0.00 $0.00 $0.00 $0.00 

Integration $3,131.00 $0.00 $0.00 $0.00 $0.00 

Serial Interface included $0.00 $0.00 $0.00 $0.00 

Ethernet Interface included $0.00 $0.00 $0.00 $0.00 

Parallel Interface included $0.00 $0.00 $0.00 $0.00 

Analog Interface included $0.00 $0.00 $0.00 $0.00 

All Hardware $12,291.00 $0.00 $0.00 $0.00 $0.00 

All Software included $0.00 $0.00 $0.00 $0.00 

Communications with Remote included $0.00 $0.00 $0.00 $0.00 

Devices 

Execution of Simultaneous included $0.00 $0.00 $0.00 $0.00 

Instructions 

Scheduled Events and External included $0.00 $0.00 $0.00 $0.00 

Triggers 

Integration with Third Party Systems included $0.00 $0.00 $0.00 $0.00 

Reporting/Logging $2,474.00 $0.00 $0.00 $0.00 $0.00 

Redundancy included $0.00 $0.00 $0.00 $0.00 

Interoperability included $0.00 $0.00 $0.00 $0.00 

User Access included $0.00 $0.00 $0.00 $0.00 
Upgrades included $0.00 $0.00 $0.00 $0.00 

Automated Workflows $3,131.00 $0.00 $0.00 $0.00 $0.00 

Alarm Correlation $3,131.00 $0.00 $0.00 $0.00 $0.00 

Tally Systems N/A $0.00 $0.00 $0.00 $0.00 

Security included $0.00 $0.00 $0.00 $0.00 

Monitoring by Exception included $0.00 $0.00 $0.00 $0.00 

Notifications $1,566.00 $0.00 $0.00 $0.00 $0.00 

Extended Warranty $0.00 $0.00 $0.00 $0.00 $0.00 

Driver Development $2,289.05 $0.00 $0.00 $0.00 $0.00 

Layout Development $4,312.05 $0.00 $0.00 $0.00 $0.00 

Equipment required but not N/A $0.00 $0.00 $0.00 $0.00 

included 

Expandability $0.00 $0.00 $0.00 $0.00 $0.00 

Tiered Technical Support included $0.00 $0.00 $0.00 $0.00 

Maintenance and Support $0.00 $0.00 $1,115.00 $1,115.00 $1,115.00 

BAFOTotal $52,278.10 $0.00 $1,115.00 $1,115.00 $1,115.00 

Optional Costs: 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description 
Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Remote Transmissions Site KPNE 
V.F.1.5 
Cost for all optional items that are 

0.00 0.00 0.00 0.00 0.00 
not included in the base price. 

-

Cost of any additional items needed 

to increase capability of system. 0.00 0.00 0.00 0.00 0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Driver Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Layout Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Installation 180.01 187.21 192.7 202.4 210.59 
Hourly Rate for Integration 180.01 187.21 192.7 202.4 210.59 

Remote Training Per Person 
$845.49 $879.31 $914.48 $951.06 $989.10 

including all associated expenses. 

On-Site Training Per Person 
$1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

including all associated expenses. 

Optional Renewal COSTS 
Third Optional 

Fourth 
Fifth Optional 

Description First Optional Second Optional 
Renewal 

Optional 
Renewal 

Renewal Period Renewal Period Renewal 
Period 

Period 
Period 

Remote Transmissions Site KPNE 
V.F.1.5 



-

Cost for all optional items that are 
not 0.00 0.00 0.00 0.00 0.00 
included in the base price. 

Cost of any additional items needed 

to increase capability of system. 0.00 0.00 0.00 0.00 0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 
Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Driver Development: Cat 1- $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 
Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 
Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Layout Development: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 
Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 
Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Installation $219.01 $227.77 $236.89 $246.36 $256.21 
Hourly Rate for Integration $219.01 $227.77 $236.89 $246.36 $256.21 

Remote Training Per Person 
$1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

including all associated expenses. 

On-Site Training Per Person 
$1,271.99 $1,322.87 $1,375.79 $1,430.82 $1,488.05 

including all associated expenses. 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Remote Transmissions Site KRNE 
V.F.1.6 
Installation $19,953.00 $0.00 $0.00 $0.00 $0.00 

Integration $3,131.00 $0.00 $0.00 $0.00 $0.00 

Serial Interface included $0.00 $0.00 $0.00 $0.00 

Ethernet Interface included $0.00 $0.00 $0.00 $0.00 

Parallel Interface included $0.00 $0.00 $0.00 $0.00 

Analog Interface included $0.00 $0.00 $0.00 $0.00 

All Hardware $12,291.00 $0.00 $0.00 $0.00 $0.00 

All Software included $0.00 $0.00 $0.00 $0.00 

Communications with Remote included $0.00 $0.00 $0.00 $0.00 

Devices 

Execution of Simultaneous included $0.00 $0.00 $0.00 $0.00 

Instructions 

Scheduled Events and External included $0.00 $0.00 $0.00 $0.00 

Triggers 

Integration with Third Party Systems included $0.00 $0.00 $0.00 $0.00 

Re porting/Logging $2,474.00 $0.00 $0.00 $0.00 $0.00 

Redundancy included $0.00 $0.00 $0.00 $0.00 

Interoperability included $0.00 $0.00 $0.00 $0.00 

User Access included $0.00 $0.00 $0.00 $0.00 

Upgrades included $0.00 $0.00 $0.00 $0.00 
Automated Workflows $3,131.00 $0.00 $0.00 $0.00 $0.00 

Alarm Correlation $3,131.00 $0.00 $0.00 $0.00 $0.00 

Tally Systems N/A $0.00 $0.00 $0.00 $0.00 

Security included $0.00 $0.00 $0.00 $0.00 

Monitoring by Exception included $0.00 $0.00 $0.00 $0.00 
Notifications $1,566.00 $0.00 $0.00 $0.00 $0.00 

Extended Warranty $0.00 $0.00 $0.00 $0.00 $0.00 

Driver Development $2,289.05 $0.00 $0.00 $0.00 $0.00 

Layout Development $4,312.05 $0.00 $0.00 $0.00 $0.00 
Equipment required but not N/A $0.00 $0.00 $0.00 $0.00 

included 

Expandability $0.00 $0.00 $0.00 $0.00 $0.00 
Tiered Technical Support included $0.00 $0.00 $0.00 $0.00 

Maintenance and Support $0.00 $0.00 $1,115.00 $1,115.00 $1,115.00 

BAFOTotal $52,278.10 $0.00 $1,115.00 $1,115.00 $1,115.00 

Optional Costs: 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Remote Transmissions Site KRNE 
V.F.1.6 
Cost for all optional items that are 

0.00 0.00 0.00 0.00 0.00 
not included in the base price. 

Cost of any additional items needed 

to increase capability of system. 0.00 0.00 0.00 0.00 0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Driver Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Layout Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 
Hourly Rate for Installation 180.01 187.21 192.7 202.4 210.59 
Hourly Rate for Integration 180.01 187.21 192.7 202.4 210.59 

Remote Training Per Person 
$845.49 $879.31 $914.48 $951.06 $989.10 including all associated expenses. 

On-Site Training Per Person 
$1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

including all associated expenses. 

Optional Renewal COSTS 

Third Optional 
Fourth 

Fifth Optional 

Description First Optional Second Optional 
Renewal 

Optional 
Renewal 

Renewal Period Renewal Period Renewal 
Period 

Period 
Period 



Remote Transmissions Site KRNE 
V.F.1.6 
Cost for all optional items that are 
not 0.00 0.00 0.00 0.00 0.00 
included in the base price. 

Cost of any additional items needed 

to increase capability of system. 0.00 0.00 0.00 0.00 0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Driver Development: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Layout Development: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 
Hourly Rate for Installation $219.01 $227.77 $236.89 $246.36 $256.21 

Hourly Rate for Integration $1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

Remote Training Per Person 
$1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

including all associated expenses. 

On-Site Training Per Person 
$1,271.99 $1,322.87 $1,375.79 $1,430.82 $1,488.05 

including all associated expenses. 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description 
Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Remote Transmissions Site KTNE 
V.F.1.7 
Installation $19,953.00 $0.00 $0.00 $0.00 $0.00 
Integration $3,131.00 $0.00 $0.00 $0.00 $0.00 
Serial Interface included $0.00 $0.00 $0.00 $0.00 
Ethernet Interface included $0.00 $0.00 $0.00 $0.00 

Parallel Interface included $0.00 $0.00 $0.00 $0.00 
Analog Interface included $0.00 $0.00 $0.00 $0.00 
All Hardware $12,291.00 $0.00 $0.00 $0.00 $0.00 
All Software included $0.00 $0.00 $0.00 $0.00 

Communications with Remote included $0.00 $0.00 $0.00 $0.00 
Devices 

Execution of Simultaneous included $0.00 $0.00 $0.00 $0.00 
Instructions 

Scheduled Events and External included $0.00 $0.00 $0.00 $0.00 
Triggers 

Integration with Third Party Systems included $0.00 $0.00 $0.00 $0.00 

Reporting/Logging $2,474.00 $0.00 $0.00 $0.00 $0.00 

Redundancy included $0.00 $0.00 $0.00 $0.00 
Interoperability included $0.00 $0.00 $0.00 $0.00 
User Access included $0.00 $0.00 $0.00 $0.00 

Upgrades included $0.00 $0.00 $0.00 $0.00 
Automated Workflows $3,131.00 $0.00 $0.00 $0.00 $0.00 

Alarm Correlation $3,131.00 $0.00 $0.00 $0.00 $0.00 
Tally Systems N/A $0.00 $0.00 $0.00 $0.00 
Security included $0.00 $0.00 $0.00 $0.00 
Monitoring by Exception included $0.00 $0.00 $0.00 $0.00 
Notifications $1,566.00 $0.00 $0.00 $0.00 $0.00 
Extended Warranty $0.00 $0.00 $0.00 $0.00 $0.00 
Driver Development $2,289.05 $0.00 $0.00 $0.00 $0.00 
Layout Development $4,312.05 $0.00 $0.00 $0.00 $0.00 
Equipment required but not N/A $0.00 $0.00 $0.00 $0.00 
included 

Expandability $0.00 $0.00 $0.00 $0.00 $0.00 
Tiered Technical Support $0.00 $0.00 $0.00 $0.00 $0.00 
Maintenance and Support $0.00 $0.00 $1,115.00 $1,115.00 $1,115.00 

BAFO Total $52,278.10 $0.00 $1,115.00 $1,115.00 $1,115.00 

Optional Costs: 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description 
Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Remote Transmissions Site KTNE 
V.F.1.7 
Cost for all optional items that are 

0.00 0.00 0.00 0.00 0.00 
not included in the base price. 

Cost of any additional items needed 

to increase capability of system. 0.00 0.00 0.00 0.00 0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Driver Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Layout Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Installation 180.01 187.21 192.7 202.4 210.59 
Hourly Rate for Integration 180.01 187.21 192.7 202.4 210.59 

Remote Training Per Person 
$845.49 $879.31 $914.48 $951.06 $989.10 

including all associated expenses. 

On-Site Training Per Person 
$1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

including all associated expenses. 

Optional Renewal COSTS 

Third Optional 
Fourth 

Fifth Optional 

Description First Optional Second Optional 
Renewal 

Optional 
Renewal 

Renewal Period Renewal Period 
Period 

Renewal 
Period 

Period 



Remote Transmissions Site KTNE 
V.F.1.7 
Cost for all optional items that are 
not 0.00 0.00 0.00 0.00 0.00 
included in the base price. 

Cost of any additional items needed 

to increase capability of system. 0.00 0.00 0.00 0.00 0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Driver Development: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 
Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Layout Development: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 
Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 
Hourly Rate for Installation $219.01 $227.77 $236.89 $246.36 $256.21 
Hourly Rate for Integration $1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

Remote Training Per Person 
$1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

including all associated expenses. 

On-Site Training Per Person 
$1,271.99 $1,322.87 $1,375.79 $1,430.82 $1,488.05 

including all associated expenses. 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Remote Transmissions Site KXNE 
V.F.1.8 
Installation $16,192.00 $0.00 $0.00 $0.00 $0.00 
Integration $3,131.00 $0.00 $0.00 $0.00 $0.00 
Serial Interface included $0.00 $0.00 $0.00 $0.00 
Ethernet Interface included $0.00 $0.00 $0.00 $0.00 
Parallel Interface included $0.00 $0.00 $0.00 $0.00 
Analog Interface included $0.00 $0.00 $0.00 $0.00 
All Hardware $10,296.00 $0.00 $0.00 $0.00 $0.00 
All Software included $0.00 $0.00 $0.00 $0.00 
Communications with Remote 

included 
$0.00 $0.00 $0.00 $0.00 

Devices 

Execution of Simultaneous 
included 

$0.00 $0.00 $0.00 $0.00 
Instructions 

Scheduled Events and External 
included 

$0.00 $0.00 $0.00 $0.00 
Triggers 

Integration with Third Party Systems 
included 

$0.00 $0.00 $0.00 $0.00 

Reporting/Logging $2,474.00 $0.00 $0.00 $0.00 $0.00 
Redundancy included $0.00 $0.00 $0.00 $0.00 
Interoperability included $0.00 $0.00 $0.00 $0.00 
User Access included $0.00 $0.00 $0.00 $0.00 
Upgrades included $0.00 $0.00 $0.00 $0.00 
Automated Workflows $3,131.00 $0.00 $0.00 $0.00 $0.00 
Alarm Correlation $3,131.00 $0.00 $0.00 $0.00 $0.00 
Tally Systems N/A $0.00 $0.00 $0.00 $0.00 
Security included $0.00 $0.00 $0.00 $0.00 
Monitoring by Exception included $0.00 $0.00 $0.00 $0.00 
Notifications $1,566.00 $0.00 $0.00 $0.00 $0.00 
Extended Warranty $0.00 $0.00 $0.00 $0.00 $0.00 
Driver Development $2,494.75 $0.00 $0.00 $0.00 $0.00 
Layout Development $4,312.05 $0.00 $0.00 $0.00 $0.00 
Equipment required but not 

N/A 
$0.00 $0.00 $0.00 $0.00 

included 

Expandability $0.00 $0.00 $0.00 $0.00 $0.00 
Tiered Technical Support $0.00 $0.00 $0.00 $0.00 $0.00 
Maintenance and Support $0.00 $0.00 $906.00 $906.00 $906.00 

BAFO Total $46,727.80 $0.00 $906.00 $906.00 $906.00 

Optional Costs: 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description 
Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Remote Transmissions Site KXNE 
V.F.1.8 
Cost for all optional items that are 

0.00 0.00 0.00 0.00 0.00 
not included in the base price. 
Cost of any additional items needed 
to increase capability of system. 0.00 0.00 0.00 0.00 0.00 
Please list items. 

Hourly Rate for Technical Support: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 
Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 
Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Driver Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 
Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 
Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Layout Development: Cat 1 - $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 
Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 
Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Installation 180.01 187.21 192.7 202.4 210.59 
Hourly Rate for Integration 180.01 187.21 192.7 202.4 210.59 

Remote Training Per Person 
$845.49 $879.31 $914.48 $951.06 $989.10 

including all associated expenses. 

On-Site Training Per Person 
$1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

including all associated expenses. 

Optional Renewal COSTS 

Third Optional 
Fourth 

Fifth Optional 

Description 
First Optional Second Optional 

Renewal 
Optional 

Renewal 
Renewal Period Renewal Period 

Period 
Renewal 

Period 
Period 

Remote Transmissions Site KXNE 
V.F.1.8 



Cost for all optional items that are 
not 0.00 0.00 0.00 0.00 0.00 
included in the base price. 

Cost of any additional items needed 

to increase capability of system. 0.00 0.00 0.00 0.00 0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Driver Development: Cat 1- $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Layout Development: Cat 1- $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 
Hourly Rate for Installation $219.01 $227.77 $236.89 $246.36 $256.21 
Hourly Rate for Integration $1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

Remote Training Per Person 
$1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

including all associated expenses. 

On-Site Training Per Person 
$1,271.99 $1,322.87 $1,375.79 $1,430.82 $1,488.05 

including all associated expenses. 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Remote Transmissions Site KYNE -
V.F.1.9 
Installation $16,192.00 $0.00 $0.00 $0.00 $0.00 
Integration $3,131.00 $0.00 $0.00 $0.00 $0.00 
Serial Interface included $0.00 $0.00 $0.00 $0.00 
Ethernet Interface included $0.00 $0.00 $0.00 $0.00 
Parallel Interface included $0.00 $0.00 $0.00 $0.00 
Analog Interface included $0.00 $0.00 $0.00 $0.00 
All Hardware $10,296.00 $0.00 $0.00 $0.00 $0.00 
All Software included $0.00 $0.00 $0.00 $0.00 
Communications with Remote 

included 
$0.00 $0.00 $0.00 $0.00 

Devices 

Execution of Simultaneous 
included 

$0.00 $0.00 $0.00 $0.00 
Instructions 

Scheduled Events and External 
included 

$0.00 $0.00 $0.00 $0.00 
Triggers 

Integration with Third Party Systems 
included 

$0.00 $0.00 $0.00 $0.00 

Reporting/Logging $2,474.00 $0.00 $0.00 $0.00 $0.00 
Redundancy included $0.00 $0.00 $0.00 $0.00 
Interoperability included $0.00 $0.00 $0.00 $0.00 
User Access included $0.00 $0.00 $0.00 $0.00 
Upgrades included $0.00 $0.00 $0.00 $0.00 
Automated Workflows $3,131.00 $0.00 $0.00 $0.00 $0.00 
Alarm Correlation $3,131.00 $0.00 $0.00 $0.00 $0.00 
Tally Systems N/A $0.00 $0.00 $0.00 $0.00 
Security included $0.00 $0.00 $0.00 $0.00 
Monitoring by Exception included $0.00 $0.00 $0.00 $0.00 
Notifications $1,566.00 $0.00 $0.00 $0.00 $0.00 
Extended Warranty $0.00 $0.00 $0.00 $0.00 $0.00 
Driver Development $1,364.25 $0.00 $0.00 $0.00 $0.00 
Layout Development $4,312.05 $0.00 $0.00 $0.00 $0.00 
Equipment required but not 

N/A 
$0.00 $0.00 $0.00 $0.00 

included 

Expandability $0.00 $0.00 $0.00 $0.00 $0.00 
Tiered Technical Support $0.00 $0.00 $0.00 $0.00 $0.00 
Maintenance and Support $0.00 $0.00 $906.00 $906.00 $906.00 

BAFOTotal $45,597.30 $0.00 $906.00 $906.00 $906.00 

Optional Costs: 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Remote Transmissions Site KYNE 
V.F.1.9 
Cost for all optional items that are 
not 0.00 0.00 0.00 0.00 0.00 
included in the base price. 

Cost of any additional items needed 

to increase capability of system. 0.00 0.00 0.00 0.00 0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Driver Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Layout Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 
Hourly Rate for Installation 180.01 187.21 192.7 202.4 210.59 
Hourly Rate for Integration 180.01 187.21 192.7 202.4 210.59 

Remote Training Per Person 
$845.49 $879.31 $914.48 $951.06 $989.10 including all associated expenses. 

On-Site Training Per Person 
$1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 including all associated expenses. 

Optional Renewal COSTS 

Third Optional 
Fourth 

Fifth Optional 

Description First Optional Second Optional 
Renewal 

Optional 
Renewal 

Renewal Period Renewal Period Renewal 
Period 

Period 
Period 



Remote Transmissions Site KYNE 
V.F.1.9 
Cost for all optional items that are 
not 0.00 0.00 0.00 0.00 0.00 
included in the base price. 

Cost of any additional items needed 

to increase capability of system. 0.00 0.00 0.00 0.00 0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 
Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Driver Development: Cat 1- $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4- $257.17 $267.45 $278.15 $289.28 $300.85 
Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Layout Development: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 
Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 
Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Installation $219.01 $227.77 $236.89 $246.36 $256.21 
Hourly Rate for Integration $1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

Remote Training Per Person 
$1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

including all associated expenses. 

On-Site Training Per Person 
$1,271.99 $1,322.87 $1,375.79 $1,430.82 $1,488.05 

including all associated expenses. 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description 
Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Remote Transmissions Site KUCV 
V.F.1.10 
Installation $16,192.00 $0.00 $0.00 $0.00 $0.00 

Integration $1,440.00 $0.00 $0.00 $0.00 $0.00 

Serial Interface included $0.00 $0.00 $0.00 $0.00 

Ethernet Interface included $0.00 $0.00 $0.00 $0.00 

Parallel Interface included $0.00 $0.00 $0.00 $0.00 

Analog Interface included $0.00 $0.00 $0.00 $0.00 

All Hardware $10,218.00 $0.00 $0.00 $0.00 $0.00 

All Software included $0.00 $0.00 $0.00 $0.00 

Communications with Remote 

Devices 
included 

$0.00 $0.00 $0.00 $0.00 

Execution of Simultaneous 
included 

$0.00 $0.00 $0.00 $0.00 

Instructions 

Scheduled Events and External 
included 

$0.00 $0.00 $0.00 $0.00 

Triggers 

Integration with Third Party Systems 
included 

$0.00 $0.00 $0.00 $0.00 

Reporting/Logging $1,691.00 $0.00 $0.00 $0.00 $0.00 
Redundancy included $0.00 $0.00 $0.00 $0.00 

Interoperability included $0.00 $0.00 $0.00 $0.00 
User Access included $0.00 $0.00 $0.00 $0.00 

Upgrades included $0.00 $0.00 $0.00 $0.00 
Automated Workflows $1,691.00 $0.00 $0.00 $0.00 $0.00 

Alarm Correlation $3,131.00 $0.00 $0.00 $0.00 $0.00 

Tally Systems N/A $0.00 $0.00 $0.00 $0.00 
Security included $0.00 $0.00 $0.00 $0.00 

Monitoring by Exception included $0.00 $0.00 $0.00 $0.00 
Notifications $1,566.00 $0.00 $0.00 $0.00 $0.00 

Extended Warranty $0.00 $0.00 $0.00 $0.00 $0.00 

Driver Development $4,005.20 $0.00 $0.00 $0.00 $0.00 

Layout Development $2,874.70 $0.00 $0.00 $0.00 $0.00 
Equipment required but not 

N/A 
$0.00 $0.00 $0.00 $0.00 

included 

Expandability $0.00 $0.00 $0.00 $0.00 $0.00 
Tiered Technical Support $0.00 $0.00 $0.00 $0.00 $0.00 

Maintenance and Support $0.00 $0.00 $898.00 $898.00 $898.00 

BAFO Total $42,808.90 $0.00 $898.00 $898.00 $898.00 

Optional Costs: 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description 
Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Remote Transmissions Site KUCV 
V.F.1.10 
Cost for all optional items that are 
not 0.00 0.00 0.00 0.00 0.00 
included in the base price. 

Cost of any additional items needed 

to increase capability of system. 0.00 0.00 0.00 0.00 0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Driver Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Layout Development: Cat 1-$117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 
Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Remote Training Per Person 
$845.49 $879.31 $914.48 $951.06 $989.10 

including all associated expenses. 

On-Site Training Per Person 
$1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

including all associated expenses. 

Optional Renewal COSTS 

Third Optional 
Fourth 

Fifth Optional 

Description 
First Optional Second Optional 

Renewal 
Optional 

Renewal 
Renewal Period Renewal Period 

Period 
Renewal 

Period 
Period 



Remote Transmissions Site KUCV 
V.F.1.10 
Cost for all optional items that are 

$0.00 $0.00 $0.00 $0.00 $0.00 
not included in the base price. 
Cost of any additional items needed 
to increase capability of system. $0.00 $0.00 $0.00 $0.00 $0.00 
Please list items. 

Hourly Rate for Technical Support: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 
Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Driver Development: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 
Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Layout Development: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 
Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 
Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Installation $219.01 $227.77 $236.89 $246.36 $256.21 
Hourly Rate for Integration $1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

Remote Training Per Person 
$1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

including all associated expenses. 

On-Site Training Per Person 
$1,271.99 $1,322.87 $1,375.79 $1,430.82 $1,488.05 

including all associated expenses. 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Satellite Teleport V.F.2.0 

Installation $34,270.00 $0.00 $0.00 $0.00 $0.00 
Integration $3,131.00 $0.00 $0.00 $0.00 $0.00 
Serial Interface included $0.00 $0.00 $0.00 $0.00 
Ethernet Interface included $0.00 $0.00 $0.00 $0.00 
Parallel Interface included $0.00 $0.00 $0.00 $0.00 
Analog Interface included $0.00 $0.00 $0.00 $0.00 
All Hardware $13,408.00 $0.00 $0.00 $0.00 $0.00 
All Software included $0.00 $0.00 $0.00 $0.00 
Communications with Remote 

included 
$0.00 $0.00 $0.00 $0.00 

Devices 

Execution of Simultaneous 
included 

$0.00 $0.00 $0.00 $0.00 
Instructions 

Scheduled Events and External 
included 

$0.00 $0.00 $0.00 $0.00 
Triggers 

Integration with Third Party Systems 
included 

$0.00 $0.00 $0.00 $0.00 

Reporting/Logging $2,474.00 $0.00 $0.00 $0.00 $0.00 
Redundancy included $0.00 $0.00 $0.00 $0.00 
Interoperability included $0.00 $0.00 $0.00 $0.00 
User Access included $0.00 $0.00 $0.00 $0.00 
Upgrades included $0.00 $0.00 $0.00 $0.00 
Automated Workflows $3,131.00 $0.00 $0.00 $0.00 $0.00 
Alarm Correlation $3,131.00 $0.00 $0.00 $0.00 $0.00 
Tally Systems N/A $0.00 $0.00 $0.00 $0.00 
Security included $0.00 $0.00 $0.00 $0.00 
Monitoring by Exception included $0.00 $0.00 $0.00 $0.00 
Notifications included $0.00 $0.00 $0.00 $0.00 
Extended Warranty $0.00 $0.00 $0.00 $0.00 $0.00 
Driver Development $21,916.40 $0.00 $0.00 $0.00 $0.00 
Layout Development $4,312.05 $0.00 $0.00 $0.00 $0.00 
Equipment required but not 

N/A 
$0.00 $0.00 $0.00 $0.00 

included 

Expandability $0.00 $0.00 $0.00 $0.00 $0.00 
Tiered Technical Support $0.00 $0.00 $0.00 $0.00 $0.00 
Maintenance and Support $0.00 $0.00 $1,399.00 $1,399.00 $1,399.00 

BAFO Total $85,773.45 $0.00 $1,399.00 $1,399.00 $1,399.00 

Optional Costs: 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description 
Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Satellite Teleport V.F.2.0 
Cost for all optional items that are 

$0.00 $0.00 $0.00 $0.00 $0.00 
not included in the base price. 
Cost of any additional items needed / 

to increase capability of system. $0.00 $0.00 $0.00 $0.00 $0.00 
Please list items. 

Hourly Rate for Technical Support: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Driver Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Layout Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 
Hourly Rate for Installation 180.01 187.21 192.7 202.4 210.59 
Hourly Rate for Integration 180.01 187.21 192.7 202.4 210.59 

Remote Training Per Person 
$845.49 $879.31 $914.48 $951.06 $989.10 

including all associated expenses. 

On-Site Training Per Person 
$1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

including all associated expenses. 

Optional Renewal COSTS 

Third Optional 
Fourth 

Fifth Optional 

Description First Optional Second Optional 
Renewal 

Optional 
Renewal 

Renewal Period Renewal Period Renewal 
Period 

Period 
Period 

Satellite Teleport V.F.2.0 
Cost for all optional items that are 

0.00 0.00 0.00 0.00 0.00 
not included in the base price. 



Cost of any additional items needed 

to increase capability of system. 0.00 0.00 0.00 0.00 0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1- $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 
Cat 4 - $257.17 $267.45 $278.15 $289 .28 $300.85 
Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Driver Development: Cat 1- $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192 .85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 
Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 
Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Layout Development: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 
Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 
Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Installation $219.01 $227.77 $236.89 $246.36 $256.21 
Hourly Rate for Integration $1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

Remote Training Per Person 
$1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

including all associated expenses. 

On-Site Training Per Person 
$1,271.99 $1,322.87 $1,375.79 $1,430.82 $1,488.05 

including all associated expenses. 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description 
Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Facilities V.F.3.0 

Installation $5,600.00 $0.00 $0.00 $0.00 $0.00 

Integration $3,131.00 $0.00 $0.00 $0.00 $0.00 

Serial Interface included $0.00 $0.00 $0.00 $0.00 

Ethernet Interface included $0.00 $0.00 $0.00 $0.00 

Parallel Interface included $0.00 $0.00 $0.00 $0.00 

Analog Interface included $0.00 $0.00 $0.00 $0.00 

All Hardware $0.00 $0.00 $0.00 $0.00 $0.00 

All Software included $0.00 $0.00 $0.00 $0.00 

Communications with Remote included $0.00 $0.00 $0.00 $0.00 

Devices 

Execution of Simultaneous included $0.00 $0.00 $0.00 $0.00 

Instructions 

Scheduled Events and External included $0.00 $0.00 $0.00 $0.00 

Triggers 

Integration with Third Party Systems included $0.00 $0.00 $0.00 $0.00 

Reporting/Logging $2,474.00 $0.00 $0.00 $0.00 $0.00 

Redundancy included $0.00 $0.00 $0.00 $0.00 
Interoperability included $0.00 $0.00 $0.00 $0.00 

User Access included $0.00 $0.00 $0.00 $0.00 

Upgrades included $0.00 $0.00 $0.00 $0.00 
Automated Workflows $6,106.00 $0.00 $0.00 $0.00 $0.00 

Alarm Correlation $3,131.00 $0.00 $0.00 $0.00 $0.00 
Tally Systems N/A $0.00 $0.00 $0.00 $0.00 

Security included $0.00 $0.00 $0.00 $0.00 
Monitoring by Exception included $0.00 $0.00 $0.00 $0.00 

Notifications $1,566.00 $0.00 $0.00 $0.00 $0.00 

Extended Warranty $0.00 $0.00 $0.00 $0.00 $0.00 

Driver Development $6,999.75 $0.00 $0.00 $0.00 $0.00 

Layout Development $9,767.35 $0.00 $0.00 $0.00 $0.00 
Equipment required but not N/A $0.00 $0.00 $0.00 $0.00 
included 

Expandability $0.00 $0.00 $0.00 $0.00 $0.00 

Tiered Technical Support $0.00 $0.00 $0.00 $0.00 $0.00 

Maintenance and Support $0.00 $0.00 $0.00 $0.00 $0.00 

BAFO Total $38,775.10 $0.00 $0.00 $0.00 $0.00 

Optional Costs: 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Facilities V.F.3.0 
Cost for all optional items that are 
not 0.00 0.00 0.00 0.00 0.00 
included in the base price. 

Cost of any additional items needed 

to increase capability of system. 0.00 0.00 0.00 0.00 0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Driver Development: Cat 1 - $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Layout Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 
Hourly Rate for Installation 180.01 187.21 192.7 202.4 210.59 
Hourly Rate for Integration 180.01 187.21 192.7 202.4 210.59 

Remote Training Per Person 
$845.49 $879.31 $914.48 $951.06 $989.10 

including all associated expenses. 

On-Site Training Per Person 
$1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

including all associated expenses. 

Optional Renewal COSTS 

Third Optional 
Fourth 

Fifth Optional 

Description First Optional Second Optional 
Renewal 

Optional 
Renewal 

Renewal Period Renewal Period Renewal 
Period 

Period 
Period 

Facilities V.F.3.0 



Cost for all optional items that are 
not $0.00 $0.00 $0.00 $0.00 $0.00 
included in the base price. 

Cost of any additional items needed 

to increase capability of system. $0.00 $0.00 $0.00 $0.00 $0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1- $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 
Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 
Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Driver Development: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 
Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 
Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Layout Development: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 
Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 
Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Installation $219.01 $227.77 $236.89 $246.36 $256.21 
Hourly Rate for Integration $1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

Remote Training Per Person 
$1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

including all associated expenses. 

On-Site Training Per Person 
$1,271.99 $1,322.87 $1,375.79 $1,430.82 $1,488.05 

including all associated expenses. 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description 
Period - Year Period - Year Period - Yea'r Period - Year Period - Year 

One Two Three Four Five 

Terminal Equipment and 
Production Matrix Router V.F.4.0 

Installation $0.00 $5,600.00 $0.00 $0.00 $0.00 
Integration $0.00 $3,131.00 $0.00 $0.00 $0.00 
Serial Interface $0.00 included $0.00 $0.00 $0.00 

Ethernet Interface $0.00 included $0.00 $0.00 $0.00 

Parallel Interface $0.00 included $0.00 $0.00 $0.00 

Analog Interface $0.00 included $0.00 $0.00 $0.00 

All Hardware $0.00 $0.00 $0.00 $0.00 $0.00 

Al I Software $0.00 included $0.00 $0.00 $0.00 
Communications with Remote $0.00 included $0.00 $0.00 $0.00 

Devices 

Execution of Simultaneous $0.00 included $0.00 $0.00 $0.00 
Instructions 

Scheduled Events and External $0.00 included $0.00 $0.00 $0.00 

Triggers 

Integration with Third Party Systems $0.00 included $0.00 $0.00 $0.00 

Repo rti ng/Loggi ng $0.00 $2,474.00 $0.00 $0.00 $0.00 
Redundancy $0.00 included $0.00 $0.00 $0.00 

Interoperability $0.00 included $0.00 $0.00 $0.00 
User Access $0.00 included $0.00 $0.00 $0.00 
Upgrades $0.00 included $0.00 $0.00 $0.00 
Automated Workflows $0.00 $7,359.00 $0.00 $0.00 $0.00 
Alarm Correlation $0.00 $6,262.00 $0.00 $0.00 $0.00 

Tally Systems $0.00 N/A $0.00 $0.00 $0.00 
Security $0.00 included $0.00 $0.00 $0.00 
Monitoring by Exception $0.00 included $0.00 $0.00 $0.00 
Notifications $0.00 $1,566.00 $0.00 $0.00 $0.00 
Extended Warranty $0.00 $0.00 $0.00 $0.00 $0.00 
Driver Development $0.00 $51,376.55 $0.00 $0.00 $0.00 
Layout Development $0.00 $18,337.90 $0.00 $0.00 $0.00 
Equipment required but not $0.00 N/A $0.00 $0.00 $0.00 

included 

Expandability $0.00 $0.00 $0.00 $0.00 $0.00 
Tiered Technical Support $0.00 $0.00 $0.00 $0.00 $0.00 
Maintenance and Support $0.00 $0.00 $0.00 $0.00 $0.00 

BAFO Total $0.00 $96,106.45 $0.00 $0.00 $0.00 

Optional Costs: 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description 
Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Terminal Equipment and 
Production Matrix Router V.F.4.0 

Cost for all optional items that are 
not $0.00 $0.00 $0.00 $0.00 $0.00 
included in the base price. 

Cost of any additional items needed 

to increase capability of system. $0.00 $0.00 $0.00 $0.00 $0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Driver Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Layout Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 
Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 
Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Remote Training Per Person 
$845.49 $879.31 $914.48 $951.06 $989.10 

including all associated expenses. 

On-Site Training Per Person 
$1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

including all associated expenses. 

Optional Renewal COSTS 



Third Optional 
Fourth 

Fifth Optional 

Description 
First Optional Second Optional 

Renewal 
Optional 

Renewal 
Renewal Period Renewal Period Renewal 

Period 
Period 

Period 

Terminal Equipment and 
Production Matrix Router V.F.4.0 

Cost for all optional items that are 
not 0 0 0 0 0 
included in the base price. 

Cost of any additional items needed 

to increase capability of system. 0 0 0 0 0 

Please list items. 

Hourly Rate for Technical Support: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36. $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Driver Development: Cat 1- $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Layout Development: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Installation $219.01 $227.77 $236.89 $246.36 $256.21 

Hourly Rate for Integration $1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

Remote Training Per Person 
$1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

including all associated expenses. 

On-Site Training Per Person 
$1,271.99 $1,322.87 $1,375.79 $1,430.82 $1,488.05 

including all associated expenses. 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description 
Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Master Control, Production 
Studios, Remote Production 
V.F.5.0 
Installation $0.00 $5,600.00 $0.00 $0.00 $0.00 
Integration $0.00 $3,131.00 $0.00 $0.00 $0.00 
Serial Interface $0.00 included $0.00 $0.00 $0.00 
Ethernet Interface $0.00 included $0.00 $0.00 $0.00 
Parallel Interface $0.00 included $0.00 $0.00 $0.00 
Analog Interface $0.00 included $0.00 $0.00 $0.00 
All Hardware $0.00 $0.00 $0.00 $0.00 $0.00 
All Software $0.00 included $0.00 $0.00 $0.00 
Communications with Remote $0.00 included $0.00 $0.00 $0.00 
Devices 

Execution of Simultaneous $0.00 included $0.00 $0.00 $0.00 
Instructions 

Scheduled Events and External $0.00 included $0.00 $0.00 $0.00 
Triggers 

Integration with Third Party Systems $0.00 included $0.00 $0.00 $0.00 

Reporting/Logging $0.00 $2,474.00 $0.00 $0.00 $0.00 
Redundancy $0.00 included $0.00 $0.00 $0.00 
Interoperability $0.00 included $0.00 $0.00 $0.00 
User Access $0.00 included $0.00 $0.00 $0.00 
Upgrades $0.00 included $0.00 $0.00 $0.00 
Automated Workflows $0.00 $15,030.00 $0.00 $0.00 $0.00 
Alarm Correlation $0.00 $3,131.00 $0.00 $0.00 $0.00 
Tally Systems $0.00 included $0.00 $0.00 $0.00 
Security $0.00 included $0.00 $0.00 $0.00 
Monitoring by Exception $0.00 included $0.00 $0.00 $0.00 
Notifications $0.00 $1,566.00 $0.00 $0.00 $0.00 
Extended Warranty $0.00 $0.00 $0.00 $0.00 $0.00 
Driver Development $0.00 $56,972.95 $0.00 $0.00 $0.00 
Layout Development $0.00 $20,493.50 $0.00 $0.00 $0.00 
Equipment required but not $0.00 N/A $0.00 $0.00 $0.00 
included 

Expandability $0.00 $0.00 $0.00 $0.00 $0.00 
Tiered Technical Support $0.00 $0.00 $0.00 $0.00 $0.00 
Maintenance and Support $0.00 $0.00 $0.00 $0.00 $0.00 

BAFO Total $0.00 $108,398.45 $0.00 $0.00 $0.00 

Optional Costs: 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Master Control, Production 
Studios, Remote Production 
V.F.5.0 
Cost for all optional items that are 
not $0.00 $0.00 $0.00 $0.00 $0.00 
included in the base price. 

Cost of any additional items needed 

to increase capability of system. $0.00 $0.00 $0.00 $0.00 $0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

{please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Driver Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Layout Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 
Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 
Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Remote Training Per Person 
$845.49 $879.31 $914.48 $951.06 $989.10 

including all associated expenses. 

On-Site Training Per Person 
$1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

including all associated expenses. 

Optional Renewal COSTS 



Third Optional 
Fourth 

Fifth Optional 

Description 
First Optional Second Optional 

Renewal 
Optional 

Renewal 
Renewal Period Renewal Period Renewal 

Period 
Period 

Period 

Master Control, Production 
Studios, Remote Production 
V.F.5.0 
Cost for all optional items that are 
not $0.00 $0.00 $0.00 $0.00 $0.00 
included in the base price. 

Cost of any additional items needed 

to increase capability of system. $0.00 $0.00 $0.00 $0.00 $0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1- $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Driver Development: Cat 1- $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Layout Development: Cat 1- $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Installation $219.01 $227.77 $236.89 $246.36 $256.21 

Hourly Rate for Integration $1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

Remote Training Per Person 
$1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

including all associated expenses. 

On-Site Training Per Person 
$1,271.99 $1,322.87 $1,375.79 $1,430.82 $1,488.05 

including all associated expenses. 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description 
Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Web Services and IT Networking 
V.F.6.0 
Installation $0.00 $5,600.00 $0.00 $0.00 $0.00 
Integration $0.00 $3,131.00 $0.00 $0.00 $0.00 

Serial Interface $0.00 included $0.00 $0.00 $0.00 
Ethernet Interface $0.00 included $0.00 $0.00 $0.00 
Parallel Interface $0.00 included $0.00 $0.00 $0.00 
Analog Interface $0.00 included $0.00 $0.00 $0.00 
All Hardware $0.00 $0.00 $0.00 $0.00 $0.00 
All Software $0.00 included $0.00 $0.00 $0.00 
Communications with Remote $0.00 included $0.00 $0.00 $0.00 
Devices 

Execution of Simultaneous $0.00 included $0.00 $0.00 $0.00 
Instructions 

Scheduled Events and External $0.00 included $0.00 $0.00 $0.00 
Triggers 

Integration with Third Party Systems $0.00 included $0.00 $0.00 $0.00 

Reporting/Logging $0.00 $2,536.00 $0.00 $0.00 $0.00 
Redundancy $0.00 included $0.00 $0.00 $0.00 
Interoperability $0.00 included $0.00 $0.00 $0.00 
User Access $0.00 included $0.00 $0.00 $0.00 
Upgrades $0.00 included $0.00 $0.00 $0.00 
Automated Workflows $0.00 $5,057.00 $0.00 $0.00 $0.00 
Alarm Correlation $0.00 $3,131.00 $0.00 $0.00 $0.00 
Tally Systems $0.00 N/A $0.00 $0.00 $0.00 
Security $0.00 included $0.00 $0.00 $0.00 
Monitoring by Exception $0.00 included $0.00 $0.00 $0.00 
Notifications $0.00 $1,566.00 $0.00 $0.00 $0.00 
Extended Warranty $0.00 $0.00 $0.00 $0.00 $0.00 
Driver Development $0.00 $8,543.35 $0.00 $0.00 $0.00 
Layout Development $0.00 $13,786.15 $0.00 $0.00 $0.00 
Equipment required but not $0.00 N/A $0.00 $0.00 $0.00 
included 

Expandability $0.00 $0.00 $0.00 $0.00 $0.00 
Tiered Technical Support $0.00 $0.00 $0.00 $0.00 $0.00 

Maintenance and Support $0.00 $0.00 $0.00 $0.00 $0.00 
BAFOTotal $0.00 $43,350.50 $0.00 $0.00 $0.00 

Optional Costs: 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description 
Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Web Services and IT Networking 
V.F.6.0 
Cost for all optional items that are 
not $0.00 $0.00 $0.00 $0.00 $0.00 
included in the base price. 

Cost of any additional items needed 

to increase capability of system. $0.00 $0.00 $0.00 $0.00 $0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Driver Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Layout Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 
Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Remote Training Per Person 
$845.49 $879.31 $914.48 $951.06 $989.10 

including all associated expenses. 

On-Site Training Per Person 
$1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

including all associated expenses. 

Optional Renewal COSTS 

Third Optional 
Fourth 

Fifth Optional 

Description First Optional Second Optional 
Renewal 

Optional 
Renewal 

Renewal Period Renewal Period Renewal 
Period 

Period 
Period 



Web Services and IT Networking 
V.F.6.0 
Cost for all optional items that are 
not $0.00 $0.00 $0.00 $0.00 $0.00 
included in the base price. 

Cost of any additional items needed 

to increase capability of system. $0.00 $0.00 $0.00 $0.00 $0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Driver Development: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

{please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Layout Development: Cat 1- $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Installation $219.01 $227.77 $236.89 $246.36 $256.21 

Hourly Rate for Integration $1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

Remote Training Per Person 
$1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

including all associated expenses. 

On-Site Training Per Person 
$1,271.99 $1,322.87 $1,375.79 $1,430.82 $1,488.05 

including all associated expenses. 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Descripti~n 
Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Government Services Audio-Video 
V.F.7.0 
Installation $0.00 $0.00 $5,600.00 $0.00 $0.00 

Integration $0.00 $0.00 $3,131.00 $0.00 $0.00 

Serial Interface $0.00 $0.00 included $0.00 $0.00 

Ethernet Interface $0.00 $0.00 included $0.00 $0.00 

Parallel Interface $0.00 $0.00 included $0.00 $0.00 

Analog Interface $0.00 $0.00 included $0.00 $0.00 

All Hardware $0.00 $0.00 $0.00 $0.00 $0.00 

All Software $0.00 $0.00 included $0.00 $0.00 

Communications with Remote $0.00 $0.00 included $0.00 $0.00 

Devices 

Execution of Simultaneous $0.00 $0.00 included $0.00 $0.00 

Instructions 

Scheduled Events and External $0.00 $0.00 included $0.00 $0.00 

Triggers 

Integration with Third Party Systems $0.00 $0.00 included $0.00 $0.00 

Reporting/Logging $0.00 $0.00 $4,571.00 $0.00 $0.00 

Redundancy $0.00 $0.00 included $0.00 $0.00 

Interoperability $0.00 $0.00 included $0.00 $0.00 

User Access $0.00 $0.00 included $0.00 $0.00 

Upgrades $0.00 $0.00 included $0.00 $0.00 

Automated Workflows $0.00 $0.00 $4,525.00 $0.00 $0.00 
Alarm Correlation $0.00 $0.00 $3,131.00 $0.00 $0.00 

Tally Systems $0.00 $0.00 N/A $0.00 $0.00 

Security $0.00 $0.00 included $0.00 $0.00 

Monitoring by Exception $0.00 $0.00 included $0.00 $0.00 

Notifications $0.00 $0.00 $1,566.00 $0.00 $0.00 

Extended Warranty $0.00 $0.00 $0.00 $0.00 $0.00 

Driver Development $0.00 $0.00 $1,157.70 $0.00 $0.00 

Layout Development $0.00 $0.00 $9,102.65 $0.00 $0.00 

Equipment required but not $0.00 $0.00 N/A $0.00 $0.00 

included 

Expandability $0.00 $0.00 $0.00 $0.00 $0.00 

Tiered Technical Support $0.00 $0.00 $0.00 $0.00 $0.00 

Maintenance and Support $0.00 $0.00 $0.00 $0.00 $0.00 

BAFOTotal $0.00 $0.00 $32,784.35 $0.00 $0.00 

Optional Costs: 



Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Description 
Period - Year Period - Year Period - Year Period - Year Period - Year 

One Two Three Four Five 

Government Services Audio-Video 
Cost for all optional items that are 
not $0.00 $0.00 $0.00 $0.00 $0.00 
included in the base price. 

Cost of any additional items needed 

to increase capability of system. $0.00 $0.00 $0.00 $0.00 $0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Driver Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 

Hourly Rate for Layout Development: Cat 1- $117.45 $122.14 $127.03 $132.11 $137.39 

(please list all job titles and the hourly Cat 2 - $140.91 $146.55 $152.41 $158.51 $164.85 

rates associated with that title) Cat 3 - $180.01 $187.21 $192.70 $202.49 $210.59 

Cat 4 - $211.37 $219.83 $228.62 $237.76 $247.27 

Cat 5 - $242.63 $252.34 $262.42 $272.93 $283.84 
Hourly Rate for Installation 180.01 187.21 192.7 202.4 210.59 
Hourly Rate for Integration 180.01 187.21 192.7 202.4 210.59 

Remote Training Per Person 
$845.49 $879.31 $914.48 $951.06 $989.10 including all associated expenses. 

On-Site Training Per Person 
$1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

including all associated expenses. 

Ootional Renewal COSTS 
Third Optional 

Fourth 
Fifth Optional 

Description First Optional Second Optional 
Renewal 

Optional 
Renewal 

Renewal Period Renewal Period Renewal 
Period Period 

Period 
Government Services Audio-Video 
V.F.7.0 



Cost for all optional items that are 
$0.00 $0.00 $0.00 $0.00 $0.00 

not included in the base orice. 

Cost of any additional items needed 

to increase capability of system. $0.00 $0.00 $0.00 $0.00 $0.00 

Please list items. 

Hourly Rate for Technical Support: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Driver Development: Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Layout Development: Cat 1- $142.89 $148.61 $154.55 $160.73 $167.16 

(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

rates associated with that title) Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Installation $219.01 $227.77 $236.89 $246.36 $256.21 

Hourly Rate for Integration $219.01 $227.77 $236.89 $246.36 $256.21 

Remote Training Per Person 
$1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

including all associated expenses. 

On-Site Training Per Person 
$1,271.99 $1,322.87 $1,375.79 $1,430.82 $1,488.05 

including all associated expenses. 

BAFO Year Total! $793,135.30! $247,855.40! $68,514.35! $35,730.00! $35,730.00I 

BAFO Grand Total! $1,180,965.05 I 



( 

Form A 
Bidder Contact Sheet 

Request for Proposal Number 5820 Z1 

Form A should be completed and submitted with each response to this RFP. This is intended to provide the State with 
information on the bidder's name and address, and the specific person(s) who are responsible for preparation of the bidder's 
response. 

Preparation of Response Contact Information 

Bidder Name: MNC Software 
Bidder Address: 1010 Turquoise St 

Suite 250 
San Diego, CA 92109, USA 

Contact Person & Title: Mr. Joel Bredeson 

E-mail Address: jbredeson@mncsoftware.com 

Telephone Number (Office): (858) 771-4606 

Telephone Number (Cellular): 

Fax Number: (858) 771-4488 

Each bidder should also designate a specific contact person who will be responsible for responding to the State if any 
clarifications of the bidder's response should become necessary. This will also be the person who the State contacts to set 
up a presentation/demonstration. if reQuired. 

Communication with the State Contact Information 

Bidder Name: MNC Software 
Bidder Address: 1010 Turquoise St 

Suite 250 
San Diego, CA 92109, USA 

Contact Person & Title: Mr. James Bloomfield 

E-mail Address: jbloomfield@mncsoftware.com 

Telephone Number (Office): (858) 771-4601 

Telephone Number (Cellular): (858) 337-2742 

Fax Number: (858) 771-4488 

53 



REQUEST FOR PROPOSAL FOR CONTRACTUAL SERVICES FORM 
By signing this Request for Proposal for Contractual Services form, the bidder guarantees compliance 

BIDDER MUST COMPLETE THE FOLLOWING 
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zone in accordance with Neb. Rev. Stat.§ 73-107 and wish to have preference, if applicable, considered in 
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__ I hereby certify that I am a blind person licensed by the Commission for the Blind & Visually Impaired 
in accordance with Neb. Rev. Stat. §71-8611 and wish to have preference considered in the award of this 
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FORM MUST BE SIGNED USING AN INDELIBLE METHOD (NOT ELECTRONICALLY) 
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MNC Software 
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DATE: 5/30/2018 
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1 Overview 
MNC Software, Incorporated (MNC) is proud to provide the following proposal for the 
use of Mosaic as the foundation of NETC' s Network Monitor and Control solution 
(NMCS). The full response is based on our industry-leading broadcast, satellite, and 
ground system experience and proven design and integration expertise. The proposed 
solution provides strong adherence to the NETC Monitor and Control System 
requirements, providing real-time operations centric displays for fast and accurate 
broadcast network issue identification, in addition to network status and information. 

The solution proposed, of which, Mosaic is front and center, utilizes the latest modern 
technologies. Furthermore, each of the individual components continues to evolve 
guaranteeing the solution will not become obsolete. 

1.1 Document Outline 
Section 2 presents MNC' s Executive Summary. This section serves as an introduction to 
the corporation. 

Section 3 presents MNC' s Management proposal This section includes an overview of 
MNC' s program management and engineering processes, a description of warranty and 
maintenance as well as specific program management details for the NETC Monitm and 
Control System program. 

Section 4 presents MNC' s Technical proposal. This section addresses technical aspects 
of the NETC Monitor and Control System requirements. 

Attadunent 1 presents MNC' s Compliance to the NETC NMCS Requirements. 

Attachment 2 presents MNC' s Cost Proposal in the required format. Provided in 
separate binder per RFP requirements 

Attachment 3 presents resumes for key members of MNC' s project team, together with 
our installation partner JAK Broadcast Services. 

Attachment 4 presents MNC' s Silver and Gold support options 
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MNC Representatives 
Questions concerning the information presented in this RFP response should be directed 
to any of the following individuals: 

Mr. David Allen 
1010 Turquoise St 
Suite 250 
San Diego, CA 92109, USA 
(858) 771-4602 
dallen@mncsoftware.com 

Mr. James Bloomfield 
1010 Turquoise St 
Suite 250 
San Diego, CA 92109, USA 
(858) 771-4601 
jbloomfield@mncsoftware.com 

Mr. Joel Bredeson 
1010 Turquoise St 
Suite 250 
San Diego, CA 92109, USA 
(858) 771-4606 
jbredeson@nmcsoftware.com 
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2 Executive Summary 

2.1 Company Overview 
MNC Software is a forward-thinking and innovative company focused on supplying 
high-quality software and software services to the aerospace and broadcasting 
industries. Our engineering team has over 50 years of experience developing and 
integrating mission critical real-time monitor and control systems. We have worked on 
programs as diverse as multi-satellite mission control centers to broadcast network 
management. Our experience with these disparate monitor and control system 
requirements and operational philosophies has instilled in us the need for the following 
company-wide principles: 

• Superior software architecture 
• Highest quality standards 
• Exceptional customer communication and support 

These principles are evident in our core product, Mosaic, and the consistent high level of 
satisfaction of our customers around the world. Mosaic has been in use for 10 years and 
has been deployed in all broadcast operations environments, including: 

• Radio and television broadcasts 
• Traditional linear and OTT broadcast 
• Satellite uplink facilities and terrestrial uplink antennas 
• Cable HFC headend 

At MNC Software, we are committed to providing broadcast and network operators 
with the tools and solutions to simplify the complex tasks required of them. 

2.1.1 Corporate Details 
MNC Software is a privately held corporation founded in July of 2008 in San Diego, 
California. The company has experienced continuous growth in the 10 yea.rs of existence 
and has no outside debtors. In addition to the main office in San Diego, the company has 
an office in the United Kingdom and services support in Asia. Currently, the company 
has active programs providing recurring revenue with numerous end customers across 
five continents. Additionally, we have multiple system integrators, hardware vendor 
partners, and resellers contributing to our expanding customer base. 

MNC Software banks with Wells Fargo. Financial and banking reference information 
can be provided on request. 
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Product Highlights 
Mosaic is a scalable, extensible framework providing organizations with the tools to 
manage large and complex service delivery infrastructures. Mosaic was designed to 
deliver dear and accurate information tailored to the needs of the end user. The core 
architecture is focused on issue detection and resolution, helping to keep channels on­
air, minimizing downtime and maximizing revenue. 

Mosaic was designed from the ground up to support several key goals: 

Scalability 

Mosaic supports a lightweight, optimized framework which can be easily distributed 
across multiple server hosts to handle the most demanding of network infrastructures. 
For a product to be easily scalable it must also be operationally maintainable, and to this 
end, Mosaic supports a centralized repository/ dish·ibution mechanism handling 
configuration, data items and automatic software upgrades, thereby significantly 
reducing overall system maintenance costs. 

Robustness 

A key feature of any monitor and control system is its ability to withstand the stresses of 
an operational environment. These stresses come from a number of sources including: 
anomalous inputs, erroneous driver code and hardware faults. Through the use of 
redundant server pairs, sophisticated failure detection and comprehensive error 
handling, Mosaic delivers a resilient architecture ensuring long•term operational 
continuity. 

Flexibility 

Mosaic provides a wealth of configuration and deployment options allowing the system 
to be easily tailored to meet customer requirements. The agile core architecture also 
supports numerous extension points allowing the system to adapt to concepts not 
readily supported out-of-the-box. As a vendor agnostic NMS product, this extends to the 
ability to integrate Mosaic with any hardware or software device. 

Portability 

Mosaic provides a cross-platform solution allowing it to interoperate with most modern 
operating systems and hardware platforms. Mosaic currently supports all versions of 
Windows and all common distributions of Linux, UNIX and Mac OS. The web client 
uses only standard technologies and so can be run on any modern browser without 
requiring any external plugins. 

2.3 Past Performance 
Mosaic has been successfully integrated into various programs to provide robust 
monitoring and control for a wide-ranging array of solutions including linear broadcast, 
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overpthe-top broadcast, and satellite ground stations. Following are some examples that 
are most applicable to this program. 

DIRECTV ( USA, Venezuela, Brazil, Argentina, Mexico) 

Mosaic was selected to replace the legacy Max View monitoring systems that were in 
place throughout the DIRECTV broadcast nen,vork. The initial program focused on the 
baseband delivery network and during this phase, our role was that of a commercial 
software vendor. DIRECTV engineering staff was responsible for the integration of 
Mosaic into their operations. More recently, MNC Software was selected as the prime 
contractor to upgrade their over 80 satellite uplink antennas. Last year, we successfully 
deployed 5 new Ka-band antenna and upgraded 13 legacy Ka- and Ku-band antennas to 
Mosaic. These were all completed from installation to site acceptance within the less 
than 5-month timeframe provided by the customer. 

1n total, Mosaic is responsible for monitoring all equipment related to the acquisition 
and broadcast of over 4500 linear satellite and over-the-top channels. Mosaic monitors 
hundreds of thousands of pieces of hardware and software located at over 170 different 
sites while providing their operators with clear concise and consolidated information 
across their entire system. Included in those sites and devices are the 10 primary and 10 
diverse uplink facilities. 

On the RF side, in addition to monitoring the status of the equipment, Mosaic is 
responsible for maintaining signal strength through rain fade events using a 
combination of uplink power control and automated site diversity switching. This 
includes automatically increasing the attenuation of the uplink converters and the 
automatic switching to the diverse site if a maximum attenuation is reached. 

Global Radio (UK} 

Global Radio (recently rebranded as simply, Global) is the largest conunercial radio 
group within the United Kingdom. MNC Software was originally selected as the prime 
contractor to integrate Mosaic to provide centralized monitoring of their off-air receivers 
via their 23 remote Davicom RTU-managed transmission sites. This initial phase was 
completed on time and provided their engineering staff near immediate visibility to the 
status of their broadcast. 

Since this initial phase, the footprint of Mosaic monitoring has steadily grown to 
encompass all broadcast, IT and back office systems. The system contains a wide variety 
of standard broadcast equipment including: playout system, ad insertion, content 
delivery, OTT streaming systems. 1n addition to the broadcast equipment, Mosaic is 
increasingly responsible for monitoring, control, and configuration of studio equipment, 
call~in telephony, and branding and lighting. This continuing evolution from the initial 
purpose is indicative of the power of Mosaic and has been performed by a combination 
of MNC Software personnel and Global engineering staff. 

Voice of Vietnam 
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Mosaic provides centralized monitor and control for roughly ninety remote terrestrial 
h·ansmitter sites for Voice of Vietnam. The centralized system provides a full view of all 
site subsystems, which includes transmitters, audio switchers, fire suppression system, 
backup generators and three phase mains power. Due to varied infrastructure access, 
site connections are provided through a variety of links ranging for dedicated IP circuits, 
to secured VPN connections over public 3G. The central system provides shift-based 
SMS notifications to local site technicians, who have full local site control using a locally 
installed Davicom RTU unit. 

For this program, MNC Software acted as a subcontractor to Radica Broadcast Systems. 
Radica maintained overall responsibility for the system, but MNC Software were 
responsible for all design and deployment of the monitoring facility. 

General 

The above programs are only 3 of many that highlight how MNC Software and Mosaic 
have successfully delivered solutions similar to the NETC Network Monitor and Control 
Solution. References for all can be provided along with more information about these or 
other programs upon request. 

Whether it be a large deployment or a single one-off monitoring solution, MNC 
Software well understands the benefits of building and maintaining strong customer 
relationships. We also understand that a program's success is based heavily on our 
ability to understand and respond to our customer needs. Over the past ten years, MNC 
has worked tirelessly to develop positive and productive working relationships with all 
our customers. These relationships are built upon the following fundamental concepts: 

• Open and honest channels of communication. lbis applies both internally within 
MNC and externally with the customer. Communication is the life blood of a 
program and without it there's little chance of success. Developing and maintain 
channels of communication is the primary focus of every member of the MNC 
team. 

• Collaboration breeds success. Developing a collaborative approach through all 
phases of a program helps to ensure the end solution is fit for purpose and meets 
the needs and expectations of our customers. MNC works side.by-side with each 
and every customer to ensure a clear understanding of program requirements 
and operational intent. 

• Demonstrate a willingness to go beyond contractual obligations to get the job 
done. Years of experience has shown that programs rarely go to plan. In most 
cases programs and requirements evolve as business needs become better 
understood. At MNC we go the extra mile to ensure all programs are successful. 
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Comlab's Davicom division has been developing, manufacturing and selling remote site management 

products for over 25 years. Broadcast, public safety and public utility organizations around the world 

rely on Davicom products to monitor and control their remote sites. 

2.4.1.1 Davicom project 
Wisconsin Educational Communications Board 

April 2011: SO+ sites installed by customer. Very happy with the system and its operation. 

Contact: Peter Ives, 
Director of Broadcast IT, 
Wisconsin Educational Communications Board, 

Wisconsin Public Broadcasting. 
Office# 608-264-9705 / Cell # 608-220-8561, 
Peter.ives@ecb.org 

2.4.1.2 Davicom project 
North Dakota Department of Transportation 

March to May 2015, customer installed 50+ sites and they are very happy with the system and 

Davicom's level of customer support. 

Contact: 
Robert J. Steckler 

Telecommunications manager 
North Dakota Department of Transportation 
216 Airport Road, Bismarck, ND 
701-328-6980 
rsteckler@nd.gov 

2.4.1.3 J AK Broadcast Services experience installing similar products 
over past 6 years. 

2012 -- Installed a new Remote Control System on KJFA 101.3 FM replacing a Sine System Remote 

control 

2013 -- Installed Remote Control System and Nautel NV 30 transmitter for KIOT 102.5 FM 

2015 -- Moved KIOT 102.5 FM to a new site, replaced old Remote Control System with new generation 

Remote Control System and installed a Harris HT 20 transmitter as a full power backup transmitter. 
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2016 -- Installed Remote Control System on Auxiliary transmitter site for Univision Radio New Mexico 

(part of Univision Communications Inc.) 

2.4.1.3.1 System switchover management 
Where possible the new equipment will be paralleled with the old which should facilitate the installation 

and programming. At some point it will be necessary to remove the old equipment and wire the 

transmitters control logic directly into the Davicom equipment. The initial site survey will allow this 

process to be better defined. 
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3 Management Proposal 

3.1 Program Management Process 

3.1.1 Program Manager 
The duties of the Program Manager start immediately following program award. The 
Program Manager has overarching responsibility for the program and together with key 
members of the project team is responsible for the planning, execution and ultimately, 
the successful completion of the project. 

The Program Manager is a central figure within the team and is responsible for 
orchesh·ating the many activities which occur over the lifetime of the project. In order to 
ensure success, the Program Manager assumes responsibility for all aspects of the 
program, including schedule, quality, technical requirements fulfillment, change 
management, conh·actual adherence, financial performance, system integration and 
acceptance. 

The Program Manager also maintains a Project Management Plan, the detailed program 
schedule, programmatic action item lists, and monitors financial performance 
throughout the life of the program. 

3.1.2 Project Management Plan 
In the initial phase of the program, the Program Manager is responsible for establishing 
a Project Management Plan (PMP). The purpose of the PMP is to document and 
communicate all important aspects and objectives of the program both internally and 
externally. The PMP captures relevant information about the program including 
schedule, budget, resources, and all technical, contractual, and risk issues. It provides 
detail on subjects such as configuration management, unique development 
requirements, test approach, system integration, acceptance and support plans. 

The Project Management Plan is a living document and is updated and refined at all 
stages of the program. 

3.1.3 Schedule and Resource Management 
Schedule and Resource Management is a key element to the successful on-time 
completion of a program. To that end, MNC uses Microsoft® Project to h·ack and plan 
all program activities and to ensure effective resource management over the lifetime of 
the project. Microsoft® Project also provides tools to identify and manage critical path 
activities. 
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The initial baseline schedule is constructed from the Statement of Work (SOW), 
contractual requirements, original proposal estimates, and any changes agreed upon 
during negotiations. The development of the schedule will also involve NETC to ensure 
milestones are in line with the overall program, and dependencies are well understood. 

Once established, the schedule will be maintained under version control and reviewed 
on a regular basis to measure the overall performance of the program. Continual 
monitoring allows the Program Manager to quickly identify issues and ensure efficient 
and effective deployment of project resources. Any changes that would impact program 
milestones will be reviewed and agreed upon with NETC. 

3.1.4 Risk Management 
The Program Manager is responsible for maintaining and managing all identified risk 
items on the program. Once a risk to the program has been identified, it is the 
responsibility of the Program Manager to analyze, assess and prioritize the risk. 
Information on all identified risks is maintained within a risk register. The register 
compares the likelihood of the event occurring against the impact to the program should 
it occur. The register also contains any planned responses should an event occur and any 
actions taken or on-going to help mitigate a risk. 

The risk register is a vital element to the success of the program and to the on-time 
delivery of project milestones. As a result, the register will be reviewed regularly and 
any changes ,vill be communicated to NETC. 

3.1.5 Customer Inter£ aces 
The primary customer interface is the Program Manager, who ensures that all customer 
issues are appropriately addressed. Throughout the life of the program the customer 
will also interface with other MNC team members as appropriate and needed. For 
example, it is expected there will be regular contact between the two organization's 
technical departments as detailed system requirements and functionality are discussed, 
clarified, and implemented. 

3.1.6 Change Management 
MNC employs a formal change management process which often starts with an informal 
request made to the Program Manager. If after evaluation a request is deemed to be 
outside the scope of the conh·act, the following types of formal documentation will be 
used to initiate a contractual change to program technical requirements: 

• Engineering Change Request (ECR). The formal request issued by the customer 
to MNC to explore impacts of a change in the requirements of the functional 
baseline. MNC will be obliged to evaluate and respond to an ECR. 
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Engineering Change Proposal (ECP). The formal document generated by MNC 
either in response to an ECR or on its own initiative, to propose a change in the 
current approved program baseline. 
Request for Deviation (RFD). The formal document initiated by MNC to request 
a non-conformance against contractual documentation for a deliverable item and 
a particular delivery. 
Request for Waiver (RFW). The formal document initiated by MNC to request a 
non-conformance against contractual documentation for a deliverable 
throughout the program. 

3.1.7 Issue Resolution 
The Program Manager drives resolution of all programmatic issues. The Program 
Manager has the authority to make financial and programmatic decisions, yet will rely 
on the feedback and advice from both functional and teclmical experts. An important 
aspect of the Program Manager's responsibility is to assure that the customer's 
objectives and perspective are well understood, enabling decisions to be made in a 
context that best serves all parties involved in the program. 

3.2 MNC Engineering Process 

3.2.1 Product Assurance 
MNC is committed to providing its customers with software and systems developed to 
the highest possible standard. MNC' s quality processes start from receipt of an RFP 
through delivery and customer satisfaction. Quality is not just inspected in the final 
deliverable system but is a fundamental part of every stage in the program. Process 
artifacts and metric data are analyzed on a regular basis and provide a solid framework 
for low risk, on-schedule program deliveries. 

3.2.2 Systems Engineering 
To achieve 100% compliance on the NETC Monitor and Control program, MNC will 
work closely with NETC throughout the program to verify that requirements are 
understood and are representative of NETC overall expectations. Requirements analysis 
and management are the responsibility of Systems Engineering. 

The Systems Engineer also plays a key role in the review of design materials and test 
documentation. In particular, the Systems Engineer will work closely with the Systems 
Architect to facilitate the smooth transition of the program from requirements analysis 
to preliminary design. The Systems Engineer will also verify that Acceptance Test 
procedures are developed with NETC operational concepts in mind such that MNC' s 
test environment closely matches the target program envirorunent. 
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3.2.3 Design and Implementation 
MNC uses an iterative and incremental approach to design and implementation, 
whereby complex systems are disassembled into smaller more manageable components. 
These components are developed at different times or rates, and integrated as they arc 
completed. As a component nears the end of the design and implementation phases, it 
undergoes a rigorous review to ensure that it is: 

• Fit for purpose 
• Satisfies customer requirements 
• Compliant with the overall architecture 
• Free from major defects 
• Maintainable 

The design and implementation activities associated with the NETC Monitor and 
Control program, if any, will be managed by the Systems Architect. The Systems 
Architect is responsible for ensuring that all development is in line with the 
requirements, that designs are consistent with the overall architectural approach, and 
that all critical components are identified and documented as risks within the PMP. In 
the initial phases of the program, the Systems Engineer and the Systems Architect work 
closely to generate the architectural and detailed designs for the program. If applicable, 
these designs are key inputs into the preliminary and critical design review milestones. 

Throughout the engineering process, information pertinent to the customer will be 
captured in the Software Version Description (SVD) document, appropriate user 
manual, and system administration guide and h·aining modules. As part of MNC' s 
Systems Architecture activities, internal and external Interface Control Documents 
(ICDs) are also produced and circulated to all applicable team members. 

3.2.4 Configuration Management 
MNC uses a traditional software configuration management (SCM) process, which is 
looked upon as the best solution to handling changes in software projects. It identifies 
the functional and physical attributes of software at various points in time and performs 
systematic control of changes to the identified attributes for the purpose of maintaining 
software integ1:ity and traceability throughout the software development life cycle. 

MNC uses the software configuration management process to maintain all artifacts of 
the programs development. Items under configuration management control include: 

• Contractual Documents 
• Derived Requirements 
• Architectural and detailed design documentation 
• Source Code 
• Test Plans and Test Procedures 
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A weekly Configuration Control Board (CCB) is held to review proposed changes to the 
existing configuration and will either authorize for advancement or reject. The CCB acts 
as a stop gate for those changes that are not complete or should not be implemented. 
Issues arising from integration and test will also be identified, analyzed and may result 
in a request for rework. The CM process uses the version control utility Subversion 
(SVN) to manage the documentation and source code repositories, and to build 
identified baselines. Baseline identification will be achieved by tagging each relevant file 
in the CM controlled repository. 

MNC Software uses the JIRA issue tracking software by Atlassian to manage new 
development and defect reporting and resolution. The software allows MNC to map the 
software development process to issue workflow ensuring compliance. 

3.2.5 Integration and Test 
MNC places considerable emphasis on the independent testing of the products and 
systems that it develops. The first level of testing is comprehensive unit testing which is 
run automatically every night as part of the nightly build process. With each official 
build, new functionality ,-vill be integrated into the full system and added to an 
automated integration test suite. These tests not only validate that System and User 
requirements have been appropriately addressed but also ensure that the component's 
design and implementation are consistent with established standards and that the 
performance of the component meets expectations without impacting the rest of the 
system. MNC' s test approach is systematic and all test activities are carefully planned. 

The goal of MNC' s internal test schedule is to perform testing as soon as functionality is 
included in a build and follows the Usage Model philosophy to integration testing. The 
basis behind this type of integration testing is to run user-like workloads in integrated 
user-like envirornnents. In doing testing in this manner, the environment is proofed, 
while the individual components are proofed indirectly through their use. 

Prior to Acceptance Testing, MNC will support a formal Test Readiness Review (TRR). 
This review will be held with the Program Manager and NETC. The review examines 
the test effort to date and MNC' s readiness to proceed with formal Acceptance Testing. 

Upon the conclusion of Acceptance Testing, a comprehensive Test Summary will be 
produced and copies of the as run log(s) prepared for distribution. As part of acceptance 
testing, MNC will support a Test Review Board (TRB). This review board will comprise 
of the Program Manager and NETC and its purpose will be to address the status of all 
actions and issues raised during testing. 

3.3 Warranty and Maintenance 
MNC' s Standard Product Maintenance and Support program is designed to provide 
customers comprehensive and responsive support after product acceptance. This 
program is the mechanism by which end-customers can take advantage of MNC' s 
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evolving products as well as the evolution of other products in the marketplace. When 
utilized, this program offers a cost effective approach for receiving professional teclmical 
support and for keeping a customer's system positioned to take advantage of the latest 
available capabilities and technology. 

MNC' s standard product maintenance and support begins after a customer's final on­
site acceptance of the system. The following are just some of the services provided under 
maintenance: 

• Provision of software media for product upgrades, enhancements and or fixes 
• Provision of documentation updates 
• Communication of upcoming product functionality and fixes 
• Integration and testing of product upgrades in a customer's program 

environment (e.g. integration and test with a given program specific 
software/ configuration) 

• Telephone support to pt·ovide teclmical support and/ or to capture and track 
customer support issues 

3.3.1 Software Upgrades and Enhancements 
MNC is committed to the on-going evolution and improvement of its core products to 
meet the changing needs of the marketplace and to ensure the latest advancements in 
technology are incorporated. MNC generally plans major releases every 18 months for 
its products, with minor releases every 3-6 months. It is recommended that customers 
take advantage of these upgrades on a regular basis in order to benefit from the latest 
available features and fixes. 

3.3.2 Fixes for Software and/or Documentation Defects 
MNC' s standard product maintenance and support program addresses software or 
documentation defects found during the maintenance period. A software or 
documentation defect is any error that prevents a software system from behaving as 
intended. Defect resolution results in one of the following: a new software release, a 
software patch, a documentation update, or an acceptable workaround. In the event of a 
software release or patch, any necessary documentation, h·aining, and installation 
support will also be provided. 

Updates to software and documentation to address defects are generally scheduled to 
coincide with minor releases, incorporating fixes for the most critical defects in the first 
instance. However, should a critical defect arise which significantly degrades the 
performance or functionality of the software, MNC will expedite the process, providing 
a patch release to address the defect. 

NET Nebraska Monitoring and Control Proposal - RFP 5820 Zl 
Page 19 



mmn ~ MNC 
software 

3.3.3 Customer Support 
Throughout the maintenance period, MNC will provide Customer Support either by 
telephone or via electronic mail. 1his support will help the customer overcome any 
teduucal difficulties, investigate potential system problems, and formally document 
verified problems or defects. Defects covered under maintenance will have fixes 
scheduled based upon the criticality level via MNC' s Cliange Control Process 

Standard telephone support will be offered during MNC' s normal business hours, 
which are 8:30 A.M. to 5:30 P.M. Monday through Friday (excluding all public holidays). 
Additional support outside of MNC' s normal hours can be arranged if necessary and a 
price can be quoted separately for this. 

Elech·onic Mail Support will also be available to customers via a dedicated customer e­
mail address. Requests submitted via e-mail will be acknowledged within one working 
day of receipt. 

See attachment 4 for details regarding our Silver and Gold support. 

3.4 Proposed Management Plan 

3.4.1 Resources 
MNC Software \\rill appoint a Progrnm Manager to assume responsibility for the NETC 
Monitor and Control program. This single point of contact will provide NETC with 
continuity across all phases of the program. 

The senior project team, which includes the Program Manager, will be constructed of 
subject experts in the field of real-time mission critical monitoring and control, each with 
a wealth of experience in all facets of the industry. 

MNC intends to employ the resource and scheduling techniques described earlier to 
ensure efficient and effective resource utilization throughout the entire program. 

3.4.2 Master Program Schedule 
Figure 1 shows the initial high-level schedule for the NETC Monitor and Control System 
program. Since no schedule was made available as part of the RFP, dates and milestones 
represent an estimated timeline based on program requirements and may be subject to 
change. 
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I Project Planning with NETC 7days Mon 10/1/IB 

., Remote Trasmission 1Mdays Wed 10/10/18 
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Development 30days Mon 11/U/18 

lntegraion 5 days Wed l/2/19 

Site Acceptance 2days Wed5/'29/19 
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"KOON 17days Wed 10/10/18 

Installation 15days Wed 10/10/18 

Integration 4 days Fli 10/19/18 

Site Acceptance 2days Wed 10/31/18 
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I 'KVNE ;11days WedS/8/19 
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" Satellite Teleport 2Sdays Mon7/15/19 
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Integration 6 days Wed 7/24/l!J ~ 
Figure 1 High-Level Program Schedule Part 1 
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Figure 2 High-Le11el Schedule Part 2 
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3.4.3 Integration Schedule 
MNC Software is proposing a phased deployment approach which allows for early 
integration of key components, thereby reducing the overall risk on the program. The 
following schedule highlights the integration opportunities currently identified. The 
schedule is an estimate based on the scope of the requirements and internal estimates 
and is expected to change after thorough review with NETC. 

Anticipated development and integration phases include: 

• Phase #1 - Remote Transmission System. Delivery of the core Mosaic Software 
Suite and all currently supported drivers. Installation of central Mosaic hardware 
and turning up of the servers. Cabling and hardware installation at each of the 
remote trans.mission sites. Integration of site devices into Mosaic and verification 
of systems. Early access to the core Mosaic software provides a platform for 
training and ensures key NETC personnel are familiarized with Mosaic and 
possess the necessary skills to support the program. Upon completion of phase 
#1, Mosaic will be controlling all remote transmission sites. 

• Phase #2 - Satellite Teleport. This delivery includes the reconfiguration of 
Mosaic to support the Satellite T eleport. The installation of new hardware within 
the RF block house and any required cabling. Once complete each RF system will 
undergo a site acceptance test to verify all aspects of the installation. 

• Phase #3 - Facilities and Production Matric Switchers. During this phase of the 
deployment, all the UPS devices and other facility equipment will be integrated 
into the core Mosaic software and their functions validated. In parallel, the 
existing Production Matrix Switchers will be fully integrated and verified. 

• Phase #4- Master Control and Production Studios. Mosaic will be integrated 
with existing Master Control functions within NETC and with the productions 
shldios. New drivers and displays will be created to support the Master Control 
and Shldio equipment and their £unctions will be modeled within Mosaic. 

• Phase #5 - Web Services and IT Networking. Mosaic will be integrated into 
existing IT monitoring tools, acting as a Manager of Managers or overarching 
management system. In this mode, Mosaic will receive traps and alerts from 
systems including: Nagios Core, Nagios Network Analyzer, Solarwinds and 
Snort. In addition to generic displays related to the web service and IT 
networking components, network alarms which may impact the broadcast 
network will be mapped and correlation mles updated to provide more accurate 
root cause analysis. 

• Phase #6 - Govenunent Services Audio-Video Systems. This final phase covers 
the integration of AV systems and equipment into Mosaic. As this is also the final 
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phase of the deployment the overall system will be verified, to ensure readiness 
for handover to NETC. Given the system will have been operational since phase 
#1, this exercise will represent a gate check to ensure all project documentation is 
complete and available to NETC, all site drawings have been completed and all 
site acceptance tests have been completed and signed-off. 

3.4.4 Software Deliverables 
MNC has provided a Bill of Materials for the Monitor and Control System in Section 
3.4.6. The Bill of Materials includes all software deliverables associated with the 
program. 

3.4.5 Document Deliverables 
MNC' s proposal response accounts for the delivery of the documents listed below. 

1 Status Reports 

2 Detailed Project Plan 

3 Initial Software 

4 Final System Design Package 

5 Acceptance Test Procedures 

6 Software User's Guide 

7 Software Administrator's Guide 

8 Software Developer's Guide 

9 Training Materials 

Table 1 CORL Item List 

3.4.6 Bill of Materials 

Upon 
Request 

EDC+4 

weeks 

EDC+4 

week 

EDC+ 9 
week 

SAT-2 

weeks 

With 
Software 

With 
Software 

With 
Software 

lweek 
prior 

Table 2 presents the bill of materials included in NETC proposal response. 
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1 Mosaic Server Software Licenses 2 
2 Mosaic Development/Test Software Licenses 1 

3 Mosaic Desktop Client Licenses 10 

4 Mosaic Web Client Licenses 10 

s Dell PowerEdge R640 Rack Server (2 CPU} 2 
6 Dell PowerEdge R330 Rack Server 1 
7 Davicom Cortex360 RTU 12 
8 Davicom MEXM-1 Expansion Units 18 
9 Comtrol DeviceMaster RTS 32 Port 2 
10 Comtrol DeviceMaster RTS 16 Port 8 
11 Comtrol DeviceMaster RTS 8 Port 5 

12 TS-4085-0 Outdoor Temperature Sensor (-40 11 
to +85°() 

13 THS0080 Temperature and Humidity Sensor, 46 
o-so·c, o-100%RH 

14 TS-4085-1 Indoor Temperature Sensor {-40 to 19 
+85"() 

Table 2 Bill of Materials (Main NOC) 
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3.4.6.1 Bill of Materials (Davicom Cortex360, Expansion and Sensors) 
Spares Ace,; wires & 

cables 

TS-408S-O THS0080 TS-4085-1 Cortex 360 QTYMEXM-l Al DI RO (kit) 

Teleport 1 1 1 1 3 60 23 46 2 

KUCV 1 3 2 1 1 32 40 32 1 

KUON 1 3 0 1 1 24 22 32 1 

KHNE 1 5 2 1 1 9 8 28 1 

KLNE 1 4 2 1 2 44 20 44 1 

KMNE 1 5 2 1 2 46 20 44 1 

KPNE 1 5 2 1 2 46 20 44 1 

KRNE 1 5 2 1 2 42 21 45 1 

KTNE 1 5 2 1 2 42 22 45 1 

KXNE 1 5 2 1 1 20 6 20 1 

KYNE 1 5 2 1 1 32 27 32 1 

Number of units 11 46 19 11 18 12 
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NET Nebraska Site Requirements Serial Devices 

Devices RTS Ports Units Spare Ports 

Teleport 56 32 2 8 

KUCV 4 8 1 4 

KUON 8 16 1 8 

KHNE 8 16 1 8 

KLNE 8 16 1 8 

KMNE 8 16 1 8 

KPNE 6 8 1 2 

KRNE 7 8 1 1 

KTNE 7 8 1 1 

KXNE 5 8 1 3 

KYNE 0 0 0 0 

Number of units 11 
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3.4.7 Customer Furnished Equipment 
This MNC proposal assumes that required documents, data, software, hardware, and 
other items are made available to MNC in order to successfully execute the contract. 
These items are referred to as Customer Furnished Equipment (CFE). MNC assumes 
that NETC shall furnish the complete list of CFE to MNC as outlined below: 

1 Monitored Device ICDs 

2 VPN/ Site access to test equipment 

Table 3 Required CFE List 

EDC+4 
week 

SAT-6 
weeks 

3.4.8 Assumptions Related to Management Proposal 
The following assumptions are made by MNC: 

• One Technical Interchange Meeting (TIM) and a Final System Design Reviews 
for the NETC Monitor and Control System program will be provided. 

• The System Acceptance Tests (SAT) will be attended by a single MNC employee. 
• Training is not included and is an optional add-on. The following training 

courses are available: 
o System Administrator training courses 
o Operator training courses 
o Developer h'aining courses 
o Customized training courses 

• All training will be provided at the primary NETC facilities. 
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4 Technical Approach 
The proposed NETC Monitor and Control solution is based upon the MNC Software 
product, Mosaic. Mosaic is a scalable, extensible framework for use within broadcast 
industty and beyond. Through the combination of data driven design and planned 
extension points, Mosaic is adaptable for almost any monitor and control problem. This 
approach allows the various Mosaic applications to be easily configured into a system 
that meets NETC requirements. 

For the NETC Monitor and Control program, various components of the Mosaic 
ecosystem will be used to provide a stable and configurable platform to present users 
with a consistent and reliable interface to all of the devices throughout the broadcast and 
non-broadcast realm. Monitoring downtime is virtually eliminated through the use of 
an integrated fault tolerant architecture and the use of configuration and dynamic 
change notification, which allows the system to evolve with little or no impact to 
operations. 

A key component of the proposed solution is various automation capabilities to simplify 
operations for the user. This automation includes a script execution function, an 
execution schedule for planned operations, and an event correlation engine for reactive 
operations. These can be combined to handle routine operations so that the operations 
team can concentrate on anomaly resolution in order to keep the broadcast channels and 
services operational. The amount of system automation can be increased over time as 
confidence in the system grows so that the operational knowledge base is moved into 
the system, further simplifying operations. 

4.1 Architecture 
Mosaic is a native Java application and can be run on virtually any computer and 
operating system including most flavors of Windows, UNIX, Linux, and Mac OS. It is a 
client-server based architecture, providing near real-time device information, alarms and 
correlated events to the user interface. The user interface then provides the component 
required to visualize the processed data. Any computer with network access and 
relevant permission can be granted access to the Mosaic server or servers to monitor 
operational health and status. 

The following diagram presents a functional breakdown of the Mosaic system. It is 
intended as a high level description of the architecture and not an indication of system 
deployment. The deployment along with various key components within the 
architecture are described in later sections. 
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4.1.1 Device Adapter Layer 
The device adapter layer or driver layer is responsible for providing the protocol 
adaption between the end device or software application and Mosaic. The device 
adapter layer supports the ability to distribute the processing across multiple hosts 
thereby providing load balancing in larger systems, together with the ability to 
overcome nen.vork restrictions, such as firewalls. 

The device adapter layer is hardware agnostic, vendor agnostic and protocol agnostic 
and the drivers which execute within the device adapter layer are capable of supporting 
any end device regardless of the interface or API it may present. The following standard 
drivers are provided in the core sofn.vare offering: 

1. SNMP (v1, v2c and v3) 

2. ASCII based IP protocols (TCP and UDP) 

3. Binary based IP protocols (TCP and UDP) 
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4. All serial devices (via serial to IP converter) 

5. REST or RESTful web services 

6. SOAP web services 

The standard drivers encompass support for most end devices and require simple XML 
based configuration to tailor the driver for a specific software application or hardware 
device. The current Mosaic driver database supports close to 1000 different devices 
across all of the protocols list above and is growing every day. In addition to the 
configuration or custom driver need to interact with the device the driver also includes 
displays specific to the device together with automation and other artifacts needed to 
fully control and monitoring. All drivers which are part of MNC Software's internal 
driver database are available free-of-charge to customers provided they're under an 
active maintenance agreement. 

Mosaic offers the following types of drivers \Vithin its driver database: 

Spectrum Analyzers Power Meters Variable Phase Combiners 

Encoders Multiplexers Video Probes 

Switches IP Routers Matrix Switch 

Video Routers Audio Routers Line Drivers 

Block Up Converters Block Down Converts High Powered Amplifiers 
(HPA) 

GPS Receivers Antenna Conh·ol Units Tracking Receivers 
(ACU) 

Discrete Logic Devices Test Loop Translators Frequency Controllers 

Modulators Transmitters Video Monitors 

Multiviewers AD Converters Playout Servers 

Audio Codecs OMX Controllers Database Servers 

Generic Server Hardware Power Distribution Units Low Noise Amplifiers 
(PDU) (LNA) 
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4.1.2 Data Processing Layer 
The Data Processing Layer contains the intemal Mosaic definitions of what can be 
monitored and controlled. It is different from the Device Adapter Layer because it has 
no knowledge of how data is acquired or how control directives are processed. 
Additionally, whereas the Adapter Layer can be developed and configured according to 
the full interface specification of the devices being monitored, the Data Processing Layer 
can be configured to limit the parameters and commands presented to operations. 
Similarly, the parameters and commands can be modified from the raw device format to 
make them more useful in an operations environment. 

The main components of the Data Processing Layer are the Telemetry and Alarm 
Processor which is responsible for converting the raw updates received from the driver 
adapter layer into user friendly monitoring parameters and Commanding which is 
responsible for processing command requests from the Automation or GUI Interface 
Layers. Both the Telemetry/ Alarm processor and Commanding are database driven 
and support online modifications without system downtime. 

Additional functionality located in the Data Processing Layer is Data Archiving and 
Report Generation. These functions provide a historical view into the system, such as 
long-term trend analysis, anomaly investigation, live chart backfill and formatted 
reports detailing every aspect of the system. 

4.1.3 Automation Layer 
The automation layer provides a series of tools to automate all aspects of the Monitor 
and Control system. It combines operational experience with Mosaic's software 
intelligence, to inject business knowledge into the system to simplify routine tasks. The 
layer is broken down into three main areas - Scripting, the Event Correlation Engine, 
and Scheduling. 

Mosaic Scripts are sequences of instructions which are designed to allow a subject expert 
to express a series of checks and actions to affect the overall state of the system. 
Examples include, triggering the system to poll a device, performing conditional logic 
based on the value of a device data point, sending commands to one or more devices 
and calling other procedures to promote reuse and modularization. 

The Event Correlation Engine, which is a rules based inferencing engine, continuously 
examines all incoming data and based on a set of flexible and expressive rules, the 
engine identifies patterns in otherwise seemingly random events. This incredibly 
powerful and flexible component of Mosaic is used to trigger reactive automation based 
on real-time data, event correlation, root cause analysis, real-time analytics and more. 

Scheduling provides the highest-level of automation, allowing routine, periodic and ad­
hoc activities to be planned out well in advance. The Scheduling component will then 
initiate actions based on the required start times. 

The level of automation is commonly built up over time as the engineering team 
becomes more familiar with both Mosaic and the devices it is monitoring. So, for 
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example, a common script that is created early in a program is to failover over a 
sequence of devices from the primary to backup path. Initially, this might be added to a 
display panel so that when an operator detects a failure in one of the devices, a button 
on the panel executes this failover script as a single user action. With more experience, 
the Event Correlation Engine can be utilized to predict that a device chain is failing and 
automatically execute the failover script befOl'e the station goes silent. Finally, if a 
temporal pattern is detected, such as a device that needs to be rebooted every 2 weeks, 
Scheduling can become involved to execute a maintenance script that includes failing 
over the execution path before and after the reboot is performed. 

4.1.4 Interface Layer 
Mosaic provides both a web and a rich desktop client, allowing users the flexibility of 
accessing Mosaic in whatever environment is best. Mosaic's web client is built with the 
latest technologies, utilizing HTMS, web sockets and CSS3 and can be run in all popular 
browsers. Mosaic desktop client is platform independent and can be nm on virtually 
any modem operating system including Windows, Linux, and Mac0S. The interface 
layer is responsible for brokering communication with both the Mosaic desktop client 
and the Mosaic Web. The Interface Layer provides authentication to ensure only 
authorized users are allowed access the NMCS. Authentication included access rights 
and restrictions which control what a user can and can't do within the system. The 
Interface Layer also provide access to near real-time monitoring data, control command, 
automation, event, alarms and all other aspects of the Mosaic server. The purpose of the 
Interface Layer to ensure efficient communication between all clients and the server. 
This includes filtering data transmission to only include items which are active within a 
given client, such as monitoring data within a display or events only when the event 
display is open. 

4.2 System Deployment 
The architecture for a monitor and control system must allow for flexible deployments 
in order to provide reliability, scalability, and maintainability. The Mosaic architecture 
allows clients and servers to be combined in multiple deployment scenarios to best meet 
the operational concepts and constraints of a given system. In addition, Mosaic server 
infrastructure fully support operating within a virtualized environment to further 
extend the deployment options. Virtualization can provide high availability for critical 
applications, such as Mosaic, and streamlines Mosaic deployment and migrations. 
Virtualization can also be used to respond to the growing demands placed on the 
Mosaic NMS, allowing computer resources to be easily scaled as more devices are added 
to the system. 

The following section describes the proposed system deployment of Mosaic and 
ancillary hardware within the NETC NMCS infrastructure. It is not intended to be an 
exhaustive list of possible deployment scenarios. The proposed deployment represents 
MNC Software nnderstanding of the size and scope of the system and may not fully 
account for NETCs operational concepts or constraints. If awarded, MNC Software will 

NET Nebraska Monitoring and Control Proposal - RFP 5820 Zl 
Page 33 



rnmn ~ MNC 
software 

work with the NETC project team to refine the system deployment as further project 
goals become dear. 

Finally, general expandability of the system and future potential deployment scenarios 
are discussed. This final section is intended to provide insight into how the system is 
capable of scaling as the NMCS project expands beyond the scope of the RFP. 

A high-level summary of the proposed deployment is as follows: 

1. A centralized Mosaic server pair, located at the main NETC facility in Lincoln, will 
form the core monitoring and control infrastructure. Whether virtualized or installed 
on physical hardware, the server will be capable of controlling all existing NOC, 
playout, content distribution, transmission, satellite teleport, UPS and PBS DR 
systems. An option is included to maintain the cunent system separation, but given 
the efficient processing and data throughput of the Mosaic server, system separation 
is not required. The Mosaic server pair provides system resilience. One acting as the 
primary monitoring and control server, while the other as a hot-backup should the 
primary become unavailable. The primary and backup servers should be connected 
via a crossover Ethernet cable, which is used to keep the servers synchronized. The 
crossover cable also eliminates other network equipment when determimng the 
health and status of the primary server. 

2. Each site will be upgraded to contain a Davicom Cortex remote telemetry unit (RTU) 
V\rith MEXM expansion modules. The Cortex RTU will be responsible for handling 
all GPIO, analog and sensor communication. The device also provides local 
automation and control of the transmitter in the event of a loss of IP connectivity. In 
addition to SNMP and HITP, the Cortex RTU also supports a POTS interface 
allowing direct communication with the unit. This feature acts as a failsafe backup 
path and allows control of the transmitter in the event of both primary and back 
connectivity loss. The Davicom Cortex RTU devices would replace the existing Burk 
RTU devices at each of the sites and would represent a significant step up in. 
capability. 

3. Comtrol DeviceMaster RTS devices at each site to handle all serial device 
communication. The Comtrol DeviceMaster RTS RJ45 is an 8/16/32 port device 
server designed for network-enabling serial communications. This device allows the 
centralized Mosaic server pair to communicate seamlessly via TCP or UDP with 
serial devices located at all the remote sites. 

4. Networking and wiring will be updated at all sites to account for the additional 
hardware devices. All existing GPIO device and analog sensors will be cabled to 
in.terface with the Davicom Cortex RTU. All existing serial devices will be cabled to 
interface with the Corntrol DeviceMaster RTS instances, which will in turn be 
configured with the correct serial protocol and assigned a wuque. All existing wiring 
outside the items listed above will be retained unless otherwise directed by NETC. 
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Through the use of the Davicom Cortex RTU and the Comtrol DeviceMaster RTS, the 
Mosaic NMCS can monitor and control virtually any device, whethe1· it be legacy, 
current or future. The diagram below illustrates the protocols used to control current 
devices at the existing sites, together with the device or technology required to integrate 
the protocol v.rithin Mosaic. 

Dav,com Cortex 
1nu 

Comtrol 
DeviceMaster HTS 

Mosaic NMCS 

Direct Ethernet 

4.2.1 Phased Deployment 
Given the size of the program and the constraints that an on-air system enforces, MNC 
software is proposing a phase deployment at each of the sites. The program manager 
will be responsible for coordinating the upgrade and deployment effort with NETC to 
ensure m.inimal interruption. Below are the proposed phases. 

4.2.1.1 Phasel 
In phase 1, the additional server hardware will be installed to support Mosaic at NETCs 
NOC facility in Lincoln. This will include running power and network to the new 
servers, in addition to general commissioning of the central Mosaic system. 

- ~-
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Once complete, each of the remote transmission sites will be upgraded in sequence. The 
priority of the sites will be discussed and agreed upon with NETC. Each site will first be 
upgraded to support the new Davicorn RTU and DeviceMaster RTS hardware. Care will 
be taken to ensure there is no impact to on-ail' transmissions at any point. Once 
complete, each serial, GPIO and analog device will be integrated into the new hardware. 
Any device which would adverse impact NETCs ability to monitor and/ or control the 
site will have new cables run, but not connected. The existing cabling will remain until 
an agreed cut over date has been scheduled. In parallel, the central Mosaic system will 
be configured with the addresses of the new site hardware and any panels, automation 
and drivers added ahead of the transition date. The panels and automation will be 
created with guidance and approval from NETC. Once approved, any remaining 
devices will be connected to the new cabling and each device will be fully verified to 
ensure correct communication within Mosaic. If any faults are found then the transition 
will be reverted and the faults will be corrected. Once all devices are transitioned 
successfully, then a site acceptance test (SAT) will be performed to formally accept the 
new installation. On successful completion of SAT, devices which were monitored by 
Max View will be set into maintenance mode within the MaxView system. This will 
prevent Max View from attempting to communicate with the devices and potentially 
interfering with Mosaic. 

NOC operations will need to be conducted using both MaxView and Mosaic clients 
during the transition. To aid operations, the NOC consoles will be clearly marked, 
identifying which consoles are running Max View and which are running Mosaic. In 
addition, the consoles will also identify which remotes sites are connected to Max View 
and which have been migrated over to Mosaic. 

As a parallel activity during phase 1, the NETC-UPS functions will be integrated into 
Mosaic. Initially, this will be limited to the UPS and HV AC systems which support 
SNMP. The generators, security camera system, HID security door system and Fire 
detection systems will be added during a later phase. 

4.2.1.2 Phase2 
This phase will support the migration of the satellite teleport monitoring and control 
function into Mosaic. Again, given that the teleport is potentially carrying on-air traffic, 
care will be taken to ensure no unplanned interruption to service. 
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Similar to the remote transmission sites, the first planned activity will be to install, cable 
and commission the DeviceMaster RTS devices and the Davicom RTU. Once complete, 
each serial, GPIO and analog device will be integrated into the new hardware. Any 
device which would adversely impact NETCs ability to monitor and control the site will 
have new cables run, but not connected. The existing cabling will remain rmtil an agreed 
cut over date has been scheduled. Also during this phase, the central Mosaic servers will 
be reconfigured to include all the devices at the teleport. In addition, standard Mosaic 
features such as Uplink Power Control (UPC), Uplink and Downlink Fade Monitoring 
and standard rack elevation views will be configured as needed. 

In addition, the uplink and downlink paths will be mapped, together with any specific 
control logic required to control both the C band and Ku band systems. Finally, any 
specific device type displays, such as Antenna Control Unit (ACU), High-Powered 
Amplifiers (HPA), Block Up-Converter (BUC) and Down Converter (BDC) will be 
tailored to NETCs specific needs. 

Since each C band and Ku band system can be considered a standalone system, once the 
installation and configuration is complete, it will undergo a site acceptance test. At a 
mutually agreed upon date, monitoring and control of a single system will be migrated 
over to Mosaic. The system will then undergo rigorous testing to verify all cabling is 
correct, all new hardware is functioning as expected and Mosaic is able to monitor and 
control each device in the uplink and downlink path. Once all systems have been ported 
over to Mosaic and all drawing and documentation has been delivered and signed off 
then the phase will be considered complete. 

4.2.1.3 Phase 3 

This phase will be a relatively short phase in which the remaining UPS, HV AC, 
generators, security camern system, HID security door system and Fire detection and 
suppression systems will be integrated into Mosaic. 
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During this.phase it is also proposed that we perform an operational review of the Phase 
1 & 2 elements of the system. The review will provide a forum in which NETC and 
MNC are able to discuss the following: 

1. The usability of the system in general, 

2. New features which would enhance the capabilities of Mosaic 

3. New displays or modification to existing displays 

4. Performance on the program and planning for future deployments. 

The completion of Phase 3 represents the successful transition from Max View to Mosaic. 
All functions performed by Max View will now be available via Mosaic. The MaxView 
servers and NOC clients will now be redundant and can be repurposed for other tasks. 
All day-to-day operations will be performed via Mosaic 

4.2.1.4 Phase4 
Phase 4 will tackle the integration of Master Control, Production Studio equipment, 
Terminals and Production Matrix Switchers. All devices and workflows will be 
modelled within Mosaic. Since this phase expands the capabilities of the system into 
new areas we expect this phase to be collaborative with input from NETC regarding use 
cases and general workflows for the system. 
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4.2.1.5 Phase 5 

This is the final proposed deployment phase of the Mosaic NMCS system. The phase 
will cover the integration of Web Services, IT Networking, Government Services, and 
Audio Video equipment. In addition, a final system review will be conducted to capture 
any desired updates to displays, layouts, automation logic, correlation mles, reports, 
drivers and other system elements. Once complete, the entire system will undergo a 
final set of Acceptance Tests. The purpose of these tests is to verify the end-to-end 
functionality of the entire system and to sign-off any remaining requirements. The 
system acceptance tests will also represent the completion of the contract and the start of 
the warranty and maintenance period . 

• 
• 

4.2.2 Future Expansion 
Mosaic provides multiple system configurations that allow for future expansion. When 
vertical scaling is no longer viable Mosaic provides multiple deployment strategies to 
support horizontal scaling and expansion of the system. 
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4.2.2.1 Clustering 
Clustering allows for multiple individual servers to be clustered together to share data. 
Each server in a clustered sehlp provides full processing of all devices and software 
services it is in control of. The final processed values are passed to other servers in the · 
cluster. This allows servers in the cluster to share data, but distributes processing. With 
the ability to continually add servers the system can scale horizontally. 

Fault tolerance is also maintained with clustering since the clustered connections can 
swap to the current primary server. This provides a highly fault tolerant scalable 
solution. 

4.2.2.2 Multi-System Clients 

Mosaic provides the ability for clients to directly connect into multiple standalone 
servers at one time. In a Multi-System (multisite) environment the servers do not need to 
share any information, the client is responsible for connecting to all servers it is 
interested in and provide the combination of all data available. With this type of 
multisite deployment there is no need for server to server communication the only 
requirement is the client has IP access to each server. Multi.site clients also provide the 
benefit of being able to join and leave sites as desired. 

System expansion through Multi-System clients allows for horizontally scaling with full 
network isolation from server to server. Additional servers do not cause any additional 
load on currently installed servers since there is no communication requfred between 
them. 

4.2.2.3 Distributed Driver Adapter Layer 
Mosaic's driver adapter layer is responsible for maintaining drivers, maintaining 
device/ server connections, automatic polling, data acquisition, and data 
decommutation. As the number of connected systems to Mosaic is increased so can the 
load on the driver adapter layer. For this reason Mosaic provides the ability for the 
driver adapter layer to be separated from the Mosaic server. Each Mosaic server can 
connect to any number of dish'ibuted driver adapter layers. Each layer can be 
responsible for any number of devices. Provisioning is done in configuration on the 
Mosaic server. This allows the system to distribute load and break out drivers with 
heavy processing. Combined with clustering or multi-system clients Mosaic allows for a 
truly expandable and configurable deployment stmcture. 

One fear of distributing processing is configuration management of multiple processes. 
All driver adapter layers receive configuration for their primary Mosaic server and are 
updated automatically when the Mosaic server is updated. There is no need to 
individually update a dish'ibuted driver adapter layer, it will be updated automatically. 
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4.2.2.4 Server Distribution 

System expansion is typically coupled with additional system complexity and 
management overhead. Horizontal scaling provides the ability to easily expand the 
system, but often also expands the number of systems to provision and configure. With 
Mosaic's distributed server configuration this becomes a non-issue. The distributed 
configuration provides a managed configuration repository built off of SVN allowing 
Mosaic systems to share configuration sets. An update to the central repository can 
trigger updates on all servers sharing the same configuration. All changes to 
configuration are tagged and recorded allowing for traceability. Individual servers 
maintain a copy of the current configuration so intermittent connectivity to the cenh·al 
repository does not cause any sort of failure. 

4.3 Mosaic Graphical User Interface 
The Mosaic UI can be broken down into two main frameworks, the desktop client UI 
and the web UL The desktop client UI is a Java application which runs local to the client 
host, providing an immersive display environment through which a wealth of service 
and device status information can be delivered. Similarly, the web UI is a browser based 
interface using the latest web technologies. Both the web and desktop client allow 
individual views of the NETC system in a way that makes sense to operations, whether 
by dashboard view, geographical map view, service level view, or mimic panel views. 

The following sections will describe the frameworks. In addition, a combination of data 
simulation utilities and information parsed from existing demo databases was used to 
demonstrate core Mosaic concepts. It is not intended to be an accurate representation of 
any device or device topology within the NETC broadcast envirorunent. Finally, the 
desktop client UI supports a configurable and customizable "look and feel". This allows 
the UI to switch bett.veen a modern slate-gray, a more classic windows look and feel, or a 
custom skin. The screenshots taken throughout the sections predominantly use the slate­
gray theme. 

4.3.1 Mosaic Desktop Client UI 
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Figure 4 Dual Monitor Display Framework 

The desktop client UI provides a series of intuitive displays allowing the user to gain an 
accurate picture of the health and status of either the entire system or a subset of the 
system which is tailored to meet the current user's specific monitoring objective. 

The Mosaic desktop client supports the following high~level concepts: 

• Hiera1:chical data access 
• Audible and visual stimulus for critical issues 
• Easily customizable display layouts 
• Role centric display envirorunent 
• Intuitive user friendly displays 

Unlike the Web UI, the desktop client natively supports multiple monitor environments. 
As a result it is more suited to a Network Operations Center, where client workstations 
typically have two or more monitors. The desktop client UI supports one or more 
display frames (typically one per monitor) which act as containers for display 
applications. Since the display frames are associated with the same underlying 
application they can coordinate and orchestrate the way multiple displays interact. For 
example, selecting a broadcast service within one display frame could update the service 
topology displayed within another. 

The Mosaic desktop client UI supports a docking framework, which allows display 
applications to docked anywhere on the display frame. Applications can then be 
dynamically moved, re-docked, and resized to allow for the most efficient use of screen 
real-estate. The resultant display layouts can then be saved and retrieved at a later date. 

4.3.2 Mosaic Web Application 
The Mosaic Web Application provides a web based display framework that behaves 
similar to the Mosaic desktop client UI. The Mosaic Web provides a convenient way to 
view the Mosaic UI displays to show the current health and status of the system on any 
device, whether it's a PC, tablet or smartphone. 

The Mosaic Web Application makes use of much of the same configuration as the 
desktop client to provide a seamless transition between the two versions of Mosaic. This 
provides users with the flexibility to choose which interface is best for a given workflow, 
user, or location. 

The Mosaic Web Application is built using the latest technologies, making use of 
HTML5 and CSS3. It is built with AngularJS and uses Twitter Bootstrap as the front-end 
framework. This combination of technologies allows the Mosaic Web Application to 
provide a performant display environment while being adaptive to the target end-user 
browser platform and device. 

NET Nebraska Monitoring and Control Proposal- RFP 5820 21 
Page 42 



mmn ~ MNC 
software 

Example showing Mosaic on a range of devices 

Browser instances connects to the Mosaic Web Server using an HI'ML5 Web Socket, this 
allows the Vy eb Server to push updates to the browser in real-time, rather than the 
browser having to poll for changes. The result is a responsive near real-time experience 
which mirrors the Mosaic desktop client in performance. 

In the browser window, there are two main areas for the different displays and widgets, 
the Summary Widget Dashboard and the Application View. The widgets and displays 
are designed to be resized and moved to allow the user to create the optimum layout 
based on screen size and workflow. As with the desktop client, the resultant display 
layouts can then be saved and retrieved at a later date, which can include layouts that 
are device-specific. 
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Figure S Mosaic Web Client 

• Summary Widget Dashboard 

The area that holds user configured dashboard widgets. Each widget is meant to 
show real-time data such as a specific parameter or parameters. The widget displays 
themselves can be dynamically moved or resized to allow for the most efficient use 
of screen real-estate and best viewing size of the widget. The summary dashboard 
can be hidden when more room is desired for the application view. 

• Application View 

This area contains all display applications in tabs with a grid layout. The application 
view can hold any number of tabs and each tab can hold any number of displays. 
Each tab has an editable name and displays the collective status of all displays 
within the tab. Each display within the application view can be dynamically resized 
to realize its most desirable size. \,\!hen new displays are opened, the user has the 
ability to specify if the display should be opened in the currently selected tab or a 
new tab. 

The framework is built to be responsive to provide an optimal work environment 
regardless of what size device a user is using and it is mobile friendly. Users can 
seamlessly switch from using a desktop device, tablet, or phone using any browser that 
supports the HTMLS standard. 
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Figure 6 Mosaic Web Client Example 

4.3.3 Remote Client Access 
The Mosaic architecture allows clients and servers to be combined in multiple 
deployment scenarios to best meet the operational concepts and consh'aints of a given 
system. The Mosaic software supports two main mechanisms for remote access and 
control. Firstly, Mosaic supports a web-based access scheme via HTTP /HfTPS. Mosaic's 
web interface is not dependent on any 3rd party plugins, such as Adobe Flash and is 
fully HfMLS compliant. In addition, the web interface is fully responsive and will 
automatically adapt displays to the user's device, whether it be a browse1: on a desktop 
computer, a hand.held tablet or a modem smartphone. If HTTP or HTTPS are 
unavailable, then Mosaic supports a desktop client which connects to the server 
instances via the open messaging protocol JMS. 

Both client technologies work seamlessly across virtual private networks (VPNs). VPNs 
allow external remote users to tunnel into otherwise closed networks, as found in most 
broadcast centers. Alternatively, the Mosaic web server can be located on an edge node 
within the system and therefore bridge traffic from thP. dosed broadcast network and a 
less secure corporate network. Finally, both the desktop and the web client utilize 
caching mechanisms to allow a responsive user experience even on low bandwidth / 
high latency connections. 
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4.3.4 Common Display Functionality 
The following sections describe functionality that is common across display applications 
within both the Desktop Client UI and the Web UL 

4.3.4.1 Display Filtering 
Many applications support the concept of specifying filter criteria either to limit what is 
shown in a ~splay application or to support a search function for items in the 
application that match the filter criteria. 

Filters are built from a collection of accumulators, attributes, operators, and values to 
form simple to complex filters. Filters can be stored for later use and the same filter 
definition can be used for different purposes (filtering and searching) and for different 
applications than the one for which it was created. 

In addition, a number of displays support a Quick Filter mechanism. This allows 
commonly used filters to be applied or removed via a single mouse click 

4.3.4.2 Severities and Alarm Propagation 
Mosaic utilizes a configurable severity hierarchy across all applications. Within this 
configuration are two types of severity, primary and secondary status. The primary 
severity is used to reflect the status of monitored parameters, messages, and the Mosaic 
application. Secondary status severity is used to provide peripheral status information 
about monitored parameters. Secondary status is optional and not all Mosaic 
installations will use it. In a device monitoring deployment, three common secondary 
status values are communication alarm, maintenance mode and alarm mask. 

Primary severity is program configurable, but internally, Mosaic uses the following 
status levels (from most to least severe): 

• Alarm 
• Waining 
• Event 
• Debug 

For example, within the NETC system the primary severities could be configured as 
follows: critical, serious, not serious, normal, etc. - where the seriousness decreases from 
left to right. 

Within the configuration for the primary severity, the levels are defined in the 
hierarchical order from most to least severe. The following information can be specified: 

• Text Label 
• Foreground Color 
• Background Color 
• Icon 
• Audible Alarm 
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Within the individual display applications, the exact textual descriptions and the 
applicable levels may vary. For instance, in a Panel Display, the Good status level is 
equivalent to a monitored device being free of any alarms. Similarly for the Event 
Display, the Good status level is equivalent to an Information level message. Regardless 
of the levels and textual descriptions used by the individual displays, they all follow the 
same hierarchy. 

In addition to the consistent severity levels, many display applications support the 
concept of acknowledgement. At a configurable minimum severity level, messages and 
status updates require user acknowledgement. This provides a mechanism of alerting 
the user to changes to system state and also as a means to audit operations. When an 
update is received that requires acknowledgement, each display application marks the 
update in its own way. For example, tabular displays include a column that shows the 
messages or states that require acknowledgement, while Status Grid displays animate 
the status icon. 

Most applications also report the status of the worst unacknowledged object to the 
display framewOl'k. This status is reflected in the title bar of the display applications 
and is also reported up to the application controller. 

4.3.4.3 Printing and Exporting 
Mosaic supports printing of an entire display frame, individual displays, and tables 
within the application. Each of the printing types support configurable options to 
control what is printed and how it is printed. Conunon configuration includes the 
ability to specify the scale, whether to print in color or monochrome, and the print 
layout to use. Print layouts provide the ability to define headers and footers that are 
included on the printouts. Any number of print layouts can be defined and selected at 
runtime. 

Mosaic also supports the export of the contents of a display application to file. The 
contents to be exported depend upon the type of application. All applications support 
the export of a screen shot image. In addition to an image, tabular displays support the 
export of the data in the table to a Comma-Separated Value (CSV) file which can be 
easily accessed via an application such as Microsoft Excel. 

4.3.4.4 Common Device Right-Click Menu 
All display applications that contain parameter information, which includes the 
Resource View, Alarm Display, Event Display, and Device Panels, support a common 
right-click popup menu to allow common actions to be performed. The types of actions 
that will be available from the popup menu include: 

• Open a Default Panel 
• Send a Device Command 
• Execute an Automation Script 
• Mask a Parameter Alarm 
• Generate a Report 
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Edit Device Definitions 
Put a Device in Maintenance Mode 
Put a Device Driver in Debug Mode 
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The exact list of actions present on the right-click menu is end-user configurable and can 
change from program to program. Following is a representative example as accessed 
from the Resource View. For applications that already contain right-click menus, the 
Device Rig~t-Click Menu will be in addition to the application-specific functions. 

~ M<naic- v~ 16.3 

Figure 7 Device Right-Click Menu 

4.3.5 Dashboard Displays 
Both the desktop and web clients support the concept of a dashboard view to provide a 
quick look at the most important parameters in the system such as key performance 
indicators (KPis) and s~ary status parameters. 

The following types of widgets are available within dashboards: 

• Bar Chart 

• Pie Chart 

• Time Chart 

• Gauge 

• Dials 
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When a widget is created, it is associated with a parameter filter. This filter defines what 
monitoring points or parameters are bound to the widget for display purposes. The filter allows 
complex expressions and wildcard characters to allow fine-grained control over the data shown. 
In addition, the filter is stored within the dashboard definition and is re-evaluated whenever the 
underlying database changes. This allows the dashboard to keep track of changes within the 
Mosaic system and always display the latest monitoring information. 

On the web client, widgets are added to either a dedicated tab within the view or to the 
summary dashboard area. Once added widgets can be easily resized, moved, edited, or deleted . 

- --·· :t Q. 

Example: Web Client Dashboards 
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4.3.6 Map Display 

Both the desktop and web clients provide a Map Display capability which shows status 
for data points containing latitude and longitude geographical coordinates. Typically, 
this is used to show group roll~up status parameters reflecting the status of all devices at 
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a customer's sites such as uplink facility, broadcast center, or data collection facility. For 
the NETC program, the Map Display could provide a quick overview of all transmission 
and contribution paths within the NETC domain. 

Figure 8 Desktop Client Map Display using OSM tile server 
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Figure 9 Client Map Display show live weather overlay 
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The Map Display itself is defined using configurable layouts which provide the ability to 
specify the parameters that should be shown on the map and also the default initial 
bounding box of the display, such as Nebraska. 

The Map Display support a number of configurable element, such as the base map layer 
to use. In addition, any number of overlays can be configured and displayed. Map 
overlays provide a mechanism to augment the display to show additional information, 
such as live up-to-date weather information. This includes, but is not limited to: 

1. Precipitation intensity 

2. Wind Speed 

3. Temperature 

4. Lightning Strikes 

Such information can be invaluable when coupled with the map display. It can be used 
to visualize weather information and the impacts it may have on broadcast services or 
ground assets. For example, the precipitation overlay provides insight into conditions 
which may impact fade levels at a satellite teleport, while the lightning overlay shows 
impending storms and lightning activity which may require a transmitter site to switch 
to generator power. Note, while extremely useful, most weather services require an 
active subscription to access live information. 

Figure 10 Map Display showing precipitation overlay 
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Base map layers supported by the Map Display include: 

' 

Open Street Maps (OSM) World T apology (ESRI) 

World Satellite Imagery World Shaded Relief (ESRI) 

Carto Light Carto Dark 

4.3.7 Resource View Display 
The Resource View displays provide a high-level graphical representation of the health 
and status for objects monitored by Mosaic. The display is a simple tree, consisting of 
branches and leaf nodes. The exact structure and content of the tree are dependent upon 
the Mosaic installation and multiple Resource View models can be supported. In 
general, the leaves represent a top-level object monitored by Mosaic, such as a device or 
an external application to which Mosaic is connected. These leaf nodes can then be 
grouped under customizable branch headings to help organize them. All nodes within 
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the tree contain an associated status, which is displayed as an icon. For branch nodes the 
status is derived based on the status of its child nodes. When the status of a child node 
changes, its status is automatically propagated to the parent. The parent node will then 
recalculate its status based on the highest level status of any of its child nodes. 

For the Monitor and Control System, the Resource View allows the layout to be specified 
dynamically so that devices can be grouped in various combinations based upon the 
information defined for a device. Examples of possible hierarchies include: 

• Server Instance 
• Device Location 
• Device Group 
• Device Types 
• Device Model Number 

The above list is just a representation and can be based upon any attribute specified for 
devices in the telemetry database. The following figure shows a Resource View 
generated using device types to group devices. 

Figure 11 Resource View - Device Type Grouping 
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The Resource View also supports a detail view which allows additional device 
information to be displayed. 

Figure 12 Resource View · Detail View 

The resource view is currently only supported for the desktop client, but a web client 
implementation is on the road map for 2017. 

4.3.8 Event Display 
Status messages are generated from all applications within the Mosaic software system 
and received from external applications to which Mosaic interfaces. These messages 
provide detailed information regarding the status of the objects being monitored by 
Mosaic, internal status of the Mosaic system, and status and notifications from extemal 
applications. 

The Event Display provides the user interface to view these messages. It maintains a 
local cache of messages received and generated by Mosaic and displays them in time 
order to the user. As new messages are received, the display updates in near real-time. 

The columns available on the Event Display are largely dependent upon the Mosaic 
installation. It is adaptable to various customer specific display requirements. The 
following figures show a representative list of colunms based upon the core Mosaic 
columns. 
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Figure 13 Desktop Client Event Display 
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Figure 14 Web Client Event Display 

Multiple instances of the Event Display can be active with individual filters applied. 
This makes it possible to create instances showing only conunanding events or showing 
only device debugging events. 

In addition to the standard display and tabular display capabilities, the Event Display 
provides some unique actions. These include the ability for a user to add a message to 
the system and for a user to annotate an existing message with additional information. 

4.3.9 Alarm Display 
The Alarm Display provides a summary of all of the alarms currently present on the 
system. The alarm messages provide detailed information regarding the source of the 
alarm, the impact on the system and the root cause. 

The Alarm Display can be split into one or more regions, where each region contains a 
configurable alarm severity or list of alarm severities. Regions can be shown as 
individual resizable panes or within individual tabs. The separation aids the operations 
team in prioritizing a response and by ensuring severe alarms are not missed or lost due 
to a high volume of lower severity alarms. Within each region the entries are organized 
in time order with the most recent entry at the top. The status bar on the Alarm Display 
contains a summary alarm status displaying the counts of paramete1:s in each severity 
level. Whenever a new alarm is detected or an existing alarm changes severity the Alarm 
Display is updated in near real-time. 
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As with the Event Display, the columns available on the Alarm Display are largely 
dependent upon the Mosaic installation. The following figures show a representative 
list of columns based upon the core Mosaic columns. 

Figure 15 Desktop Client Alarm Display 

Figure 16 Web Client Alarm Display 

The following figure shows the Alarm Display reconfigured with two region, the first 
containing warnings and the second containing errors or critical alarms. 

Figure 17 Partitioned Alarm Display 

4.3.10 Mimic Display Panels 
Mimic display panels provide the canvas on which data within the system can be 
represented in graphical form. Whether through graphic reproductions of a device, a 
conceptual subsystem, or a logical signal flow, mimic panels provide the tool to model 
any element of the system. Mimic displays also provide work.flow tools which can be 
tailored and adapted to suit any customer and typically represent the primary control 
surfaces via· which users interact with Mosaic. 
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Combined with the use of a built-in drill-down capability, Mimic display panels can 
provide an intuitive mechanism to display a large volume of data in a well-organized 
and easily digestible manner. 

Examples of Mimic Panels below include: 

• Visualization of overall system health 
• Control surfaces for channel or service selection 
• Visualization of subsystems and signal flows 
• Facility or site monitoring and control 
• Room and rack level representations 

• RF Uplink Signal Flow 

Figure 18 Desktop Cllent Service View Example 
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Figure 19 Satellite Uplink f><ample 
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• Figure 20 Commercial System Overview Example 
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Figure 21 Web Client Rack View Example 

Figure 22 Transmission Site Overview 
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Figure 23 Oavlcom Device Status Panel 
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Figure 24 Device Type Panel (HPA) 

4.3.10.1 Creating Mimic Panels 
A Mosaic mimic panel consists of four main elements, these are: 

1. The base drawing (static elements), 
2. Symbols (animated elements), 
3. Data bindings which connect the graphics to monitoring data, 
4. Actions which trigger change within the system. 

The Mosaic Desktop Client UI provides a full editing environment with which mimic 
display panels can be created, viewed or altered. In addition, the mimic editor also 
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supports importing of graphics from external sources, provided it supports the common 
interchange format Scalar Vector Graphics (SVG). For example, outputs of popular 
drawing packages such as Microsoft's Visio and AutoCAD can be easily imported. 

Advanced users can also embed scripted elements within the mimic display panels. 
These scripted elements allow the panel to be built on-the-fly based on real-time data or 
static database inputs, for example a mimic panel representing a chassis. The cards 
within the chassis can be added dynamically based on data returned from the device. 
The use of scripted elements within panels supports and promotes the use of reusable 
templates, thereby reducing the maintenance cost associated with keeping panels up-to­
date. 

4.3.10.2 Mimic Panel Editor 
The Mosaic Mimic Panel Editor is a graphical editing envirorunent, which makes 
building complex panels quick and easy. The panel editor allows users to create, view, 
modify and delete panels within the system. The panel editor also supports a preview 
feature which has the ability to connect to a data source and animate the current panel 
with data. The preview feature can also be used to check the look and feel of a display 
before moving it to the development or production systems. 

Mimic Panels are created by dragging and dropping graphical components onto the 
display. Once a component has been added it can be resized, moved and linked to other 
components. The editor also allows attributes such as color, font, text, visibility and 
tooltip text. In addition, device data can be mapped directly within the editor. 

The editor contains tools to add a myriad of different graphical components, from 
simple shapes, free text and images to complex symbols, buttons, sliders and gauges. 
The Mimic Panel Editor allows domain experts to build rich, meaningful displays which 
can be tailored to their business needs. 
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Figure 25 Mosaic Panel Editor 
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4.3.11 Status Grid Display 
The stahls grid display provides a high level view into items, such as channels or 
services, which are monitored by the Mosaic system. Items modeled on the display are 
laid out in tabular grids and are represented using color coded primary and secondary 
stahls indications. There is no limitation to the number of stahls grid displays in the 
system or limitation to the number of displays that can be active on a client at any one 
time. 
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Figure 26 bample Status Grid Display 

The status grid display is user-configurable and driven by real-time monitoring 
information. To create a new display, a simple grid editor is provided. The editor 
allows the user to choose the number of grids per display, the display items, the filter 
content for each grid, column and row header information, and column and row titles. 
Grid filters specify the row and column item criteria in order to determine what items 
are included on a grid. For example, in The status grid display provides a high level 
view into items, such as channels or services, which are monitored by the Mosaic 
system. Items modeled on the display are laid out in tabular grids and are represented 
using color coded primary and secondary status indications. There is no limitation to 
the number of status grid displays in the system or limitation to the number of displays 
that can be active on a client at any one time. 
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Figure 26 above, the column criteria is channel identifier and the row criteria is market 
identifier. The allowed criteria combinations match the standard filtering capabilities 
for any display. In addition, the editor adds the ability to manually specify the order of 
the resultant rows and columns. Once the display has been laid out to the user's 
requirements, it can be stored as a named grid display that can is available to all users. 
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Figure 27 Status Grid Display with Multiple Grids 

In addition to being able to configure the layout of the grid displays, a user can modify 
the status grid display at runtime by clicking on the color representations of the primary 
and seconda1y statuses and by applying a filter on the display. As an extension to the 
common mechanism to apply a filter to a display, the status grid display offers one­
touch filtering on primary and secondary status. 
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Figure 28 Status Grid Display with Primary Status Filter 

The status grid display listens to changes to both the status of the items on the grid and 
to changes that would affect the structure of the grid. For example, if new services are 
added or removed the grid will automatically rebuild itself to include or remove the 
affected services. In addition, when a filter is applied to the grid the items contained 
within the unfiltered grid are retested on change to determine whether they meet the 
filter criteria currently applied. This feature allows the grid to grow or sluink 
dynamically based on the real-time status of the system. 

Similar to filtering, the status grid display provides a search capability to find the items 
on the display that match a filter criterion. The following figure shows the search 
capability being used to find all items that come from a certain market. 

Figure 29 Status Grid Display with Search 

The search dialog allows the user to navigate through each of the items in the display 
and highlights each instance. It also has the capability to search the entire library of 
status grid displays to show the list of displays that contain at least one instance of an 
item that matches the filter. 

The status grid is currently only available on the desktop client. 
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4.3.12 Command Display 
Although devices are typically commanded via scripts, panels or other more user­
friendly mechanisms, from time-to-time a user may need to send one or more 
commands directly to a device. The command display provides the user interface from 
which commands can be manually sent. 

Figure 30 Command Execution Display 

From the display, the user is required to enter any command arguments that do not 
have default values. Any user entries in the argument editor are validated against the 
argument type defined in the commanding database. When a command is executed, the 
Command Execution Display tracks the intermediate steps as the command goes 
through the. execution chain. Once a command has completed, it can be re-executed 
with or without changing the command arguments. 

Command execution can be initiated from multiple GUI mechanisms, including buttons 
configured on mimic display panels, the device right-click menu or the main menu. 
When executing from the device right-click menu, the user can start the Command 
Execution Display in two modes, with or without a command selection menu. 
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Figure 31 Execute Command Right-CIiek Menu 

The command display is currently only available on the desktop client. 

4.3.13 Schedule Display 
The schedule display provides a view into the actions that have been added to the 
automated schedule, described later. The number of actions shown is based upon a 
sliding time window where the size of both the window and the historical window are 
user configurable. 

Figure 32 Schedule Display 
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From the schedule display, users with appropriate permission can edit or delete 
scheduled actions. 

The schedule display is currently only available on the desktop client. 

4.3.14 Script Display 
The Script Display shows the list of active scripts together with a configurable history 
buffer. The figure below shows a listing of all active scripts and a 3 hour history of 
completed scripts. The display also provides an indication of the success or failure status 
of any completed script. 

Figure 33 Script Oisplay 

The script display is currently only available on the desktop client. 

4.3.15 Fault Tolerance Display 
The Fault Tolerance Display provides a view of the cooperating servers in a distributed 
Mosaic deployment. The display provides visibility into the current connection status of 
the servers, whether the servers are acting as primary or backup, and the data 
syncluonization occurring between the servers. Additionally, it provides the ability for 
a user with the proper permissions to control the fault tolerance operations, such as 
failing over to a new server and setting the prima1y server for a backup server. 
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Figure 34 Fault Tolerance Display 

The fault tolerance display is currently only available on the desktop client. 

4.4 Automation Layer 
The automation layer provides a series of tools to automate all aspects of the Monitor 
and Control system. It combines operational experience with Mosaic's software 
intelligence, to inject business knowledge into the system to simplify routine tasks. The 
layer is broken down into three main areas - Scripting, the Event Correlation Engine, 
and Scheduling. 

Mosaic Scripts are sequences of instructions which are designed to allow a subject expert 
to express a series of checks and actions to affect the overall state of the system. 
Examples include, triggering the system to poll a device, performing conditional logic 
based on the value of a device data point, sending commands to one or more devices 
and calling other procedures to promote reuse and modularization. 

The Event Correlation Engine continuously examines all incoming events and based on 
a set of flexible and expressive rules, the engine identifies patterns in otherwise 
seemingly random events. 

Scheduling provides a high-level of automation, allowing routine, periodic and ad-hoc 
activities to .be planned out in advance. The Scheduling component will then initiate 
actions based on the required start times. 

The level of automation is commonly built up over time as the engineering team 
becomes more familiar with both Mosaic and the devices it is monitoring. So, for 
example, a conunon script that is created early in a program is to failover over a 
sequence of devices from the primary to backup path. Initially, this might be added to a 
display panel so that when an operator detects a failure in one of the devices, a button 
on the panel executes this failover script as a single user action. With more experience, 
the Event Correlation Engine can be put in use to predict that a device chain is failing 
and automatically execute the failover script before the station goes silent. Finally, if a 
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temporal pattern is detected, such as a device that needs to be rebooted every 2 weeks, 
Scheduling can become involved to execute a maintenance script that includes failing 
over the execution path before and after the reboot is performed. 

4.4.1 Scripting 
Mosaic scripts are designed to perform a series of actions. The scripts are ASCII files 
which may contain any combination of conditional logic, loop constructs, and control 
statements, such as sending commands and configuration statements. Configuration 
statements are primarily used to check or set device configuration. In essence, a Mosaic 
script can interact with virtually all elements of the system and can perform all common 
functions performed by a user. This level of integration makes the Mosaic Script Engine 
a powerful addition to the overall system. 

4.4.1.1 Script Development 
Since Mosaic scripts are ASCII files, they can be modified using any text editor, however 
Mosaic provides a fully featured integrated development environment which supports 
the entire Mosaic scripting language. The development environment is built upon the 
Eclipse development framework. The Mosaic scripting language is derived from the 
Groovy language with domain-specific extensions added. 
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The development environment supports all of the same features as the driver 
development environment described in a later section. 
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4.4.1.2 Script Execution 
The Mosaic Script Engine is responsible for accepting execution requests from a number 
of sources. These sources include the Mosaic client display, the scheduling function, the 
event correlation engine and the external APL The execution request specifies the name 
of the script to execute, any arguments the script may require and a reference to an 
active user. The user is essential not only for informational purposes, but also to provide 
an audit log and to enforce any security constraints which may have been applied to the 
system. The script execution engine is capable of executing multiple scripts 
concurrently. The limit to the number of concurrent scripts is driven by the resources 
allocated to the script execution engine and not by an artificial threshold. 

4.4.2 Event Correlation 
The event processing layer combines both event stream processing (ESP) and complex 
event processing (CEP) to ingest events from the Mosaic system and to perform complex 
-oncal,Tc.;c """o t::nran• n~nrocc'tnrr onrr;no ~O't'M'"Of't''!:l+QC! 1-n-fn'l"'m~Mnn il"n'm rf;c:f-rc;h,,f-A"" Q,rc~c.mc 
"4.a.li"4.&J !a7.a....;, • ....... "" ~" "' ........ y.a.v"' ..... uv.a...•o -.&1.04...L"- -oif-o-ir.-u .......... _ ........ ..-...... - .... .. &'-'••1. -·""''··--.... -- ... J ...,,, ........ -.. 

in real time and applies rules to discern patterns and trends that would otherwise go 
wmoticed. 

Events 

Figure 36 Event Processing Engine 

As a general rule the event processing engine can be broken down into the following 
tasks: 
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Event Normalization 

Normalization takes events from disparate sources and extracts corrunon attributes, 
thereby creating a standardized event stream. Although not strictly required, event 
normalization makes downstream processing more efficient and allows for a more 
generic set of collation rules. 

Event Filtering 

Filtering is responsible for discarding events that are deemed to be irrelevant by the 
correlation rules. Event Filtering is designed to thin the incoming data generating a 
more manageable set of important events. 

• Event Suppression 

Suppression (also known as Event Masking) consists of ignoring events pertaining to 
devices that are downstream of a failed component. For example, devices that are 
downstream of a crashed router will fail availability polling. Masking also allows the 
suppression of events based on the state of a device, for example if a device is put 
into maintenance mode, Masking can selectively ignore events from the device until 
it is returned to an online state. 

• Event Aggregation 

Aggregation is often used to describe the act of taking a number of similar or repeat 
alarms or events and compressing them into a single event. The aggregated event 
tends to include additional data, such as the first and last event times and the repeat 
count. Aggregation is also known as Event Deduplication. 

• Event Correlation 

Correlation is the last and most complex step of the event processing engine. 
Correlation identifies patterns and relationships between events. Patterns can be as 
simple as either A or B 01· more complex: A followed by either B or C within 5 
seconds of A. Correlation can also be used to identify causality, which is often 
referred to as Root Cause Analysis. With the right set of correlation rules, the event 
processing engine can make fast, accurate, and intelligent determinations from a 
seemingly unordered, wu-elated set of events. 
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Figure 37 Illustration of Event Correlation 

The figure above illustrates a single input stream together with a set of correlation rules 
generating a single output stream. In reality, the event processing engine supports an 
arbitrary number of input streams, together with an arbitrary number of output streams. 
The event correlation engine also generates a number of internal streams, which are then 
used as inputs to further correlation rules. Some real-world examples of streams might 
include: 

• Internal Streams 

A filtered stream where all events deemed to be iITelevant by the correlation 
rules have been removed. The filtered stream may then feed a second tier of 
correlation rules designed to remove events from suppressed devices, such as 
those currently in maintenance mode. 

• Output Streams 

In addition to the status and alarm output stream, which is important for driving 
displays and performing impact analysis, the event correlation engine can be 
configured to calculate statistical output. A statistical output stream may contain 
information such as the mean time between failures (MTBF) or the mean time to 
recovery (MTTR) of all devices within the NETC broadcast system. 

After correlation, events are forwarded to interested listeners that can perform 
functionality based on the type of event passed through. The Mosaic system currently 
supports the following actions that can be triggered by these events: 

• Generate a new event message in the event display 

• Execute a script 

• Create a new parameter update or modify the parameter being processed 

• Suppress an alarm using an alarm mask 

• Send an e-mail to a list of users or to a predefined e-mail group 
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4.4.3 Scheduler 
The Mosaic Scheduler allows actions to be scheduled for later execution. Activities can 
be scheduled for single or recurring execution. The following actions are currently 
supported by the scheduler: 

• Send a notification to one or more users 

• Mark a significant event, such as a station going off-air 

• Execute a script 

• Put a device into maintenance mode 

• Generate a report 

The script execution and maintenance mode activities support the concept of a 
counterpart activity. For example, it is possible to simultaneously schedule a script that 
sets up one or more devices for a function and to schedule its counterpart that returns 
the devices to their normal state. 

When an action is scheduled, the following inf orrnation is specified: 

• Time the action is to be executed 
• Type of action to be executed 
• Optional description to provide an explanation as to why the action is being 

scheduled 
• Optional execution duration 
• Optional recurrence schedule 

In addition to the conunon fields above, actions themselves have configuration 
information that is required. For example, executing a script requires the name of the 
script to be executed and, if the script has any parameters, the values for those 
param.eters. 

4.5 Data Processing Layer 
The Data Processing Layer contains the internal Mosaic definitions of what can be 
monitored and controlled. It is different from the Driver Adapter Layer because it has 
no knowledge of how data is acquired or how control directives are processed. 
Additionally, whereas the Adapter Layer can be developed and configured according to 
the full interface specification of the devices being monitored, the Data Processing Layer 
can be configured to limit the parameters and commands presented to operations. 
Similarly, the parameters and commands can be modified from the raw device format to 
make them more useful in an operations envirorunent. 

The main components of the Data Processing Layer are the Telemetry and Alarm 
Processor which is responsible for converting the raw updates received from the driver 
adapter layer into user friendly monitoring parameters and Commanding which is 
responsible for processing command requests from the Automation or GUI Interface 
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Layers. Both applications are database d.t·iven and support online modifications without 
system downtime. 

Additional functionality located in the Data Processing Layer is Data Archiving and 
Report Generation. These functions provide a historical view into the system. 

4.5.1 Telemetry Processor 
The telemetry processor is responsible for receiving parameter updates from both 
external and internal sources, performing any processing on the updates, and then 
providing those updates to the rest of the Mosaic system. What constitutes a parameter 
is dependent upon the Mosaic application instance and for the NETC Monitor and 
Control system will include device monitoring parameters, devices, software 
applications, and groupings of devices. Mosaic supports hierarchical parameter 
definitions such that the status of lower level entities can drive the status of higher level 
entities. In this way, a device status is driven by its individual parameters and a device 
group status is d.t·iven by its devices. 

Because Mosaic makes no assumptions of what constitutes a parameter it is possible to 
add parameters that are not related to a device, augment the device with parameters that 
are not part of its specification, and to create pseudo-devices that contain any 
combination of parameters. Parameter values can be set by device drivers, by a user 
with appropriate permission, by commands, and by the automation layer. 

4.5.1.1 Telemetry Database 
The Telemetry Database uses XML to define the list of parameters in the system and 
how these parameters are to be processed. Contained within the database are data 
templates, parameter definitions, alarm definitions, and parameter groups. 

The first step to creating the telemetty database is to define the alarms that are available 
to the system. In order to allow a consistent presentation to the user, alarms are defined 
by reference and so multiple parameters and devices can share the same alarm 
definition regardless of how the devices themselves report status. This provides a 
convenient mechanism to convert from manufacturer-specific semantics to NETC­
general operations semantics. Because there is no limitation to the number of alarms 
that can be defined, any combination of specific and generic alarms can be created. The 
information that can be defined for an alarm includes a name for the alarm, the severity 
level for the alarm, and optional descriptive text for the alarm. 

The next step in database creation is developing the data templates, which for the NETC 
Monitor and Control System, amounts to defining the device types. A device type 
template provides a single place to define the monitoring parameters that are available 
as indicated in the device manufacturer1s specification. For that reason, it is advisable to 
create a device template for each unique specification. If different versions of a device 
have different specifications, it would likely be beneficial to create a device type 
template for each. 
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Once the device templates have been defined, the individual devices to be monitored are 
defined. If a device is configured with a device template, it automatically inherits 
parameters 'and configuration information from the template. This list can be added to 
or modified for an individual device. For example, if a device is being used in such a 
way that certain parameters defined at the device type are not required, they can be 
disabled for the device. Similarly, additional parameters can be added if they are 
needed for use in automation or aggregation. 

The following information can be defined at both the device type and device levels: 

• Parameter Type 
Mosaic supports various parameter data types including numeric, discrete states, 
and strings. 

• Parameter Alarm Limits 
Parameters can have alarms associated with their values including threshold 
limits and discrete limits. Limit checking and alarm processing is discussed in 
detail in the next section. 

• Parameter Archiving Configuration 
Parameter archiving information can be specified for individual parameters to 
override default settings to indicate how often parameter updates are written to 
the archive. 

• Device Configuration Information 
Configuration information is program specific metadata and typically includes 
information such as the device driver to use, device connection information, and 
physical location. 

As mentioned previously, there is no limitation within Mosaic that a parameter be 
contained within a device. The database can contain any number of standalone 
parameters that have the same definable attributes as mentioned above. 

A final optional step for creating the telemetry database allows devices to be added to 
groups to represent logical collections. Certain displays and certain configuration 
actions can be applied to these groups. Typical device groups include geographical 
collections, such as all devices at a site, and service•level collections, such as all devices 
required to broadcast a single channel. 

4.5.1.2 Parameter Limit Checking and Alarms 
Within Mosaic, limit checking and alarms are processed using a common mechanism 
that is independent of the parameter raw format or data type. In this way, device fault 
conditions are treated no differently from numeric parameters. In all cases, the value of 
the parameter is evaluated against the database to determine if the value is considered 
out-of-limits. If the value is considered out-of-limits, the parameter's status is set to the 
database assigned alarm level. 

This generic processing of limits and alarms frees the drivers from making the 
determination as to the severity of a device parameter. This decision is made at a higher 
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level which more readily supports user limit overrides either temporarily or 
permanently. Limit violations are then be passed to the Complex Event Processor 
(CEP), described in section 4.5.2, to further process the alarms. 

4.5.1.2.1 IJiscrete Liinits 

Discrete limits are used to set alarms on state or status values. For example, a device 
fault code can be used to report multiple device states. As an example, a temperature 
sensor might report device faults on the following conditions: 

• Severe Low Temperature 
• Low Temperature 
• High Temperature 
• Severe High Temperature 
• Thermocouple Error 

Within the telemetry database, it is possible to assign each of those fault codes its own 
alarm level, allowing the severity and alarm text to be tailored to the fault. 

For device parameters that report only whether the alarm has been triggered or not, the 
same mechanism can be used, but with two states - On and Off. 

Discrete limits can be used with any of the supported parameter data types. 

4.5.1.2.2 Threshold Limits 

Threshold limits allow a range of values to be considered out-of •limits. For any 
parameter, any number of threshold limit ranges can be defined. Using the same device 
as in the Discrete Limits example, but in this case, only the temperature value is 
reported, the device manual may list operational temperature constraints: 

• Do not operate at under 45 or above 85 degrees 
• Recommended operating temperature between 65 and 75 degrees 

In this case, although the device does not report faults corresponding to those 
temperatures, it is possible to define four alarm levels that correspond to: 

• Severe Low Temperature: value< 45 
• Low Temperature: 45 <= value < 65 
• High Temperature: 75 <value<= 85 
• Severe High Temperature: value> 85 

As with Discrete Limits, each of the limit violation levels can be assigned its own alarm. 

Threshold limits can only be used with numeric parameter data types. 

4.5.1.2.3 Conditional Limits 

One additional feature of Mosaic's parameter limit checking is conditional limit 
processing. Conditional limits allow multiple limit sets to be assigned to a parameter 
where the active limit set is dependent upon the value of a different parameter. One of 
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As an example of the use of conditional limits, consider a station that is known to go off­
air for a number of hours. Audio silence alarms during that time period are meaningless 
because it is the temporary expected state. Using conditional limits, audio level alarms 
can be disabled depending on the on-air status of the station. 

4.5.2 Fault Detection and Management 
Mosaic continually monitors all the devices configured within the network and is able to 
detect, isolate and notify users when fault conditions occur. Mosaic is designed to 
accurately detect faults or alarms within the network, log the occurrence of the alarm 
and notify users either via internal displays or via email / SMS. Fault Detection within 
Mosaic can be broken down into three key mechanisms: 

1. Device fault conditions directly reported by the underlying device. Most devices 
report internal faults or fault codes to alert the user when a problem occurs with its 
internal fnnction. The Mosaic software detects these faults and converts them into 
alarms within the system. 

2. Parameter Limit Checking and Alarms. A parameter within Mosaic is simply a piece 
of data, whether it be directly monitored from a device, derived based on one or 
more inputs, managed via automation or via a user. Within Mosaic, limit checking 
and alarms are processed using a common mechanism that is independent of the 
parameter raw format or data type. In this way, device fault conditions are treated 
no differently from numeric parameters. In all cases, the value of the parameter is 
evaluated against the database to determine if the value is considered out-of-limits. 
If the value is considered out-of-limits, the parameter's status is set to the database 
assigned alarm level and an alarm is triggered within the system. 

3. Rules Based Alarming. In addition to the mechanisms listed above, the rules engine 
can be configured to generate alarms within the system. The rules may be configured 
to detect future or potential faults which have not yet occurred. They can also be 
used to alter the severity of an alarm based on additional inputs or conditions within 
the system. Finally, through the use of root cause analysis and correlation rules, 
multiple related device alarms can be suppressed and a more general alarm created 
which more accurately reflects the true fault within the network. 

4.5.3 Notification Capability 
Mosaic supports a comprehensive notification and escalation mechanism. Whether 
responding to a fault / alarm within the system or periodically generating complex 
reports. Mosaic allows notifications to be tailored to the end-user's needs. Typically 
notifications are sent via email, but with the use of an optional 3G modern Mosaic is also 
able to generate true SMS based notifications. All notifications are generated based on 
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templates, which allow the content and structure of the notifications to be controlled by 
the customer. 

In addition, Mosaic supports the ability to escalate notifications to diffe1·ent user groups 
if the original fault persists or if the seve1ity of the fault increases. This escalation 
process ensures that critical system issues are highlighted to the correct individuals or 
groups. Coupled to the escalation process is the ability to apply rules to the notification 
mechanism. This allows for features such as alarm delays, which only trigger 
notifications if the device is in fault for a given period of ti.me. These rules can help 
reduce the noise and ensure notifications are sent only when a real issue is detected. 

The rules engine within Mosaic is not only used to handle notifications and escalations. 
It is also capable of performing far more complex tasks, such as predictive analysis, 
automated fault responses and event correlation. Predictive analysis is used to look for 
trends within the underlying device data that may be indicative of a future fault or 
conditions. This allows Mosaic to detect and avert potential on-air affecting issues before 
they happen. 

4.5.4 Commanding 
Commanding is responsible for receiving requests to send commands and directives 
from various internal and external sources, processing them, and sending them on to the 
appropriate device drivers. The design of commanding is flexible to allow program 
specific functionality to drive the format of a command and how it is processed by the 
system. Mosaic does provide certain inherent capability such as the ability to check that 
the conunand arguments are valid and to perform checks on telemetry to verify that the 
command performed the expected behavior. In this way, most of the commanding 
functionality can be provided at a higher layer and only the translation of a command to 
the device protocol needs to be done at the driver level. 

4.5.4.1 Command Database 
The structure of the command database is similar to the telemetry database. It is defined 
in XML to make it easily accessible. It allows commands to be defined for both a device 
type template and for a device. 

Commands defined in the database include any arguments for the commands and any 
pre-execution or post-execution instructions. Mosaic supports various types of 
command arguments including numeric values, discrete state selection values, and 
string values. Optional default values can be specified for any or all of the command 
parameters. 

The pre-execution and post-execution instructions are dependent upon the program­
specific command processing steps described in the next section. The types of 
information that are typically defined include: 

• Indication that user confirmation is required and the prompt text to be issued 
• User role restrictions for accessing the command 
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4.5.4.2 Command Processing 
When a command is executed it is passed through multiple links in a program­
configurable chain. The responsibilities of these links can include pre-execution 
processing, command execution, and post-execution processing. Many of the links 
determine the current status of the executing command and if a failure is encountered 
prevent the command from moving on to the next link The links that are executed are 
dependent upon current program configuration and the information defined in the 
commanding database. It is possible to enable and disable most of the links at runtime. 

The following diagram shows the typical commanding links used in a broadcast 
Monitor and Control System. 

Figure 38 Command Processing Chain 

Tel•m,,Uy 
Procescsor 

1. When a command execution request is received, the first step is to validate the 
supplied command arguments to assure that all of the required arguments have 
been populated or have default values in the database. Additionally, the values 
are compared against the database to verify that they match the specified data 
type and do not violate any specified restrictions. 

2. If the command request is valid, and the command requires user confirmation, 
the user is prompted to confirm execution. 

3. Once the command has been confirmed to execute, it is sent to the device adapter 
for transmission to the device. 

4. The next link waits for the device to acknowledge that it has received the 
command and that it was valid for execution. A configurable validation timer is 
used to determine if the device is non-responsive. If the command has been put 
on a queue within the device adapter, the link is notified and waits to start the 
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timer. If the device fails to respond to the execution request in the specified time, 
the command can be retransmitted up to a configurable number of times before 
commanding declares the command has failed. 

5. The next link, Command Query, is used in conjunction with command 
verification. It is responsible for forcing a poll query on a device so that the 
verification parameters ru·e retrieved faster than the normal poll rate for the 
parameters. 

6. The final execution link is the verification link which compares the expected 
results of the command to the actual results. For example, if a conunand is 
intended to set a switch to off, this link would verify that the value did switch to 
the off state. 

7. After execution, regardless of the end result of the command, the command is 
sent to the archiver where it is processed according to the current archiver 
settings. 

4.5.5 Database Translation 
In a complex system, such as the NETC broadcast topology, the inputs for the telemetry 
and command databases can come from multiple sources. Typically, the device 
templates and command database are generated from the device manufacturer's 
documentation. For example, if the device supports the SNMP protocol, the device's 
MIB provides the list of monitor and set points provided and the Mosaic SNMP 
compiler can be used to easily generate the shared device template. Similarly, for REST, 
SOAP, or other XML-based protocols, the XML Schema will specify the available 
parameters and commands. 

Device instance information such as physical location, connection information, and the 
device's role in the broadcast topology is usually provided by the customer in the form 
of a Configuration Management Database (CMDB} or via spreadsheets such as .csv files. 
Mosaic does have the capability to perform device discovery, but it is usually not used 
as the source of record because device discovery does not provide contextual 
information. 

For the NETC progrnm, MNC Software is assuming that topology information will be 
provided as .csv files. Mosaic has an extensible .csv translation capability that allows 
dynamic interpretation of the contents of the input files to generate the telemeh·y and 
command databases. With online definitional change, modifications to either the .csv 
inputs or the interpretation scripts results in automatic translation and loading of the 
new database. 

4.5.6 Archiving 
Mosaic provides multiple types of archiving to provide access to historical data, 
including events, telemetry parameters, and commands. The archive itself is stored in an 
SQL-compatible database. Mosaic is regularly tested with MySQL, Microsoft's SQL 
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Server, Oracle and Derby, but is flexible to work with any database provider that 
supports a JDBC connection. 

The following archive types are provided with Mosaic: 

Type Description 
C 

Event Messages This archive contains a record for every event message 
generated by the system. Via configuration, it is possible to 
disable archiving for specific event messages. 

Parameter Alarms lhis archive records when a parameter violates its database 
defined limit and when the limit violation is cleared. 

Event/ Alarm This archive records the user that acknowledged an event or 
Acknowledgement a parameter alarm. 

Event/ Alarm This archive records any annotations that a user has added 
Annotation to an event or a parameter alarm. 

Parameter Update lhis is the normal parameter archive which stores sequential 
parameter updates. Database configuration is used to 
control how often a parameter update is archived and is 
described below. 

Parameter Current This archive is continuously updated with the last received 
Value value of a parameter 

Parameter Statistics This archive contains periodic statistics information for a 
parameter including, minimum, maximum, and average 
values, number of samples over the interval, and the 
standard deviation. Mosaic supports hourly, daily, and 
monthly statistic periods. 

Alarm Mask This archive records when an alarm mask (usually used to 
manually downgrade a parameter alarm) is applied to a 
parameter and by whom. 

Command This archive records every conunand that was sent to the 
devices monitored by Mosaic, whether the command 
completed successfully or not. 

As mentioned above, the telemetry database controls the frequency at which Parameter 
Update records are created in the archive. This allows the data to be thinned which can 
be especially useful for analog parameters that are continuously changing by an 
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insignificant amount. Mosaic supports the following types of Parameter Update archive 
filters: 

Type Description 

All Samples Every received update will be archived 

Change Only Parameter will be archived if one of the following 
changes - value, severity, secondary status, or dynamic 
ath·ibutes 

Change with Similar to Change, but a value change must be by more 
Delta than a defined amount 

Interval Parameter will be archived at a configurable periodic 
rate. One sample will be archived each interval with the 
current value at that time no matter the number of 
received samples during that interval. 

Change with Combines the Change with Delta and Interval definitions 
Interval so that a parameter will be archived if it changes and also 

at an interval. 

Sample Every Nth sample is archived, where N is configured in 
the database. 

4.5.7 Reporting 
Mosaic provides a comprehensive reporting capability that can exh·act data from any of 
the archives mentioned above into extensible, formatted reports. Reports can be 
generated into many different output types, including PDF, Word, and HTML. They can 
be created manually by a user or scheduled as part of a recurring task. When created by 
the Mosaic scheduler, reporting can be used to generate shared access reports, such as 
weekly service outage reports. The report could be generated in HTML and written to a 
web accessible location or it could be generated as PDF and sent to an applicable e-mail 
group. 

Reports themselves are generated from report templates that specify what data to extract 
and how to lay the data out. Typically reports contain a combination of charts, graphs, 
and tabular data; however it is also possible to combine these functions with analytic 
logic to create much more complex reports, such as the service outage report which uses 
the Parameter Alarm archive to determine service availability over the report timeline. 
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Mosaic is delivered with various report templates that can be used out of the box. These 
can be easily extended or new ones created to generate templates more suited to a 
customer's preferences. 

4.5.8 Security 
Security within Mosaic is handled through the use of logins, roles, and permissions. 
When a user attempts to log into Mosaic, he is required to enter a username and 
password. This information, along with the host from which he is logging in, is 
encrypted and passed to the GUI interface layer. If the usemame and password are 
valid, the user is granted access to the system according to the permissions defined for 
the user. 

Permissions are simple text representations for actions th.at a user may take. These 
include things such as acknowledging an alarm, putting a device into maintenance 
mode, and setting the default system GUI layout that is started when a user logs in. The 
entire list is made up of the core functional areas and any custom applications and will 
be provide~ to NETC during the program. 

Permissions themselves are granted by grouping them under named user roles. 
Typically, user roles are organized according to the job description in the operations 
center, but there is no limitation inherent in the system as to how roles are defined. Any 
number of roles can be defined with any combination of permissions, including 
overlapping permission lists. Once the roles are defined, users can be assigned to the 
roles. A user can be assigned to any number of roles and is granted the union of 
permissions assigned to those roles. The following table shows some potential roles th.at 
might be used in the system: 

User Role Description 

System Administrator Responsible for maintaining the Mosaic system 
including the security database. May not have 
permissions to start the Mosaic CUL 

Operations Controller Lead engineer in the operations center. Has all of the 
permissions of an operator and the ability to specify 
system defaults. 

Operator Able to start the Mosaic GUI and has primary 
responsibility for monitoring and controlling devices. 
Has ability to put a device in maintenance mode, send 
commands, and override alarm severities. 

Trainee Able to start the Mosaic GUI in view only mode. 

NET Nebraska Monitoring and Control Proposal - RFP 5820 Z1 
Page 85 



mmn 
Developer 

~ MNC 
software 

Creates standard Mosaic display panels. Responsible for 
setting up the events and rules for event correlation. 

Table 4 Example User Roles 

Security can utilize its own internal security database, connect to an existing LDAP or 
Active Directory database, or use a combination of the two. It can be configured such 
that if the Lb AP/ Active Directory database is not accessible that it will use its own 
security database as a fallback option so that operations can continue. 

4.5.9 Fault Tolerance and Failure Recovery 
To support high availability of the Mosaic system, fault tolerance and failure recovery is 
built into the architecture. In a fault tolerant deployment, two or more server machines 
cooperate to provide system redW1dancy in the event of a software or hardware failure. 
In this configuration, one of the servers is acting as the primary server and the others are 
acting as backup servers. As configuration changes are made on the primary server, this 
information is either written to the persisted store, or, for temporary changes such as an 
alarm override, written to a checkpoint data store. Based upon configuration both the 
permanent and checkpoint data is automatically synchronized to the backup servers so 
that the backup servers are ready to take over operations if the primary server fails. 

--{J 
8ackut> S8:"V$< 1 

~ yncnro,,J:ullonl A~~:b~O<I 
nncC1t-.. • H.ind!J.hako 

~ Ptlma,yServor ! 
MoeoicCLll•nt L (1 

onnuct~ 

a.c!:server 2 

eo.,~dhid/Forcoo Fnllovor·-------' 

Figure 39 Redundancy Configuration 

If the primary server fails, recovery can be automatic or manual. In automatic recovery 
mode, the backup server determines that it can no longer reach the primary server and 
automatically assumes primary operations. In manual recovery mode, a user is required 
to initiate the failover either from the 0/S command line or from the Fault Tolerance 
Display. During manual recovery mode, the user is provided with the option of 
performing a controlled failover or a forced failover. A controlled failover is a planned 
transition of operations and once complete, the original primary server becomes a 
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backup server. A forced failover is similar to the automatic failover and is used when 
the primary server is no longer accessible and the backup server immediately takes over 
primary operations. 

Automatic failover is a configurable option on the servers and can be configured 
independently for each server. This provides the ability to automate failover in one 
direction, from the NETC nominated primary server machine to backup, but require a 
user to manually initiate the failover back to the nominal server configuration. 

When a failover occurs, all clients that were connected to the original primary server 
automatically follow the change to the new primary server. Similarly, a federated server 
will automatically connect to the new primary server for the local monitoring station. 

Driver Adapter Layer 

Overview 
Mosaic is a vendor agonistic Monitoring and Control solution. As such, Mosaic has 
previously been integrated with a wide range of different devices types and many 
different protocols. Integration with new device types is simple and straightfo1ward and 
is not dependent on a new release of the Mosaic core software. 

Mosaic is adapted to work with new device types by way of drivers and the driver 
adapter layer. The Driver Adapter Layer is responsible for the connection, monitoring, 
and conunanding of external logical devices. Whether the logical device is a physical or 
software device does not change the behavior of the system, simply the implementation 
of the driver. The Driver Adapter Layer allows for pluggable device drivers, each driver 
being responsible for the connection and conunwucation between the adapter layer and 
a logical device or set of logical devices. The Mosaic server can contain a single 
embedded driver adapter layer or can connect to multiple external adapters to help 
distribute the load of high volume systems. Each external adapter that is loaded is 
configured with the set of commands, device configuration and polling configuration 
needed by the attached drivers. The general architecture is as follows: 
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Figure 40 The Driver Adapter layer 

Driver Manager External Interface 
The Driver Manager External Interface is the bridge between the rest of the Mosaic 
server and the Device Adapter Layer and provides a consistent view into the adapter 
and all associated drivers. The runtime functionality provided is as follows: 

• Dynamic addition of data listeners 
o Mosaic servers act as data listeners and can be dynamically connected 

and disconnected. 
• Manual poll requests 
• Command execution 
• . Dynamic system configuration updates 
• Dynamic switching between standard and debug mode 

Polling Manager 
The polling manger is responsible for providing a general polling mechanism that can be 
used to automatically query information from drivers at a configurable rate. 
Configurable polling strategies are used to define how the data is acquired. All poll 
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sh·ategies include the parameters and groups to poll as well as the driver or drivers that 
the poll requests are for. 

All polling strategies allow for the setting of a poll timeout and a number of retries. If a 
poll has not been successfully executed in the timeout period the poll is considered to 
have failed. The poll will be executed again until execution is successful or the total 
number of retries has been reached. 

The delivered set of polling strategies include: 

• Synchronous Execu ti.on 

The Synchronous Execution strategy allows a group of drivers to be polled over 
a specific time period. Each parameter and group is processed individually 
before moving on to the next. For example, with a fixed polling rate of 12 
seconds and 6 driver instances, the first driver will be polled at time O and when 
it completes the next will start until all have completed. After 12 seconds, the poll 
cycle will start again. If the poll cycle did not complete within the poll rate, it will 
start again immediately after the last poll completes. See the diagram below for 
clarification: 
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• Asynchronous Execution 

The Asynchronous Execution strategy allows a group of drivers to be polled at 
the same time at a given rate. Unlike the Synchronous Execution strategy all 
parameters and groups are processed at the same time up to the maximum 
configured number of concurrent threads. For example if the polling interval is 
12 seconds with 6 driver instances, all 6 will be polled at time O and then again at 
time_ 12 (12 seconds apart). See the diagram below for clarification. 
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• Adaptive Execution 

The Adaptive Execution strategy allows the polling of a driver to be done at a 
modifiable rate. An initial rate is used at the start of the polling and is 
subsequently changed based on whether data changes were gathered from the 
poll or not. If the last poll resulted in a data changes then the poll rate is 
increased, otherwise if the last poll resulted in no data changes then the poll rate 
is decreased. The rate at which the polling interval is increased or decreased is 
configurable as a fixed rate or percentage rate. The Variable Rate Execution 
strategy also provides the ability to set a minimwn and maximum rate to allow 
bounding of the polling rate. See example below for further clarification . 
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As show in the diagram above, Driver Instance #3 has a fast change rate and gets 
polled more frequently as time goes on. Driver Instance #2 illustrates a fixed pull 
rate and Driver Instance #1 illustrates a slow change rate and subsequently gets 
polled less frequently as time goes on. 

4.6.3.1 Conditional Polling 
Conditional polling allows automatic polling to be enabled or disabled based on the 
value of one or more parameters. The most common use of this is when modeling 
dynamic devices such as a chassis that can have a dynamic set of cards. Assuming the 
chassis identifies the presence of the cards, conditional polling can be used to 
automatically poll the cards that were detected. Another potential use is in cases where 
Mosaic is monitoring remote devices across a limited bandwidth network To reduce the 
amount of data, conditional polling can be used to poll only the highest level status 
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information by default. When a potential error is detected, additional detail information 
can then be polled for as long as the error is present. 

Driver Manager 
The Driver Manager is the core of the device adapter's management layer and provides 
a large portion of the control logic. The Driver lvlanager' s core responsibilities are as 
follows: 

• Initialize all subsystems including the Polling Manager, the Global Driver 
Frmctions, the Driver Controller and all configured drivers. 

• Route external interface requests to the corresponding responsible entity. 
• Handle all dynamic loading and unloading of drivers 
• Handle the threading strategy for the Driver Controller 
• Route all polling requests from the Polling Manager to the corresponding driver 
• Handle registration and updates of data listeners. 

Of the Driver Managers core responsibilities, the most active is the management and 
communication with the Driver Controller. All requests to a particular device are routed 
to the driver manager, who is then responsible fot· passing the request to the correct 
driver. 

Global Driver Functions 
Global Driver Functions rept·esent a set of common driver functionality that is available 
to all the loaded drivers. Mosaic provides a large set of built in features that can be used 
to create custom dt·iver functionality. This set includes, but is not limited to: 

• TCP /UDP connection management, packet encoding and packet decoding 
• SNMP connection management, sets, gets, and MIB navigation 
• SOAP connection management, message building and message decoding 
• Telemetry database access 
• Creation of telemetry updates 
• Sending events 
• Debug logging 
• Global variable creation and access 
• Driver configuration and parameter mapping access 
• Syncluonous and Asynchronous control of command execution status 
• Service lifecycle management (custom and internal services) 
• Mapping, String, Object and Binary configuration based decommutation 

Additionally custom driver features can be added through the addition of custom 
services, libraries or helper scripts. Services can be custom created in the same language 
as drivers and made accessible to any driver. Libraries (.jar files) can be added to the 
system and loaded for one or more drivers. Helper scripts written in the same language 
as drivers can also be created and imported into drivers as needed. 
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Driver Controller 
The Driver Controller is a lightweight component located between the drivers and the 
device adapter. All interactions to the driver are passed through the driver's controller 
allowing for a consistent interface between the custom driver code and the adapter 
layer. The Driver Controller also controls default driver threading as well as command 
throttling, queuing and priority order. All of these features are configurable and are 
designed to make driver implementation as simple as possible. 

Device Drivers 
The Mosaic product supports a default driver language which has been tailored to best 
support the.development of device drivers. Ibis Domain-Specific Language is built 
upon Groovy, which is an interpreted, dynamic language similar in syntax to Java. 

Driver Development Platform 
The driver development platform in Mosaic is built upon the Eclipse Integrated 
Development Environment (IDE). Eclipse is a proven, reliable, scalable technology 
providing a rich editing, execution and debugging environment. Eclipse consists of a 
small lightweight execution engine to which language tool support is added via the use 
of plug-ins. The Eclipse framework is built upon the Java programming language 
making it platform-independent and is currently supported on variety of platforms 
including Windows, Linux and Mac OSX. 
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Figure 41 Driver Development Platform 

The driver development platform is provided as an Eclipse plug-in and supports many 
of the advance editing features, including: 
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Syntax highlighting 
Edit time syntax checking 
In-editor driver execution 
Source line debugging 
Auto-complete / Code Assist 
Integrated Version Control 
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4.6.8.1 Syntax highlighting 
The driver development platform supports color based syntax highlighting. This feature 
improves the readability of the device driver code and helps reinforce the structure of 
the language. Syntax highlighting also aids in the identification of coding problems. For 
example, the highlighting engine marks string literals in a unique color. Therefore if the 
literal is missing an end quote it is immediately visible through the syntax highlighting. 

4.6.8.2 Edit time syntax checking 
The driver development environment supports edit time syntax checking. The syntax 
checking engine is active whenever a file is open for editing. All errors and warnings 
identified within the current driver file are highlighted within the editor. In addition, all 
problems found across all drivers within a project are highlighted on the Problems tab in 
the lower section of the display. All errors and warnings displayed within the Problems 
tab are hyperlinked to the exact line within the file containing the problem. The 
Problems tab allows easy navigation to the source, including opening the file into the 
editor if not already open 

4.6.8.3 Source line debugging 
The driver development platform's ability to run driver code interactively is one of its 
most powerful features. By using the debugger feature, driver code can be executed line 
by line and the value of variables examined at different points in the code. This process 
can be invaluable in locating problems early in the development of a driver and could 
save countless hours debug problems in the field. 

The driver development platform supports a powerful runtime debugger which allows 
the user to set breakpoints anywhere in the driver code. When running in debug mode 
the system will halt whenever a breakpoint is encountered and allow the user to interact 
with the running driver. On first encountering a breakpoint the editor framework will 
switch from editing mode to debugging mode, these modes are called perspectives. The 
debug perspective includes several new views which are, not surprisingly, especially 
useful while debugging driver code. The new views provide insight into all aspects of 
the executing script. The Debug view provides a comprehensive call stack allowing the 
user to trace how the script arrived at the current breakpoint. The Debug view also 
provides standard controls to interact with the executing driver script These controls 
allow the user to step into a function, step over a function or step out of the current 
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function. The controls also allow the user to terminate, pause or continue execution until 
the next breakpoint. 
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Figure 42 Debugging Mode 
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The debugging envirorunent also supports a variable inspection tool. This tool is 
available whenever the execution of the driver is paused. The inspection tool lists all 
variables currently visible based on the active line within the script. The inspection tool 
also supports the ability to change the value of any variable currently in scope. Once 
changed, the new value takes immediate effect. 

Name Value 

• this EN5240 (id=1893) 
v trap EN5240$SNMPEvent (id=l8!)4) 

(; currcntTime Long (id=189!;) 

,l value 127664559n07 
"' deviceld "004fE3" (icl:;1896) 

,ll--~~~Q;::..::c..:e~~l~,VP.t~.- - ~--..,, - fr--._-~--~-.,., ---. -c ~ Oow~ 

OP 

I • 

0 severity 
,;, customerid 

-v source 

,..._~., "' 

"S" (id:1900) 
'Tar,dbe,9" (id:1901) 

"0.30.2034fil2.02" (id:.1902) 

Figure 43 Debug Variables 
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4.6.8.4 Auto-complete/ Code Assist 

To ease the development of new device drivers, the development platform supports a 
feature known as auto-complete or code assist. lbis feature examines code fragments as 
they are entered by the user and provides proposals based on the current fragment. The 
list of proposals is provided as a popup window just below the current cursor position. 
The user can then either select from the list to auto-complete the current statement or 
simply continue to type. 

This feature greatly simplifies the task of writing new driver code and provides helpful 
insight into the language for users with limited experience. The feature can be ignored 
by more experience users, allowing the statement to be completed without any 
assistance from the auto-complete feature. 

4.6.8.5 Integrated Version Control 

When maintaining a large set of device drivers, controlling change is usually a very 
important and complex activity. Tracking changes through the use of comments is easy 
and effective, but relies heavily on the discipline of the user making the changes. In 
addition, a comment may only identify the line where a change occurred, but it usually 
does not identify what was physically changed. 

The development platform supports direct integration with a number of 3rct party 
version control tools. These tools offer an efficient way to track and manage changes in 
everything from a single file to a large set of device drivers. Out-of-the-box, the 
development platform supports both Subversion and CVS, which are free open•source 
version control tools. Both tools support the ability to track changes in any file and 
visually view differences between revisions of a driver. They also support the ability to 
tag sets of files, which can be useful when establishing a formal baseline. 
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Figure 44 Version Control 
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Built-in Drivers 
As part of the default installation, Mosaic provides a set of drivers that can be used 
without the need of custom coding. These drivers are built using the Mosaic driver API 
and can be configured directly for use or modified as needed. With simple XML 
configuration, each driver can be customized to work with a specific device or device 
type. When properly configured, the system will automatically load a new instance of 
the built-in driver customized for a specific device. The set of built-in drivers and some 
of their features is as follows: 

• SNMP 
o Provides SNMP support with configurable host, port, protocol, 

conununity, SNMP version, authentication, individual OIDs, tables, 
heartbeat, set commands and much more. 

• Socket 

• 

0 

0 

0 

REST 

Can be configured as a client or sever, TCP or UDP socket. 
Provides configurable binary corrunand building and data 
dccommutation. 
Provides ability for auto reconnect and redundant socket connections. 

o Provides ability for HTTP gets and posts as well as decommutation of 
XML or JSON data. 

• SOAP 
o Provides ability to encode and decode SOAP messages 
o Provides configurable deconunutation 
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4.6.9.1 SNMP Devke Compiler 
In order to make configuring the built-in drivers as simple as possible, Mosaic is 
delivered with helper applications that can auto generate the required configuration. For 
example, he SNMP compiler provides a graphical interface for MIB files that allows a 
user to select the desired monitoring points from a MIB. 

Figure 45 SNMP MIB Compiler 

After the data points of interest are selected the Protocol, Community and SNMP 
Version are set and the configuration can be generated. Templates for the device type 
that the MIB represents can be automatically created and deployed. Instances of the 
device can also be auto discovered using the auto discovery tool. 

Figure 46 SNMP Ml8 Compiler Deployment 

The final generated output is the entire configuration needed to add a new device type 
and devices instances into the system. 
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lMNC 

1.1 Andrew James Bloomfield 

Address: 

Profile 

Andrew James Bloomfield 

1175 Diamond St, San Diego, 
CA, 92109 

Date of birth: 
Telephone: 

20 August 1974 
858-337-2742 

Successful business owner with a proven track record of leadership. Instrumental 

in developing strong customer relations with a focus on technical excellence. 20 

years of experience in the satellite and broadcast industries. 

Skills Satellite and Broadcast Engineering, Project Management, Software Systems 

~esign, Implementation and Deployment, Distributed Systems, Systems 

Engineering and Requirements capture and analysis. 

Professional 
Experience 2008-Present 

President 
MNC Software San Diego, CA, USA 

Responsible for managing all aspects of the business, including the project management of 
several major programs for the company. Worked closely with customers to develop and 
manage project schedules, managed the risk register and ensure a timely delivery. 

Managed the development and delivery of a manager-of-manager to sit 
on top of DirecTV's disparate element monitoring systems. The system 
aggregated data from multiple sources and provided a channel centric 

view of their linear broadcast networks. 
Managed the replacement of MaxView with MNC's flagship network 

management platform Mosaic. Worked closely with the customer to 
develop a transition plan and worked within operational constraints. 

Successfully deployed Mosaic into numerous Radio, Television and 

satellite uplink facilities. 
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Software Architect 

L3 Telemetry West San Diego, CA, USA 
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Manage a group of software engineers responsible for the development and enhancement of 
L-3's flag ship satellite and ground monitoring and control software lnControl. Assisted in 
the drafting of bids and proposals for numerous large satellite programs. Provided technical 
support to sales and business development helping secure new programs. Performed 
program management tasks including the development of schedules, tracking of 
performance and completion of ETCs. 

Senior Architect for the Thor 6 program for Telenor. The program required 
the integration of a Thales SB4000 high-powered communication satellite 
into the Telenor fleet. The existing fleet consists of an Orbital Star-2 and 
two BS376 satellites. 

Senior Architect for the J HU/ APL RBSP program. A scientific mission to 
explore the earth's radiation belt. Provided extensive on-site pre-sales 
support for the JHU/APL RBSP program, which resulted in the selection of 
In Control. 

Designed and implemented support for multiple satellite scripting 
languages, include CECIL, ITOS STOL, Maestro STOL and Astriurn's PIL. 

2000-2005 L3 Storm Control Systems Basingstoke, UK 
Principle Software Engineer 

Responsible for technical and architectural oversight of European programs, 

design, implementation and integration of core components within lnControl. 

Supervision of the UK development team, providing both technical and design 

direction. Supporting Systems Engineering with capture and analysis of customer 

requirements. Supporting business development, providing targeted product 

demonstrations. 

Key contributions: 

Architected lnmarsat's 14 program, a new generation of high-powered 
global communications satellites. This program included harmonizing 
operations across lnmarsat's existing 12 and 13 satellites, thereby reducing 
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operations costs. 

Architected the Skynet program, a fleet of new high-powered secure 
communications satellites to support the UK MOD and NATO. 

Lead a team of engineers responsible for the redesign and 
implementation of a key software component supporting the automation 
of satellite and ground operations. The redesign eliminating a costly 3•d 
party product, increasing the competitiveness of lnControl. 

Designed and implemented components to support the integration of 
lnControl within customer programs, as well as custom applications in 
support of end-user requirements. 

Providing both on-site and telephone support to lnmarsat, during 

transition to live operations. 

Compiled and presented training courses for the administration of 

lnControl 

• Technical Leadership 

• Object Oriented Analysis and Design 

• C++ Programming 

• Windows programming using MFC 

• Advanced Java Programming 

1993-1997 Bristol University Bristol, UK 

• M.Sc., Computer Science. 

• B.Sc. (hons), Chemistry 
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1.2 David Allen 

DAVID ALLEN 
San Diego, CA 858-774 ~i618 

dallen@mncsoftware.com 

QUALIFICATIONS SUMMARY 
• 25 years of software development and integration experience in the broadcast and 

aerospace industries 

• Accountable for al! phases of software development from initial proposal phase through 
final acceptance test 

• Successfully deployed and integrated software solutions into diverse customer 

environments 

• Extensive software architecture and design experience 

EXPERIENCE 
JUNE 2008 - PRESENT 

CEO, MNC SOFTWARE, 11\JCORPORATED- SAN DIEGO, CA 
Company founder and developer of the Mosaic network monitoring and control solution . 

• Architected and implemented the corn software product offering 

• Integrated Mosaic with varied hardware and software devices encompassing all communication 
protocols including SNMP, REST, SOAP, and proprietary 

• Successfully deployed Mosaic for customers across the broadcast industry including content 
processing, satellite uplink, terrestrial transmission, on, and cable headend 

• Provided technical support for all Mosaic customers 

JUNE 2007 - JUNE 2008 

PRINCIPAL SOFTWARE ARCHITECT, DATAPATH, INCORPORATED- POWAY, CA 
Lead architect for the MaxView network monitor and control suite. 

• Led a team of architects to improve the core software 

• Responsible for the development of the product roadmap 

• Primary liaison for largest customer 

• Identify and plan remediation dfort to achieve EAL-4 Common Criteria Certification 

AUGUST 1998 - JUNE 2007 

SOFTWARE ARCHITECT, L-3 COMMUNICATIONS - SAN DIEGO, CA 
Lead software developer for the lnControl Next Generation satellite command and control software 

• Responsible for all design of the core software to provide a flexible and extensible platform that 
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could be easily adapted for any customer and sp,m)craft specific requirements 

• Led the deployment of the software for vJried commerciai, civil, and military space programs 

• Worked directly with the systems engineering tciam to convert requirements to functional 
design specifications 

• Provided sales engineering support to business development via product demonstrations and 
proposal inputs 

DECEMBER 1996 - AUGUST 1998 

SOFTWARE ARCHITECT, INTERFACE AND CONTROL SYSTEMS, INC- COLUMBIA, MD 
Lead the design and development for the NASA FUSE satellite control center 

• Led a team of 8 developers through critical design review to implementation 

• Primary representative for all technical discussions with the customer and end-user 

• Integrated ICS' embedded software expert system into a distributed control center 
• Modified the core software to support other customer requirenwnts 

JUNE 1994 - DECEMBER 1996 

AEROSPACE ENGINEER, LOCKHEED MARTIN, INC- SEABROOK, MD 
Developed mission analysis software for various NOAA satellite control centers 

• Upgraded satellite control center from a single computer to distributed network 

• Ported legacy software for orbit and attitude ;and maneuver planning 

• Developed engineering analysis tools 

• Provided onsite support for integration testing and verification 

• Assisted preparation for critical design review 

EDUCATION 
MARCH 1993 

B.S. AEROSPACE ENGINEERING, FLORIDA INSTITUTE OF TECHNOLOGY 
Academic Honors: President's List, Dean's list 

SKILLS 
• Software Architecture • Software Integration 

• Software Development • Device Integration 

• Requirements Analysis • Distributed Computing 

NET Nebraska Monitoring and Control Proposal - RFP 5820 Zl 
Page6 
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1.3 Joel Bredeson 

Address: 

Profile 

Joel Bredeson 
1010 Turquoise Street, Suite 250, San Diego, Telephone: 858· 77 I -4606 
CA, 92109 

Software development expert with 11 years of experience creating real-time 

monitoring and control solutions. Focused development of broadcast and satellite 

software systems. 

Skills Software System Design, Software Development and Deployment, Project 

Management, Satellite and Broadcast Engineering, Systems Engineering and 

Requirements Analysis. 

Professional 
Experience 2015-Present MNC Software San Diego, CA, USA 

Director Of Software Engineering 

Responsible for determining the direction of the Mosaic product. Focused on providing 
customer value, best in class features and modem forward thinking technology stack. 

Managed development and delivery of multiple product offerings ranging 
from radio, satellite and OTT broadcast. 

Managed creation of the Mosaic web GU I using all modern technologies 

and best practices. 

Managed R&D efforts for new technology stacks and product offerings. 

2009-2015 MNC Software San Diego, CA, USA 

Senior Software Engineer 

Responsible for design and development of major subsystems for the DBOSS, DMACS and 
Mosaic products. Supported and mentored junior developers in the creation of the Mosaic 
product. 

Architected and development major subsystems of the Mosaic product 

including the communication layer and driver adapter layer. 

Worked to produce development standards for desktop and web 

NET Nebraska Monitoring and Control Proposal - RFP 5820 21 
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Education 
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development 
Developed and integrated multiple customer solutions for broadcast at 
DTV 

2007-2009 
Software Engineer 

L3 Telemetry West San Diego, CA, USA 

Responsible for product development, integration and training for L-3's flag ship 

satellite and ground monitoring and control software lnControl. 

Key contributions: 

Performed onsite SAT and thermal vacuum testing for the Thor6 SB4000 
satellite 
Created and executed training program for users and administrators for 
the Thor6 program 
Developed new features and bug fixes for the lnControl product. 

• Advanced Java Programing 

• Object Oriented Analysis and Design 

• Data Structures and Algorithms 

• Operating System Structure and Design 

• Digital Circuit Analysis and Design 

2002-2007 University of California San Diego San Diego, CA 

• B.Sc., Computer Engineering 

NET Nebraska Monitoring and Control Proposal - RFP 5820 21 
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2 JAK Broadcast Services 

2.1 Andrew C. Kiska 

2717 Chessman Dr. NE 
Rio Rancho. NM 87124 

Phone 505-254-7180 
Fax 505-254-7186 
E-mail 
akiska@univisionradio.com 

Andre\N C. Kiska 

Summary of Work 
History 

Education 

[September 2017 to November 2017} American General Media 

[1997 to August 2017] Univision Communications dba: Univision Radio 
New Mexico/ Texas Albuquerque/ Tichenor Media I HBC 

Engineering Manage.. 

• Design, build and maintain studio and transmission facilities for 
Univision Radio (formerly Tichenor Media & Hispanic Broadcasting 
Co.) 

• Oversee Engineering Operations for the Albuquerque and El Paso 
Facilities 

[1995 to Present] JAK Broadcast Services 

Owner 

• Design, Maintenance and Consulting services for Television and 
Radio Broadcast and Editing facilities 

• Designed a facility for the Native Broadcasting Enterprise in 
Window Rock AZ. for Radio, Television and Video & Audio Editing 
working with a Native American architect (2007 to 2009) 

[1977 to 1985] University of Texas at El Paso 

• Bachelors in PsychologyJBiology 

[1981 to 1985] El Paso Community College 

• Electronics Associates Cettlficate 

[1996] Ennis Foundation las Vegas, NV 

El Paso, TX 

El Paso, TX 

NET Nebraska Monitoring and Control Proposal - RFP 5820 Zl 
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[1997] 

• Advance Technology for Television 

National Association of Broadcasters Las Vegas, NV 

• HDTV Forum 

[ 1998 ] National Association of Broadcasters Seattle, WA 

• AM Directional Antenna Workshop 

Broadcast Electronics Quincy, IL 

• Audio Vault University 

[1999] National Association of Broadcasters Las Vegas, NV 

• Facilities Design Workshop 

[2000 ] National Association of Broadcasters Las Vegas, NV 

• Nautel Transmitter Workshop 

Texas Association of Broadcasters Convention 
National Association of Broadcasters Radio Show 

[2001] National Association of Broadcasters Las Vegas, NV 

• IT in Broadcasting Workshop 

[2002 ] National Association of Broadcasters Las Vegas, NV 

• Audio and IT Infrastructure 

National Association of Broadcasters Radio Show 
[2003 ] National Association of Broadcasters Las Vegas, NV 

• RF Safety Course 
• Fundamentals of 8VSB 

[2004 ] National Association of Broadcasters Las Vegas, NV 
National Association of Broadcasters San Diego, CA 

• H D Radio Workshop 
Texas Association of Broadcasters Convention 

{2005 J National Association of Broadcasters Las Vegas, NV 

National Association of Broadcasters Philadelphia, PA 

• Radio Technical Workshop 

Univision Communications Inc. 

• Management Training Seminar 

Society of Broadcast Engineers, Albuquerque, NM 

~ MNC 
software 

• Audio over IP Techniques and Equipment 

Texas Association of Broadcasters Convention 

[2006 ] National Association of Broadcasters Las Vegas, NV 

NET Nebraska Monitoring and Control Proposal - RFP 5820 Zl 
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Professional 
experience 

National Association of Broadcasters Dallas, TX 

• Radio Technical Workshop 

Panasonic Seminar Albuquerque, NM 

• New Choices for HDTV 

New Mexico Broadcasters Association Convention 

[2007 ] National Association of Broadcasters Charlotte, NC 

~ MNC 
software 

• SBE Radio Engineering Forum NAB Radio 
Show Technical Workshop 

• AM/FM Transmitter Workshop 
• Radio World Workshop on AM 
• Directional Arrays 

New Mexico Broadcasters Association Convention 
Data Center Design and Workflow 

[2008 ] Radio World Seminar 

• Audio Over IP 

Citrix Online Seminars 

• Digital Signage 
ATSC 8 VSB Transmission System Seminar 

• Gary Sgrignoli 2 day seminar 

[201 OJ Ennes Workshop El Paso, Tx 
SBE Webinar "The 'New" EAS 
SBE Webinar "Computer Networking for Engineers 

[2011 - 2012] SBE Webinars 
Networking Technology Parts 1-4 

KREX- The Real Wor1d pf Disaster Recovery 
Broadcast Audio Processing 

[2013] Tektronics Workshop on Video Monitor Color Balance 
SBE Webinars 
Networking Technology Parts 5 & 6 

[1981 to 1990] El Paso Public Television Foundation, KCOS-TV 
El Paso, Texas 

Engineering Technician 

Performed transmitter and studio equipment maintenance 

NET Nebraska Monitoring and Control Proposal - RFP 5820 Zl 
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Professional 
membenhips 

Accreditations 

Record and playback of on air programs 
On Air Switching 
Designed and built on air studio for video tele-courses 

(1990 to 1992] KTSM AM, FM & TV (NBC Affiliate) 
Master Control Supervisor 

Record and playback of on air programs 
Supervised all master control operators 
On Air Switching 

[ 1992 to 1997] KTSM AM, FM & 1V {NBC Affiliate) 
Engineering Technician 

~ MNC 
software 

Maintained and repaired television and radio studio and transmitter facilities 
Maintained and repaired television remote vehicles 
Worked on design of new radio studios and television News and Weather 

Set 

[1997 to 2005] 

Chief Engineer 

Tichenor Media/ Hispanic Broadcasting Co./ 
Univision Communications El Paso, TX 

• Maintained Studio Facilities 

• Maintained Transmitter Facilities (2 Directional AMs and FM} 

• Designed and built current studio facilities 

[1994 to 1997] 

President (CEO) 

El Paso Playhouse, Inc. 

• Managed Operations for a local Community Theater 
• Chairman of the Board of Directors 

Member of the Board of Directors from 1983 to 1997 serving in various 
positions (Secretary, Treasurer and Vice President) 

Member of the Society of Broadcast Engineers since 1992 

Member of the Texas Association of Broadcasters 

• Texas State EAS Development and Implementation Committee 

(2002 to 2004] developed new state standards 

Certified Broadcast Engineer for Television ($BE) 

NET Nebraska Monitoring and Control Proposal· RFP 5820 Zl 
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Certified Broadcast Engineer for Radio (SBE) 

Certified Broadcast Network Technologist (SBE} 
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mmn 
NETC Nebraska 
Monitor and Control 
System (NMCS) 
Attachment 4 MNC Support 

RFP 5820 Z1 

7thMay2018 

.=·1d/Mosa1c 
ORIGINAL COPY 

This document contains proprietary information and except with written 
permission of MNC Software, Inc. such information shall not be published and this 

document shall not be duplicated or distributed in whole or part. 
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Silver Level Maintenance and Support 
MNC's Standard Product Maintenance and Support program is designed to provide customers 

comprehensive and responsive support after product acceptance. This program is the mechanism by 

which end-customers can take advantage of MNC's evolving products as well as the evolution of other 

products in the marketplace. When utilized, this program offers a cost effective approach for receiving 

professional technical support and for keeping a customer's system positioned to take advantage of the 

latest available capabilities and technology. 

The following are just some of the services provided under maintenance: 

• Access to product upgrades, enhancements and or fixes 

• Access to all device drivers available within MNC Software's driver database 

• Communication of upcoming product functionality and fixes 

• Telephone support to provide technical support and/or to capture and track customer support 

issues 

Software Upgrades and Enhancements 
MNC is committed to the on-going evolution and improvement of its core products to meet the 

changing needs of the marketplace and to ensure the latest advancements in technology are 

incorporated. MNC generally plans major releases every 18 months for its products, with minor releases 

every 3-6 months. It is recommended that customers take advantage of these upgrades on a regular 

basis in order to benefit from the latest available features and fixes. 

Fixes for Software and/or Documentation Defects 
MNC's standard product maintenance and support program addresses software or documentation 

defects found during the maintenance period. A software or documentation defect is any error that 

prevents a software system from behaving as intended. Defect resolution results in one of the following: 

a new software release, a software patch, a documentation update, or an acceptable workaround. In the 

event of a software release or patch, any necessary documentation, training, and installation support 

will also be provided. 

Updates to software and documentation to address defects are generally scheduled to coincide with 

minor releases, incorporating fixes for the most critical defects in the first instance. However, should a 

critical defect arise which significantly degrades the performance or functionality of the software, MNC 

will expedite the process, providing a patch release to address the defect. 

NET Nebraska Monitoring and Control Proposal· RFP 5820 Zl 
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Customer Support 
Throughout the maintenance period, MNC will provide Customer Support either by telephone or via 

electronic mail. This support will help the customer overcome any technical difficulties, investigate 

potential system problems, and formally document verified problems or defects. Standard telephone 

support will be offered during MNC's normal business hours, which are 8:30 A.M. to 5:30 P.M. Monday 

through Friday (excluding all public holidays). 

Electronic Mail Support will also be available to customers via a dedicated customer e-mail address. 

Requests submitted via e-mail will be acknowledged within one working day of receipt. 

NET Nebraska Monitoring and Control Proposal - RFP 5820 Zl 
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Gold Level Support 
MNC's Gold Support program is designed to provide customers with 24x7 comprehensive and complete 

technical support. Gold support is an extension to standard Silver Support, with the benefit of direct 

access to qualified engineers with in-depth knowledge of MNC's products around-the-clock, 365 days a 

year. Gold support provides time-sensitive, critical support to broadcast and network operations to 

resolve any mission critical issues. Gold support includes the following: 

• 24 hour access, 365 days a year. 
• Immediate telephone and remote assistance. 

• A dedicated phone number. 
• Direct access to a dedicated support engineer. 
• Guaranteed response times/ SLA. 

Gold support does not provide on-site support, but rather remote support. As a result our engineers 

must have remote access to the customers system via either VPN or a 3rd party application such as 

TeamViewer. Workaround and service restoration times are only guaranteed when timely remote 

access is provided. 

Gold support provides the following response times and SLAs: 

I Severity 1 Severity 2 Severity 3 Severity4 

Response Time 2 hours 4 hours 24 hours 4 Business Days 

--Workaround 4 hours 24 hours 5 Business Days -

,- - --
Restore 5 Business Days 7 Business Days 30 Business Days -
-- - L. 

The exact definition of each severity level will be negotiated with each customer to ensure that M NC 

Software remains responsive to our customers' needs as each operational environment is unique. 
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mmn 
NETC Nebraska 
Monitor and Control 
System (NMCS) 
Sections II · IV 

RFP 5820 Z1 

7m May 2018 

.:ad/Mosaic 
ORIGINAL COPY 

This document contains proprietary information and except with written 
permission of MNC Software, Inc. such information shall not be published and this 

document shall not be duplicated or distributed in whole or part. 
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II. TERMS AND CONDITIONS 

Bidders should complete Sections II through VI as part of their proposal. Bidder is expected to read the Terms and 
Conditions and should initial either accept, reject, or: reject and provide alternative language for each clause. The bidder 
should also provide an explanation of why the bidder rejected the clause or rejected the clause and provided alternate 
language. By signing the RFP. bidder is agreeing to be legally bound by all the accepted terms and conditions, and any 
proposed alternative terms and conditions submitted with the proposal. The State reserves the right to negotiate rejected or 
proposed alternative language. If the State and bidder fail to agree on the final Terms and Conditions, the State reserves the 
right to reject the proposal. The State of Nebraska is soliciting proposals in response to this RFP. The State of Nebraska 
reserves the right to reject proposals that attempt to substitute the bidder's commercial contracts and/or documents for this 
RFP. 

The State will not consider incorporation of any document not submitted with the bidder's proposal as the document will not 
have been included in the evaluation process. These documents shall be subject to negotiation and will be incorporated as 
addendums if agreed to by the Parties. 

If a conflict or ambiguity arises after the Addendum to Contract Award have been negotiated and agreed to, the Addendum to 
Contract Award shall be interpreted as follows: 

1. If only one Party has a particular clause then that clause shall control; 
2. If both Parties have a similar clause, but the clauses do not conflict, the clauses shalt be read together; 
3. If both Par1ies have a similar clause, but the clauses conflict. the State's clause shall control. 

F. GENERAL 

Accept Reject Reject & Provide NOTES/COMMENTS: 
(lnltlal) (Initial} Alternative within 

RFP Response 
(Initial) 

/; 
// n p The co tract resultrng from this RF shall incorporate the following documents. 

4. Request for Proposal and Addenda; 
5. Amendments to the RFP; 
6. Questions and Answers: 
7. Contractor's proposal (RFP and properly submitted documents); 
8. The executed Contract and Addendum One to Contract. if applicable; and, 
9. Amendments/Addendums to the Contract. 

These documents constitute the entirety of the contract. 

Unless otherwise specifically stated in a future contract amendment, in case of any conflict between the incorporated 
documents, the documents shall govern in the following order of preference with number one (1) receiving preference 
over all other documents and with each lower numbered document having preference over any higher numbered 
document: 1) Amendment to the executed Contract with the most recent dated amendment having the highest priority, 
2) executed Contract and any attached Addenda. 3) Amendments to RFP and any Questions and Answers, 4} the 
original RFP document and any Addenda, and 5) the Contractor's submitted Proposal. 

Any ambiguity or conflict in the contract discovered after its execution, not otherwise addressed herein, shall be 
resolved in accordance with the rules of contract interpretation as established in the State of Nebraska. 
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8. NOTIFICATION 

Accept 
(Initial) 

~ 

Reject Reject & Provide NOTES/COMMENTS: 
(Initial} Alternative within 

RFP Response 
(Initial) 

Contractor and State shall identify the contract manager who shall serve as the point of contact for the executed 
contract. 

Communications regarding the executed contract shall be in writing and shall be deemed to have been given if 
delivered personally or mailed, by U.S. Mail, postage prepaid, return receipt requested, to the parties at their 
respective addresses set forth below, or at such other addresses as may be specified in writing by either of the 
parties. All notices, requests, or communications shall be deemed effective upon personal delivery or three (3) 
calendar days following deposit in the mail. 

Vendor Contract Manager James Bloomfield 

Vendor MNC Software 

Vendor Street Address 101 o Turquoise St, Suite 250 

Vendor City, State. Zip San Diego, CA, 92109 

C. GOVERNING LAW (Statutory) 
Notwithstanding any other provision of this contract, or any amendment or addendum(s) entered into 
contemporaneously or at a later time, the parties understand and agree that, (1) the State of Nebraska is a sovereign 
state and its authority to contract is therefore subject to limitation by the State's Constitution, statutes. common law. 
and regulation; (2) this contract will be interpreted and enforced under the laws of the State of Nebraska; (3) any 
action to enforce the provisions of this agreement must be brought in the State of Nebraska per state law: (4) the 
person signing this contract on behalf of the State of Nebraska does not have the authority to waive the State's 
sovereign immunity, statutes, common law, or regulations; {5) the indemnity, limitation of liability, remedy, and other 
similar provisions of the final contract, if any, are entered into subject to the State's Constitution, statutes. common 
law, regulations, and sovereign immunity; and, (6) all terms and conditions of the final contract, including but not 
limited to the clauses concerning third party use, licenses, warranties, limitations of liability. governing law and venue, 
usage verification, indemnity, liability, remedy or other similar provisions of the final contract are entered into 
specifically subject to the State's Constitution. statutes, common law, regulations, and sovereign immunity. 

The Parties must comply with all applicable local, state and federal laws, ordinances, rules, orders. and regulations. 

D. BEGINNING OF WORK 

Accept Reject Reject & Provide NOTES/COMMENTS: 
(Initial) 

If 
I 

(Initial) Alternative within 
~f P Response 

(lnltl~I) 

The bidder shall not commence any billable work until a valid contract has been fully executed by the State and the 
successful Contractor. The Contractor will be notified in writing when work may begin. 
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E. CHANGE ORDERS 

Accept Reject Reject & Provide NOTES/COMMENTS: 
(Initial) 

I} 
V 

(Initial) Alternative within 
RFP Response 

(Initial) 

The State and the Contractor. upon the written agreement, may make changes to the contract within the general 
scope of the RFP. Changes may involve specifications, the quantity of work, or such other items as the State may 
find necessary or desirable. Corrections of any deliverable, service, or work required pursuant to the contract shall 
not be deemed a change. The Contractor may not claim forfeiture of the contract by reasons of such changes. 

The Contractor shall prepare a written description of the work required due to the change and an itemized cost sheet 
for the change. Changes in work and the amount of compensation to be paid to the Contractor shall be determined 
in accordance with applicable unit prices if any, a pro-rated value, or through negotiations. The State shall not incur 
a price increase for changes that should have been included in the Contractor's proposal, were foreseeable, or result 
from difficulties with or failure of the Contractor's proposal or performance. 

No change shall be implemented by the Contractor until approved by the State, and the Contract is amended to 
reflect the change and associated costs, if any. If there is a dispute regarding the cost. but both parties agree that 
immediate implementation is necessary, the change may be implemented, and cost negotiations may continue with 
both Parties retaining all remedies under the contract and law. 

F. NOTICE OF POTENTIAL CONTRACTOR BREACH 

Accept Reject Reject & Provide NOTES/COMMENTS: 
(Initial) 

/} 
I 

(Initial) Alternative within 
RFP Response 

(lnltlall 

If Contractor breaches the contract or anticipates breaching lhe contract, the Contractor shall immediately give written 
notice to the State. The notice shall explain the breach or potential breach, a proposed cure, and may include a 
request for a waiver of the breach if so desired. The State may, in its discretion, temporarily or permanently waive 
the breach. By granting a waiver, the State does not forfeit any rights or remedies to which the State is entitled by 
law or equity, or pursuant to the provisions of the contract. Failure to give immediate notice, however, may be grounds 
for denial of any request for a waiver of a breach. 

G. BREACH 

Accept 
(Initial) 

f? 
I 

Reject Reject & Provide NOTES/COMMENTS: 
(Initial) Alternative within 

RFP Response 
llnitiall 

Either Party may terminate the contract, in whole or in part, if the other Party breaches its duty to perform its 
obligations under the contract in a timely and proper manner. Termination requires written notice of default and a 
thirty (30) calendar day (or longer at the non-breaching Party's discretion considering the gravity and nature of the 
default) cure period. Said notice shall be delivered by Certified Mail, Return Receipt Requested, or in person with 
proof of delivery. Allowing time to cure a failure or breach of contract does not waive the right to immediately terminate 
the contract for the same or different contract breach which may occur at a different time. In case of default of the 
Contractor, the State may contract the service from other sources and hold the Contractor responsible for any excess 
cost occasioned thereby. 
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The State's failure to make payment shall not be a breach. and the Contractor shall retain all available statutory 
remedies and protections. 

H. NON-WAIVER OF BREACH 

Accept Reject Reject & Provide NOTES/COMMENTS: 
(Initial) 

f) 

(Initial) Alternative within 
RFP Response 

(lnltJall 

The acceptance of late performance with or without objection or reservation by a Party shall not waive any rights of 
the Party nor constitute a waiver of the requirement of timely performance of any obligations remaining to be 
performed. 

I. SEVERABILITY 

Accept Reject Reject & Provide NOTES/COMMENTS: 
(lnltlal) 

/1/j 
/ 

I 

(lnltlal) Alternative within 
RFP Response 

{Initial) 

If any term or condition of the contract is declared by a court of competent jurisdiction to be illegal or in conflict with 
any law, the validity of the remaining terms and conditions shall not be affected, and the rights and obligations of the 
parties shall be construed and enforced as if the contract did not contain the provision held to be invalid or illegal. 

J. INDEMNIFICATION 

Accept Reject Reject & Provide NOTES/COMMENTS: 
(Initial) (Initial) Alternative within 

RFP Response 
(Initial) 

f 
I 

-

1. GENERAL 
The Contractor agrees to defend, indemnify, and hold harmless the State and its employees. volunteers. 
agents, and its elected and appointed officials ("the indemnified parties") from and against any and all third 
party claims, liens, demands, damages. liability, actions, causes of action, losses, judgments, costs. and 
expenses of every nature, including investigation costs and expenses, settlement costs, and attorney fees 
and expenses ("the claims"), sustained or asserted against the State for personal injury, death, or property 
loss or damage, arising out of. resulting from. or attributable to the willful misconduct, negligence, error. or 
omission of the Contractor, its employees, Subcontractors. consultants. representatives, and agents, 
resulting from this contract, except to the extent such Contractor liability is attenuated by any action of the 
State which directly and proximately contributed to the claims. 

2. INTELLECTUAL PROPERTY 
The Contractor agrees it will, at its sole cost and expense, defend, indemnify, and hold harmless the 
indemnified parties from and against any and all claims. to the extent such claims arise out of. result from. 
or are attributable to, the actual or alleged infringement or misappropriation of any patent, copyright, trade 
secret, trademark, or confidential information of any third party by the Contractor or its employees. 
Subcontractors. consultants, representatives. and agents; provided, however, the State gives the Contractor 
prompt notice in writing of the claim. The Contractor may not settle any infringement claim that will affect 
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the State's use of the Licensed Software without the State's prior written consent, which consent may be 
withheld for any reason. 
If a judgment or settlement is obtained or reasonably anticipated against the State's use of any intellectual 
property for which the Contractor has indemnified the State, the Contractor shall, at the Contractor's sole 
cost and expense. promptly modify the item or items which were determined to be infringing, acquire a 
license or licenses on the State's behalf to provide the necessary rights to the State to eliminate the 
infringement, or provide the State with a non-infringing substitute that provides the State the same 
functionality. At the State's election, the actual or anticipated judgment may be treated as a breach of 
warranty by the Contractor, and the State may receive the remedies provided under this RFP. 

3. PERSONNEL 
The Contractor shall, at its expense. indemnify and hold harmless the indemnified parties from and against 
any claim with respect to withholding taxes, worker's compensation. employee benefits, or any other claim, 
demand, liability, damage, or loss of any nature relating to any of the personnel, including subcontractor's 
and their employees. provided by the Contractor. 

4. SELF-INSURANCE 
The State of Nebraska is self-insured for any loss and purchases excess insurance coverage pursuant to 
Neb. Rev. Stat. § 81-8,239.01 (Reissue 2008). lf there is a presumed loss under the provisions of this 
agreement, Contractor may file a claim with the Office of Risk Management pursuant to Neb. Rev. Stat. §§ 
81-8,829 - 81-8,306 for review by the State Claims Board. The State retains all rights and immunities under 
the State Miscellaneous (Section 81-8.294), Tort (Section 81-8,209), and Contract Claim Acts (Section 81-
8,302). as outlined in Neb. Rev. Stat. § 81-8,209 et seq. and under any other provisions of law and accepts 
liability under this agreement to the extent provided by law. 

5. The Parties acknowledge that Attorney General for the State of Nebraska is required by statute to 
represent the legal interests of the State, and that any provision of this indemnity clause is subject to the 
statutory authority of the Attorney General. 

K. ATTORNEv·s FEES 

Accept 
(Initial) 

/P 
I 

Reject Reject & Provide NOTES/COMMENTS: 
(lnltlal) Alternative within 

R.FP Response 
(Initial} 

In the event of any litigation. appeal, or other legal action to enforce any provision of the contract, the Parties agree 
to pay all expenses of such action, as permitted by law and if order by the court, including attorney's fees and costs, 
if the other Party prevails. 

L. RETAINAGE 

Accept Reject Reject & Provide NOTES/COMMENTS: 
(Initial) (Initial) Alternative within 

RFP Response 
(lnitfall 

If 
I 

The State will withhold ten percent (10%) of each payment due as retainage. The entire retainage amount will be 
payable upon successful completion of the project phase. Upon completion of the project, the Contractor will invoice 
the State for any outstanding wor1< and for the retainage. The State may reject the final invoice by identifying the 
specific reasons for such rejection in writing to the Contractor within forty-five (45) calendar days of receipt of the final 
invoice. Otherwise. the project will be deemed accepted and the State will release the final payment and retainage 
in accordance with the contract payment terms. 
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M. ASSIGNMENT, SALE, OR MERGER 

Accept 
(Initial) 

;; 

I 

Reject Re'ject & Provide NOTES/COMMENTS: 
(Initial) Alternative within 

RFP Respo11se 
(Initial) 

Either Party may assign the contract upon mutual written agreement of the other Party. Such agreement shall not 
be unreasonably withheld. 

The Contractor retains the right to enter into a sale, merger, acquisition, internal reorganization. or similar transaction 
involving Contractor's business. Contractor agrees to cooperate with the State in executing amendments to the 
contract to allow for the transaction. If a third party or entity is involved in the transaction, the Contractor will remain 
responsible for performance of the contract until such time as the person or entity involved in the transaction agrees 
in writing to be contractually bound by this contract and perform all obligations of the contract. 

N. CONTRACTING WITH OTHER NEBRASKA POLITICAL SUB-DIVISIONS 

Accept 
(Initial) 

1f 
I 

Reject Reject & Provide NOTES/COMMENTS: 
(Initial) Alternative within 

RFP Response 
llnltlat> 

The Contractor may, but shall not be required to, allow agencies. as defined in Neb. Rev. Stat. §81-145, to use this 
contract. The terms and conditions. including price, of the contract may not be amended. The State shall not be 
contractually obligated or liable for any contract entered into pursuant to this clause. A listing of Nebraska political 
subdivisions may be found at the website of the Nebraska Auditor of Public Accounts. 

0. FORCE MAJEURE 

Accept 
(Initial) 

!l 
I 

Reject Reject & Provide NOTES/COMMENTS: 
(Initial) Alternative within 

RFP Response 
(Initial) 

Neither Party shall be liable for any costs or damages, or for default resulting from its inability to perform any of its 
obligat ions under the contract due to a natural or rnanmade event outside the control and not the fault of the affected 
Party ("Force Majeure Event"). The Party so affected shall immediately make a written request for relief to the other 
Party, and shall have the burden of proof to justify the req1.1est. The other Party may grant the relief requested; relief 
may not be unreasonably withheld. Labor disputes with the impacted Party's own employees will not be considered 
a Force Majeure Event. 
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P. CONFIDENTIALITY 

Accept 
(Initial) 

f} 
f 

Reject Reject & Provide NOTES/COMMENTS: 
(Initial) Alternative within 

RFP Response 
(Initial) 

Im ri Is inf in vi i r a ir Pa f of th h r P rt s I Al ate a and ormat o pro ded by the Part es o cqu ed by a rty on behal e ot e a y hal be 
regarded as confidential information. All materials and information provided or acquired shall be handled in 
accordance with federal and state law, and ethical standards. Should said confidentiality be breached by a Party, 
the Party shall notify the other Party immediately of said breach and take immediate corrective action. 

It is incumbent upon the Parties to inform their officers and employees of the penalties for improper disclosure 
imposed by the Privacy Act of 1974, 5 U.S.C. 552a. Specifically, 5 U.S.C. 552a (i)(1 ), which is made applicable by 
5 U.S.C. 552a (m)(1), provides that any officer or employee, who by virtue of his/her employment or official position 
has possession of or access to agency records which contain individually identifiable information, the disclosure of 
which is prohibited by the Privacy Act or regulations established thereunder, and who knowing that disclosure of the 
specific material is prohibited, willfully discloses the material in any manner to any person or agency not entitled to 
receive it, shall be guilty of a misdemeanor and fined not more than $5,000. 

Q. EARLY TERMINATION 

Accept 
(Initial) 

1~ 
I 

Reject Reject & Provide NOTES/COMMENTS: 
(Initial) Alternatlve within 

RFP Response 
(Initial) 

The contract may be terminated as follows: 
1. The State and the Contractor, by mutual written agreement, may terminate the contract at any time. 
2. The State, in its sole discretion, may terminate the contract for any reason upon thirty (30) calendar day's 

written notice to the Contractor. Such termination shall not relieve the Contractor of warranty or other 
service obligations incurred under the terms of the contract. In the event of termination the Contractor 
shall be entitled to payment, determined on a pro rata basis, for products or services satisfactorily 
performed or provided. 

3. The State may terminate the contract immediately for the following reasons 
a. if directed to do so by statute; 
b. Contractor has made an assignment for the benefit of creditors, has admitted in writing its 

inability to pay debts as they mature. or has ceased operating in the normal course of business; 
c. a trustee or receiver of the Contractor or of any substantial part of the Contractor's assets has 

been appointed by a court; 
d. fraud, misappropriation. embezzlement, malfeasance. misfeasance, or illegal conduct pertaining 

to performance under the contract by its Contractor. its employees, officers, directors, or 
shareholders; 

e. an involuntary proceeding has been commenced by any Party against the Contractor under any 
one of the chapters of Title 11 of the United States Code and (i) the proceeding has been 
pending for at least sixty (60) calendar days; or (ii) the Contractor has consented, either 
expressly or by operation of law, to the entry of an order for relief; or (iii) the Contractor has been 
decreed or adjudged a debtor; 

f. a voluntary petition has been tiled by the Contractor under any of the chapters of Title 11 of the 
United States Code; 

g. Contractor intentionally discloses confidential information; 
h. Contractor has or announces it will discontinue support of the deliverable; and, 
i. In the event funding is no longer available. 
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R. CONTRACT CLOSEOUT 

Accept 
(Initial) 

, 
I 

Reject Reject & Provide NOTES/COMMENTS: 
(Initial) Alternative wlthlh 

RFP Response 
Onltlal) 

Upon contract closeout for any reason the Contractor shall within 30 days, unless stated otherwise herein: 

1. Transfer all completed or partially completed deliverables to the State: 
2. Transfer ownership and title to all completed or partially completed deliverables to the State; 
3. Return to the State all information and data, unless the Contractor is permitted to keep the information or 

data by contract or rule of law. Contractor may retain one copy of any information or data as required to 
comply with applicable work product documentation standards or as are automatically retained in the 
course of Contractor's routine back up procedures; 

4. Cooperate with any successor Contactor, person or entity in the assumption of any or all of the obligations 
of this contract; 

5. Cooperate with any successor Contactor. person or entity with the transfer of information or data related to 
this contract: 

6. Return or vacate any state owned real or personal property; and. 
7. Return all data in a mutually acceptable format and manner. 

Nothing in this Section should be construed to require the Contractor to surrender intellectual property, real or 
personal property, or information or data owned by the Contractor for which the State has no legal claim. 
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Ill. CONTRACTOR DUTIES 

A. INDEPENDENT CONTRACTOR/ OBLIGATIONS 

Accept Reject Reject & Provide NOTES/COMMENTS: 
(Initial) 

ff . 

(Initial) Alternative within 
RFP Response 

(Initial) 

It is agreed that the Contractor is an independent contractor and that nothing contained herein is intended or should 
be construed as creating or establishing a relationship of employment, agency, or a partnership. 

The Contractor is solely responsible for fulfilling the contract. The Contractor or the Contractor's representative shall 
be the sole point of contact regarding all contractual matters. 

The Contractor shall secure, at its own expense. all personnel required to perform the services under the contract. 
The personnel the Contractor uses to fulfill the contract shall have no contractual or other legal relationship with the 
State; they shall not be considered employees of the State and shall not be entitled to any compensation, rights or 
benefits from the State, including but not limited to, tenure rights, medical and hospital care, sick and vacation leave, 
severance pay. or retirement benefits. 

By-name personnel commitments made in the Contractor's proposal shall not be changed without the prior written 
approval of the State. Replacement of these personnel, if approved by the State, shall be with personnel of equal or 
greater ability and qualifications. 

All personnel assigned by the Contractor to the contract shall be employees of the Contractor or a subcontractor, and 
shall be fully qualified to perform the work required herein. Personnel employed by the Contractor or a subcontractor 
to fulfill the terms of the contract shall remain under the sole direction and control of the Contractor or the 
subcontractor respectively. 

With respect to its employees, the Contractor agrees to be solely responsible for the following: 

1. Any and all pay, benefits, and employment taxes and/or other payroll withholding; 
2. Any and all vehicles used by the Contractor's employees, including all insurance required by state law; 
3. Damages incurred by Contractor's employees within the scope of their duties under the contract; 
4. Maintaining Workers' Compensation and health insurance that complies with state and federal law and 

submitting any reports on such insurance to the extent required by governing law; and 
5. Determining the hours to be worked and the duties to be performed by the Contractor's employees. 
6. All claims on behalf of any person arising out of employment or alleged employment (including without 

limit claims of discrimination alleged against the Contractor, its officers, agents. or subcontractors or 
subcontractor's employees) 

If the Contractor intends to utilize any subcontractor, the subcontractor's level of effort. tasks, and time allocation 
should be clearly defined in the bidder's proposal. The Contractor shall agree that it will not utilize any subcontractors 
not specifically included in its proposal in the performance of the contract without the prior written authorization of the 
State. 

The State reserves the right to require the Contractor to reassign or remove from the project any Contractor or 
subcontractor employee. 

Contractor shall insure that the terms and conditions contained in any contract with a subcontractor does not conflict 
with the terms and conditions of this contract. 

The Contractor shall include a similar provision, for the protection of the State. in the contract with any Subcontractor 
engaged to perform work on this contract. 
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B. EMPLOYEE WORK ELIGIBILITY STATUS 

Accept Reject Reject & Provide NOTES/COMMENTS: 
(Initial) (Initial) Alternative within 

RFP Response 
(Initial) 

;f)J 
I The Contractor 1s required and hereby agrees to use a federal 1mm1grat1on verification system to determine the work 

eligibility status of employees physically performing services within the State of Nebraska. A federal immigration 
verification system means the electronic verification of the work authorization program authorized by the Illegal 
Immigration Reform and Immigrant Responsibility Act of 1996, 8 U.S.C. 1324a, known as the E-Verify Program, or 
an equivalent federal program designated by the United States Department of Homeland Security or other federal 
agency authorized to verify the work eligibility status of an employee. 

If the Contractor is an individual or sole proprietorship, the following applies: 

1. The Contractor must complete the United States Citizenship Attestation Form, available on the 
Department of Administrative Services website at http://das.nebraska.gov/materiel/purchasing.html 

The completed United States Attestation Form should be submitted with the RFP response. 

2. If the Contractor indicates on such attestation form that he or she is a qualified alien, the Contractor 
agrees to provide the US Citizenship and Immigration Services documentation required to verify the 
Contractor's lawful presence in the United States using the Systematic Alien Verification for Entitlements 
(SAVE) Program. 

3. The Contractor understands and agrees that lawful presence in the United States is required and the 
Contractor may be disqualified or the contract terminated if such lawful presence cannot be verified as 
required by Neb. Rev. Stat. §4-108. 

C. COMPLIANCE WITH CIVIL RIGHTS LAWS AND EQUAL OPPORTUNITY EMPLOYMENT/ 
NONDISCRIMINATION (Statutory) 

The Contractor shall comply with all applicable local. state, and federal statutes and regulations regarding civil rights 
laws and equal opportunity employment. The Nebraska Fair Employment Practice Act prohibits Contractors of the 
State of Nebraska, and their Subcontractors, from discriminating against any employee or applicant for employment, 
with respect to hire, tenure, terms, conditions, compensation, or privileges of employment because of race, color, 
religion, sex, disability, marital status, or national origin (Neb. Rev. Stat. §48-1101 to 48-1 125). The Contractor 
guarantees compliance with the Nebraska Fair Employment Practice Act, and breach of this provision shall be 
regarded as a material breach of contract. The Contractor shall insert a similar provision in all Subcontracts for 
services to be covered by any contract resulting from this RFP. 

0 . COOPERATION WITH OTHER CONTRACTORS 

Accept 
(Initial) 

f} 
I 

Reject Reject & Provide NOTES/COMMENTS: 
(lnltlal) Alternative within 

RFP Response 
(lnltlaJ) 

Contractor may be required to work with or in close proximity to other contractors or individuals that may be working 
on same or different projects. The Contractor shall agree to cooperate with such other contractors or individuals, and 
shall not commit or permit any act which may interfere with the performance of work by any other contractor or 
individual. Contractor is not required to compromise Contractor's intellectual property or proprietary information 
untess expressly required to do so by this contract. 
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E. PERMITS, REGULATIONS, LAWS 

Accept Reject Reject & Provide NOTES/COMMENTS: 
(Initial) (Initial) Alternative within 

RFP Response 
(Initial) 

ff 
I 

The contract price shall include the cost of all royalties, licenses. permits, and approvals, whether arising from patents, 
trademarks, copyrights or otherwise, that are in any way involved in the contract. The Contractor shall obtain and 
pay for all royalties, licenses, and pennits, and approvals nec.essary for the execution of the contract The Contractor 
must guarantee that it has the full legal right to the materials, supplies, equipment, software, and other items used to 
execute this contract. 

F. OWNERSHIP OF INFORMATION AND DATA/ DELIVERABLES 

Accept Reject Reject & Provide NOTES/COMMENTS: 
(Initial) (Initial) Alternative within 

RFP Response 
(Initial) 

/3 
'I 

The State shall have the unlimited right to publish, duplicate, use, and disclose all information and data developed or 
obtained by the Contractor on behalf of the State pursuant to this contract. 

The State shall own and hold exclusive title to any deliverable developed as a result of this contract. Contractor shall 
have no ownership interest or title, and shall not patent, license, or copyright, duplicate, transfer, sell, or exchange, 
the design, specifications, concept, or deliverable. 

G. INSURANCE REQUIREMENTS 

Accept 
(Initial) 

Reject 
(Initial) 

Reject & Provide 
Alternative within 

RFP Response 
Initial 

NOTES/COMMENTS: 

The Contractor shall throughout the tenn of the contract maintain insurance as specified herein and provide the State 
a current Certificate of Insurance/Acord Form (COi) verifying the coverage. The Contractor shall not commence work 
on the contract until the insuranc.e is in place. If Contractor subcontracts any portion of the Contract the Contractor 
must, throughout the term of the contract, either: 

1. Provide equivalent insurance for each subcontractor and provide a COi verifying the coverage for the 
subcontractor; 

2. Require each subcontractor to have equivalent insurance and provide written notice to the State that the 
Contractor has verified that each subcontractor has the required coverage; or, 

3. Provide the State with copies of each subcontractor's Certificate of Insurance evidencing the required 
coverage. 

The Contractor shall not allow any Subcontractor to commence work until the Subcontractor has equivalent 
insurance. The failure of the State to require a COi, or the fa ilu re of the Contractor to provide a COi or require 
subcontractor insuranc.e shall not limit, relieve, or decrease the liability of the Contractor hereunder. 

In the event that any policy written on a claims-made basis terminates or is canceled during the term of the contract 
or within one (1) year of termination or expiration of the contract, the contractor shall obtain an extended discovery 
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or reporting period, or a new insu ranee policy, providing coverage required by this contract for the term of the contract 
and one (1) year following tennination or expiration of the contract. 

If by the terms of any insurance a mandatory deductible is required, or if the Contractor elects to increase the 
mandatory deductible amount, the Contractor shall be responsible for payment of the amount of the deductible in the 
event of a paid claim. 

Notwithstanding any other clause in this Contract, the State may recover up to the liability limits of the insurance 
policies required herein. 

1. WORKERS' COMPENSATION INSURANCE 
The Contractor shall take out and maintain during the life of this contract the statutory Workers' 
Compensation and Employer's Liability Insurance for all of the contactors' employees to be engaged in work 
on the project under this contract and, in case any such work is sublet. the Contractor shall require the 
Subcontractor similarly to provide Worker's Compensation and Employer's Liability Insurance for all of the 
Subcontractor's employees to be engaged in such work. This policy shall be written to meet the statutory 
requirements for the state in which the work is to be performed, including Occupational Disease. The policy 
shall include a waiver of subrogation in favor of the State. The COi shall contain the mandatory COi 
subrogation waiver language found hereinafter. The amounts of such insurance shall not be less than 
the limits stated hereinafter. For employees working in the State of Nebraska. the policy must be written by 
an entity authorized by the State of Nebraska Department of Insurance to write Wori<ers· Compensation and 
Employer's Liability Insurance for Nebraska employees. 

4. COMMERCIAL GENERAL LIABILITY INSURANCE ANO COMMERCIAL AUTOMOBILE LIABILITY 
INSURANCE 
The Contractor shall take out and maintain during the life of this contract such Commercial General Liability 
Insurance and Commercial Automobile Liability Insurance as shall protect Contractor and any Subcontractor 
performing work covered by this contract from claims for damages for bodily injury, including death, as well 
as from claims for property damage, which may arise from operations under this contract. whether such 
operation be by the Contractor or by any Subcontractor or by anyone directly or indirectly employed by either 
of them, and the amounts of such insurance shall not be less than limits stated hereinafter. 

The Commercial General Liability Insurance shall be written on an occurrence basis; and provide 
Premises/Operations. Products/Completed Operations, Independent Contractors, Personal Injury. and 
Contractual Liability coverage. The policy shall include the State, and others as required by the 
contract documents, as Additional lnsured(s). This policy shall be primary, and any insurance or 
self-insurance carried by the State shall be considered secondary and non-contributory. The COi 
shall contain the mandatory COi liability waiver language found hereinafter. The Commercial 
Automobile Liability Insurance shall be written to cover all Owned, Non-owned, and Hired vehicles. 
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REQUIRED INSURANCE COVERAGE 
COMMERCIAL GENERAL LIABILITY 

General Aooreaate $2,000.000 
Products/Completed Operations $2,000,000 
Aooreaate 
Personal/ Advertisi na In i urv $1,000,000 oer occurrence 
Bodilv lniurv/Prooertv DamaQe $1.000,000 oer occurrence 

Medical Pavments $10,000 anv one oerson 
Damaae to Rented Premises (Fire) $300,000 each occurrence 
Contractual Included 
XCU liability (Explosion, Collapse, and Included 
Underoround Damaae) 
Independent Contractors Included 
Abuse & Molestation Included 

If higher limits are required, the Umbrella/Excess Liability limits are allowed to satisfy the higher 
limit. 
WORKER'S COMPENSATION 

Emolovers Liabilitv Limits $500K/$500K/$500K 
Statutorv Limits- All States Statutorv - State of Nebraska 
USL&H Endorsement Statutorv 
Voluntarv Comoensation Statutorv 

COMMERCIAL AUTOMOBILE LIABILITY 
Bodilv lniurv/Prooertv Damaae $1 ,000,000 combined sinale limit 
Include All Owned. Hired & Non-Owned Included 
Automobile liabilitv 
Motor Carrier Act Endorsement Where Aoolicable 

UMBRELLA/EXCESS LIABILITY 
Over Primarv Insurance $5 000 000 oer occurrence 

PROFESSIONAL LIABILITY 

All Other Professional Liability (Errors & $1,000.000 Per Claim / Aggregate 
Omissions) 

COMMERCIAL CRIME 
Crime/Employee Dishonesty Including 3rd $1,000,000 
Partv Fidelitv 

CYBER LIABILITY 
Breach of Privacy, Security Breach, Denial $10,000,000 
of Service. Remediation, Fines and 
Penalties 

MANDATORY COi SUBROGATION WAIVER LANGUAGE 
"Workers' Compensation policy shall include a waiver of subrogation in favor of the State of 
Nebraska." 

MANDATORY COi LIABILITY WAIVER LANGUAGE 
"Commercial General Liability & Commercial Automobile Liability policies shall name the State of 
Nebraska as an Additional Insured and the policies shall be primary and any insurance or self-
insurance carried by the State shall be considered secondary and non-contributory as additionally 
insured." 

If the mandatory COi subrogation waiver language or mandatory COi liability waiver language on the COi 
states that the waiver is subject to, condition upon, or otherwise limit by the insurance policy, a copy of the 
relevant sections of the policy must be submitted with the COi so the State can review the limitations 
imposed by the insurance policy. 
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5. EVIDENCE OF COVERAGE 
The Contractor shall furnish the Contract Manager, with a certificate of insurance coverage complying with 
the above requirements prior to beginning work at: 

Nebraska Educational Telecommunications 
Attn Contract Manager 
1800 N. 33ro Street 
Lincoln, NE, 68503 

These certificates or the cover sheet shall reference the RFP number, and the certificates shall include the 
name of the company, policy numbers, effective dates, dates of expiration. and amounts and types of 
coverage afforded. If the State is damaged by the failure of the Contractor to maintain such insurance, then 
the Contractor shall be responsible for all reasonable costs properly attributable thereto. 

Reasonable notice of cancellation of any required insurance policy must be submitted to the contract 
manager as listed above when issued and a new coverage binder shall be submitted immediately to ensure 
no break in coverage. 

6. DEVIATIONS 
The insurance requirements are subject to limited negotiation. Negotiation typically includes. but is not 
necessarily limited to, the correct type of coverage, necessity for Workers' Compensation. and the type of 
automobile coverage carried by the Contractor. 

H. ANTITRUST 

Accept 
(Initial) 

ft 
I 

Reject Reject & Provide NOTES/COMMENTS: 
{Initial) Alternative within 

Rf P Response 
(Initial) 

The Contractor hereby assigns to the State any and all claims for overcharges as to goods and/or services provided 
in connection with this contract resulting from antitrust violations which arise under antitrust laws of the United States 
and the antitrust laws of the State. 

I. CONFLICT OF INTEREST 

Accept Reject Reject & Provide NOTES/COMMENTS: 
{Initial) (Initial) Alternative within 

RFP Response 
(Initial) 

ff 
I . . By submitting a proposal. b1dder certifies that there does not now exist a relat1onsh1p between the bidder and any 

person or entity which is or gives the appearance of a conflict of interest related to this RFP or project. 

The bidder certifies that it shall not take any action or acquire any interest. either directly or indirectly, which will 
conflict in any manner or degree with the performance of its services hereunder or which creates an actual or an 
appearance of conflict of interest. 

The bidder certifies that it will not knowingly employ any individual known by bidder to have a conflict of interest. 

The Parties shall not knowingly, for a period of two years after execution of the contract, recruit or employ any 
employee or agent of the other Party who has worked on the RFP or project. or who had any influence on decisions 
affecting the RFP or project. 
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J. STATE PROPERTY 

Accept 
(Initial) 

ff, . 

Reject Reject & Provide NOTESICOMMENTS: 
(Initial) Alternative within 

RFP Response 
(lnlUal) 

The Contractor shall be responsible for the proper care and custody of any State-owned property which is furnished 
for the Contractor's use during the performance of the contract. The Contractor shall reimburse the State for any 
loss or damage of such property; normal wear and tear is expected. 

K. SITE RULES AND REGULATIONS 

Accept Reject Reject & Provide NOTES/COMMENTS: 
(lnltlal) 

I# 
fl 

(Initial) Alternative within 
RFP Response 

(Initial) 

The Contractor shall use its best efforts to ensure that its employees. agents, and Subcontractors comply with site 
rules and regulations while on State premises. If the Contractor must perform on-site work outside of the daily 
operational hours set forth by the State, it must make arrangements with the State to ensure access to the facility 
and the equipment has been arranged. No additional payment will be made by the State on the basis of lack of 
access, unless the State fails to provide access as agreed to in writing between the State and the Contractor. 

L. ADVERTISING 

Accept Reject Reject & Provide NOTESICOMMENTS: 
(Initial) 

1/1 
I 

(lnltlal) Alternative within 
RFP Response 

(lnltfal) 

.. 
The Contractor agrees not to refer to the contract award 1n advertising in such a manner as to state or imply that the 
company or its services are endorsed or preferred by the State. Any publicity releases pertaining to the project shall 
not be issued without prior written approval from the State. 

M . NEBRASKA TECHNOLOGY ACCESS STANDARDS (Statutory) 

Contractor shall review the Nebraska Technology Access Standards, found at http://nitc.nebraska.gov/standards/2-
201.htm1 and ensure that products and/or services provided under the contract are in compliance or will comply with 
the applicable standards to the greatest degree possible. In the event such standards change during the Contractor's 
performance. the State may create an amendment to the contract to request the contract comply with the changed 
standard at a cost mutually acceptable to the parties. 
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N. DISASTER RECOVERY/BACK UP PLAN 

Accept 
(Initial) 

Reject 
(lnltlal) 

Reject & Provide 
Alternative within 

RFP Response 
(Initial 

NOTESICOMMENTS: 

The Contractor shall have a disaster recovery and back-up plan, of which a copy should be provided upon request 
to the State, which includes, but is not limited to equipment. personnel, facilities, and transportation, in order to 
continue services as specified under the specifications in the contract in the event of a disaster. 

0. DRUG POLICY 

Accept 
(Initial) 

Reject 
(Initial) 

Reject & Provide 
Alternative within 

RFP Response 
Initial 

NOTES/COMMENTS: 

Contractor certifies it maintains a drug free work place environment to ensure worker safety and workplace integrity. 
Contractor agrees to provide a copy of its drug free workplace policy at any time upon request by the State. 
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IV. PAYMENT 

A. PROHIBITION AGAINST ADVANCE PAYMENT (Statutory) 

Payments shall not be made until contractual deliverable(s) are received and accepted by the State. 

8 . TAXES (Statutory) 

The State is not required to pay taxes and assumes no such liability as a result of this solicitation. Any property tax 
payable on the Contractor's equipment which may be installed in a state-owned facility is the responsibility of the 
Contractor. 

B. INVOICES 

Accept Reject Reject & Provide NOTES/COMMENTS: 
(Initial) 

# 
f 

(Initial) Alternative within 
RFP Response 

llnltial) 

.. 
Invoices for payments must be submitted by the Contractor to the agency requesting the services with sufficient detail 
to support payment. Invoices for payment shall be submitted to Nebraska Educational Telecommunications 1800 N. 
33rrd Street, Lincoln, Nebraska. 68503. The terms and conditions included in the Contractor's invoice shall be 
deemed to be solely for the convenience of the parties. No terms or conditions of any such invoice shall be binding 
upon the State, and no action by the State, including without limitation the payment of any such invoice in whole or 
in part. shall be construed as binding or estopping the State with respect to any such term or condition, unless the 
invoice term or condition has been previously agreed to by the State as an amendment to the contract. 

C. INSPECTION AND APPROVAL 

Accept 
(Initial) 

Reject 
(lnltlaJ) 

Reject & Provide 
Alternative within 

RFP Response 
Initial 

NOTES/COMMENTS: 

Final inspection and approval of all work required under the contract shall be performed by the designated State 
officials. 

The State and/or its authorized representatives shall have the right to enter any premises where the Contractor or 
Subcontractor duties under the cont<act are being performed, and to inspect, monitor or otherwise evaluate the work 
being performed. All inspections and evaluations shall be at reasonable times and in a manner that will not 
unreasonably delay work. 

0. PAYMENT 

Accept 
(lnltlal) 

Reject 
(Initial) 

Reject & Provide 
Alternative within 

RFP Response 
tnlUal 

NOTES/COMMENTS: 

State will render payment to Contractor when the terms and conditions of the contract and specifications have been 
satisfactorily completed on the part of the Contractor as solely determined by the State. (Neb. Rev. Stat. Section 73-
506(1)) Payment will be made by the responsible agency in compliance with the State of Nebraska Prompt Payment 
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Act (See Neb. Rev. Stat. §81-2401 through 81-2408). The State may require the Contractor to accept payment by 
electronic means such as ACH deposit. In no event shall the State be responsible or liable to pay for any services 
provided by the Contractor prior to the Effective Date of the contract, and the Contractor hereby waives any claim or 
cause of action for any such services. No payment shall be made prior to the delivery of any hardware or software; 
all shipments will be FOB destination. 

E. LATE PAYMENT (Statutory) 

The Contractor may charge the responsible agency interest for late payment in compliance with the State of Nebraska 
Prompt Payment Act (See Neb. Rev. Stat. §81-2401 through 81-2408). 

F. SUBJECT TO FUNDING I FUNDING OUT CLAUSE FOR LOSS OF APPROPRIATIONS 

Accept Reject Reject & Provide NOTES/COMMENTS: 
(Initial) 

Ip 
I 

(Initial) Alternative within 
RFP Response 

(Initial\ 

The States obl1gat1on to pay amounts due on the Contract for a fiscal years following the current fiscal year 1s 
contingent upon legislative appropriation of funds. Should said funds not be appropriated, the State may terminate 
the contract with respect to those payments for the fiscal year(s) for which such funds are not appropriated. The 
State will give the Contractor written notice thirty (30) calendar days prior to the effective date of termination. All 
obligations of the State to make payments after the termination date will cease. The Contractor shall be entitled to 
receive just and equitable compensation for any authorized work which has been satisfactorily completed as of the 
termination date. In no event shall the Contractor be paid for a loss of anticipated profit. 

G. RIGHT TO AUDIT (First Paragraph is Statutory) 

Accept Reject Reject & Provide NOTES/COMMENT$: 
(Initial) 

fJ 
I 

(Initial) Alternative within 
RFP Response 

llnltlan 

The State shall have the right to audit the Contractor's performance of this contract upon a 30 days' written notice. 
Contractor shall utilize generally accepted accounting principles, and shall maintain the accounting records, and other 
records and information relevant to the contract (Information) to enable the State to audit the contract. The State 
may audit and the Contractor shall maintain, the Information during the term of the contract and for a period of five 
(5) years after the completion of this contract or until all issues or litigation are resolved, whichever is later. The 
Contractor shall make the Information available to the State at Contractor's place of business or a location acceptable 
to both Parties during normal business hours. If this is not practical or the Contractor so elects, the Contractor may 
provide electronic or paper copies of the Information. The State reserves the right to examine, make copies of, and 
take notes on any Information relevant to this contract. regardless of the form or the Information, how it is stored, or 
who possesses the Information. Under no circumstance will the Contractor be required to create or maintain 
documents not kept in the ordinary course of contractor's business operations. nor will contractor be required to 
disclose any information, including but not limited to product cost data, which is confidential or proprietary to 
contractor. 

The Parties shall pay their own costs of the audit unless the audit finds a previously undisclosed overpayment by the 
State. If a previously undisclosed overpayment exceeds one percent (.1 % of the total contract billings, or if fraud, 
material misrepresentations, or non-performance is discovered on the part of the Contractor, the Contractor shall 
reimburse the State for the total costs of the audit. Overpayments and audit costs owed to the State shall be paid 
within ninety days of written notice of the claim. The Contractor agrees to correct any material weaknesses or 
condition found as a result of the audit. 
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Attachment One 
RFP # 5820 21 

Requirements Traceability Matrix 
Network Management Control System (NMCS) 

Bidders shall complete a Traceability Matrix to provide Network Management Control System. Bidders are required to describe in detail how their proposed 
solution meets the specifications outlined within each Requirement. 

The Traceability Matrix is used to document and track the project requirements from the proposal through testing to verify that the requirement has been 
completely fulfilled. The contractor will be responsible for maintaining the contract set of Baseline Requirements. The Traceability Matrix will form one of the key 
artifacts required for testing and validation that each requirement has been complied with (i.e., 100% fulfilled). 

The Traceability Matrix must indicate how the bidder intends to comply with the requirement and the effort required to achieve that compliance. It is not sufficient 
for the bidder to simply state that it intends to meet the requirements of the RFP. The State will consider any such response to the requirements in this RFP to be 
non-responsive. The narrative should provide the State with sufficient infonnation to differentiate the bidder's technical solution from other bidders' solutions. 

The bidder must ensure that the original requirement identifier and requirement description are maintained in the Traceability Matrix as provided by the State 

How to complete the traceability matrix: 

Celumn Oe~giption Bidder Responsibitity 

Req# The unique identifier for the requirement as assigned by the State, followed 
by the specific requirement number. This column is dictated by this RFP and 
must not be modified by the bidder. 

Requirement The statement of the requirement to which the bidder must respond. This 
column is dictated by the RFP and must not be modified by the bidder. 



Req# Project Requirements 
Existing In Customized 

Capabilities Development for NETC 
The NMCS bid shall provide the ability to control and monitor the NETC NMCS systems via Virtual v' Private Network (VPN) using Standard Ethernet Internet Protocols, and a mechanism for backup 

PRM#1 monitor and control capabilities over dial up telephone when terrestrial IP connectivity is not 
available The NMCS shall provide monitor and control capabilities whether that be alternate 
connectivity or a desoerate svstem. 

Bidder Response: 
Mosaic has been deployed in environments which utilized VPNs to tunnel from remote sites back to a central server location and is fully compatible with dial up modem 
connections, provide the dialup establishes an IP link to the remote site. Note Mosaic in-build conditional polling can be used to reduce or throttle polling of external devices 
when on a dialup link to reduce the overall bandwidth requirements. 

PRM#2 
The NMCS bid shall provide the ability to communicate with remote devices over dial up 
telephone modems. direct connection and Ethernet IP. v' 

Bidder Response: 
Again Mosaic is capable of adapting to low bandwidth connections such as dial up modems. The use of conditional polling can ensure optimal bandwidth usage regardless of 
the connection method. In addition, the proposed Davicom Cortex 360 units support a direct dial up connection, providing the ability to monitor and control the transmitter 
independent of the IP networ1<. 

The NMCS bid shall provide the ability for simultaneous control and monitoring from all or multiple v' PRM#3 workstations, by single and multiple operators connecting to similar or divergent NMCS systems 

Bidder Response: 
The Mosaic architecture is based on a Client / Server model, where any number of clients can connect at any given time. Each client has full simultaneous access to 
monitoring data and given the correct permissions control of the underlying hardware. In addition, the Mosaic server can be distributed to provide system resilience and to 
provide load balancing on larger deployments. In this scenario, the clients are able to connect to one or all of the servers to provide an aggregated view of the overall system. 

PRM#4 
The NMCS components bid shall provide the ability to be addressable using standard IPV4 
addressing, and have the ability to be run locally and remotely. v' 

Bidder Response: 
Mosaic is designed to run on a Layer 3 network using standard IP based communications. It works equally well on an IPV4 addressing scheme as IPV6. Provided there is IP 
connectivity between nodes, Mosaic can be distributed throughout the network or collocated on the same physical host, thereby allowing components of the system to run 
both locally and remotely. 

The NMCS bid shall provide the ability of executing simultaneous commands or instructions to v' PRM#5 multiple remote devices at multiple diverse sites. 

Bidder Response: 
The Mosaic command engine allows up to 1000 commands to be executed simultaneously. The 1000 active command limit is configurable and can be tailored as required. 
Commands to a single device instance can be restricted to ensure only one command is pending at any given time. This is to ensure compliance with the capabilities of the 
hardware. In addition, commands can be oaced to ensure commands are not sent too auicklv. Some hardware de.vices cannot handle commands sent fast than a aiven rate 



and therefore pacing is used to throttle commands sent to the device. More in-depth technical information is provided in the technical proposal under the commanding 
section. 

The NMCS bid shall provide the ability 1o execute preprogrammed events at specified times 

PRM#6 
and/or in response to external triggers which may or may not be tied to automation events using 
synchronized time clock and/or GPI/GPO. serial, or ethemet interfaces. 

../' 

Bidder Response: 
Mosaic fully supports this requirement with a few mechanisms coming into play. Firstly Mosaic supports a scheduling engine which allows ad-hoc and periodic tasks to be 
scheduled well in advance. Each activity is attributed a start date and time, together with configuration of the task to perform. The scheduler will then execute the activity at 
the desired time and track the success/ failure status of the activity. Note the schedule also supports the definition of a repeat period for an activity, allowing common tasks to 
be easily defined within the schedule. For example, generate a 1ransmitter power report every Monday at 9 am. The second mechanism supports the ability to trigger 
responses based on incoming monitoring data or patterns within the data. The complex event processor is a rules based inferencing engine which can react to external 
triggers and initiate a system response. The response could be many things, but a common action is to start an automation script, which can in turn contain control logic and 
commands. 

The NMCS bid should have an open architecture protocol to allow for integration with existing and ../' PRM#? future third party systems. 

Bidder Response: 
Mosaic provides a number of extension points via which it can integrate with 3rd party systems. All extension points are scriptable using the Groovy scripting language and 
well documented via the Mosaic developers guide. A common extension point is via the Mosaic Driver Platform. Drivers are classes written within Groovy which handle 
integrate and adoption of a device or external system. All standard Mosaic drivers are provided for reference and can be freely extended or altered to suit the needs of a 

customer. 

PRM#a 
The NMCS bid shall be capable of generating reports showing all commands issued, alarm and 
fault status, and system configurations. Reporting mechanism shall be capable of logging and ../' 
reoortina of svstem, service level, and device snecific events. 

Bidder Response: 
Mosaic provides a comprehensive reporting mechanism. Reporting allows both raw and fonnatted reports to be generated based archive data available within the Mosaic 
system. All archive and live data is available to reporting, this includes commands issued, alarms and faults (active and historic}, events, system configuration, historical 
monitoring data, statistical data and current monitoring data. Reports can be scoped to access all data (system), data related to a given service, data related to a given device 
or any variation thereof. 

The NMCS bid shall have provisions for redundancy, for both hardware and software systems. ../' PRM#9 

Bidder Response: 
The core Mosaic architecture supports redundancy, both of its internal systems within Mosaic and external software and hardware. The Mosaic system is inherently fault-
tolerant, supporting an NxM redundancy scheme. Typically a primary I backup server pair it utilized, with the primary and backup connected via a crossover cable. The 
primary server is then responsible for synchronizing the most up-to-date system state information with the backup and the backup is responsible for monitoring the primary. 
Should the primary server become unresponsive the backup server will promote itself to primary and assume control. Note clients within the system automatically follow and 
it is mostlv transoarent to the user that the backuo took over. See the fault tolerance section of the technical oroposal for more details. 



PRM#10 
The NMCS bid shall specify operating system software and versions for all software including third 
party software. Any server, terminal, workstation, or peripheral software required bur not included ./ 
shall be soecified. 

Bidder Response: 
Mosaic is most operating system agnostic and will run on all modern versions of Windows, Linux and even MacOS. That said, Mosaic is regularly tested on the following 
operating systems to ensure compatibility: 

• Windows 7, 10, Server 2012, Server 2012 R2. Server 2016 

• Ubuntu 16.04 & 18.04 LTS 

• Red Hat RHEL versions 5.6 and 6. 7 

• MacOS El Capitan and Sierra 

The NMCS bid should state any special "value added" features such as self-diagnostics, ./ PRM#11 virtualization. accessibility, etc .... 

Bidder Response: 
See the technical proposal for more details, but some highlights are: 

• Virtualization and cloud support 

• Real-time analytics 

• HTML5 with web sockets for web clients. No obsolete plugins such as Flash or Silverlight 

• Uplink Power Control and Site Diversity Switching (although the latter may not be useful for NET) 

• System health reporting and visualization 

• End-user tools for device integrations. such as the SNMP MIB translator which build a fully fledge driver based on simply MIB item selection . 

The NMCS bid should be capable of interoperability with other systems. These systems should be ./ PRM#12 specified, e.g. automation, machine control, GPI/GPO, matrix routers, tally, etc ... 

Bidder Response: 
Mosaic is manufacturer, hardware and protocol agnostic. As such. Mosaic integrates with a wide range of different devices and applications. If a device or system presents 
an interface then Mosaic can be configured to integrate with it. Even devices which don't provide a dedicated interface can be successfully integrated into Mosaic. provided 
they allow some access, such as via a web page or log file. 

The levels of technical and operational support shall be specified for the NMCS bid. ./ PRM #13 

Bidder Response: 
A list of available support options is provided with the proposal, by default MNC Software offers its silver support with Mosaic. Just some of the services provided under silver 
support are: . Access to product upgrades, enhancements and or fixes . Access to all device drivers available within MNC Software's driver database . Communication of upcoming product functionality and fixes . Telephone support to provide technical support and/or to capture and track customer support issues 



In addition, MNC Software provides an option for Gold support, which provides 2417 support for both technical and operational issues. Gold support can be quoted upon 
request. 

The NMCS bid shall have all system single-points-of-failure clearly indicated in the bid response. v" PRM#14 

Bidder Response: 

Mosaic does not have an identified single point of failure, but can be placed in a network path that is a single point of failure. If both primary and backup servers are 
connected through a single switch or switch path then access to the Mosaic server through this switch can be a single point of failure. The Davicom and DeviceMaster units 
can be considered single points of failure for the devices they are connected to. 

A clearly defined list of proprietary and off-the-shelf technology for the NMCS bid shall be v" PRM#15 submitted for all hardware and software. 

Bidder Response: 

Mosaic uses the following software technologies: Java, ActiveMQ, MySQL, HTML 5, Web Sockets. The bid includes the following hardware: Dell Servers. The Davicom 
Cortex 360 and Comtrol DeviceMaster RTS 

The NMCS bid shall have provisions for secure access, and customizable rights and permissions v" PRM#16 tor all users of the system, and be capable of supporting single sign-on through authentication. 

Bidder Resp.onse: 
Mosaic security provides the authentication and authorization mechanism via which users gain access to the system. The security system supports a configurable password 
authentication module, which can be configured to use an internal security database or access external systems such as Active Directory I LDAP. Authenticated users are 
assigned one or more roles within Mosaic. A user's roles will govern what the user can and cannot do within the application. See the security section within the technical 
proposal for more information. 

The NMCS bid shall be scalable, capable of being upgraded and expanded due to improvements v" PRM#17 and/or enhancements to the infrastructure of the NETC system and/or systems capabilities 

Bidder Response: 
Mosaic supports a number of mechanisms which provide scalability and expansion. Our biggest customer is DirecTV where we monitor >4000 broadcast streams within both 
the Linear and OTT domains. We are also in the process of migrating all of their RF systems from MaxView to Mosaic, giving a total monitored device count well in excess of 

200k devices. 

Mosaic provides such scalability through clustered servers, distributed processing and system separation. In the latter case, clients are able to automatically connect to 
multiple systems and provide the user with an aggregated view of the system as a whole. More information is provided in the technical proposal. 

The NMCS bid shall be capable of executing automated workflows related to equipment failovers, v" PRM #18 conditional variables, and backup solutions. 

Bidder Response: 
Mosaic supports an extensive automation capability within the software. Automated workflows are handled via both the Mosaic Script engine and the complex event 
processor. Mosaic Scripts are sequences of instructions which are designed to allow a subject expert to express a series of checks and actions to affect the overall state of 
the system. Examples include, triggering the system to poll a device, performing conditional logic based on the value of a device data point. sending commands to one or 
more devices and calling other procedures to promote reuse and modularization. 



Triggering of a Mosaic Script in response to an event is handled via the complex event processor. The rules engine can be configured to detect conditions within the 
underlying system and trigger a Mosaic Script to handle the response. More information about both these features is presented in the technical proposal. 

PRM#19 
The NMCS bid shall be capable of issuing alarms relative to equipment and environment status 
viewable by all users, and have the capabilities for multiple alarm monitoring and masking options. 
Alarms must be able to be prop·aQated to the too most level. 

../ 
Bidder Response: 
Within Mosaic, limit checking and alarms are processed using a common mechanism that is independent of the parameter raw format or data type. In this way, device fault 
conditions are treated no differently from numeric parameters. In all cases, the value of the parameter is evaluated against the database to determine if the value is 
considered out-of-limits. If the value is considered out-of-limits, the parameter's status is set to the database assigned alarm level. All alarms within the system are viewable 
from any client, whether it be the native desktop client or the web client. Alarm masking is also provided as a core capability of Mosaic. A number of masking options are 
provided, including mask indefinitely, and temporary mask, which masks the alarm until the parameter returns within limits. The alarm severity can also be modified using the 
alarm masking feature allowing the criticality of an alarm to be increased or decreased accordingly. 
Finally, by default, all alarms propagate upwards through the telemetry database structure, so that if a device's monitoring point goes into alarm. so too does the device and 
the service to which the device is grouped and the rack in which the device is contained and the room containing the rack and the facility containing the room. Alarm 
propagation allows the flow up of status information and is used to drive many displays within Mosaic. such as the Map Display. 

PRM#20 
The NMCS bid shall be capable of monitoring and controlling external or internal tally systems 
viewable within the system and on connected multiviewers, including the support for under ../ 
monitor disolavs (UMD). 

Bidder Response: 

Mosaic supports a vender agnostic driver adapter platform that provides the ability to monitor and control any external system that provides an interface. In the case of 
systems requiring GPIO the Davicom Cortext 360 is deployed and provides input and output triggers to Mosaic. This combination of Mosaic software drivers and Davicom 
hardware Mosaic can control tally and UMDs through their controllers or directly through their GPIO connections, depending on the model. 

The NMCS bid shall be capable and compatible with common network security protocols to ../ PRM#21 protect connections to the system that involve multiple VLANs in accordance with NETC 
Information Securitv Policies, Standards and Procedures. 

Bidder Response: 
Having reviewed the NETC Information Security Policies, Standards and Procedures, Mosaic is 100% compliant. 

PRM#22 
The NMCS bid shall be capable of monitoring by exception with industry and user defined 
parameters, and user-defined graphic views/dashboards and pop-up alerts. ../ 

Bidder Response: 
Mosaic fully supports the concept of monitoring by exception. All displays within Mosaic can be filtered to only show systems, services and devices which are in an off 
nominal state. This allows the operators to focus on what's truly important without being distracted by healthy devices. Pop-up alerts are also supported through our 
prompting framework allowing automation to prompt users as needed. For some of our larger customers this is the defacto mode of operation. 

The NMCS bid shall have the capability to filter and notify multiple users or groups via email and v' PRM #23 SMS or MMS messaging of any alarm conditions at any of the locations. The ability to activate 
external audio and or visual alarms via GPI or other orotocol should also be oart of the svstem. 

Bidder Response: 
Mosaic supports any number of users. groups and escalation groups for notifications, whether they be via email, e2v services or SMS. SMS notifications can be supported 
via either an SMS gateway or via a 3G/4G modem which supports standard AT commands. Note a 3G/4G modem is not included in the proposal. GPI is supported through 
the Davicom unit and can feed trlaaers to Mosaic to suooort notifications. 



All device drivers that are not fully pointed drivers, allowing for all parameters as designed by the ~ PRM#24 manufacturer. shall be indicated. 

Bidder Response: 
While Mosaic is not typically configured to pull every single parameter from a device, all drivers are capable of being fully pointed. Fully pointed devices are often impractical 
if all parameters are active and represent an unnecessary load on the system and network. Device drivers provided Mosaic are configured to pull the most commonly used 
parameters for a device, but can easily be reconfigured to access any additional parameters without the need for development. 

The NMCS bid shall have the ability to create custom panels, layouts and views made up from ~ PRM#25 any and all elements within the system. 

Bidder Response: 
Mosaic is delivered with a full editing environment which allows for the creation of drivers. automation scripts and panels. In addition, the client allows the creating and 
management of both layouts and views. More infonnation is provided in the UI section of the technical proposal. 

All cabling shall conform to NETC cable specifications* and industry standard best practices. (See ~ PRM#26 Exhibit A) 

Bidder Response: 
All installation and cabling will be done per the NETC cable specification and will conform to industry standard best practices. See the experience section of the commercial 
proposal. 

PRM#27 
The NMCS bid shall provide detailed approaches addressing cyber security concerns including 
but not limited to architecture design, prevention, detection and response, and security audit. ~ 

Bidder Response: 
Mosaic typically runs with the secure environment of the broadcast network, but irrespective of that fact it also supports the following security features: 

1. All Mosaic communication conducted via two ports, therefore Mosaic is very simply to secure behind a corporate firewall. 
2. Mosaic can be run within a secure environment such as VPN 
3. Mosaic can be configured to use SSL if internal encrypted connections are needed 
4. Web access can be configured to use HTIPS to secure all web based connections. 
5. User authentication is against customer supplied authentication system 
6. All successful and failed logins are logged 

PRM#28 
The NMCS bid should be capable to recall system settings such as equipment setup, signal 
routes, router mnemonics and UMD settings for quick. and easy deployments of applicable ~ 
svstems and/or equipment. 

Bidder Response: 
Mosaic supports the ability to model device settings either directly from the device or via a virtual device. Such settings can then be stored to and loaded from file within 
Mosaic to provide a quick and simply mechanism to configure or reconfigure equipment. 



BRM# Business Requirements 
Existing In Customized 

Capabilities DeveloDment for NETC 
The NMCS bid shall specify any and all equipment required but not included in the RFP fesponse. v' BRM#1 Projected cost for specified hardware. software, licenses. drivers. and any other equipment 
needed for the NMCS shall be soecified in detail. 

Bidder Response: 

All equipment. including hardware, software, licenses and drivers are detailed in the cost proposal. There is no additional hardware required as part of the bid. All hardware 
included in the cost proposal is standard hardware and commercially available. As such it may be purchased by NETC directly or via the NETC contract. 

The NMCS bid shall have provisions for future expandability. Projected cost for system v' BRM#2 expandability concerning hardware, software. licenses, device drivers, and any other equipment 
needed for exoansion shall be soecified in detail includina reauired steos. 

Bidder Response: 

The cost proposal in most cases accounts for some future expandability. Additional expandability is detailed in the optional sections of the cost proposal. 

The NMCS bid shall have provisions for a tiered support contract. Technical support shall be in v' BRM#3 the form of documentation, on-line, telephone, and/or in person on-site. Levels of support shall be 
soecified in detail includina limitations and liabilities. 

Bidder Response: 

MNC Software has provided details of the support tiers within the cost proposal. In addition to our standard Gold and Silver support, which provides on-line and telephone 
support, the cost proposal contains hourly rates for professional services both onsite and remote. 

The NMCS bid shall have provisions for system training at all levels. Training options shall include v' BRM#4 price per person, including all associated expenses for factory and/or on-site training. Training 
ootions should remain in effect durina the entire time that the NMCS is under a suonort contract. 

Bidder Response: 

MNC Software has provided training options per this requirement in the cost proposal. Standard Mosaic training courses include. User, System Administration and Developer. 
Additional courses and tailored course are also available, although not included in the cost proposal. 

BRM#5 
The NMCS bid shall have provisions for warranty coverage of all hardware supplied with the 
system including third party hardware, with provisions for extending warranty coverage. v' 

Bidder Response: 

All Dell provided hardware is costed to include 5 years of Dell ProSupport. Additional warranty coverage is available upon request. The Davicom Cortex 360 and Comtrol 
DeviceMaster RTS both come with a standard 2 year warranty, with extended warranties costed in the appropriate section of the cost proposal. 

BRM#6 
All items requested in this RFP shall be supplied by a single vendor or reseller. It is up to the 
bidder to make sure that all items integrate into a complete NMCS. v' 



Bidder Response: 

MNC Software will act as the sole vendor on the project and will be responsible for managing the purchasing of all required hardware, software. licenses, etc in order to 
perfonn on the contract. In addition, MNC Software will manage all sut>-contractors per NETC requirements. 

The bidder awarded the NMCS shall coordinate and work with the NETC NMCS Project Manager ./ 
BRM#7 

to establish a workable timeline for planning, installation. implementation, integration, 
configuration, and testing of the system or systems in all sections of this RFP prior to deployment. 

Bidder Response: 

Agreed. MNC Software will work closely with NETC immediately following contract award to agree and establish workable timelines for all future project activities. MNC 
Software will also provide NETC regular project status updates and communicate project risks and issues via the appropriate channels. 

NET intends to replace the existing NMCS with the NMCS bid and further extend the NMCS bid to ./ 
BRM#8 

other listed technical functional areas. The NMCS bid shall monitor and control all devices listed in 
this RFP, and support technology advancement and industry standards change. 

Bidder Response: 

Mosaic is a fully customizable and configurable platform and is in continual development to enhance the product. Current and future devices can be easily integrated through 
our driver development platform with no need for software releases or down time. New releases of Mosaic are guaranteed to support backwards capability and provide new 

advanced features. 

The NMCS bid shall be integrated with NETC's Network Nebraska's terrestrial delivery network, ./ 
BRM#9 

University of Nebraska-Lincoln regional networks, NETC's virtual systems and multiple LAN 
environments in accordance with NETC Information Security Policies, Standards and Procedures. 

Bidder Response: 

Mosaic is designed to operate on any standard layer-3. provided the Mosaic server has access to all relevant LAN segments then it will be fully capable of monitoring and 
controlling devices within those segments. 

The NMCS bid shall have high availability, be able to automatically reconnect all devices. retain ./ BRM #10 latest captured status and regain control functions after power and /or network outages. 

Bidder Response: 

Mosaic was designed to be fault tolerant from day one. It does not rely on external tools such as Linux HA or other high availability libraries. but rather uses an internal 
mechanism which allows Mosaic to control the synchronization of data between the participating servers. The data synchronized, includes but it not limited to parameter 
status, database changes, automation scripts. schedules and event correlation rules. More in-depth information is provided in the fault-tolerance section of the technical 
proposal. 

BRM #1 1 The NMCS bid shall be media and hardware agnostic. ./ 



Bidder Response: 

Mosaic is both hardware and media agnostic by design. It is not limited to specific manufactures or protocols and can interoperate with any device which publishes an 
interface via which to interact. 

TRM# TECHNICAL REQUIREMENTS 
Existing In Customized 

Capabilities Development forNETC 
The NMCS specified shall provide the ability to control and monitor the NETC Television and v' 

TRM#1.1.0 
Radio Broadcast Transmission Sites (Exhibit B}. The NMCS should be able to control and 
monitor all existing and future equipment for the NETC Television and Radio Broadcast 
Transmission Sites (Exhibit C). 

Bidder Response: 
While Mosaic supports a good number of the interfaces required to monitor and control all the equipment out-of-the-box. some customization is required. Customization is 
done through the driver adapter layer and does not require software updates. See device adapter layer section within the technical approach for additional details. 

The NMCS bid should be able to control and monitor all existing and future equipment for the v' TRM #1.1.1 NETC Television and Radio Broadcast Transmission Site KUON- Mead (Exhibit D). 

Bidder Response: 
While Mosaic supports a good number of the interfaces required to monitor and control all the equipment out-of-the-box. some customization is required. Customization is 
done through the driver adapter layer and does not require software updates. See device adapter layer section within the technical approach for additional details. 

The NMCS bid should be able to control and monitor all existing and future equipment for the v' TRM#1.1.2 NETC Television and Radio Broadcast Transmission Site KHNE - Giltner (Exhibit E}. 

Bidder Response: 
While Mosaic supports a good number of the interfaces required to monitor and control all the equipment out-of-the-box. some customization is required. Customization is 
done through the driver adapter layer and does not require software updates. See device adapter layer section within the technical approach for additional details. 

The NMCS bid should be able to control and monitor all existing and future equipment for the v' TRM #1.1.3 NETC Television and Radio Broadcast Transmission Site KLNE - Atlanta (Exhibit F). 

Bidder Response: 
While Mosaic supports a good number of the interfaces required to monitor and control all the equipment out-of-the-box. some customization is required. Customization is 
done through the driver adapter layer and does not require software updates. See device adapter layer section within the technical approach for additional details. 



The NMCS bid should be able to control and monitor all existing and future equipment for the v' TRM#1.1.4 NETC Television and Radio Broadcast Transmission Site KMNE - Bassett (Exhibit G) 

Bidder Response: 
While Mosaic supports a good number of the interfaces required to monitor and control all the equipment out-of-the-box, some customization is required. Customization is 
done through the driver adapter layer and does not require software updates. See device adapter layer section within the technical approach for additional details. 

The NMCS bid should be able to control and monitor all existing and future equipment for the v' TRM#1.1.5 NETC Television and Radio Broadcast Transmission Site KPNE - Sutherland {Exhibit H). 

Bidder Response: 
While Mosaic supports a good number of the interfaces required to monitor and control all the equipment out-of-the-box. some customization is required. Customization is 
done through the driver adapter layer and does not require software updates. See device adapter layer section within the technical approach for additional details. 

The NMCS bid should be able to control and monitor all existing and future equipment for the v' TRM#1.1.6 NETC Television and Radio Broadcast Transmission Site KRNE - Merriman (Exhibit J). 

Bidder Response: 
While Mosaic supports a good number of the interfaces required to monitor and control all the equipment out-of-the-box, some customization is required. Customization is 
done through the driver adapter layer and does not require software updates. See device adapter layer section within the technical approach for additional details. 

The NMCS bid should be able to control and monitor all existing and future equipment for the v' TRM #1.1.7 NETC Television and Radio Broadcast Transmission Site KTNE-Angora (Exhibit K). 

Bidder Response: 
While Mosaic supports a good number of the interfaces required to monitor and control all the equipment out-of-the-box, some customization is required. Customization is 
done through the driver adapter layer and does not require software updates. See device adapter layer section within the technical approach for additional details. 

The NMCS bid should be able to control and monitor all existing and future equipment for the v' TRM#U.8 NETC Television and Radio Broadcast Transmission Site KXNE - Carol (Exhibit L). 

Bidder Response: 
While Mosaic supports a good number of the interfaces required to monitor and control all the equipment out-of-the-box, some customization is required. Customization is 
done through the driver adapter layer and does not require software updates. See device adapter layer section within the technical approach for additional details. 



The NMCS bid should be able to control and monitor all existing and future equipment for the ~ TRM#1.1.9 NETC Television and Radio Broadcast Transmission Site KYNE- Omaha (Exhibit M). 

Bidder Response: 
While Mosaic supports a good number of the interfaces required to monitor and control all the equipment out-of-the-box, some customization is required. Customization is 
done through the driver adapter layer and does not require software updates. See device adapter layer section within the technical approach for additional details. 

The NMCS bid should be able to control and monitor all existing and future equipment for the ~ TRM #1.1.10 NETC Television and Radio Broadcast Transmission Site KUCV - Hallam (Exhibit N). 

Bidder Response: 
While Mosaic supports a good number of the interfaces required to monitor and control all the equipment out-of-the-box. some customization is required. Customization is 
done through the driver adapter layer and does not require software updates. See device adapter layer section within the technical approach for additional details. 

The NMCS bid shall have the ability to communicate with transmission equipment via serial 
~ 

TRM #1.2.0 
RS232, RS422, and RS485 protocol. Bidder should specify exactly how serial Communications 
will be established. administered, maintained, and operated. 

Bidder Response: 

All RS232, RS422, and RS485 devices will be connected to a Comtrol DeviceMaster. This device provides software selectable RS232/RS422/RS485 ports that allow 
communication over a standard IPV4 or IPV6 network. Mosaic will communicate through the DeviceMaster using TCP connections. Any new equipment requiring use of 
serial communication can be plugged into the DeviceMaster, configured via a web interface and then accessed directly from Mosaic. See system deployment section within 
the technical approach document for additional information. 

The NMCS bid shall have the ability to communicate with transmission equipment via IP, TCP, ~ UDP. HTTP, SNMP, FTP, Telnet and Networked Media Open Specifications protocols. Bidder 
TRM #1.3.0 should specify exactly how ethernet communications will be established, administered, 

maintained, and operated. 

Bidder Response: 

Mosaic out of the box provides configurable drivers to support IP based communication including TCP, UPD, HTTP, SNMP, SOAP, REST. FTP, Telnet and multiple 
proprietary protocols. Mosaic's open driver architecture allows the creation and installation of new drivers with no downtime to the system. The system typically auto manages 
ethernet based communication and can also be manually managed through our GUI. See device adapter layer section within the technical approach for additional details. 

The NMCS bid shall have the ability to communicate with transmission equipment GPI and GPO 
~ interfaces. Bidder should specify exactly how parallel discrete GPI and GPO communications will 

TRM#1.4.0 
be established, administered. maintained, and operated. The proposed system shall be able to 
support single and multiple bit drivers for alarm. status, and command functions as provided by 
discrete connections. 

Bidder Response: 

Mosaic has drivers for a number of discrete 10 devices. For the NETC proposal MNC Software intends to replace the existing IOUnk hardware with Davicom Cortex 360 
units. For sites reauirina > 16 GPIOs additional MEXM units will be orovided to cover the reauired number of discrete connections. Both Mosaic and the Cortex 360 sunnort 



the ability to combine 1 or more inputs and outputs to drive alarms, status and commands. Mosaic utilizes conditional alarming and derived expressions to calculate multi-bit 
alarms and status, while commanding can drive multiple outputs in a single command. Likewise the Cortex uses virtual logic gates to combine inputs and drive multiple 
outputs to achieve the same functionality. 

The NMCS bid shall have the ability to display analog measurements from direct connection to 
transmission equipment providing analog contacts. Bidder should specify exactly how analog 
measurements will be established. administered. maintained, and operated. The proposed 

TRM #1.5.0 I system should be able to support drivers for analog measurements of percentage, amps, 
milliamps, micro amps, degrees-Fahrenheit. volts. kilovolts, psi, ratio, threshold, and watts as 
provided by discrete analog connections. 

Bidder Response: 

vi' 

Mosaic accesses and displays analog measurements directly from the Cortex 360 which provides the reading via SNMP. The Cortex provides the following analog 
measurements features: 

• Resolution: 12 bits; 
• Bipolar/Differential; 
• Selectable ranges: 0.5, 2.5. 5, 10, 20, 40 & 80 VDC; 
• 4-20mA input mode jumper selectable: 
• Impedance ::: 1 MO: 
• Audio Rectifier: software selectable. 

Analog measurements support a transform function within the cortex unit to convert the raw measured value into an engineering value. In additional, units can be applied to 
the value to convey scale. Finally all values received by Mosaic support a similar conversion process allowing the raw input values to be calibrated based on a user defined 
expression. 

TRM#1.6.0 

The NMCS bid shall be able to communicate with the Harris Platinum ATSC high power 
television transmitter via SNMP and HDP protocols, providing direct monitor and control via 
SNMP, and access to the integrated browser interface via http. 

Bidder Response: 

vi' 

Harris Platinum ATSC transmitter is supported through a locally installed Davicom. Mosaic has a full integration with the Davicom unit allowing monitor and control of all 
devices connected to the Davicom. For all devices that support direct browser access we also provide direct access in out graphical displays. See system deployment section 
within the technical approach document for additional information. 

TRM#1.7.0 

The NMCS bid shall be able to communicate with the Harris Sigma CD ATSC high power 
television transmitter via discrete parallel connections, providing direct monitor and control via 
GPI. GPO, and analog interfaces. 

Bidder Response: 

vi' 

The Harris Sigma CO ATSC transmitter is supported through a locally installed Davicom. Mosaic has a full integration with the Davicom unit allowing monitor and control of all 
devices connected to the Davicom. See system deployment section within the technical approach document for additional information. 



The NMCS bid shall be able to communicate with the Thales DCX Millennium ATSC high power ~ TRM#1.8.0 television transmitter via multiple serial connections, providing direct monitor and control. 

Bidder Response: 

Thales DCX Millennium ATSC transmitter is supported through a locally installed Davicom. Mosaic has a full integration with the Davicom unit allowing monitor and control of 
all devices connected to the Davicom. See system deployment section within the technical approach document for additional information. 

The NMCS bid shall be able to communicate with the Thales ADAPT DTV Exciter via RS232 ~ TRM #1.8.1 serial connections, providing direct monitor and control. 

Bidder Response: 

Thales ADAPT DTV Exciter is supported through a locally installed Davicom. Mosaic has a full integration with the Davicom unit allowing monitor and control of all devices 
connected to the Davicom. See system deployment section within the technical approach document for additional information. 

The NMCS bid shall be able to communicate with the Comark Exact-ATSC Exciter via ethernet ~ TRM#1.8.2 connections. providing direct SNMP monitor and control. 

Bidder Response: 

Comark Exact-ATSC Exciter is supported through a locally installed Davicom. Mosaic has a full integration with the Davicom unit allowing monitor and control of all devices 
connected to the Davicom. See system deployment section within the technical approach document for additional information. 

The NMCS bid shall be able to communicate with the GatesAir Maxiva ATSC high power ~ 
TRM#1.9.0 

television transmitter via SNMP and HTIP protocols, providing direct monitor and control via 
SNMP, and access to the integrated browser interface via http. 

Bidder Response: 

GatesAir Maxiva ATSC high power television transmitter is supported through a locally installed Davicom. Mosaic has a full integration with the Davicom unit allowing monitor 
and control of all devices connected to the Davicom. See system deployment section within the technical approach document for additional infonnation. 

The NMCS bid shall be able to communicate with the Nautel NV5, NV20, and NC30 high power ~ 
TRM #1.10.0 

FM radio transmitter via SNMP and HTIP protocols, providing direct monitor and control via 
SNMP, and access to the integrated browser interface via http. 

Bidder Response: 

Nautel NV5, NV20, and NC30 high power FM radio transmitters are supported through a locally installed Davicom. Mosaic has a full integration with the Davicom unit 
allowing monitor and control of all devices connected to the Davicom. See system deployment section within the technical approach document for additional information. 



The NMCS bid should be able to communicate with the Belar FMHD-1, FM modulation monitor ../ 
TRM #1.11.0 

via SNMP and HTIP protocols, providing direct monitor and control via SNMP, and access to 
the integrated browser interface via http 

Bidder Response: 

MNC Software will generate a configuration for communicating through SNMP with Belar FMHD-1, FM Modulation monitor. Mosaic is shipped with a configurable SNMP 
driver and a SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB generator to create a configuration that will 
communicate with the device. If SNMP is not currently available the FMHD-1 also supports an RS232 interface that can be supported. 

The NMCS bid should be able to communicate with the K-Tech DVM-150E DTV ../ 
TRM #1.12.0 

Demodulator/Decoder via SNMP and proprietary ethernet, providing direct monitor and control 
via SNMP and the Ktech proprietary GUI. 

Bidder Response: 

MNC Software will generate a configuration for communicating through SNMP with the K-Tech DVM-150E DTV Demodulator/Decoder. Mosaic is shipped with a configurable 
SNMP driver and a SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIS generator to create a configuration that will 
communicate with the device. 

The NMCS bid should be able to communicate with the K-Tech DCC-150E 8VSB DTV digital ../ 
TRM #1.13.0 

processor via SNMP and proprietary ethernet, providing direct monitor and control via SNMP and 
the Ktech proprietary GUI. 

Bidder Response: 

MNC Software will generate a configuration for communicating through SNMP with the K-Tech DCC-150E 8VS8 DTV digital processor. Mosaic is shipped with a configurable 
SNMP driver and a SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIS generator to create a configuration that will 
communicate with the device. 

The NMCS bid should be able to communicate with the K-Tech FRQ-200 ASl-to-310 converter ../ 
TRM #1.14.0 

via SNMP and proprietary ethernet, providing direct monitor and control via SNMP and the Ktech 
proprietary GUI. 

Bidder Respone: 

According to the manufacture no SNMP is available for this device. If SNMP is available we will integrate directly with the SNMP interface. In the case no SNMP is available 
we will integrate directly with the email alerting feature to provide alarms via email in our system. We will also integrate with the web interface to provide direct access to 
configuration. 

The NMCS bid should be able to communicate with the Evertz 78801P ASl-to-lP converter via ../ 
TRM #1.15.0 

SNMP and proprietary Evertz Vistalink ethernet, providing direct monitor and control via SNMP 
and the Evertz Vistalink proprietary GUI. 

Bidder Response: 



MNC Software will generate a configuration for communicating through SNMP with the Evertz 78801P ASl-to-lP converter. Mosaic is shipped with a configurable SNMP driver 
and a SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB generator to create a configuration that will communicate with 
the device. 

The NMCS bid shall be able to communicate with the Motorola DSR4410 Integrated Receiver ~ TRM#1.16.0 Decoder via SNMP. providing direct monitor and control. 

Bidder Response: 
MNC Software will generate a configuration for communicating through SNMP with the Motorola DSR4410 Integrated Receiver Decoder. Mosaic is shipped with a 
configurable SNMP driver and a SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB generator to create a configuration 
that will communicate with the device. 

The NMCS bid shall be able to communicate with the $encore 3187A Modular Receiver Decoder 
~ TRM #1.17.0 via SNMP and HTTP protocols, providing direct monitor and control via SNMP. and access to the 

intearated browser interface via http. 
Bidder Response: 

MNC Software is currently integrated with the $encore MRD 3187A via SNMP. 

The NMCS bid shall be able to communicate with the Sencore 3187B Modular Receiver Decoder ~ TRM#1.18.0 via SNMP and HTIP protocols. providing direct monitor and control via SNMP, and access to the 
intearated browser interface via htto. 

Bidder Response: 

MNC Software is currently integrated with the Sencore MRD 31878 via SNMP. 

The NMCS bid shall be able to communicate with the Sencore MRD4400 Modular Receiver ~ TRM #1.19.0 Decoder via SNMP and HTIP protocols, providing direct monitor and control via SNMP, and 
access to the intearated browser interface via h1to. 

Bidder Response: 

MNC Software is currently integrated with the Sencore MRD 4400 via SNMP. 

The NMCS bid shall be able to communicate with the Evertz X9504 digital baseband routing ~ TRM#1.20.0 switcher via GVG T enXL RS232 and RS422 serial protocols, providing direct monitor and 
control. 

Bidder Response: 

MNC Software will generate a driver for use with the GVG TenXL protocol. With the generation of the driver all device type displays will be provided. All serial communication 
will be made through the DeviceMaster. 

The NMCS bid shall be able to communicate with the Videotek RS12A analog audio/video ~ TRM #1.21.0 baseband routing switcher via GVG Performer ASCII RS232 and RS422 serial protocol, 
orovidina direct monitor and control. 



Bidder Response: 

MNC Software will generate a driver for use with the GVG Performer ASCII protocol. With the generation of the driver all device type displays will be provided. All serial 
communication will be made through the DeviceMaster 

The NMCS bid shall be able to communicate with the Videotek RS-12 MPEG digital baseband ../ 
TRM #1.22.0 

routing switcher via GVG Perfonner ASCII RS232 and RS422 serial protocols, providing direct 
monitor and control. 

Bidder Response: 

MNC Software will generate a driver for use with the GVG Performer ASCII protocol. With the generation of the driver all device type displays will be provided. All serial 
communication will be made through the DeviceMaster 

The NMCS bid should be able to communicate with the Sage Digital Endec EAS ../ 
TRM#1.23.0 

Encoder/Decoder Model 3644 via 10/100 Base-T LAN protocol, providing direct monitor and 
control and access to the integrated browser interface via http. 

Bidder Response: 

MNC Software will generate a driver to work directly with the web browser interface of the Sage Digital Endec 4644. Direct GPIO integration will be made through a Davicom 
unit. With the generation of the driver all device type displays will be provided. 

The NMCS bid shall be able to communicate with the Best Power Axxium 2000 UPS's via SNMP ../ 
TRM #1.24.0 

and HTIP protocol, providing direct monitor and control via SNMP, and access to the integrated 
browser interface via http. 

Bidder Response: 

MNC Software will generate a configuration for communicating through SNMP with the Best Power Axxium 2000 UPS. Mosaic is shipped with a configurable SNMP driver 
and a SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB generator to create a configuration that will communicate with 

the device. 

The NMCS bid shall be able to communicate with the APC 2000 UPS's via SNMP and HTTP ../ 
TRM#1.25.0 

protocol, providing direct monitor and control via SNMP, and access to the integrated browser 
interface via http. 

Bidder Response: 

MNC Software will generate a configuration for communicating through SNMP with the Best Power Axxium 2000 UPS. Mosaic is shipped with a configurable SNMP driver 
and a SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB generator to create a configuration that will communicate with 

the device. 

The NMCS bid should be able to communicate with the Xytronix Research & Design Control by ../ TRM #1.26.0 Web X310 and X332 products via SNMP and HTIL protocol, providing direct monitor and control 
via SNMP, and access to the intearated browser interface via htto. 



Bidder Response: 

All current devices connected to the X310 and X332 will be migrated to the Davicom. See system deployment section within the technical approach document for additional 
information. If the future use of current X310 and X332 devices are desired an SNMP integration will be provided. Mosaic is shipped with a configurable SNMP driver and a 
SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB generator to create a configuration that will communicate with the 
device. 

The NMCS bid should be able to communicate with the EECI (Electronic Energy Control, Inc.) ../ TRM #1.27.0 ADC-16 analog to digital converter via serial protocol. providing direct monitor and control 

Bidder Response: 

All current devices connected the ADC-16 will be migrated to the Davicom. See system deployment section within the technical approach document for additional information. 

The NMCS bid should be able to communicate with the HVAC systems in place at the remote ../ TRM#1.28.0 transmission sites, providing monitoring and limited control where applicable 

Bidder Response: 

Monitor and control of HVAC systems will be provided through the Davicom system. Any devices use a serial protocol will be communicated with through the DeviceMaster. 

The NMCS bid should be able to communicate with the electrical generator systems in place at ../ TRM #1.29.0 the remote transmission sites, providing direct monitoring 

Bidder Response: 

Monitor and control of electrical generators will be provided through the Davicom system. 

The NMCS bid should be able to communicate with the tower lighting systems in place at the ../ TRM#30.0 remote transmission sites, providing direct monitoring 

Bidder Response: 

Monitor and control of tower lighting systems will be provided through the Davicom system. 

TRM#2.0 Provide NMCS as Specified for NETC Satellite Teleport Systems. 
Existing In Customized 

Capabilities Development for NETC 
The NMCS bid shall provide the ability to control and monitor the NETC Ku-Band and C-band ../ 

TRM #2.1.0 
Satellite Teleport Systems. The NMCS should be able to control and monitor all existing and 
future equipment for the NETC Ku-Band and C-band Satellite Teleport Systems. 

Bidder Response: 

While Mosaic sunoorts a aood number of the interfaces reauired to monitor and control all the eauioment out-of-the-box, some customization is reauired. 



The NMCS bid shall have the ability to communicate with teleport equipment via serial RS232, v' 
TRM#2.2.0 

RS422, and RS485 protocol. Bidder should specify exactly how serial communications will be 
established, administered, maintained, and operated. 

Bidder Response: 

All RS232, RS422, and RS485 devices will be connected to a Comtrol DeviceMaster. This device provides software selectable RS232/RS422/RS485 ports that allow 
communication over a standard IPV4 or IPV6 network. Mosaic will communicate through the DeviceMaster using TCP connections. Any new equipment requiring use of 
serial communication can be plugged into the DeviceMaster, configured via a web interface and then accessed directly from Mosaic. See system deployment section within 
the technical annroach document for additional information. 

The NMCS bid shall have the ability to communicate with teleport equipment via IP, TCP. UDP. v' HTIP. SNMP, FTP. Telnet and Networked Media Open Specifications protocols. Bidder should 
TRM#2.3.0 specify exactly how ethernet communications will be established, administered, maintained, and 

operated. 

Bidder Response: 

Mosaic out of the box provides configurable drivers to support IP based communication including TCP, UPD, HTTP, SNMP, SOAP, REST, FTP, Telnet and multiple 
proprietary protocols. Mosaic's open driver architecture allows the creation and installation of new drivers with no downtime to the system. The system typically auto manages 
ethernet based communication and can also be manually managed through our GUI. See device adapter layer section within the technical approach for additional details. 

The NMCS bid shall have the ability to communicate with teleport equipment GPl and GPO v' interfaces. Bidder should specify exactly how parallel discrete GPI and GPO communications will 
TRM#2.4.0 be established, administered, maintained, and operated. The proposed system shall be able to 

support single and multiple bit drivers for ala<m, status, and command functions as provided by 
discrete connections. 

Bidder Response: 

Mosaic has drivers for a number of discrete 10 devices. For the NETC proposal MNC Software intends to replace the existing IOLink hardware with Davicom Cortex 360 
units. For sites requiring> 16 GPIOs additional MEXM units will be provided to cover the required number of discrete connections. Both Mosaic and the Cortex 360 support 
the ability to combine 1 or more inputs and outputs to drive alarms, status and commands. Mosaic utilizes conditional alarming and derived expressions to calculate multi-bit 
alarms and status, while commanding can drive multiple outputs in a single command. Likewise the Cortex uses virtual logic gates to combine inputs and drive multiple 
outputs to achieve the same functionality. 

The NMCS bid shall have the ability to display analog measurements from direct connection to v' teleport equipment providing analog contacts. Bidder should specify exactly how analog 

TRM #2.5.0 
measurements will be established, administered, maintained, and operated. The proposed 
system should be able to support drivers for analog measurements of percentage, amps, 
milliamps, micro amps, degrees-Fahrenheit. volts, kilovolts. psi, ratio, threshold, and watts as 
orovided bv discrete analoo connections. 

Bidder Response: 

Mosaic accesses and displays analog measurements directly from the Cortex 360 which provides the reading via SNMP. The Cortex provides the following analog 
measurements features: 

• Resolution: 12 bits; 
• Bipolar/Differential; 

• Selectable ranaes: 0.5, 2.5, 5. 10. 20. 40 & 80 VDC; 



• 4-20mA input mode jumper selectable; 

• Impedance = 1 MO; 

• Audio Rectifier: software selectable . 

Analog measurements support a transform function within the cortex unit to convert the raw measured value into an engineering value. In additional. units can be applied to 
the value to convey scale. Finally all values received by Mosaic support a similar conversion process allowing the raw input values to be calibrated based on a user defined 
expression. 

The NMCS bid should be able to communicate with the Vertex 7134 Antenna Controller via serial v' TRM #2.6.0 protocol, providing direct monitor and control. 

Bidder Response: 

MNC Software will provide a driver to communicate with the Vertex ACU 7134 via serial protocol. All serial communication will be done through the DeviceMaster. MNC 
Software has previously integrated with VertexRSI ACU's including the 133 and 900 series. As part of the integration device specific control panel will be provided. 

The NMCS bid shall be able to communicate with the Andrew APC100 Antenna Controller via v' TRM #2.7.0 serial protocol, providing direct monitor and control. 

Bidder Response: 

MNC Software is currently integrated with the APC100 Antenna Controller. This driver will be provided as part of the base install. All serial communication will be provided 
through the DeviceMaster 

The NMCS bid shall be able to communicate with the Research Concepts RC1000 Antenna v' TRM #2.8.0 Controller via serial protocol, providing direct monitor and control. 

Bidder Response: 

MNC Software will generate a driver that communicates with the Research Concepts RC1000 Antenna Controller through the serial protocol. All serial communication will be 
provided through the DeviceMaster. As part of the integration device specific display panels will be provided. 

The NMCS bid shall be able to communicate with the Research Concepts RC2000 Antenna v' TRM#2.9.0 Controller via serial protocol, providing direct monitor and control 

Bidder Response: 

MNC Software will generate a driver that communicates with the Research Concepts RC2000 Antenna Controller through the serial protocol. All serial communication will be 
provided through the DeviceMaster. As part of the integration device specific display panels will be provided. 

The NMCS bid shall be able to communicate with the Miteq/MCL MT3200 Ku-Band High Power v' TRM #2.10.0 Amplifier via serial protocol, providing direct monitor and control. 

Bidder Response: 

MNC Software will generate a driver to communicate with the Miteq/MCL MT3200 Ku-Band HPA. All serial communication will be provided through the DeviceMaster. As part 
of the integration device specific display panels will be provided. 



The NMCS bid shall be able to communicate with the Miteq/MCL MT 4000 Ku-Band High Power ~ TRM #2.11.0 Amplifier via serial protocol, providing direct monitor and control. 

Bidder Response: 

MNC Software will generate a driver to communicate with the Miteq/MCL MT4000 Ku-Band HPA. All serial communication will be provided through the DeviceMaster. As part 
of the integration device specific display panels will be provided. 

The NMCS bid shall be able to communicate with the Miteq/MCL PSU 1 :4 HPA protection Switch ~ TRM #2.11.1 via serial and HTIP protocol. providing direct monitor and control via serial communications, and 
access to the integrated browser interface via htto. 

Bidder Response: 

MNC Software will generate a driver to communicate with the the Miteq/MCL PSU 1 :4 HPA protection Switch. All serial communication will be provided through the 
DeviceMaster. As part of the integration device specific display panels will be provided. Integrated browser access will be provided on the control surface. 

The NMCS bid shall be able to communicate with the Miteq/MCL MT4000 C-Band High Power ~ TRM#2.12.0 Amplifier via serial protocol, providing direct monitor and control. 

Bidder Response: 

MNC Software will generate a driver to communicate with the Miteq/MCL MT4000 C-Band HPA. All serial communication will be provided through the DeviceMaster. As part 
of the integration device specific display panels will be provided. 

The NMCS bid shall be able to communicate with the Miteq/MCL MXC-VPC Variable Phase ~ TRM #2.12.1 Combiner via serial protocol, providing direct monitor and control. 

Bidder Response: 

MNC Software will generate a driver to communicate with the Miteq/MCL MXC-VPC. All serial communication will be provided through the DeviceMaster. As part of the 
integration device specific display panels will be provided. 

The NMCS bid shall be able to communicate with the CPI VZU-6994AD Ku-Band High Power ~ TRM#2.13.0 Amplifier via serial protocol, providing direct monitor and control. 

Bidder Response: 

MNC Software is currently integrated with the CPI VZU-6994AD Ku-Band HPA. This driver will be provided as part of the base install. All serial communication will be 
provided through the DeviceMaster 

The NMCS bid shall be able to communicate with the CPI VZU-CMPA 1: 1 Redundancy Switch ~ TRM #2.13.1 via serial protocol, providing direct monitor and control. 



Bidder Response: 

MNC Software is currently integrated with the CPI VZU-CMPA 1 :1 Redundancy Switch. This driver will be provided as part of the base install. All serial communication will be 
provided through the DeviceMaster 

The NMCS bid shall be able to communicate with the Miteq/MCL U-9653-3 C-Band Upconverter ~ TRM#2.14.0 via serial protocol, providing direct monitor and control. 

Bidder Response: 

MNC Software will generate a driver to communicate with the Miteq/MCL U-9653-3 C-Band Upconverter. All serial communication will be provided through the DeviceMaster. 
As part of the integration device specific display panels will be provided. 

The NMCS bid shall be able to communicate with the Miteq/MCL U-9696 Ku-Band Upconverter ~ TRM#2.15.0 via serial protocol, providing direct monitor and control. 

Bidder Response: 

MNC Software will generate a driver to communicate with the Miteq/MCL U-9696 Ku-Band Upconverter. All serial communication will be provided through the DeviceMaster. 
As part of the integration device specific display panels will be provided. 

The NMCS bid shall be able to communicate with the Miteq/MCL U-9656-6-1 K Ku-Band ~ TRM#2.16.0 Upconverter via Serial, and SNMP protocol, providing direct monitor and control. 

Bidder Response: 

MNC Software will generate a driver to communicate with the Miteq/MCL U-9656-6-1 K Ku-Band Upconverter. Communication to the Upconverter will be through SNMP. 
Mosaic is shipped with a configurable SNMP driver and a SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB generator 
to create a configuration that will communicate with the device. 

The NMCS bid shall be able to communicate with the Miteq/MCL NSU 1 :4 Redundancy Switch ~ TRM#2.16.1 via Serial and SNMP protocol. providing direct monitor and control. 

Bidder Response: 

MNC Software will generate a driver to communicate with the Miteq/MCL NSU 1 :4 Redundancy Switch. Communication to the redundancy switch will be through SNMP. 
Mosaic is shipped with a configurable SNMP driver and a SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB generator 
to create a configuration that will communicate with the device. 

The NMCS bid shall be able to communicate with the Radyne SFC-1450 Ku-Band Upconverter ~ TRM#2.17.0 via Serial protocol, providing direct monitor and control. 

Bidder Response: 



MNC Software will generate a driver to communicate with the Radyne SFC-1450 Ku-Band Upconverter. All serial communication will be provided through the DeviceMaster. 
As part of the integration device specific display panels will be provided. 

The NMCS bid shall be able to communicate with the Newtec M6100 DVBS Modulator via SNMP ../ TRM#2.18.0 and HTIP protocol. providing direct monitor and control via SNMP communications, and access 
to the intearated browser interface via htto. 

Bidder Response: 

MNC Software is currently integrated with the Newtech M6100 Modulator via SNMP. Integrated browser access will be provided on the control surface. 

The NMCS bid shall be able to communicate with the Newtec AZ202 1 :7 Protection Switch via ../ TRM #2.18.1 SNMP and HTIP protocol, providing direct monitor and control via SNMP communications, and 
access to the inteQrated browser interface via htto. 

Bidder Response: 

MNC Software will generate a driver to communicate with the Newtec AZ202 1:7 Protection Switch. Communication to the switch will be through SNMP. Mosaic is shipped 
with a configurable SNMP driver and a SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB generator to create a 
configuration that will communicate with the device. Integrated browser access will be provided on the control surface. 

The NMCS bid shall be able to communicate with the Miteq DVM100 DVBS Modulator via Serial, ../ TRM#2.19.0 SNMP and HTIP protocols, providing direct monitor and control via Serial or SNMP 
communications, and access to the intearated browser interface via htto. 

Bidder Response: 

MNC Software will generate a driver to communicate with Miteq DVM100 DVBS Modulator. Communication to the modulator will be through SNMP. Mosaic is shipped with a 
configurable SNMP driver and a SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB generator to create a configuration 
that will communicate with the device. Integrated browser access will be provided on 1he control surface. 

The NMCS bid shall be able to communicate with the Radyne DM240 DVBS Modulator via Serial ../ TRM#2.20.0 protocol, providing direct monitor and control. 

Bidder Response: 

MNC Software is currently integrated with the Radyne DM240 DVBS Modulator via the serial interface. All serial communication is provided through the DeviceMaster. 

The NMCS bid shall be able to communicate with the Radyne DM240 1 :1 Redundancy Switch ../ TRM#2.20.1 via Serial protocol, providing direct monitor and control. 

Bidder Response: 

MNC Software is currently integrated with the Radyne OM240 1 :1 Redundancy Switch via the serial interface. All serial communication is provided through the DeviceMaster. 

The NMCS bid shall be able to communicate with the Miteq RSU 1: 1 Redundancy Switch via ../ TRM #2.21.0 serial protocol, providing direct monitor and control. 



Bidder Response: 

MNC Software will generate a driver to communicate with the Miteq RSU 1 :1 Redundancy Switch. All serial communication will be provided through the DeviceMaster. As 
part of the integration device specific display panels will be provided. 

The NMCS bid should provide the ability to control and monitor the Adtec Digital EN210 Multi- ./' TRM#2.22.0 codec Encoder via GPIO, serial, IP and/or other means as allowed by the manufacturer. 

Bidder Response: 

MNC Software will generate a driver to communicate with the Adtech Digital EN210 Multi-codec Encoder via SNMP. The manufacture provides an SNMP interface for this 
encoder. Mosaic is shipped with a configurable SNMP driver and a SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB 
generator to create a configuration that will communicate with the device. Integrated browser access will be provided on the control surface. 

The NMCS bid should be able to communicate with the Agilent E-Series Spectrum Analyzer via ./' TRM#2.23.0 GPIB protocol, providing direct monitor and control. 

Bidder Response: 

MNC Software is currently integrated with the Agilent E-Series Spectrum Analyzer using a serial protocol. All serial communication is provided through the DeviceMaster. 

The NMCS bid shall be able to communicate with the Hewlett Packard 8595E Spectrum ./' TRM#2.24.0 Analyzer via Serial protocol. providing direct monitor and control. 

Bidder Response: 

MNC Software will generate a driver configuration to communicate with the Hewlett Packard 8595E Spectrum Analyzer via the serial protocol. All serial communication is 
provided through the DeviceMaster. 

The NMCS bid shall be able to communicate with the Hewlett Packard 8590L Spectrum Analyzer ./' TRM#2.25.0 via Serial protocol. providing direct monitor and control. 

Bidder Response: 

MNC Software will generate a driver configuration to communicate with the Hewlett Packard 8590L Spectrum Analyzer via the serial protocol. All serial communication is 
provided through the DeviceMaster. 

The NMCS bid shall be able to communicate with the Quintech SRR-2150 16x1 L-Band Routing ./' TRM#2.26.0 Switcher via SNMP protocol, providing direct monitor and control. 

Bidder Response: 

MNC Software is currently integrated with the Quintech SRR-2160 16x1 L-Band router via SNMP. 



The NMCS bid shall be able to communicate with the Standard Communications MT-930 ~ TRM #2.27.0 Satellite Receiver via Serial protocol, providing direct monitor and control. 

Bidder Response: 

MNC Software will generate a driver to communicate with the MT-930 Satellite Receiver via the serial protocol. All Serial communication is provided through the 
Device Master 

The NMCS bid shall be able to communicate with the $encore 3187A Modular Receiver Decoder ~ TRM#2.28.0 via SNMP and HTTP protocols, providing direct monitor and control via SNMP, and access to the 
intearated browser interface via http. 

Bidder Response: 

MNC Software is currently integrated with the Sencore MRD 3187A via SNMP. 

The NMCS bid shall be able to communicate with the Sencore 31878 Modular Receiver Decoder ~ TRM#2.29.0 via SNMP and HTTP protocols, providing direct monitor and control via SNMP, and access to the 
intearated browser interface via http 

Bidder Response: 

MNC Software is currently integrated with the $encore MRD 31878 via SNMP. 

The NMCS bid should be able to communicate with the Xytronix Research & Design Control by ~ TRM#2.30.0 Web X310 and X332 products via SNMP and HTIL protocol, providing direct monitor and control 
via SNMP, and access to the intearated browser interface via htto. 

Bidder Response: 

All current devices connected to the X310 and X332 will be migrated to the Davicom. See system deployment section within the technical approach document for additional 
information. If the future use of current X310 and X332 devices. are desired an SNMP integration will be provided. Mosaic is shipped with a configurable SNMP driver and a 
SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB generator to create a configuration that will communicate with the 
device. 

The NMCS bid should be able to communicate with the EECI (Electronic Energy Control, Inc.) ~ TRM#2.31.0 ADC-16 analog to digital converter via serial protocol, providing direct monitor and control. 

Bidder Response: 

All current devices connected the ADC-16 will be migrated to the Davicom. See system deployment section within the technical approach document for additional information. 

Existing In Customized 
TRM #3.0 Provide NMCS as Specified for NETC Television and Radio Facilities. Capabilities Development for NETC 

The NMCS bid shall provide the ability to control and monitor the NETC Television and Radio ~ TRM #3.1.0 Facilities. 

Bidder Response: 



While Mosaic supports a good number of the interfaces required to monitor and control all the equipment out-of-the-box, some customization is required. 

The NMCS bid shall have the ability to communicate with facilities equipment via serial RS232. ~ 
TRM#3.2.0 

RS422, and RS485 protocol. Bidder should specify exactly how serial communications will be 
established. administered, maintained, and operated. 

Bidder Response: 

All RS232, RS422, and RS485 devices will be connected to. a Comtrol OeviceMaster. This device provides software selectable RS232/RS422/RS485 ports that allow 
communication over a standard IPV4 or IPV6 network. Mosaic will communicate through the DeviceMaster using TCP connections. Any new equipment requiring use of 
serial communication can be plugged into the DeviceMaster, configured via a web interface and then accessed directly from Mosaic. See system deployment section within 
the technical annroach document for additional information. 

The NMCS bid shall have the ability to communicate with facilities equipment via IP, TCP, UDP, ~ HTTP. SNMP, FTP, Telnet and Networked Media Open Specifications protocols. Bidder should 
TRM#3.3.0 specify exactly how ethernet communications will be established, administered, maintained, and 

operated. 

Bidder Response: 

Mosaic out of the box provides configurable drivers to support IP based communication including TCP, UPD, HTTP, SNMP, SOAP, REST, FTP, Telnet and multiple 
proprietary protocols. Mosaic's open driver architecture allows the creation and installation of new drivers with no downtime to the system. The system typically auto manages 
ethemet based communication and can also be manually managed through our GUI. See device adapter layer section within the technical approach for additional details. 

The NMCS bid shall have the ability to communicate with facilities equipment GPI and GPO ~ interfaces. Bidder should specify exactly how parallel discrete GPI and GPO communications will 

TRM #3.4.0 
be established, administered, maintained, and operated. The proposed system shall be able to 
support single and multiple bit drivers for alarm, status. and command functions as provided by 
discrete connections. 

Bidder Response: 

Mosaic has drivers for a number of discrete 10 devices. For the NETC proposal MNC Software intends to replace the existing lOUnk hardware with Davicom Cortex 360 
units. For sites reQuiring > 16 GPIOs additional MEXM units will be provided to cover the required number of discrete connections. Both Mosaic and the Cortex 360 support 
the ability to combine 1 or more inputs and outputs to drive alarms, status and comma1nds. Mosaic utilizes conditional alarming and derived expressions to calculate multi-bit 
alarms and status. while commanding can drive multiple outputs in a single command. likewise the Cortex uses virtual logic gates to combine inputs and drive multiple 
outputs to achieve the same functionality. 

The NMCS bid shall have the ability to display analog measurements from direct connection to ~ facilities equipment providing analog contacts. Bidder should specify exactly how analog 
measurements will be established, administered, maintained, and operated. The proposed 

TRM#3.5.0 system should be able to support drivers for analog measurements of percentage, amps, 
milliamps. micro amps. degrees-Fahrenheit, volts, kilovolts, psi. ratio, threshold. and watts as 
provided by discrete analog connections. 

Bidder Response: 

Mosaic accesses and displays analog measurements directly from the Cortex 360 which provides the reading via SNMP. The Cortex provides the following analog 
measurements features: 



• Resolution: 12 bits: 

• Bipolar/Differential; 

• Selectable ranges: 0.5, 2.5, 5. 10, 20, 40 & 80 VDC; 

• 4-20mA input mode jumper selectable; 

• Impedance= 1 MO; 

• Audio Rectifier: software selectable . 

Analog measurements support a transform function within the cortex unit to convert the raw measured value into an engineering value. In additional, units can be applied to 
the value to convey scale. Finally all values received by Mosaic support a similar conversion process allowing the raw input values to be calibrated based on a user defined 
expression. 

The NMCS bid should be able to communicate with the Lieberts HVAC systems via SNMP ~ TRM#3.6.0 protocol, providing direct monitor and control. 

Bidder Response: 

Monitor and control of HVAC systems will be provided through the Davicom Cortex system. 

The NMCS bid should be able to communicate with the Cummins/Onan generators, providing ~ TRM#3.7.0 direct monitoring. 

Bidder Response: 

Monitor and control of Cummins/Onan generators will be provided through the Davicom Cortex system. 

The NMCS bid shall be able to communicate with various models of APC UPS systems via ~ 
TRM#3.8.0 

SNMP protocol, providing direct monitor and control, and access to the integrated browser 
interface via http. 

Bidder Response: 

MNC Software is currently integrated with the APC UPS systems via SNMP. Integrated browser access will be provided on the control surface 

The NMCS bid shall be able to communicate with various models of Best Power UPS systems ~ 
TRM#3.9.0 

via SNMP protocol, providing direct monitor and control, and access to the integrated browser 
interface via http. 

Bidder Response: 

MNC Software is currently integrated with the Best Power UPS systems via SNMP. Integrated browser access will be provided on the control surface 

The NMCS bid shall be able to communicate with various models of Powerware UPS systems ~ 
TRM#3.10.0 

via SNMP protocol, providing direct monitor and control, and access to the integrated browser 
interface via http. 

Bidder Response: 

MNC Software is currentlv inteorated with the Powerware UPS svstems via SNMP. Integrated browser access will be provided on the control surface -



The NMCS bid should be able to communicate with the Pelco DX4800 security camera systems, ../ providing direct monitor and control. NET is looking to modernize its existing outdated analog 
TRM #3.11.0 security camera system, bidder should provide a list of specified solution currently supported 

security camera systems. 

Bidder Response: 

MNC Software can provide direct monitoring of the Pelco DX4800 through the web interface. Mosaic has also supported multiple IP security cameras that generate H264 and 
Motion JPEG. PTZ cameras have also been supported through the Davicom. We do not directly recommend any specific camera systems, but can integrate with the camera 
system of NET's choice. 

The NMCS bid should be able to communicate with the HID security door system. providing ../ TRM#3.12.0 direct monitor and control. 

Bidder Response: 

MNC Software has had no prior experience integrating with the HID security system. MNC Software has contacted the manufacturer to identify possible integration with the 
system. MNC Software will work with HID and NET to identify monitor and control requirements and facilitate integration. Please see the device adapter layer portion of the 
technical approach for details on our flexible driver platform. 

The NMCS bid should be able to communicate with the Vesda Fire detection systems, providing ../ TRM #3.13.0 direct monitoring. 

Bidder Response: 

MNC Software will provide integration with Vesda Fire detection system via their web server. Utilizing Vesda Connect, alerts will be sent to Mosaic via standard email 

protocol. 

TRM #4.0 
Provide NMCS as Specified for NETC Television and Radio Terminal Existing In Customized 

Equipment and Production Matrix Routing Switcher Svstems Capabilities Development for NETC 
The NMCS bid should have provisions for future expandability to provide control and monitoring ../ of the NETC Television and Radio Terminal Equipment and Production Matrix Routing Switcher 

TRM #4.1.0 
Systems. The future expandability provision should allow for control and monitoring of existing 
and future equipment for the NETC Television and Radio Terminal Equipment and Production 
Matrix Routing Switcher Systems. 

Bidder Response: 

Mosaic provides an open system that allows expandability through configuration on the graphical workflow as well as in device integration. MNC Software delivers base set of 
configurable protocols that can be utilized for current and future equipment. New protocols and standards are implemented and provided as they are adopted. Any new 
integration is provided as part of maintenance. The open platform also provides the ability for custom integration and behavior to be created outside of adoption of new 
standards. New workflows and custom panel displays can be created to support any desired control and monitoring situation. 



TRM#4.2.0 

The NMCS bid shall have the ability to communicate with tenninal and routing switcher 
equipment via serial RS232, RS422, and RS485 protocol. Bidder should specify exactly how 
serial communications will be established, administered, maintained, and operated. 

../ 

Bidder Response: 

All RS232. RS422, and RS485 devices will be connected to a Comtrol DeviceMaster. This device provides software selectable RS232/RS422/RS485 ports that allow 
communication over a standard IPV4 or IPV6 network. Mosaic will communicate through the DeviceMaster using TCP connections. Any new equipment requiring use of 
serial communication can be plugged into the DeviceMaster, configured via a web interface and then accessed directly from Mosaic. See system deployment section within 
the technical aooroach document for additional information. 

The NMCS bid shall have the ability to communicate with terminal and routing switcher ../ equipment via IP, TCP, UDP, HTIP. SNMP, FTP, Telnet and Networked Media Open 
TRM #4.3.0 Specifications protocols. Bidder should specify exactly how ethernet communications will be 

established, administered, maintained, and operated. 

Bidder Response: 

Mosaic out of the box provides configurable drivers to support IP based communication including TCP. UPD, HTIP, SNMP, SOAP, REST, FTP, Telnet and multiple 
proprietary protocols. Mosaic's open driver architecture allows the creation and installation of new drivers with no downtime to the system. The system typically auto manages 
ethernet based communication and can also be manually manaaed throuQh our GUI. See device adapter laver section within the technical annroach for additional details. 

The NMCS bid shall have the ability to communicate with terminal and routing switcher ../ equipment GPI and GPO interfaces. Bidder should specify exactly how parallel discrete GPI and 

TRM#4.4.0 
GPO communications will be established. administered, maintained, and operated. The 
proposed system shall be able to support single and multiple bit drivers for alarm, status, and 
command functions as provided by discrete connections. 

Bidder Response: 

Mosaic has drivers for a number of discrete 10 devices. For the NETC proposal MNC Software intends to replace the existing IOLink hardware with Oavicom Cortex 360 
units. For sites requiring> 16 GPIOs additional MEXM units will be provided to cover the required number of discrete connections. Both Mosaic and the Cortex 360 support 
the ability to combine 1 or more inputs and outputs to drive alarms, status and comma1nds. Mosaic utilizes conditional alarming and derived expressions to calculate multi-bit 
alarms and status, while commanding can drive multiple outputs in a single command. Likewise the Cortex uses virtual logic gates to combine inputs and drive multiple 
outputs to achieve the same functionality. 

The NMCS bid shall have the ability to display analog measurements from direct connection to ../ terminal and routing switcher equipment providing analog contacts. Bidder should specify exactly 
how analog measurements will be established, administered, maintained, and operated. The 

TRM#4.5.0 proposed system should be able to support drivers for analog measurements of percentage, 
amps, milliamps, micro amps, degrees-Fahrenheit, volts, kilovolts, psi, ratio. threshold, and watts 
as provided by discrete analog connections. 

Bidder Response: 

Mosaic accesses and displays analog measurements directly from the Cortex 360 which provides the reading via SNMP. The Cortex provides the following analog 
measurements features: 



• Resolution: 12 bits; 

• Bipolar/Differential; 

• Selectable ranges: 0.5. 2.5, 5, 10, 20, 40 & 80 VDC; 

• 4-20mA input mode jumper selectable; 

• Impedance = 1 MQ; 

• Audio Rectifier: software selectable . 

Analog measurements support a transfonn function within the cortex unit to convert the raw measured value into an engineering value. In additional, units can be applied to 
the value to convey scale. Finally all values received by Mosaic support a similar conversion process allowing the raw input values to be calibrated based on a user defined 
expression. 

The NMCS bid should be able to communicate with Evertz 7700FR and 7800FR Frames via ../ TRM#4.6.0 SNMP and GPI/GPO communications, providing monitor and control of frame and module 
status. 

Bidder Response: 

MNC Software is integrated with the Evertz 7700FR Frame via SNMP. Integration with the Evertz 7800FR frame is in progress with another customer including multiple 

cards. 

The NMCS bid should be able to communicate with various Evertz 7700 and 7800 modules via ../ 
TRM#4.7.0 

ethernet communications, providing monitor and control utilizing SNMP, or access via Evertz 
Vistalink proprietary NMS. 

Bidder Response: 

MNC Software is already integrated with multiple Evertz modules via SNMP. Additional cards are currently be added and will also be added for this system if not already 
present. Mosaic is shipped with a configurable SNMP driver and a SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB 
generator to create a configuration that w ill communicate with the device. 

The NMCS bid should be able to communicate with the Utah Scientific UTAH-300 analog matrix ../ TRM#4.8.0 muting switcher. 

Bidder Response: 

MNC Software will provide a driver for communicating with the UTAH-300 binary protocol. This assumes that the SC-3 or SC-4 control system is installed. In the case the SC-
3 system is installed RS232 connection will be made through the DeviceMaster. The SC-4 supports direct ethemet connections, which would be used if installed. Both 
support the same protocol and will require no additional work to support one or both. 

The NMCS bid should be able to communicate with the Grass Valley Venus Wideband digital ../ TRM#4.9.0 matrix routing switcher. 

Bidder Response: 

MNC Software will generate a driver for the Grass Valley native protocol used by the Venus digital matrix routing switcher. 



The NMCS bid should be able to communicate with the Imagine Communications Platinum VX v' TRM#4.10.0 3G Digital matrix routing switcher. 

Bidder Response: 

MNC Software will generate a driver for the LRC TCP protocol used by the Platinum VX matrix routing switcher. 

The NMCS bid should be hardware and media agnostic, that is able to provide routing switcher v' control for the routing switchers referred to in section 4.8. 4.9, and 4.10. As well as IP based 
TRM#4.11.0 layer 2 and layer 3 ethernet switches which comply with Professional Media Over Managed IP 

Networks suite of standards such as SMPTE ST2022. and ST2110. 

Bidder Response: 

Mosaic is fully hardware and media agnostic. Mosaic's open development platform provides the ability to integrate with any number of devices indirectly through controllers or 
directly through device AP ls. Mosaic will interface with all present switchers through their controller or directly to provide the needed switching ability 

The NMCS bid should be able to provide a routing switcher control system which should be v' 
TRM#4.11.1 

capable of controlling the routing switchers through a series of mapping tables in order to create 
a "Hybrid" routing switcher made up of gateways. processors, and converters providing logical 
sianal flow between svstems and end-to-end service level events. 

Bidder Response 

Mosaic's open develepment platform provides the ability to create completely custom workflows and display panels to provide the switching control interface required. 
Custom mapping tables or meta routing data can be stored and utilized by the display panels and automation scripts to provide the required context for complex routing 
actions. There are multiple locations held within the Mosaic system that the mapping data can be stored and would be chosen depending on hew and how often the mapping 
tables are updated. Mosaic also provides a separate topology configuration that allows the system to map out the flow of devices in the system separate from their individual 

implementation. 

The NMCS bid should be able to provide a routing switcher control system which should be v' TRM#4.11.2 capable of controlling the routing switchers through both software and hardware panels. Panels 
should be caoable of full X-Y switchina, limited X-Y switchina, and button-oer-source switchina. 

Bidder Response; 

Through Mosaic's open display panel system, software panels for router switching are fully available. Through the integration with hardware switching panel controllers or 
direct GPIO through the Davicom, Mosaic can control and be controlled. Mosaic's automation layer and complex event process engine can be used to trigger automatic 
actions based on button selection. 

The NMCS bid should be able to provide a routing switcher control system which should be v' 
TRM #4.11.3 

capable of controlling the existing Grass Valley CP300 and CP328 hardware panels. Panels 
should be capable of full X-Y switching, limited X-Y switching, and button-per-source switching 
where annlicable. 

Bidder Response: 

MNC Software will provide a driver for the VM3000 and S13000 controllers. Through these controllers Mosaic will be able to control the Grass Valley CP300 and CP328. 
Switching panels, made with our panel editor system, will be provided to cover the desired displays. 

TRM#5.0 
Provide NMCS as Specified for NETC Television and Radio Master Existing In Customized 

Control, Production Studios and Remote Systems. Capabilities Development for NETC 



.. 

The NMCS bid should have provisions for future expandability to provide control and monitoring v' of the NETC Television and Radio Master Control, Production Studios and Remote Systems. 
TRM#5.1.0 The future expandability provision should allow for control and monitoring of existing and future 

equipment for the NETC Television and Radio Remote Systems. 

Bidder Response: 

Mosaic provides an open system that allows expandability through configuration on the graphical workflow as well as in device integration. MNC Software delivers base set of 
configurable protocols that can be utilized for current and future equipment. New protocols and standards are implemented and provided as they are adopted. Any new 
integration is provided as part of maintenance. The open platform also provides the ability for custom integration and behavior to be created outside of adoption of new 
standards. New workflows and custom panel displays can be created to support any desired control and monitoring situation. 

The NMCS bid shall have the ability to communicate with Master Control, Production Studios v' and Remote Systems equipment via serial RS232, RS422, and RS485 protocol. Bidder should 
TRM#5.2.0 specify exactly how serial communications will be established, administered, maintained, and 

operated. 

Bidder Response: 

All RS232, RS422, and RS485 devices will be connected to a Comtrol DeviceMaster. This device provides software selectable RS232/RS422/RS485 ports that allow 
communication over a standard IPV4 or IPV6 network. Mosaic will communicate through the DeviceMaster using TCP connections. Any new equipment requiring use of 
serial communication can be plugged into the DeviceMaster, configured via a web interface and then accessed directly from Mosaic. See system deployment section within 
the technical approach document for additional information. 

The NMCS bid shall have the ability to communicate with Master Control. Production Studios v' and Remote Systems equipment via IP. TCP, UDP, HTIP, SNMP, FTP, and Telnet protocols 
TRM#5.3.0 using ethemet communications. Bidder should specify exactly how ethernet communications and 

IP protocols will be established, administered, maintained, and operated. 

Bidder Response: 

Mosaic out of the box provides configurable drivers to support IP based communication including TCP, UPD, HTIP, SNMP, SOAP, REST, FTP, Telnet and multiple 
proprietary protocols. Mosaic's open driver architecture allows the creation and installation of new drivers with no downtime to the system. The system typically auto manages 
ethemet based communication and can also be manuallv manaaed throuQh our GUI. See device adaoter laver section within the technical aooroach for additional details. 

The NMCS bid shall have the ability to communicate with Master Control, Production Studios v' and Remote Systems equipment GPI and GPO interfaces. Bidder should specify exactly how 

TRM#5.4.0 
parallel discrete GPI and GPO communications will be established. administered, maintained, 
and operated. The proposed system shall be able to support single and multiple bit drivers for 
alarm, status, and command functions as provided by discrete connections. 

Bidder Response: 

Mosaic has drivers for a number of discrete 10 devices. For the NETC proposal MNC Software intends to replace the existing IOUnk hardware with Davicom Cortex 360 
units. For sites requiring> 16 GPIOs additional MEXM units will be provided to cover the required number of discrete connections. Both Mosaic and the Cortex 360 support 
the ability to combine 1 or more inputs and outputs to drive alarms, status and commands. Mosaic utilizes conditional alarming and derived expressions to calculate multi-bit 
alarms and status, while commanding can drive multiple outputs in a single command. Likewise the Cortex uses virtual logic gates to combine inputs and drive multiple 
outputs to achieve the same functionality. 



The NMCS bid shall have the ability to display analog measurements from direct connection to 
Master Control. Production Studios and Remote Systems equipment providing analog contacts. ../' 
Bidder should specify exactly how analog measurements will be established. administered, 

TRM#5.5.0 maintained. and operated. The proposed system should be able to support drivers for analog 
measurements of percentage. amps, milliamps. micro amps. degrees-Fahrenheit. volts, kilovolts. 
psi, ratio, threshold, and watts as provided by discrete analog connections. 

Bidder Response: 

Mosaic accesses and displays analog measurements directly from the Cortex 360 which provides the reading via SNMP. The Cortex provides the following analog 
measurements features: 

• Resolution: 12 bits: 

• Bipolar/Differential; 

• Selectable ranges: 0.5, 2.5, 5, 10, 20. 40 & 80 VDC: 

• 4-20mA input mode jumper selectable; 

• Impedance = 1 MO; 

• Audio Rectifier: software selectable . 

Analog measurements support a transform function within the cortex unit to convert the raw measured value into an engineering value. In additional, units can be applied to 
the value to convey scale. Finally all values received by Mosaic support a similar conversion process allowing the raw input values to be calibrated based on a user defined 

expression. 

TRM#5.6.0 
The NMCS bid should have the ability to respond to SNMP traps sent from the Imagine 
Communications Version Integrated Video Server (Channel-in-a-box). ../ 

Bidder Response: 

MNC Software will provide configuration for the processing traps from the Imagine Communication Versio Video Server. 

The NMCS bid should be able to communicate with the Sage Digital Endec EAS ../ 
TRM#5.7.0 

Encoder/Decoder Model 3644 via 10/100 Base-T LAN protocol, providing monitor and control 
and access to the integrated browser interface via http. 

Bidder response: 

MNC Software will generate a driver to work directly with the web browser interface of the Sage Digital Endec 4644. Direct GPIO integration will be made through a Davicom 
unit. With the generation of the driver all device type displays will be provided. 

The NMCS bid should be able to communicate with the Euphonix System 5 Audio Mixing ../ TRM #5.8.0 Console via EuCon/SNMP protocol, providing monitor and control. 

Bidder Response: 

MNC Software will provide a configuration for communicating with the Eui:>honix System 5 Audio Mixing Console via SNMP. Mosaic is shipped with a configurable SNMP 
driver and a SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB generator to create a configuration that will 
communicate with the device. 

-



The NMCS bid should be able to communicate with the Grass Valley Kayak HD and Karrera/K- ../ TRM#S.9.0 Frame Vision Mixer, providing monitor and control. 

Bidder Response: 

MNC Software will provide two options for connecting to the Kayak HD and Karrera/K-Frame Vision Mixer. A driver will be provided to communicate directly with the devices 
over Serial using the AMP protocol. Both devices also support connecting to a Grass Valley Jupiter control system, which is already supported in the previous requirement. 
Either connection type can be used depending on desired deployment. 

The NMCS bid should be able to communicate with the Vizrt Treo Graphics System via SNMP ../ TRM#5.10.0 protocol, providing monitor and control. 

Bidder Response: 
MNC Software will provide a configuration for communicating with the Vizrt Treo Graphics System via SNMP. Mosaic is shipped with a configurable SNMP driver and a 
SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB generator to create a configuration that will communicate with the 
device. 

The NMCS bid should be able to communicate with the AVID Thunder Video SeJVer System, ../ TRM #5.11.0 providing monitor and control. 

Bidder Response: 

MNC Software will control the AVID Thunder Video Server System through the current switcher setup. General health and status will be provided via Mosaics standard 
software system monitoring. Desired file transfer automation will be handled through Mosaics built-in file transfer protocol drivers. With any standard use of Mosiacs file 
transfer protocol drivers additional status will be provided on success and failures of transfers. 

The NMCS bid should be able to communicate with the Grass Valley Summit K2 Video Server ../ TRM#5.12.0 System, providing monitor and control. 

Bidder Response: 

MNC Software will provide a configuration for monitoring and controlling the Summit K2 Video Server over SNMP. In addition to SNMP a file transfer configuration will be 
provided to allow automation to be created for transferring files to and from the Summit K2 Video server. Mosaic is shipped with a configurable SNMP driver and a SNMP 
graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB generator to create a configuration that will communicate with the device. 

The NMCS bid should be able to communicate with the EVS XT3 System via Truck Manager ../ TRM#5.13.0 proprietary EVS protocol, providing monitor and control. 

Bidder Response: 

MNC Software will provide a driver for the EVS protocol to communicate with the XT3 System. 



The NMCS bid should I be able to communicate with the Harris Predator Multiviewer System via ./ TRM #5.14.0 SNMP protocol, providing monitor and control. 

Bidder Response: 

MNC Software will provide a configuration for monitoring and controlling the Harris Predator Multiviewer System via SNMP. Mosaic is shipped with a configurable SNMP 
driver and a SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB generator to create a configuration that will 
communicate with the device. 

The NMCS bid should be able to communicate with the Grass Valley Tri nix NXT Multiviewer, ./ TRM#5.15.0 providing monitor and control. 

Bidder Response: 

MNC Software will provide a configuration for monitoring and controlling the Grass Valley Trinix NXT Multiviewer via SNMP. Mosaic is shipped with a configurable SNMP 
driver and a SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB generator to create a configuration that will 
communicate with the device. 

The NMCS bid should be able to communicate with the Bosch (RTS I Telex) Intercom System. ./ TRM #5.16.0 providing monitor and control. 

Bidder Response: 

MNC Software has had no prior experience integrating with the Bosch (RTS / Telex) Intercom Systems. MNC Software will work with NET and the manufacturer to identify 
monitor and control requirements and integration availability. 

The NMCS bid should be able to communicate with the Grass Valley LDK3000 Camera System, ./ TRM#5.17.0 providing monitor and control. 

Bidder Response: 

MNC Software will provide a driver to communicate with Grass Valley C21P supported Camera Systems through a Grass Valley LOK gateway. Depending on the setup 
Mosaic can also provide camera control through the Kayak HD/ Karrera systems. 

The NMCS bid should be able to communicate with the Grass Valley LDK80 and LDX86N ./ TRM#S.18.0 Camera System, providing monitor and control. 

Bidder Response: 

MNC Software will provide a driver to communicate with Grass Valley C21P supported Camera Systems through a Grass Valley LDK gateway. Depending on the setup 
Mosaic can also provide camera control through the Kayak HD / Karrera systems. 

The NMCS bid should be able to communicate with the AJA FS2 Frame Synchronizer System, ~ TRM #5.19.0 providing monitor and control. 

Bidder Response: 

MNC Software will crovide a driver to communicate with the AJA FS2 Frame Svnchronizer Svstem throuoh its embedded web server. 



The NMCS bid should be able to communicate with the For-A FA-9500, 9520, and 505 Frame ./ TRM#5.20.0 Synchronizer Systems, providing monitor and control. 

Bidder Response: 

MNC Software will provide a configuration to communicate with the For-A FA-9500, 9520, and 505 through SNMP. Mosaic is shipped with a configurable SNMP driver and a 
SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB generator to create a configuration that will communicate with the 
device. 

The NMCS bid should be able to communicate with the For-A FVW5-00HS Telestrator via SNMP ./ TRM#5.21.0 protocol, providing monitor and control. 

Bidder Response: 

MNC Software will provide a configuration to communicate with the For-A FVW5-00HS Telestrator using SNMP. Mosaic is shipped with a configurable SNMP driver and a 
SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB generator to create a configuration that will communicate with the 
device. 

The NMCS bid should be able to communicate with the Atomos Shogun Studio via serial RS422 ./ TRM #5.22.0 and ethernet connection for using AMP protocol, providing monitor and control. 

Bidder Response: 

MNC Software will provide a driver for communicate with the Atomos Shogun Studio via the AMP protocol. All serial connections will be made through the DeviceMaster. 

The NMCS bid should be able to communicate with the ETC Express 48/96 Lighting Board ./ TRM#5.23.0 System via DMX protocol, providing monitor and control. 

Bidder Response: 

MNC Software will provide a DMX protocol driver to communicate with the ETC Express 48/96 Lighting Board. 

The NMCS bid should be able to communicate with the Newtec Tricaster Model 460 and Model ./ TRM#5.24.0 8000 Vision Mixer via serial protocol, providing monitor and control. 

Bidder Response: 

MNC Software will provide a driver to communicate with the Newtec Tricaster 460 and 8000 over serial. All serial connections will be made through the DeviceMaster 



The NMCS bid should be able to communicate with the Broadcast Pix Slate-HD Vision Mixer 
~ TRM #5.25.0 System via VDCP protocol, providing monitor and control. 

Bidder Response: 

MNC Software will provide a VDCP protocol driver to communicate with the Broadcast Pix Slate-HD Vision Mixer. 

The NMCS bid should be able to communicate with the Yamaha 02V96 Audio Mixing Console 
~ TRM#S.26.0 via MIDI protocol, providing monitor and control. 

Bidder Response: 

MNC Software will provide a MIDI protocol driver to communicate with the Yamaha 02V96 Audio Mixing Console. MIDI support can be provided natively through the Mosaic 
system, but requires a serial or ethemet conversion device to provide the proper format. 

The NMCS bid should be able to communicate with the Image Video TSl3000 Tally System, 
~ TRM#S.27.0 providing monitor and control. 

Bidder Response; 

MNC Software will create a driver to communicate to the TSl-3000 Tally System over TCP using the TSL v3.1 protocol. 

The NMCS bid should be able to communicate with the Tektronix SPG8000 Master Clock/Sync 
~ TRM#5.28.0 System, providing monitor and control. 

Bidder Response: 

MNC Software will provide a configuration to communicate with the Tektronix SPG8000 using SNMP. Mosaic is shipped with a configurable SNMP driver and a SNMP 
graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB generator to create a configuration that will communicate with the device. 

The NMCS bid should be able to communicate with the Grass Valley Trinix Wideband digital 
~ TRM#5.29.0 matrix routing switcher. 

Bidder Response: 

MNC Software will provide a configuration to communicate with the Grass Valley Trinix Wideband digital matrix routing switcher using SNMP. Mosaic is shipped with a 
configurable SNMP driver and a SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB generator to create a configuration 
that will communicate with the device. 

The NMCS bid should be able to provide a routing switcher control system which should be 
~ TRM#5.29.1 

capable of controlling the routing switchers through a series of mapping tables in order to create 
a "Hybrid" routing switcher made up of gateways, processors, and converters providing logical 
siqnal flow between svstems and end-to-end service level events. 

-



Bidder Response: 

Mosaic's open development platform provides the ability to create completely custom workflows and display panels to provide the switching control interface required. 
Custom mapping tables or meta routing data can be stored and utilized by the display panels and automation scripts to provide the required context for complex routing 
actions. There are multiple locations held within the Mosaic system that the mapping data can be stored and would be chosen depending on how and how often the mapping 
tables are updated. Mosaic also provides a separate topology configuration that allows the system to map out the flow of devices in the system separate from their individual 
implementation. 

The NMCS bid should be able to provide a routing switcher control system which should be 
~ TRM#5.29.2 

capable of controlling the routing switchers through both software and hardware panels. Panels 
should be capable of full X-Y switching, limited X-Y switching. and button-per-source switching. 

Bidder Response; 

Through Mosaic's open display panel system, software panels for router switching are fully available. Through the integration with hardware switching panel controllers or 
direct GPIO through the Davicom, Mosaic can control and be controlled. Mosaic's automation layer and complex event process engine can be used to trigger automatic 
actions based on button selection. 

The NMCS bid should be able to provide a routing switcher control system which should be 
~ capable of controlling the existing and additional Grass Valley CP300, CP330, CP328 and SXY 

TRM#5.29.3 hardware panels. Panels should be capable offull X-Y switching. limited X-Y switching, and 
button-per-source switching where applicable. 

Bidder Response: 
MNC Software will provide a driver for the VM3000 and $13000 controllers. Through these controllers Mosaic will be able to control the Grass Valley CP300, CP330, CP328. 
and SXY. Switching panels, made with our panel editor system, will be provided to cover the desired displays. 

The NMCS bid should provide the ability to control and monitor the Broadcast Electronics' 
~ AudioVAULT system via GPIO, serial data (where applicable) and/or other means allowed by 

TRM#5.30.0 manufacturer. Bid response should specify exactly how communications will be established, 
administered, maintained, and operated. 

Bidder Response; 

AudioVAULT provides various features using different communication mechanism all of which are supported by Mosaics driver system. MNC Software will provide driver 
configuration for communicating with the AudioVAUL T via Email and RS232 as well as GPIO through the Davicom. 

The NMCS bid should provide the ability to control and monitor the Broadcast Electronics' 
~ AVFlex automation and playout system via GPIO, serial data (where applicable) and/or other 

TRM #5.31.0 means allowed by manufacturer. Bid response should specify exactly how communications will 
be established, administered, maintained, and operated. 

Bidder Response: 

AVFlex provides various features using different communication mechanism all of which are supported by Mosaics driver system. MNC Software will provide driver 
configuration for communicating with AVFlex via Email and RS232 as well as GPIO through the Davicom. 



The NMCS bid should provide the ability to control and monitor the Broadcast Tools Streaming v" Sentinel 4 via GPIO, SNMP. and access to the integrated browser interface via http, and/or other 
TRM #5.32.0 means allowed by manufacturer. Bid response should specify exactly how communications will 

be established, administered, maintained, and operated. 

Bidder Response; 

MNC Software will provide a driver configuration for communicating with the Sentinel 4 via SNMP. If additional communication types are required configuration can be 
provide to access the web interface or communication via GPIO through the Davicom. Mosaic is shipped with a configurable SNMP driver and a SNMP graphical MIB 
generator. Communication with any SNMP device is a simple task of using the MIB generator to create a configuration that will communicate with the device. 

The NMCS bid should provide the ability to control and monitor the Broadcast Tools WVRC-8 v" Dial-up Remote Control System via GPIO. SNMP, and access to the integrated browser interface 
TRM#5.33.0 via http, and/or other means allowed by manufacturer. Bid response should specify exactly how 

communications will be established, administered, maintained, and operated. 

Bidder Response: 

MNC Software will provide a driver configuration for communicating with the WVRC-8 Recmote Control System via SNMP. If additional communication types are required 
configuration can be provide to access the web interface or communication via GPIO through the Davicom. Mosaic is shipped with a configurable SNMP driver and a SNMP 
graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB generator to create a configuration that will communicate with the device. 

The NMCS bid should provide the ability to control and monitor the International Datacasting Pro v" Audio EXP Satellite Receiver via GPIO, SNMP, and access to the integrated browser interface 
TRM #5.34.0 via http, and/or other means allowed by manufacturer. Bid response should specify exactly how 

communications will be established. administered, maintained, and operated. 

Bidder Response: 

MNC Software will provide a driver to communicate to the Audio EXP Satellite Receiver via the manufactures RS232 ASCII interface. If an SNMP MIB configuration is 
provided MNC Software will provide SNMP access to the satellite receiver. All serial connections will be made through the DeviceMaster. 

The NMCS bid should provide the ability to control and monitor the International Datacasting v" SR2000 Pro Satellite Receiver via GPIO, SNMP, and access to the integrated browser interface 
TRM#5.35.0 via http, and/or other means allowed by manufacturer. Bid response should specify exactly how 

communications will be established. administered, maintained, and operated. 

Bidder Response: 

MNC Software will provide a driver to communicate to the SR2000 Pro Satellite Receiver via the manufactures RS232 ASCII interface. If an SNMP MIB configuration is 
provided MNC Software will provide SNMP access to the satellite receiver. All serial connections will be made through the DeviceMaster. 



The NMCS bid should provide the ability to control and monitor the Nautel HD Radio Importer 
~ TRM#5.36.0 

Plus via GPIO. SNMP and/or other means allowed by manufacturer. Bid response should specify 
exactly how communications will be established, administered, maintained, and operated. 

Bidder Response: 

MNC Software has not previously integrated with the Nautel HD Radio Importer Plus, but has a working relationship with Nautel. MNC Software will work with Nautel and 
NET to identify the best integration interface available and provide the desired control and monitor capability. 

The NMCS bid should provide the ability to control and monitor the Nautel HD Radio Exporter 
~ TRM#5.37.0 

Plus via GPIO, SNMP and/or other means allowed by manufacturer. Bid response should specify 
exactly how communications will be established, administered, maintained, and operated. 

Bidder Response: 

MNC Software has not previously integrated with the Nautel HD Radio Exporter Plus, but has a working relationship with Nautel. MNC Software will work with Nautel and 
NET to identify the best integration interface available and provide the desired control and monitor capability. 

The NMCS bid should be able to communicate with the Sage Digital Endec EAS 
~ TRM #5.38.0 

Encoder/Decoder Model 3644 via 10/100 Base-T LAN protocol, providing monitor and control. 
and access to the integrated browser interface via http. 

Bidder Response: 

MNC Software will generate a driver to work directly with the web browser interface of the Sage Digital Endec 4644. Direct GPIO integration will be made through a Davicom 
unit. With the generation of the driver all device type displays will be provided. 

The NMCS bid should provide the ability to control and monitor the T elos Pathfinder Routing 
~ Control Software Suite via GPIO, serial and/or other means allowed by manufacturer. Bid 

TRM#5.39.0 response should specify exactly how communications will be established, administered, 
maintained, and operated. 

Bidder Response: 

MNC Software will provide a driver to communicate with the Telos Pathfinder Routing Control Software Suite using the manufactures email alerts and GPIO triggers. All 
GPIO will be handled thought the Davicom. See device adapter layer section of the technical approach for further information on how communication is handled for drivers. 

The NMCS bid should provide the ability to control and monitor the Telos ZIP/One IP Audio Link 
~ RM#5.40.0 via GPIO. HTTP and/or other means allowed by manufacturer. Bid response should specify 

exactly how communications will be established, administered, maintained, and operated. 

Bidder Response: 



MNC Software will provide a driver to communicate with the Telos ZIP/One IP Audio Link through their web interface (HTTP). See device adapter layer section of the 
technical approach for further information on how communication is handled for drivers. 

The NMCS bid should provide the ability to control and monitor the Moseley Startlink 90030 y"' Microwave $TL via GPIO, serial and/or other means allowed by manufacturer. Bid response 
TRM#S.41.0 should specify exactly how communications will be established, administered, maintained, and 

operated. 

Bidder Response: 

MNC Software will provide a driver to communicate with the Moseley Starlink 90030 through the manufactures RS232 interface. All serial connections will be made through 
the DeviceMaster. See device adapter layer section of the technical aocroach for further information on how communication is handled for drivers. 

TRM#6.0 
Provide NMCS as Specified for NETC Television and Radio Web Services Existing In Customized 

and IT Networking Svstems Capabilities Development for NETC 
The NMCS bid should have provisions for future expandability to provide control and monitoring y"' of the NETC Television and Radio Web Services and IT Networking Systems. The future 

TRM '#6.1.0 expandability provision should allow for control and monitoring of existing and future equipment 
for the NETC Television and Radio Web Services and IT Networking Systems. 

Bidder Response: 

Mosaic provides an open system that allows expandability through configuration on the graphical workflow as well as in device integration. MNC Software delivers base set of 
configurable protocols that can be utilized for current and future equipment. New protocols and standards are implemented and provided as they are adopted. Any new 
integration is provided as part of maintenance. The open platform also provides the ability for custom integration and behavior to be created outside of adoption of new 
standards. New workflows and custom panel displays can be created to support any desired control and monitoring situation. 

The NMCS bid shall have the ability to communicate with NETC Web Services and IT y"' Networking Systems equipment via serial RS232. RS422. and RS485 protocol. Bidder should 
TRM#6.2.0 specify exactly how serial communications will be established. administered. maintained, and 

operated. 

Bid Response: 

All RS232, RS422, and RS485 devices will be connected to a Comtrol DeviceMaster. This device provides software selectable RS232/RS422/RS485 ports that allow 
communication over a standard IPV4 or IPV6 network. Mosaic will communicate through the DeviceMaster using TCP connections. Any new equipment requiring use of 
serial communication can be plugged into the DeviceMaster, configured via a web interface and then accessed directly from Mosaic. See system deployment section within 
the technical approach document for additional information. 

The NMCS bid shall have the ability to communicate with NETC Web Services and IT y"' Networking Systems equipment via IP, TCP, UDP. HTIP, SNMP, FTP, Telnet and Networked 
TRM#6.3.0 Media Open Specifications protocols. Bidder should specify exactly how ethernet 

communications will be established, administered, maintained, and operated. 

Bidder Response; 

Mosaic out of the box provides configurable drivers to support IP based communication including TCP, UPD, HTTP, SNMP. SOAP, REST, FTP, Telnet and multiple 
proprietary protocols. Mosaic's open driver architecture allows the creation and installation of new drivers with no downtime to the system. The svstem tvoicallv auto manaQes 



ethernet based communication and can also be manually managed through our GUI. See device adapter layer section within the technical approach for additional details. 

The NMCS bid shall have the ability to communicate with NETC Web Services and IT ../ Networking Systems equipment GPI and GPO interfaces. Bidder should specify exactly how 

TRM#6.4.0 parallel discrete GPI and GPO communications will be established, administered, maintained, 
and operated. The proposed system shall be able to support single and multiple bit drivers for 
alarm. status, and command functions as provided by discrete connections. 

Bidder Response; 

Mosaic has drivers for a number of discrete 10 devices. For the NETC proposal MNC Software intends to replace the existing IOLink hardware with Davicom Cortex 360 
units. For sites requiring> 16 GPIOs additional MEXM units will be provided to cover the required number of discrete connections. Both Mosaic and the Cortex 360 support 
the ability to combine 1 or more inputs and outputs to drive alarms, status and commands. Mosaic utilizes conditional alarming and derived expressions to calculate multi-bit 
alarms and status, while commanding can drive multiple outputs in a single command. Likewise the Cortex uses virtual logic gates to combine inputs and drive multiple 
outputs to achieve the same functionality. 

TRM #6.5.0 The NMCS bid shall have the ability to display analog measurements from direct connection to ../ NETC Web Services and IT Networking Systems equipment providing analog contacts. Bidder 
should specify exactly how analog measurements will be established, administered, maintained, 
and operated. The proposed system should be able to support drivers for analog measurements 
of percentage, amps, milliamps, micro amps, degrees-Fahrenheit, volts, kilovolts. psi, ratio, 
threshold, and watts as provided by discrete analog connections. 

Bidder Response: 

Mosaic accesses and displays analog measurements directly from the Cortex 360 which provides the reading via SNMP. The Cortex provides the following analog 
measurements features: 

• Resolution: 12 bits; 
• Bipolar/Differential; 

• Selectable ranges: 0.5. 2.5, 5, 10, 20, 40 & 80 VDC; 

• 4-20mA input mode jumpe, selectable; 

• Impedance= 1 MO; 

• Audio Rectifier: software selectable . 

Analog measurements support a transform function within the cortex unit to convert the raw measured value into an engineering value. In additional, units can be applied to 
the value to convey scale. Finally all values received by Mosaic support a similar conversion process allowing the raw input values to be calibrated based on a user defined 
expression. 

The NMCS bid should be able to communicate with the Imagine Communications (Digital ../ TRM#6.6.0 
Rapids) Broadcast Manager Streaming Scheduler, providing monitor and control, and access to 
the integrated browser interface via http. 

Bidder Response; 
MNC Software will provide a driver to communicate with the Broadcast Manager through the web interface (HTIP). 

The NMCS bid should be able to communicate with the Imagine Communications (Digital ../ TRM#6.6.1 
Rapids) SelinoFlex Live and StreamZ Streaming Encoders, providing monitor and control, and 
access to the integrated browser interface via http. 

Bidder Resoonse: 



MNC Software will provide a driver to communication with the SelinoFlex Live and StreamZ Streaming Encoders through the http interface. 

The NMCS bid should be able to communicate with the NETC Nagios Core and Nagios Network ../ TRM#6.7.0 
Analyzer software systems, providing monitor and control for network infrastructure and alerting 
for servers, switches. applications and services. 

Bidder Response: 

MNC Software will provide a driver to communicate with Nagios Core and Network Analyzer through SNMP and Web CGI. Nagios Core uses web CGI as its general 
interface, but many plugins including the Network Analyzer provide SNMP support. Both will be provided to support the full set of features needed for the project. 

The NMCS bid should be able to communicate with the NETC Solarwinds Network Analyzer ../ TRM#6.8.0 software systems, providing monitor and control for network infrastructure. 

Bidder Response: 

MNC Software will provide a driver to communicate with Solarwinds via HTIP and SNMP. 

The NMCS bid should be able to communicate with the NETC KACE enterprise systems ../ TRM#6.9.0 inventory, ticketing system, providing intractability between the NMCS and the KACE system. 

Bidder Response: 

MNC Software will create an integration with the KACE enterprise ticketing system. Mosaic contains a pluggable ticketing system that allows the system to create, update 
and view tickets automatically or manually. Currently the ticketing system has a plugin and configuration for the Remedy ticketing system. A new plugin and configuration will 
be created to work with the KACE enterprise ticketing system. 

The NMCS bid should be able to communicate with the NETC Snort IPS (intrusion prevention ../ TRM#6.10.0 system}, providing intractability between the NMCS and the Snort system. 

Bidder Response: 

MNC Software will provide a driver configuration to communicate with the Snort IPS system via SNMP. Snort provides multiple plugins that allow various sets of 
communication protocols. SNMP is seen as simplest integration type, but with Mosaic open driver architecture various other types of integrations can be provided as needed. 

TRM#7.0 I 
Bidder Response: 

Provide NMCS as Specified for NETC Government Services 
Audio-Video Systems. I 

Existing I In I Customized 
Capabilities Development for NETC 



The NMCS bid should have provisions for future expandability to provide control and monitoring ../ of the NETC Government Services Audio-Video Systems. The future expandability provision 
TRM#7.1.0 should allow for control and monitoring of existing and future equipment for the NETC 

Government Services Audio-Video Systems. 

Bidder Response: 

Mosaic provides an open system that allows expandability through configuration on the graphical workflow as well as in device integration. MNC Software delivers base set of 
configurable protocols that can be utilized for current and future equipment. New protocols and standards are implemented and provided as they are adopted. Any new 
integration is provided as part of maintenance. The open platform also provides the ability for custom integration and behavior to be created outside of adoption of new 
standards. New workflows and custom panel displays can be created to support any desired control and monitoring situation. 

The NMCS bid shall have the ability to communicate with NETC Government Services Audio- ../ Video Systems equipment via serial RS232, RS422, and RS485 protocol. Bidder should specify 
TRM#7.2.0 exactly how serial communications will be established. administered, maintained, and 

operated. 

Bidder Response: 

All RS232, RS422, and RS485 devices will be connected to a Comtrol DeviceMaster. This device provides software selectable RS232/RS422/RS485 ports that allow 
communication over a standard IPV4 or IPV6 network. Mosaic will communicate through the DeviceMaster using TCP connections. Any new equipment requiring use of 
serial communication can be plugged into the DeviceMaster, configured via a web interface and then accessed directly from Mosaic. See system deployment section within 
the technical approach document for additional information. 

The NMCS bid shall have the ability to communicate with NETC Government Services Audio- ../ TRM#7.3.0 
Video Systems equipment via IP, TCP, UDP, HTIP, SNMP, FTP, Telnet and Networked Media 
Open Specifications protocols. Bidder should specify exactly how ethemet communications will 
be established, administered, maintained, and ooerated. 

Bidder Response: 

Mosaic out of the box provides configurable drivers to support IP based communication including TCP, UPD, HTTP, SNMP, SOAP, REST, FTP, Telnet and multiple 
proprietary protocols. Mosaic's open driver architecture allows the creation and installation of new drivers with no downtime to the system. The system typically auto manages 
ethemet based communication and can also be manuallv manaaed throuah our GUI. See device adaoter !aver section within the technical annroach for additional details. 

The NMCS bid shall have the ability to communicate with NETC Government Services Audio- ../ Video Systems equipment GPI and GPO interfaces. Bidder should specify exactly how parallel 
TRM#7.4.0 discrete GPI and GPO communications will be established, administered. maintained, and 

operated. The proposed system shall be able to support single and multiple bit drivers for alarm, 
status. and command functions as orovided bv discrete connections. 

Bidder Response; 

Mosaic has drivers for a number of discrete 10 devices. For the NETC proposal MNC Software intends to replace the existing IOLink hardware with Davicom Cortex 360 
units. For sites requiring> 16 GPIOs additional MEXM units will be provided to cover the required number of discrete connections. Both Mosaic and the Cortex 360 support 
the ability to combine 1 or more inputs and outputs to drive alarms, status and commands. Mosaic utilizes conditional alarming and derived expressions to calculate multi-bit 
alarms and status, while commanding can drive multiple outputs in a single command. Likewise the Cortex uses virtual logic gates to combine inputs and drive multiple 
outputs to achieve the same functionality. 

The NMCS bid shall have the ability to display analog measurements from direct connection to ../ TRM#7.5.0 NETC Government Services Audio-Video Systems equipment providing analog contacts. Bidder 
should specify exactly how analog measurements will be established, administered, maintained. 
and ooerated. The orooosed svstem should be able to suooort drivers for analoa measurements 



of percentage, amps, milliamps, micro amps, degrees-Fahrenheit, volts. kilovolts. psi, ratio, 
threshold, and watts as provided by discrete analog connections. 

Bidder Response: 

Mosaic accesses and displays analog measurements directly from the Cortex 360 which provides the reading via SNMP. The Cortex provides the following analog 
measurements features: 

• Resolution: 12 bits; 

• Bipolar/Differential; 

• Selectable ranges: 0.5, 2.5. 5. 10, 20, 40 & 80 VDC; 

• 4-20mA input mode jumper selectable; 

• Impedance = 1 MO; 

• Audio Rectifier: software selectable . 

Analog measurements support a transform function within the cortex unit to convert the raw measured value into an engineering value. In additional, units can be applied to 
the value to convey scale. Finally all values received by Mosaic support a similar conversion process allowing the raw input values to be calibrated based on a user defined 
expression. 

The NMCS bid should be able to communicate with the Crestron Pro2 Controller via SNMP, 
~ TRM #7.6.0 providing monitor and control. 

Bidder Response: 

MNC Software will provide a configuration to communicate with the Crestron Pro2 Controller via SNMP. Mosaic is shipped with a configurable SNMP driver and a SNMP 
graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB generator to create a configuration that will communicate with the device. 

The NMCS bid should be able to communicate with the Yamaha DME 64/24 Audio Processor via 
~ TRM#7.7.0 ethernet and/or serial protocol, providing monitor and control. 

Bidder Response: 

MNC Software will provide a driver to communicate with the Yamaha DME 64/24 Audio Processor via serial. All serial connections will be made through the DeviceMaster. 

The NMCS bid should be able to communicate with Evertz 7700FR and 7800FR Frames via 
~ TRM#7.8.0 

SNMP and GPI/GPO communications, providing monitor and control of frame and module 
status. 

Bidder Response: 

MNC Software is integrated with the Evertz 7700FR Frame via SNMP. Integration with the Evertz 7800FR frame is in progress with another customer including multiple 
cards. 

The NMCS bid should be able to communicate with various Evertz 7700 and 7800 modules via 
~ TRM#7.9.0 etherne1 communications. providing monitor and control utilizing SNMP, or access via Evertz 

Vistalink proprietarv NM$. 



I I l 1 
Bidder Response: 

MNC Software is already integrated with multiple Evertz modules via SNMP. Additional cards are currently be added and will also be added for this system is not already 
present. Mosaic is shipped with a configurable SNMP driver and a SNMP graphical MIB generator. Communication with any SNMP device is a simple task of using the MIB 
generator to create a configuration that will communicate with the device. 
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Form A 
Bidder Contact Sheet 

Request for Proposal Number 5820 Z1 

Form A should be completed and submitted with each response to this RFP. This is intended to provide the State with 
information on the bidder's name and address, and the specific person{s) who are responsible for preparation of the bidder's 
response. 

Preparation of Response Contact Information 

Bidder Name: MNC Software 
Bidder Address: 1010 Turquoise St 

Suite 250 
San Diego, CA 92109, USA 

Contact Person & Title: Mr. Joel Bredeson 

E-mail Address: jbredeson@mncsoftware.com 

Telephone Number (Office): (858) 771-4606 

Telephone Number (Cellular): 

Fax Number: (858) 771-4488 

Each bidder should also designate a specific contact person who will be responsible for responding to the State if any 
clarifications of the bidder's response should become necessary. This will also be the person who the State contacts to set 
up a presentation/demonstration, if required. 

Communication with the State Contact Information 

Bidder Name: MNC Software 
Bidder Address: 1010 Turquoise S1 

Suite 250 
San Diego, CA 92109, USA 

Contact Person & Title: Mr. James Bloomfield 

E-mail Address: jbloomfield@mncsoftware.com 

Telephone Number (Office): (858) 771-4601 

Telephone Number (Cellular): (858) 337-2742 

Fax Number: (858) 771-4488 
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REQUEST FOR PROPOSAL FOR CONTRACTUAL SERVICES FORM 
By signing this Request for Proposal for Contractual Services form, the bidder guarantees compliance 

BIDDER MUST COMPLETE THE FOLLOWING 
with the procedures stated in this Request for Proposal, and agrees to the terms and conditions unless 
otherwise indicated in writing and certifies th.at bidder maintains a drug free work place. 

Per Nebraska's Transparency in Government Procurement Act, Neb. Rev Stat§ 73-603 DAS is required to 
collect statistical information regarding the number of contracts awarded to Nebraska Contractors. This 
information is for statistical purposes only and will not be considered for contract award purposes. 

__ NEBRASKA CONTRACTOR AFFIDAVIT: Bidder hereby attests that bidder is a Nebraska Contractor. 
"Nebraska Contractor" shall mean any bidder who has maintained a bona fide place of business and at least 
one employee within this state for at least the six (6) months immediately preceding the posting date of this 
RFP. 

I hereby certify that I am a Resident disabled veteran or business located in a designated enterprise 
zone in accordance with Neb. Rev. Stat.§ 73-107 and wish to have preference, if applicable, considered in 
the award of this contract. 

__ I hereby certify that I am a blind person licensed by the Commission for the Blind & Visually Impaired 
in accordance with Neb. Rev. Stat. §71-8611 and wish to have preference considered in the award of this 
contract. 

FORM MUST BE SIGNED USING AN INDELIBLE METHOD (NOT ELECTRONICALLY) 

FIRM: MNC Software 
COMPLETE ADDRESS: 1010 Turquoise Street, Suite 250, San Diego, CA 92109 

TELEPHONE NUMBER: (858) 771-4600 

FAX NUMBER: (858) 771-4488 

DATE: 

SIGNATURE: 

TYPED NAME & TITLE OF SIGNER: 
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1.1 Cost Proposal Summary - RFP 5820 Zl 
ORIGINAL COPY 

~ MNC 
software 

MNC Software is pleased to present this quote for the implementation of the NET Nebraska NMCS 

project requirement. As requested, MNC Software will provide a turnkey solution with a fixed price 

contract of $1,096,952 USD. This includes the integration, full site acceptance test, documentation, and 

hand off of all required systems under the program. 

The following provide a cost breakdown based on requirement section: 

Section Cost Summary 
Transmission Systems and Remote $184,842 
Transmission 

KUON $46,176 

KHNE $47,929 

KLNE $50,514 

KMNE $50,553 
KPNE $53,442 

KRNE $53,442 
KTNE $53,442 
KXNE $47,929 
KYNE $46,598 
KUCV $44,022 
Teleport $91,968 
Facilities $36,133 
Radio Terminal Equipment and Production $102,808 
Matrix Routing Switcher Systems 

Master Control, Production Studios and $116,469 
Remote Systems 

Web Services and IT Networking $41,690 
Government Services Audio-Video $28,995 

This quote is valid for 1 year from the date it was created. If you have any questions or comments, 

please contact me at 858-774-5618 or James Bloomfield at 858-337-2742. 

Thank you, 

David L. Allen 

CEO 

MNC Software, Incorporated 



ATTACHMENT TWO 
Cost Proposal 
RFP 5820 Z1 

Network Management Control System 

Firm Name: MNC Software, Inc 

Description 
Initial Contract Initial Contract Initial Contract 

Period - Year One Period - Year Two Period - Vear Three 

Transmissions and Remote 
Transmissions V.F.1.0 
Installation $16,192 - -
Integration $3,131 - -
Serial Interface - - -
Ethernet Interface - - -
Parallel Interface - - -
Analog Interface - - -
All Hardware needed to fulfill $15,173 - -

requirements 

All Software needed to fulfill $135,000 - -
requirements 

Communications with Remote Devices - - -

Execution of Simultaneous Instructions - - -

Scheduled Events and External Triggers - - -

Integration with Third Party Systems - - -
Reporting/Logging $1,566 - -
Redundancy - - -
Interoperability - - -
User Access - - -

Upgrades - - -

Automated Workflows $3,131 - -
Alarm Correlation $3,131 - -
Tally Systems N/A - -
Security - - -
Monitoring by Exception - - -
Notifications $1,566 - -
Extended Warranty If applicable) - - -
Driver Development $3,382 - -

Initial Contract Initial Contract 

Period - Vear Four Period - Year Five 

- -
- -
- -
- -
- -

- -
- -

- -

- -
- -
- -
- -
- -
- -
- -
- -
- -
- -

- -

- -
- -
- -
- -

- -
- -



Layout Development $5,073 - - - -
Expandability - - - - -
Tiered Technical Support *Silver - included Gold - $5,200 Gold - $5,408 Gold - $5,624 Gold - $5,849 

Please list each Tier Gold - $5,000 

Maintenance and Support (if applicable) - - $24,300 $24,300 $24,300 

*Silver support is included in the maintenance and support costs. Gold support provides 24/7 support with rapid response times. 

Optional Costs: 

Description 
Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Period - Year OnE Period Year Two Period - Year Three Period - Year Four Period - Year Five 

Transmissions and Remote 
Transmissions V.F.1.0 
Cost for all optional items that are not See listing below 
included in the base price. 
Cost of any additional items needed 
to increase capability of system. See listing below 
Please list items. 

Cat 1- $117.45 Cat 1- $122.14 Cat 1 - $127 .03 Cat 1 - $132.11 Cat 1 - $137 .39 

Hourly Rate for Technical Support: Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

(please list all job titles and the hourly Cat 3 - $180.01 Cat 3- $187.21 Cat 3 - $192.70 Cat 3 · $202.49 Cat 3 - $210.59 

rates associated with that title) Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 · $228.62 Cat 4- $237.76 Cat 4-$247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 · $283.84 

Cat 1- $117.45 Cat 1 - $122.14 Cat 1 · $127 .03 Cat 1 - $132.11 Cat 1 - $137 .39 

Hourly Rate for Driver Development: Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

(please list all job titles and the hourly Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

rates associated with that title) Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4- $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 -$262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1- $117.45 Cat 1 - $122.14 Cat 1 - $127 .03 Cat 1 - $132.11 Cat 1-$137.39 

Hourly Rate for Layout Development: Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2- $164.85 

(please list all job titles and the hourly Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192. 70 Cat 3 - $202.49 Cat 3 - $210.59 
rates associated with that title) Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4-$237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 • $272.93 Cat 5 · $283.84 

Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Remote Training Per Person including all 
$845.49 $879.31 

associated expenses. 
$914.48 $951.06 $989.10 

On-Site Training Per Person including all 
$1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

associated expenses. 



1 MEXM:l $ 2,313 

2 RU height expansion unit with 24 metering inpu!_s, 24 status inputs and 24 relay outputs for use with any DV unit. 
$ 45 -2 THS-0080 

Temperature and Humidity Sensor, 0-80°C, 0-100%RH -
3 RMSPS8 $ 618 

RMS Power Sensor with 8dB attenuation (for ;eflected Power) -
4 RMSPS20 $ 618 

RMS Power Sensor with 20dB attenuation (for incident Power) -
$ 228 -5 TS4085-I 

Indoor Temperature Sensor (-40 to +85"C) -
6 TSLlQSS-0 $ 299 

Outdoor Temperature Sensor {-40 to +85°() -
7 SACVS-1 $ 290 

Single-Phase AC Voltage Sensor to monitor AC l~ne voltage -
$ 54 
-8 WIS-1 

Water Intrusion Sensor -
$ 69 -9 PSA-1 

Photoelectric Smoke Alarm -
10 ACPM-1/2Q8-240 $ 564 

AC Power Meter 208-240VAC (Self-powered, also compatib!e with 120VAC instal!ations} -

11 SCCT-1/250 $ 84 

Split Core Current Transformer 250A (for use with ACPM Power Meter only} -
$ 731 -12 DVLD-1 

Davkom Lightning Detector (incl USB adapter) -- -

13 OYLC-1 $ 1,368 

Davicom Lightning Strike Courter 

14 FLS~2.0 $ 490 

Rod Fuel Level Sensor fer 2 metre-high tanks -
$ 40 -15 SMDC-1 

Surface Mount Door Contact -
16 PI0-1 $ 54 

Passive Infrared Detector 

Optional Renewal COSTS 



Description 
First Optional Second Optional Third Optional Fourth Optional Fifth Optional 

Renewal Period Renewal Period Renewal Period Renewal Period Renewal Period 

Transmissions and Remote Transmissions V.F.1.0 
Maintenance and Support $24,300 $24,300 $24,300 $24,300 $24,300 

Cost for all optional items that are not - - - - -
included in the base price. 
Cost of any additional items needed 
to increase capability of system. 
Please list items. 
Hourly Rate for Technical Support; Cat 1- $142.89 $148.61 $154.55 $160.73 $167.16 
(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 
rates associated with that title) 

Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Driver Development; Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 
(please list all job titles and the hourly Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 
rates associated with that title) 

Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

Cat 4 - $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Cat 1 - $142.89 $148.61 $154.55 $160.73 $167.16 

Hourly Rate for Layout Development; Cat 2 - $171.44 $178.30 $185.43 $192.85 $200.57 

(please list all job titles and the hourly Cat 3 - $219.01 $227.77 $236.88 $246.36 $256.21 

rates associated with that title) Cat 4- $257.17 $267.45 $278.15 $289.28 $300.85 

Cat 5 - $295.20 $307.00 $319.28 $332.06 $345.34 

Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Remote Training Per Person including all associated 
expenses. $1,028.66 $1,069.81 $1,112.60 $1,157.11 $1,203.39 

On-Site Training Per Person including all associated 
expenses. $1,271.99 $1,322.87 $1,375.79 $1,430.82 $1,488.05 



Description 

Remote Transmission Site KUON V.F.1.1 

Installation 

Integration 

Serial lnterf ace 

Ethernet Interface 

Parallel Interface 

Analog Interface 

All Hardware 

All Software 

Communications with Remote Devices 

Execution of Simultaneous Instructions 

Scheduled Events and External Triggers 

Integration with Third Party Systems 

Reporti ng/Logging 

Redundancy 

lnteropera bility 

User Access 

Upgrades 
Automated Workflows 

Alarm Correlation 

Tally Systems 

Security 

Monitoring by Exception 

Notifications 

Driver Development 

Layout Development 

Equipment required but not included 

Expandability 

Tiered Technical Support 

ATTACHMENT TWO 
Cost Proposal 
RFP 5820 Z1 

Network Management Control System 

Initial Contract Initial Contract Initial Contract 

Period - Year One Period - YearTwo Period - Year Three 

$16,192 
$3,131 
-
-
-
-
$9,693 
-
-
-
-
-
$2,474 
-
-
-
-
$3,131 
$3,131 
-
-

-
$1,566 
$1,785 
$5,073 
-
-
Silver- included Gold - $5,200 Gold - $5,408 

Gold - $5,000 

Initial Contract Initial Contract 

Period - Year Four Period - Year Five 

Gold - $5,624 Gold - $5,849 



Optional Costs: 

Description 
Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Period - Year One Period Year Two Period - Year Three Period - Year Four Period - Year Five 

Remote Transmission Site KUON V.F.1.1 
Cat 1 - $117.45 Cat 1 - $122.14 Cat 1- $127.03 Cat 1 · $132.11 Cat 1 · $137 .39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Technical Support Cat 3 - $180.01 Cat 3 - $187.21 Cat 3- $192.70 Cat 3 · $202.49 Cat 3 · $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 · $228.62 Cat 4 · $237.76 Cat 4 · $247.27 

Cat 5 • $242.63 Cat 5 - $252.34 Cat 5 • $262.42 Cat 5 · $272.93 Cat 5 · $283.84 

Cat 1- $117.45 Cat 1 · $122.14 Cat 1-$127.03 Cat 1 - $132.11 Cat 1 - $137 .39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 · $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Driver Development Cat 3 - $180.01 Cat 3 · $187.21 Cat 3 · $192.70 Cat 3 · $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 · $219.83 Cat 4 - $228.62 Cat 4 -$237.76 Cat 4 · $247 .27 

Cat 5 · $242.63 Cat 5 · $252.34 Cat 5 · $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1- $117.45 Cat 1- $122.14 Cat l · $127.03 Cat 1 · $132.11 Cat 1 · $137 .39 

Cat 2 · $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Layout Development Cat 3 - $180.01 Cat 3 -$187.21 Cat 3 · $192.70 Cat 3 · $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 · $219.83 Cat 4 · $228.62 Cat 4 - $237.76 Cat 4-$247.27 

Cat S - $242.63 Cat S - $252.34 Cat 5 - $262.42 Cat S - $272.93 Cat S - $283.84 

Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Remote Training $845.49 $879.31 $914.48 $951.06 $989.10 

Hourly Rate for On-Site Training $1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

Optional Renewal COSTS 

Description 
First Optional Second Optional Third Optional Fourth Optional Fifth Optional 

Renewal Period Renewal Period Renewal Period Renewal Period Renewal Period 

Remote Transmission Site KUON V.F.1.1 
Maintenance and Support 
Extended Warranty 
Hourly Rate for Technical Support 

Hourly Rate for Driver Development 
Hourly Rate for Layout Development 



Description 

Remote Transmission Site KHNE V.F.1.2 
Installation 
Integration 

Serial Interface 
Ethernet Interface 
Parallel Interface 
Analog Interface 
All Hardware 

All Software 
Communications with Remote Devices 
Execution of Simultaneous Instructions 
Scheduled Events and External Triggers 

Integration with Third Party Systems 
Reporting/Logging 
Redundancy 
Interoperability 

User Access 
Upgrades 
Automated Workflows 
Alarm Correlation 
Tally Systems 

Security 
Monitoring by Exception 

Notifications 
Driver Development 

Layout Development 
Equipment required but not included 

Expandability 
Tiered Technical Support 

ATTACHMENT TWO 
Cost Proposal 
RFP 5820 Z1 

Network Management Control System 

Initial Contract Initial Contract Initial Contract 

Period - Year One Period - Year Two Period - Year Three 

$16,192 
$3,131 
-
-
-
-
$10,296 

-
-
-
-
-
$2,474 
-
-
-
-
$3,131 
$3,131 
-
-
-
$1,566 
$2,935 
$5,073 
-
-
Silver - included Gold - $5,200 Gold - $5,408 

Gold -$5,000 

Initial Contract Initial Contract 

Period - Year Four Period - Year Five 

Gold - $5,624 Gold - $5,849 



Optional Costs: 

Description 
Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Period - Year One Period Year Two Period - Year Three Period - Year Four Period - Year Five 

Remote Transmission Site KHNE V.F.1.2 
Cat 1- $117.45 Cat 1- $122.14 Cat 1- $127.03 Cat 1- $132.11 Cat 1- $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Technical Support Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1 - $117.45 Cat 1- $122.14 Cat 1 - $127 .03 Cat 1- $132.11 Cat 1- $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Driver Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4- $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1- $117.45 Cat 1 - $122.14 Cat 1- $127.03 Cat 1- $132.11 Cat 1- $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Layout Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Remote Training $845.49 $879.31 $914.48 $951.06 $989.10 

Hourly Rate for On-Site Training $1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

Optional Renewal COSTS 

Description 
First Optional Second Optional Third Optional Fourth Optional Fifth Optional 

Renewal Period Renewal Period Renewal Period Renewal Period Renewal Period 

Remote Transmission Site KHNE V.F.1.2 
Maintenance and Support 
Extended Warranty 

Hourly Rate for Technical Support 
Hourly Rate for Driver Development 

Hourly Rate for layout Development 



Description 

Remote Transmission Site KLNE V.F.1.3 
Installation 
Integration 

Serial Interface 
Ethernet Interface 
Parallel Interface 
Analog Interface 
All Hardware 

All Software 
Communications with Remote Devices 
Execution of Simultaneous Instructions 

Scheduled Events and External Triggers 
Integration with Third Party Systems 

Reporting/Logging 
Redundancy 
Interoperability 

User Access 
Upgrades 
Automated Workflows 
Alarm Correlation 
Tally Systems 
Security 
Monitoring by Exception 

Notifications 
Driver Development 
Layout Development 
Equipment required but not included 

Expandability 
Tiered Technical Support 

A TI ACHMENT TWO 
Cost Proposal 
RFP 5820 Z1 

Network Management Control System 

Initial Contract Initial Contract Initial Contract 

Period - Year One Period - Year Two Period - Year Three 

$19,953 
$3,131 
-
-
-
-
$12,252 
-
-
-

-
-
$2,474 
-
-
-

-
-
$3,131 
-
-
-
$1,566 
$2,935 
$5,073 
-
-

Silver - included Gold- $5,200 Gold - $5,408 

Gold - $5,000 

Initial Contract Initial Contract 
Period - Year Four Period - Year Five 

Gold - $5,624 Gold - $5,849 



Optional Costs: 

Description 
Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Period - Year One Period Year Two Period - Year Three Period - Year Four Period - Year Five 

Remote Transmission Site KLNE V.F.1.3 
Cat 1 - $117.45 Cat 1 - $122.14 Cat 1 - $127.03 Cat 1- $132.11 Cat 1- $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Technical Support Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat S - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1 - $117.45 Cat 1- $122.14 Cat 1 - $127.03 Cat 1- $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Driver Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1 - $117.45 Cat 1- $122.14 Cat 1 - $127.03 Cat 1 - $132.11 Cat 1- $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Layout Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192. 70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Remote Training $845.49 $879.31 $914.48 $951.06 $989.10 

Hourly Rate for On-Site Training $1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

Optional Renewal COSTS 

Description 
First Optional Second Optional Third Optional Fourth Optional Fifth Optional 

Renewal Period Renewal Period Renewal Period Renewal Period Renewal Period 

Remote Transmission Site KLNE V.F.1.3 
Maintenance and Support 
Extended Warranty 
Hourly Rate for Technical Support 
Hourly Rate for Driver Development 
Hourly Rate for Layout Development 



Description 

Remote Transmission Site KMNE V.F.1.4 

Installation 
Integration 

Serial Interface 
Ethernet Interface 
Parallel Interface 
Analog Interface 
All Hardware 
All Software 
Communications with Remote Devices 
Execution of Simultaneous Instructions 
Scheduled Events and External Triggers 
Integration with Third Party Systems 
Reporting/Logging 

Redundancy 
Interoperability 

User Access 
Upgrades 
Automated Workflows 
Alarm Correlation 
Tally Systems 
Security 
Monitoring by Exception 
Notifications 
Driver Development 

Layout Development 
Equipment required but not included 

Expandability 
Tiered Technical Support 

ATTACHMENT TWO 
Cost Proposal 
RFP 582021 

Network Management Control System 

Initial Contract Initial Contract Initial Contract 

Period - Year Period - Year Two Period - Year Three 
One 

$19,953 
$3,131 
-
-
-
-
$12,291 
-
-
-
-
-
$2,474 
-
-
-
-
-
$3,131 
-
-
-

$1,566 
$2,935 
$5,073 

-
-
Silver - included Gold - $5,200 Gold - $5,408 

Gold - $5,000 

Initial Contract Initial Contract 
Period - Year Four Period - Year Five 

Gold - $5,624 Gold-$5,849 



Optional Costs: 

Description 
Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Period - Year One Period Year Two Period - Year Three Period - Year Four Period - Year Five 

Remote Transmission Site KMNE V.F.1.4 
Cat 1 - $117.45 Cat 1 - $122.14 Cat 1 - $127.03 Cat 1 - $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Technical Support Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1 - $117.45 Cat 1- $122.14 Cat 1- $127.03 Cat 1 - $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Driver Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192. 70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 -$237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat S - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1- $117.45 Cat 1 - $122.14 Cat 1- $127.03 Cat 1 - $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Layout Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192. 70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Remote Training $845.49 $879.31 $914.48 $951.06 $989.10 

Hourly Rate for On-Site Training $1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

Optional Renewal COSTS 

Description 
First Optional Second Optional Third Optional Fourth Optional Fifth Optional 

Renewal Period Renewal Period Renewal Period Renewal Period Renewal Period 

Remote Transmission Site KMNE V.F.1.4 

Maintenance and Support 

Extended Warranty 

Hourly Rate for Technical Support 

Hourly Rate for Driver Development 

Hourly Rate for Layout Development 



Description 

Remote Transmission Site KPNE V.F.1.5 
Installation 
Integration 
Serial Interface 
Ethernet Interface 
Parallel Interface 
Analog Interface 
All Hardware 

All Software 
Communications with Remote Devices 
Execution of Simultaneous Instructions 

Scheduled Events and External Triggers 
Integration with Third Party Systems 
Reporting/Logging 

Redundancy 
Interoperability 

User Access 
Upgrades 
Automated Workflows 
Alarm Correlation 
Tally Systems 

Security 
Monitoring by Exception 

Notifications 
Driver Development 
Layout Development 
Equipment required but not included 
Expandability 
Tiered Technical Support 

ATTACHMENT TWO 
Cost Proposal 
RFP 582021 

Network Management Control System 

Initial Contract Initial Contract Initial Contract 
Period - Year One Period - Year Two Period - Year Three 

$19,953 
$3,131 
-
-
-
-
$12,291 
-
-

-
-
-
$2,474 
-
-
-
-
$3,131 
$3,131 
-
-
-
$1,566 
$2,693 
$5,073 
-
-
Silver - included Gold - $5,200 Gold-$5,408 
Gold - $5,000 

Initial Contract Initial Contract 

Period - Year Four Period - Year Five 

Gold - $5,624 Gold - $5,849 



Optional Costs: 

Description 
Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Period - Year One Period YearTwo Period - Year Three Period - Year Four Period - Year Five 

Remote Transmission Site KPNE V.F.1.5 
Cat 1 - $117.45 Cat 1- $122.14 Cat 1 - $127.03 Cat 1 - $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Technical Support Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4- $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1- $117.45 Cat 1 - $122.14 Cat 1 - $127.03 Cat 1 - $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Driver Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1 - $117.45 Cat 1- $122.14 Cat 1 - $127.03 Cat 1 - $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Layout Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192. 70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237. 76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Remote Training $845.49 $879.31 $914.48 $951.06 $989.10 

Hourly Rate for On-Site Training $1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

Optional Renewal COSTS 

Description 
First Optional Second Optional Third Optional Fourth Optional Fifth Optional 

Renewal Period Renewal Period Renewal Period Renewal Period Renewal Period 

Remote Transmission Site KPNE V.F.1.5 
Maintenance and Support 
Extended Warranty 
Hourly Rate for Technical Support 
Hourly Rate for Driver Development 
Hourly Rate for Layout Development 



Description 

Remote Transmission Site KRNE V.F.1.6 
Installation 
Integration 

Serial Interface 
Ethernet Interface 
Parallel Interface 
Analog lnterf ace 
All Hardware 

All Software 
Communications with Remote Devices 
Execution of Simultaneous Instructions 
Scheduled Events and External Triggers 
Integration with Third Party Systems 

Reporting/Logging 
Redundancy 
Interoperability 

User Access 
Upgrades 
Automated Workflows 
Alarm Correlation 
Tally Systems 
Security 
Monitoring by Exception 

Notifications 
Driver Development 
Layout Development 
Equipment required but not included 

Expandability 
Tiered Technical Support 

ATTACHMENT TWO 
Cost Proposal 
RFP 5820 Z1 

Network Management Control System 

Initial Contract Initial Contract Initial Contract 
Period - Year One Period - Year Two Period - Year Three 

$19,953 
$3,131 
-

-

-
-
$12,291 
-
-
-
-
-
$2,474 
-
-

-
-
$3,131 
$3,131 
-
-
-
$1,566 
$2,693 
$5,073 
-
-
Silver - included Gold - $5,200 Gold - $5,408 

Gold - $5,000 

Initial Contract Initial Contract 
Period - Year Four Period - Year Five 

Gold - $5,624 Gold - $5,849 



Optional Costs: 

Description 
Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Period - Year One Period Year Two Period - Year Three Period - Year Four Period - Year Five 

Remote Transmission Site KRNE V.F.1.6 
Cat 1 - $117.45 Cat 1 - $122.14 Cat 1 - $127.03 Cat 1 - $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Technical Support Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat S - $283.84 

Cat 1- $117.45 Cat 1 - $122.14 Cat 1 - $127.03 Cat 1 - $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Driver Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192. 70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat S - $262.42 Cat 5 - $272.93 Cat S - $283.84 

Cat 1- $117.45 Cat 1 - $122.14 Cat 1 - $127.03 Cat 1 - $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Layout Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat S - $242.63 Cat S - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Remote Training $845.49 $879.31 $914.48 $951.06 $989.10 

Hourly Rate for On-Site Training $1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

Optional Renewal COSTS 

Description 
First Optional Second Optional Third Optional Fourth Optional Fifth Optional 

Renewal Period Renewal Period Renewal Period Renewal Period Renewal Period 

Remote Transmission Site KRNE V.F.1.6 
Maintenance and Support 
Extended Warranty 
Hourly Rate for Technical Support 

Hourly Rate for Driver Development 
Hourly Rate for Layout Development 



Description 

Remote Transmission Site KTNE V.F.1.7 
Installation 
Integration 
Serial Interface 
Ethernet Interface 
Parallel Interface 
Analog Interface 
All Hardware 

All Software 
Communications with Remote Devices 
Execution of Simultaneous Instructions 
Scheduled Events and External Triggers 
Integration with Third Party Systems 

Reporting/Logging 
Redundancy 
Interoperability 

User Access 
Upgrades 
Automated Workflows 
Alarm Correlation 

Tally Systems 
Security 
Monitoring by Exception 

Notifications 
Driver Development 
Layout Development 
Equipment required but not included 
Expandability 
Tiered Technical Support 

ATTACHMENT TWO 
Cost Proposal 
RFP 5820 Z1 

Network Management Control System 

Initial Contract Initial Contract Initial Contract 

Period - Year One Period - Year Two Period - Year Three 

$19,953 
$3,131 
-
-
-
-
$12,291 
-
-
-
-
-
$2,474 
-

-
-

-
$3,131 
$3,131 
-
-
-
$1,566 
$2,693 
$5,073 
-
-
Silver - included Gold - $5,200 Gold - $5,408 

Gold - $5,000 

Initial Contract Initial Contract 
Period - Year Four Period - Year Five 

Gold -$5,624 Gold - $5,849 



Optional Costs: 

Description 
Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Period - Year One Period Year Two Period - Year Three Period - Year Four Period - Year Five 

Remote Transmission Site KTNE V.F.1.7 
Cat 1- $117.45 Cat 1 - $122.14 Cat 1- $127.03 Cat 1 - $132.11 Cat 1- $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Technical Support Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192. 70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1 - $117.45 Cat 1 - $122.14 Cat 1- $127.03 Cat 1 - $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Driver Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262 .42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1- $117.45 Cat 1- $122.14 Cat 1- $127.03 Cat 1 - $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Layout Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192. 70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4-$237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Remote Training $845.49 $879.31 $914.48 $951.06 $989.10 

Hourly Rate for On-Site Training $1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

Optional Renewal COSTS 

Description 
First Optional Second Optional Third Optional Fourth Optional Fifth Optional 

Renewal Period Renewal Period Renewal Period Renewal Period Renewal Period 

Remote Transmission Site KTNE V.F.1.7 
Maintenance and Support 
Extended Warranty 

Hourly Rate for Technical Support 
Hourly Rate for Driver Development 

Hourly Rate for Layout Development 



Description 

Remote Transmission Site KXNE V.F.1.8 
Installation 
Integration 
Serial Interface 
Ethernet Interface 
Parallel Interface 
Analog Interface 
All Hardware 

All Software 
Communications with Remote Devices 
Execution of Simultaneous Instructions 
Scheduled Events and External Triggers 
Integration with Third Party Systems 

Reporting/Logging 
Redundancy 

lnteropera bility 
User Access 
Upgrades 
Automated Workflows 
Alarm Correlation 
Tally Systems 

Security 
Monitoring by Exception 

Notifications 
Driver Development 

Layout Development 
Equipment required but not included 
Expandability 

Tiered Technical Support 

A TT AC HM ENT TINO 
Cost Proposal 
RFP 5820 21 

Network Management Control System 

Initial Contract Initial Contract Initial Contract 

Period - Year One Period - Year Two Period - Year Three 

$16,192 
$3,131 
-
-
. 

. 

$10,296 
-
-
-
-
-
$2,474 
-
-
-
-
$3,131 
$3,131 
-
-
-
$1,566 
$2,935 
$5,073 

Silver - included Gold - $5,200 Gold -$5,408 

Gold - $5,000 

Initial Contract Initial Contract 
Period - Year Four Period - Year Five 

Gold - $5,624 Gold - $5,849 



Optional Costs: 

Description 
Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 
Period - Vear One Period Vear Two Period - Year Three Period - Year Four Period - Year Five 

Remote Transmission Site KXNE V.F.t.8 
Cat 1 - $117.45 Cat 1 - $122.14 Cat 1 - $127.03 Cat 1 - $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 • $158.51 Cat 2 - $164.85 

Hourly Rate for Technical Support Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat S - $242.63 Cat S • $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1- $117.45 Cat 1- $122.14 Cat 1 • $127.03 Cat 1 - $132.11 Cat 1- $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Driver Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1 - $117.45 Cat 1 · $122.14 Cat 1 - $127.03 Cat 1 - $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Layout Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192. 70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4- $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Remote Training $845.49 $879.31 $914.48 $951.06 $989.10 

Hourly Rate for On-Site Training $1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

Optional Renewal COSTS 

Description 
First Optional Second Optional Third Optional Fourth Optional Fifth Optional 

Renewal Period Renewal Period Renewal Period Renewal Period Renewal Period 

Remote Transmission Site KXNE V.F.1.8 
Maintenance and Support 

Extended Warranty 
Hourly Rate for Technical Support 
Hourly Rate for Driver Development 
Hourly Rate for Layout Development 



Description 

Remote Transmission Site KYNE V.F.1.9 
Installation 
Integration 
Serial Interface 
Ethernet Interface 
Parallel Interface 
Analog Interface 
All Hardware 
All Software 
Communications with Remote Devices 
Execution of Simultaneous Instructions 
Scheduled Events and External Triggers 
Integration with Third Party Systems 

Reporting/Logging 
Redundancy 
lnteropera bility 

User Access 
Upgrades 
Automated Workflows 
Alarm Correlation 
Tally Systems 

Security 
Monitoring by Exception 

Notifications 
Driver Development 
Layout Development 
Equipment required but not included 
Expandability 
Tiered Technical Support 

ATTACHMENT TWO 
Cost Proposal 
RFP 582021 

Network Management Control System 

Initial Contract Initial Contract Initial Contract 

Period - Year One Period - Year Two Period - Year Three 

$16,192 
$3,131 
-
-
-
-
$10,296 
-
-
-
-
-
$2,474 
-
-
-
-
$3,131 
$3,131 
-
-
-
$1,566 
$1,605 
$5,073 
-
-
Silver - included Gold - $5,200 Gold -$5,408 

Gold - $5,000 

Initial Contract Initial Contract 
Period - Year Four Period - Year Five 

Gold - $5,624 Gold - $5,849 



Optional Costs: 

Description 
Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Period - Year One Period Year Two Period - Year Three Period - Year Four Period - Year Five 

Remote Transmission Site KYNE V.F.1.9 
Cat 1- $117.45 Cat 1 - $122.14 Cat 1 - $127.03 Cat 1- $132.11 Cat 1- $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Technical Support Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1 - $117.45 Cat 1 - $122.14 Cat 1 - $127.03 Cat 1 - $132.11 Cat 1- $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Driver Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1- $117.45 Cat 1- $122.14 Cat 1 - $127.03 Cat 1 - $132.11 Cat 1- $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Layout Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192. 70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4- $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Remote Training $845.49 $879.31 $914.48 $951.06 $989.10 

Hourly Rate for On-Site Training $1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

Optional Renewal COSTS 

Description 
First Optional Second Optional Third Optional fourth Optional Fifth Optional 

Renewal Period Renewal Period Renewal Period Renewal Period Renewal Period 

Remote Transmission Site KYNE V.F.1.9 
Maintenance and Support 
Extended Warranty 
Hourly Rate for Technical Support 

Hourly Rate for Driver Development 
Hourly Rate for Layout Development 



Description 

Remote Transmission Site KUCV V.F.1.10 

Installation 
Integration 
Serial Interface 

Ethernet Interface 
Parallel Interface 
Analog lnterf ace 

All Hardware 
All Software 
Communications with Remote Devices 
Execution of Simultaneous Instructions 
Scheduled Events and External Triggers 
Integration with Third Party Systems 

Reporting/Logging 
Redundancy 
Interoperability 

User Access 
Upgrades 

Automated Workflows 
Alarm Correlation 
Tally Systems 
Security 
Monitoring by Exception 
Notifications 
Driver Development 
Layout Development 

Equipment required but not included 
Expandability 
Tiered Technical Support 

ATTACHMENT lWO 
Cost Proposal 
RFP 582021 

Network Management Control System 

Initial Contract Initial Contract Initial Contract 
Period - Year Period - Year Two Period - Year Three 

One 

$16,192 
$1,440 
-
-
-
-

$10,218 
-
-
-
-
-
$1,691 
-
-
-
-
$1,691 
$3,131 
-

-
-
$1,566 
$4,712 
$3,382 
-
-
Silver - included Gold - $5,200 Gold - $5,408 

Gold - $5,000 

Initial Contract Initial Contract 
Period - Year Four Period - Year Five 

Gold - $5,624 Gold - $5,849 



Optional Costs: 

Description 
Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 
Period - Year One Period Year Two Period - Year Three Period - Year Four Period - Year Five 

Remote Transmission Site KUCV V.F.1.10 
Cat 1- $117.45 Cat 1 - $122.14 Cat 1 - $127.03 Cat 1 - $132.11 Cat 1 - $137.39 
Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Technical Support Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 
Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat4-$237.76 Cat 4 - $247.27 
Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat S - $272.93 Cat 5 - $283.84 

Cat 1 · $117.45 Cat 1 - $122.14 Cat 1- $127.03 Cat 1- $132.11 Cat 1 · $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 · $158.51 Cat 2 - $164.85 

Hourly Rate for Driver Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 -$237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1 - $117.45 Cat 1 - $122.14 Cat 1 - $127.03 Cat 1 - $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Layout Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Remote Training $845.49 $879.31 $914.48 $951.06 $989.10 
Hourly Rate for On-Site Training $1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

Optional Renewal COSTS 

Description 
First Optional Second Optional Third Optional Fourth Optional Fifth Optional 

Renewal Period Renewal Period Renewal Period Renewal Period Renewal Period 

Remote Transmission Site KUCV V.F.1.10 
Maintenance and Support 

Extended Warranty 
Hourly Rate for Technical Support 

Hourly Rate for Driver Development 
Hourly Rate for Layout Development 



Description 

Satellite Teleport V.F.2.0 

Installation 
Integration 
Serial Interface 
Ethernet Interface 

Parallel Interface 
Analog Interface 

All Hardware 
All Software 
Communications with Remote Devices 

Execution of Simultaneous Instructions 
Scheduled Events and External Triggers 
Integration with Third Party Systems 

Reporting/Logging 
Redundancy 
lnteropera bility 

User Access 
Upgrades 
Automated Workflows 
Alarm Correlation 

Tally Systems 
Security 
Monitoring by Exception 
Notifications 
Driver Development 

Layout Development 
Equipment required but not included 

Expandability 
Tiered Technical Support 

ATTACHMENT TWO 
Cost Proposal 
RFP 5820 21 

Network Management Control System 

Initial Contract Initial Contract Initial Contract 

Period - Year Period - Year Two Period - Year Three 

One 

$34,270 
$3,131 
-
-
-
-
$13,408 
-
-
-
-
-
$2,474 
-
-

-
-
$3,131 
$3,131 
-
-
-
$1,566 

$25,784 
$5,073 
-
-
Silver - included Gold - $5,200 Gold - $5,408 

Gold - $5,000 

Initial Contract Initial Contract 

Period - Year Four Period - Year Five 

Gold - $5,624 Gold - $5,849 



Optional Costs: 

Description 
Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 
Period - Year One Period YearTwo Period - Year Three Period - Year Four Period - Year Five 

SateUite Teleport V.F.2.0 
Cat 1- $117.45 Cat 1 - $122.14 Cat 1 - $127.03 Cat 1- $132.11 Cat 1 - $137.39 
Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Technical Support Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 · $192. 70 Cat 3 - $202.49 Cat 3 - $210.59 
Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 
Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1 - $117.45 Cat 1- $122.14 Cat 1 - $127.03 Cat 1 - $132.11 Cat 1 - $137.39 
Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Driver Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 
Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1 - $117.45 Cat 1 - $122.14 Cat 1- $127.03 Cat 1 - $132.11 Cat 1 - $137.39 
Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Layout Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192. 70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Remote Training $845.49 $879.31 $914.48 $951.06 $989.10 

Hourly Rate for On-Site Training $1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

Optional Renewal COSTS 

Description 
First Optional Second Optional Third Optional Fourth Optional Fifth Optional 

Renewal Period Renewal Period Renewal Period Renewal Period Renewal Period 

Satellite Teleport V.F.2.0 
Maintenance and Support 
Extended Warranty 
Hourly Rate for Technical Support 
Hourly Rate for Driver Development 

Hourly Rate for Layout Development 



Description 

Facilities V.F.3.0 
Installation 
Integration 

Serial Interface 
Ethernet Interface 
Parallel Interface 
Analog Interface 
All Hardware 
All Software 
Communications with Remote Devices 
Execution of Simultaneous Instructions 
Scheduled Events and External Triggers 
Integration with Third Party Systems 

Reporting/Logging 
Redundancy 
Interoperability 

User Access 
Upgrades 
Automated Workflows 
Alarm Correlation 
Tally Systems 
Security 
Monitoring by Exception 

Notifications 
Driver Development 

Layout Development 
Equipment required but not included 
Expandability 
Tiered Technical Support 

ATTACHMENT TWO 
Cost Proposal 
RFP 5820 Z1 

Network Management Control System 

Initial Contract Initial Contract Initial Contract 
Period - Year Period - Year Two Period - Year Three 

One 

$16,192 
$3,131 
-
-
-
-
$10,296 
-
-
-
-
-
$2,474 

-
-
-
-
$6,106 
$3,131 
-
-
-
$1,566 
$8,235 

$11,491 
-
-
Silver - included Gold - $5,200 Gold - $5,408 
Gold - $5,000 

Initial Contract Initial Contract 
Period - Year Four Period - Year Five 

Gold - $5,624 Gold - $5,849 



Optional Costs: 

Description 
Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 
Period - Year One Period Year Two Period - Year Three Period - Year Four Period - Year Five 

Facilities V.F.3.0 
Cat 1 - $117.45 Cat 1 - $122.14 Cat 1 - $127 .03 Cat 1 - $132.11 Cat 1- $137.39 Cat 1- $117.45 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 Cat 2 - $140.91 

Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 Cat 3 - $180.01 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 Cat 4 - $211.37 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 Cat 5 - $242.63 

Cat 1- $117.45 Cat 1 - $122.14 Cat 1 - $127.03 Cat 1- $132.11 Cat 1- $137.39 Cat 1- $117.45 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 Cat 2 - $140.91 

Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192. 70 Cat 3 - $202.49 Cat 3 - $210.59 Cat 3 - $180.01 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 Cat 4 - $211.37 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 Cat 5 - $242.63 

Cat 1- $117.45 Cat 1 - $122.14 Cat 1 - $127 .03 Cat 1 - $132.11 Cat 1 - $137.39 Cat 1- $117.45 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 Cat 2 - $140.91 

Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 Cat 3 - $180.01 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 Cat 4 - $211.37 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 Cat 5 - $242.63 

$180.01 $187.21 $192.70 $202.40 $210.59 $180.01 

$180.01 $187.21 $192.70 $202.40 $210.59 $180.01 

$845.49 $879.31 $914.48 $951.06 $989.10 $845.49 

$1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 $1,045.49 

Optional Renewal COSTS 

Description 
First Optional Second Optional Third Optional Fourth Optional Fifth Optional 

Renewal Period Renewal Period Renewal Period Renewal Period Renewal Period 

Facilities V.F.3.0 
Maintenance and Support 
Extended Warranty 
Hourly Rate for Technical Support 
Hourly Rate for Driver Development 
Hourly Rate for Layout Development 



Description 

Terminal Equipment and Production 
Matrix Router V.F.4.0 
Installation 
Integration 
Serial Interface 
Ethernet Interface 
Parallel Interface 
Analog Interface 

All Hardware 
All Software 
Communications with Remote Devices 

Execution of Simultaneous Instructions 
Scheduled Events and External Triggers 

Integration with Third Party Systems 
Reporting/Logging 
Redundancy 
Interoperability 
User Access 
Upgrades 
Automated Workflows 
Alarm Correlation 
Tally Systems 

Security 
Monitoring by Exception 
Notifications 
Driver Development 
Layout Development 
Equipment required but not included 
Expandability 
Tiered Technical Support 

ATTACHMENT TWO 
Cost Proposal 
RFP 5820 Z1 

Network Management Control System 

Initial Contract Initial Contract Initial Contract 
Period - Year Period - Year Two Period - Year Three 

One 

$16,192 
$3,131 
-
-
-
-
$10,296 
-
-
-
-
-
$2,474 
-

-
-
-

$7,359 

$6,262 
-
-
-
$1,566 
$60,443 
$21,574 

-
-
Gold - $5,200 Gold - $5,408 

Initial Contract Initial Contract 
Period - Year Four Period - Year Five 

Gold - $5,624 Gold - $5,849 



Optional Costs: 

Description 
Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Period - Year One Period Year Two Period - Year Three Period - Year Four Period - Year Five 

Terminal Equipment and Production 
Matrix Router V.F.4.0 

Cat 1 - $117.45 Cat 1 - $122.14 Cat 1 - $127.03 Cat 1 - $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Technical Support Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192. 70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1 - $117.45 Cat 1 - $122.14 Cat 1 - $127.03 Cat 1 - $132.11 Cat 1- $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Driver Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1- $117.45 Cat 1 - $122.14 Cat 1- $127.03 Cat 1- $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Layout Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Remote Training $845.49 $879.31 $914.48 $951.06 $989.10 

Hourly Rate for On-Site Training $1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

Optional Renewal COSTS 

Description 
First Optional Second Optional Third Optional Fourth Optional Fifth Optional 

Renewal Period Renewal Period Renewal Period Renewal Period Renewal Period 

Terminal Equipment and Production Matrix 
Router V.F.4.0 
Maintenance and Support 
Extended Warranty 
Hourly Rate for Technical Support 
Hourly Rate for Driver Development 
Hourly Rate for Layout Development 



Description 

Master Control, Production Studios, 
Remote Production V.F.5.0 

Installation 
Integration 
Serial Interface 

Ethernet Interface 
Parallel Interface 
Analog Interface 
All Hardware 
All Software 
Communications with Remote Devices 
Execution of Simultaneous Instructions 
Scheduled Events and External Triggers 
Integration with Third Party Systems 

Reporting/Logging 
Redundancy 
Interoperability 

User Access 
Upgrades 

Automated Workflows 
Alarm Correlation 
Tally Systems 
Security 
Monitoring by Exception 

Notifications 
Driver Development 

Layout Development 
Equipment required but not included 

Expandability 
Tiered Technical Support 

ATTACHMENT TWO 
Cost Proposal 
RFP 5820 Z1 

Network Management Control System 

Initial Contract Initial Contract Initial Contract 
Period - Year Period - YearTwo Period - Year Three 

One 

$16,192 
$3,131 
-
-
-
-
$10,296 
-
-
-
-
-
$2,474 
-

-
-
-
$15,030 
$3,131 

-
-
$1,566 
$67,027 
$24,110 
-
-
Gold - $5,200 Gold - $5,408 

Initial Contract Initial Contract 
Period - Year Four Period - Year Five 

Gold - $5,624 Gold - $5,849 



Optional Costs: 

Description 
Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 
Period - Year One Period Year Two Period - Year Three Period - Year Four Period - Year Five 

Master Control, Production Studios, 
Remote Production V.F.5.0 

Cat 1- $117.45 Cat 1 - $122.14 Cat 1- $127.03 Cat 1 - $132.11 Cat 1- $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Technical Support Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1 - $117.45 Cat 1 - $122.14 Cat 1 - $127.03 Cat 1 - $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Driver Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192. 70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1 - $117.45 Cat 1 - $122.14 Cat 1- $127.03 Cat 1 - $132.11 Cat 1- $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Layout Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4- $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Remote Training $845.49 $879.31 $914.48 $951.06 $989.10 

Hourly Rate for On-Site Training $1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

Optional Renewal COSTS 

Description 
First Optional Second Optional Third Optional Fourth Optional Fifth Optional 

Renewal Period Renewal Period Renewal Period Renewal Period Renewal Period 

Master Control, Production Studios, Remote 
Production V.F.5.0 

Maintenance and Support 

Extended Warranty 
Hourly Rate for Technical Support 
Hourly Rate for Driver Development 
Hourly Rate for Layout Development 



Description 

Web Services and 1T Networking V.F.6.0 
Installation 
Integration 
Serial Interface 

Ethernet Interface 
Parallel Interface 
Analog Interface 

All Hardware 

All Software 
Communications with Remote Devices 
Execution of Simultaneous Instructions 
Scheduled Events and External Triggers 

Integration with Third Party Systems 
Reporting/Logging 
Redundancy 
lnteropera bility 

User Access 
Upgrades 

Automated Workflows 
Alarm Correlation 
Tally Systems 
Security 
Monitoring by Exception 
Notifications 

Driver Development 
Layout Development 
Equipment required but not included 
Expandability 
Tiered Technical Support 

ATTACHMENT TWO 
Cost Proposal 
RFP 5820 Z1 

Network Management Control System 

Initial Contract Initial Contract Initial Contract 
Period - Year Period - YearTwo Period - Year Three 

One 

$5,600 
$3,131 
-
-
-
-

-
-
-
-
-
-
$2,536 
-
-
-
-
$5,057 

$3,131 
-
-
-
$1,566 
$10,051 
$16,219 
-
-
Gold - $5,200 Gold - $5,408 

Initial Contract Initial Contract 
Period - Year Four Period - Year Five 

Gold - $5,624 Gold - $5,849 



Optional Costs: 

Description 
Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Period - Year One Period Year Two Period - Year Three Period - Year Four Period - Year Five 

Web Services and IT Networking V.F.6.0 
Cat 1 - $117.45 Cat 1- $122.14 Cat 1- $127.03 Cat 1 - $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Technical Support Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat S - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1- $117.45 Cat 1 - $122.14 Cat 1- $127.03 Cat 1- $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Driver Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 · $192. 70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1 - $117.45 Cat 1 - $122.14 Cat 1- $127.03 Cat 1 - $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Layout Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192. 70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Remote Training $845.49 $879.31 $914.48 $951.06 $989.10 

Hourly Rate for On-Site Training $1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

Optional Renewal COSTS 

Description 
First Optional Second Optional Third Optional Fourth Optional Fifth Optional 

Renewal Period Renewal Period Renewal Period Renewal Period Renewal Period 

Web Services and IT Networking V.F.6.0 
Maintenance and Support 
Extended Warranty 
Hourly Rate for Technical Support 
Hourly Rate for Driver Development 
Hourly Rate for layout Development 



Description 

Government Services Audio-Video V.f.7.0 
Installation 

Integration 

Serial Interface 

Ethernet Interface 

Parallel Interface 

Analog Interface 

All Hardware 

All Software 

Communications with Remote Devices 

Execution of Simultaneous Instructions 

Scheduled Events and External Triggers 

Integration with Third Party Systems 

Reporting/Logging 

Redundancy 

Interoperability 

User Access 

Upgrades 

Automated Workflows 

Alarm Correlation 

Tally Systems 
Security 

Monitoring by Exception 

Notifications 

Driver Development 

Layout Development 
Equipment required but not included 

Expandability 
Tiered Technical Support 

ATTACHMENT TWO 
Cost Proposal 
RFP 5820 21 

Network Management Control System 

Initial Contract Initial Contract Initial Contract 
Period - Year Period - Year Two Period - Year Three 

One 

$5,600 
$3,131 
-
-
-
-
-
-
-
-
-
-
$4,571 
-
-
-
-
$4,571 
$3,131 
-
-
-
$1,566 

$1,362 
$10,709 

-
-
Gold - $5,408 

Initial Contract Initial Contract 
Period - Year Four Period - Year Five 

Gold - $5,624 Gold - $5,849 



Optional Costs: 

Description 
Initial Contract Initial Contract Initial Contract Initial Contract Initial Contract 

Period - Year One Period Year Two Period - YearThree Period - Year Four Period - Year Five 

Government Services Audio-Video V.F.7.0 
Cat 1- $117.45 Cat 1 - $122.14 Cat 1- $127.03 Cat 1- $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Technical Support Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192. 70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 -$237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1- $117.45 Cat 1 - $122.14 Cat 1- $127.03 Cat 1 - $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Driver Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3 - $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat S - $252.34 Cat S - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Cat 1- $117.45 Cat 1- $122.14 Cat 1- $127.03 Cat 1 - $132.11 Cat 1 - $137.39 

Cat 2 - $140.91 Cat 2 - $146.55 Cat 2 - $152.41 Cat 2 - $158.51 Cat 2 - $164.85 

Hourly Rate for Layout Development Cat 3 - $180.01 Cat 3 - $187.21 Cat 3- $192.70 Cat 3 - $202.49 Cat 3 - $210.59 

Cat 4 - $211.37 Cat 4 - $219.83 Cat 4 - $228.62 Cat 4 - $237.76 Cat 4 - $247.27 

Cat 5 - $242.63 Cat 5 - $252.34 Cat 5 - $262.42 Cat 5 - $272.93 Cat 5 - $283.84 

Hourly Rate for Installation $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Integration $180.01 $187.21 $192.70 $202.40 $210.59 

Hourly Rate for Remote Training $845.49 $879.31 $914.48 $951.06 $989.10 

Hourly Rate for On-Site Training $1,045.49 $1,087.31 $1,130.80 $1,176.03 $1,223.07 

Optional Renewal COSTS 

Description 
First Optional Second Optional Third Optional Fourth Optional Fifth Optional 

Renewal Period Renewal Period Renewal Period Renewal Period Renewal Period 

Government Services Audio-Video V.F.7.0 
Maintenance and Support 

Extended Warranty 
Hourly Rate for Technical Support 
Hourly Rate for Driver Development 

Hourly Rate for Layout Development 



 
ADDENDUM FIVE, 

REVISED SCHEDULE OF EVENTS 
 
Date:  July 16, 2017  
 
To:  All Bidders  
 
From:  Nancy Storant, Buyer 

AS Materiel Purchasing  
RE:  Addendum for RFP Number 5820 Z1 opened April 19, 2018 at 2:00 p.m. Central Time. 
 
 

Schedule of Events 
 
The State expects to adhere to the tentative procurement schedule shown below.  It should be noted, 
however, that some dates are approximate and subject to change.  It is the Bidder’s responsibility to check the 
State Purchasing Bureau website for all addenda or amendments. 
 

ACTIVITY DATE/TIME 
6.  Post “Intent to Award” to Internet at: and/or 

http://das.nebraska.gov/materiel/purchasing.html   
7/16/2018 

TBD 
7.  Contract finalization period  7/30/2018 

TBD 
8.  Contract award 8/6/2018 

TBD 
9.  Contractor start date 9/1/2018 

TBD 
 
This addendum will become part of the proposal and should be acknowledged with the RFP.  

http://das.nebraska.gov/materiel/purchasing.html


 

 

 
ADDENDUM FOUR 

 QUESTIONS and ANSWERS 
 
 
Date:  May 11, 2018  
 
To:  All Bidders  
 
From:  Nancy Storant/Dianna Gilliland, Buyers 

AS Materiel State Purchasing 
 
RE: Addendum for Request for Proposal Number 5820 Z1  
  to be opened May 31, 2018 at 2:00 p.m. Central Time 
 
 

Questions and Answers 
 
Following are the questions submitted and answers provided for the above mentioned Request for 
Proposal. The questions and answers are to be considered as part of the Request for Proposal. It is the 
Bidder’s responsibility to check the State Purchasing Bureau website for all addenda or amendments. 
 

Question 
Number 

RFP 
Section 
Reference 

RFP 
Page 
Number 

Question State Response 

1. Section 
D.21 

  As part of our RFP 
response to 
SOLICITATION 
NUMBER RFP 5820 Z1, 
we are requesting a 
copy of the State of 
Nebraska 's security 
policy. 
The website, 
www.cio.nebraska.gov, 
we were directed us to 
use is secure. We do not 
have access. 
 

Please use 
http://www.nitc.nebraska.gov/standards/index.html 
then go to Chapter 8 for Information Security 
Policy. 
 
 
 

This addendum will become part of the proposal and should be acknowledged with the Request for Proposal. 

http://www.cio.nebraska.gov/
http://www.nitc.nebraska.gov/standards/index.html


 

 

 
ADDENDUM THREE 

 QUESTIONS and ANSWERS 
 
 
Date:  May 9, 2018  
 
To:  All Bidders  
 
From:  Nancy Storant/Dianna Gilliland, Buyers 

AS Materiel State Purchasing 
 
RE: Addendum for Request for Proposal Number 5820 Z1  
  to be opened May 31, 2018 at 2:00 p.m. Central Time 
 
 

Questions and Answers 
 
Following are the questions submitted and answers provided for the above mentioned Request for 
Proposal. The questions and answers are to be considered as part of the Request for Proposal. It is the 
Bidder’s responsibility to check the State Purchasing Bureau website for all addenda or amendments. 
 

Question 
Number 

RFP Section 
Reference 

RFP 
Page 
Number 

Question State Response 

1. V, D. Project 
Requirements 
– Introduction 
Paragraph 

Page 33 During the Pre-Proposal Conference, I 
asked whether it’s NETC’s intent for the 
chosen vender to replace all device 
interface cabling, to include, network, serial 
and GPIO, NETC suggested to only replace 
what requires replacing. However, since this 
is a fixed cost response and project of this 
magnitude, it is incumbent on the vender to 
price device interface cabling as if replacing 
all current device interface cabling and 
cabling for the Master Control and 
Production systems and equipment. To 
accurately calculate the cabling required, 
we request NETC release all equipment 
rack elevation drawings, equipment room 
floor and existing cable trays with distances 
for all equipment outlined in the RFP. 

The bidders who attended the Pre-
Proposal Conference will be provided a link 
and credentials for accessing files pertinent 
to the response for this question. To 
receive this link, please e-mail your request 
to as.materielpurchasing@nebraska.gov 
and the link will be sent to you. 
 
 

2. Section 4.6.0 Page 41 We request NETC release a list of all Evertz 
modules to include model number, quantity 
and equipment rack location throughout 
NETC broadcast, transmission and Master 
Control and Production locations.  

See response to Question #1. 

3. Section 5.0  Page 42 In order for vender to tailor a system to 
include NETC’s Television and Radio 
Master Control, Production Studios and 
Remote Systems it is necessary to 
understand NETC’s broadcast signal 
workflow. It’s our request NETC release a 
sample broadcast signal workflow 
articulating what equipment, systems are 
part of the workflow.  

See response to Question #1.See 
response to Question #1. 

4. 5.9.0 Grass 
Valley Vision 
Mixers:  

Page 42 Does the meaning on control for these 
devices extend to the creation and recalling 
of EMEM? 
 

The EMEM recall should be part of the 
Control system. 

mailto:as.materielpurchasing@nebraska.gov
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Question 
Number 

RFP Section 
Reference 

RFP 
Page 
Number 

Question State Response 

5. 5.10.0 Vizrt 
Treo 
Graphics 
System:   
 

Page 42 Does the meaning of control for this system 
extend to the creation and recall of graphics 
scenes that contain data sourced from the 
control system? 
 
Is this device currently being controlled from 
a MOS gateway or other newsroom system 
interface? 

The graphics scenes recall, and source 
data should be part of the Control system.  
 
 
No such control is currently being used. 

6. 5.11.0 AVID 
Thunder 
Video Server 
System 
 

Page 42 Does the meaning of control for this system 
extend to scheduling of recordings and 
resource conflict resolution/alerting for said 
scheduled recording? 
 
Is there an expectation that the video 
input/output for each channel be available 
inside the control GUI? 
 
 
Is there an expectation that the control 
system will manage the storage on the 
AVID system? 

This system serves as the clip player for 
the Grass Valley switcher. Playback control 
is by switcher GPI. No scheduling is 
required.  
 
Video inputs and outputs controlled by the 
routing switcher should be available inside 
the control GUI. Inputs are often file based 
including alpha channel.  
 
Avid Storage will continue to be managed 
by Avid Interplay PAM, at this time; The 
system should manage file transfer from 
AVID  

7. 5.12.0 Grass 
Valley 
Summit k2 
Video Server 
System 
 

Page 42 Does the meaning of control for this system 
extend to scheduling of recordings and 
resource conflict resolution/alerting for said 
scheduled recording? 
 
 
Is there an expectation that the video 
input/output for each channel be available 
inside the control GUI? 
 
Is there an expectation that the control 
system will manage the file transfer on/off 
the K2 storage? 
 
Is there an expectation that the control 
system initiate/manage K2 utilities to 
expose ingesting files to craft edit systems? 
 
Is there an expectation that the control 
system will manage the storage on the K2 
servers? 
 
Do the K2 servers have the slow motion 
playback option and if so is it expected that 
the control system expose slow motion 
playback? 

This is production equipment that will not 
need scheduling; some requirements may 
not be possible with this current device, but 
future devices should meet these 
requirements. 
 
Video inputs and outputs controlled by the 
routing switcher must be available inside 
the control GUI. 
 
File transfer on and off the K2 should be 
managed. 
 
 
The system should manage file transfer to 
and from AVID editing  
 
 
At a minimum the storage should be 
monitored for capacity and errors. 
 
 
The Summit is currently controlled by a K2 
Dyno, which has slow motion; no control is 
necessary.  Bidder should provide the best 
solution to meet the requirements of the 
RFP. 

8. 5.13.0 EVS 
XT3 
 

Page 42 Is there an expectation that the control 
system be able to initiate recording and 
playback of clips on the EVS? 
 
 
 
Is there an expectation that the control 
system be able to initiate transfers of 

The system should initiate playback of 
clips, as well as clip transfers to other 
storage. EVS X-files is the current file 
management. EVS truck Manager is not 
installed. 
Refer to above answer. 
 
 



 

Page 3 

Question 
Number 

RFP Section 
Reference 

RFP 
Page 
Number 

Question State Response 

ingesting clips off the EVS system to other 
storage? 
 
Is there an expectation that the control 
system expose the variable speed slow 
motion options of the EVS via the control 
systems interface? 
 
 
Is there an expectation that the control 
system will manage the storage on the EVS 
servers? 

 
 
The manual speed control from physical 
controller is existing method of adjusting 
variable speed. This should be 
accomplished through a remote interface. 
 
 
The control system should at a minimum 
monitor the storage for capacity and errors. 
 
Bidder should provide the best solution to 
meet the requirements of the RFP. 
 

9. 5.24.0 
Newtec 
Tricaster 
Model 
460/8000 
 

Page 43 Is there an expectation that the control 
system will expose the Tricasters per 
channel dynamic color correction controls? 
 
Is there an expectation that the control 
system will expose the Tricasters real time 
audio mixing? 
 
Is there an expectation that the control 
system will in any way track the 
configurable dashboard layout currently 
loaded in the Tricaster? 
 
Is there an expectation that the control 
system will allow the DDR playlists in each 
Tricaster channel to be manipulated 
remotely without affecting the on air 
playout? 
 
Is there an expectation that the control 
system will expose the Tricasters currently 
available media on all attached storage? 
 
Is there an expectation that the control 
system will expose the Tricasters CG 
system for creation of pages using control 
system sourced information? 

The system should provide Color correction 
control  
 
 
 
Yes 
 
 
 
Yes 
 
 
 
 
Yes 
 
 
 
 
 
Yes 
 
 
 
Yes 

10. General 
Request 

N/ A We request NETC release the presentation 
presented at the Pre-Proposal Conference 
 
 

 See response to Question #1. 

11. 

Attachment 
Two 

   

How should optional hardware or hardware 
that increase the capability of the system be 
costed for the individual transmission sites? 
There are sections in the overall cost 
section, but not in the per-site sections. 
 

. All optional hardware must be included in 
the Optional Cost section of the Cost 
Proposal.  Please list all hardware and their 
related cost. In the RFP be sure to list the 
optional hardware in a section marked 
optional. 

12. Attachment 
Two   During the pre-proposal conference it was 

indicated that NET may choose to contract 
work directly rather than performing the 
work under the RFP. How should items 
which could potentially fall into this category 
be reflected in the cost proposal? 

NETC requires the cost of all contract work 
provided by the bidder be included in the 
cost proposal, The bidder must note any 
part of the RFP that they are not providing 
with the expectations that NETC will 
provide. 
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Question 
Number 

RFP Section 
Reference 

RFP 
Page 
Number 

Question State Response 

 
13. V.B 26 The scope of work indicates the project will 

be complete within 3 years, but the cost 
proposal is based on 5 x 1 year contracts. 
How do we do the detailed per-year cost 
proposal with this as a clause? 
 
 

Need clarification by Nancy! 
NET plans to complete the project specified 
in RFP in three years. Any of the additional 
years on the initial contract after the project 
completion would be support and 
maintenance only.  

14. V.D.6 33 Please clarify this requirement. Does it 
simply mean execute automation scripts 
based on either time or data coming from 
devices? 
 

Both, A particular event could be scheduled 
to happen at a particular time and date, or 
in reaction to the change of status of a 
device or system. 

15. V.D.12 33 For this requirement do you simply want the 
types of systems to be specified or a listing 
of every make, model and variant which our 
system supports? 
 

The types of systems specified should be 
adequate. Please provide types of systems.  
Please list as part of PRM#12 on 
Attachment One. 
 

16. V.D.24 34 Fully pointed devices are often impractical if 
all parameters are active. Is the intent of 
this requirement simply to identify all drivers 
which are not capable of being fully 
pointed?  
 
 
 
Please clarify the definition of fully pointed 
in the context of this RFP. 

Yes, the intent is to specify those drivers 
which are not fully pointed and would 
require additional development if the 
parameter is not active in the driver but 
available from the manufacturer.  Please 
identify drivers.  Please list as part of 
PRM#24 on Attachment One. 
 
A driver which has ALL parameters as 
designed by the manufacturer designed 
into it. 

17. V.E.11 35 Please clarify the meaning of media? 
LTO/Disk? MP3/AAC? Operating system? 
 

Any required media (LTO, DAT, DVD, CD, 
USB, etc…) shall be compatible with many 
types of systems, platforms and operating 
systems.  
Refer to Section V.D.10 

18. V.F.1.3.0 35 Please indicate what NET is expecting with 
reference to how Ethernet communications 
will be established, administered, 
maintained, and operated?  
 
 
 
 
 
 
 
 
 
 
 
 
Are you looking for the capabilities of the 
system with respect to how Ethernet based 
protocols are supported? 

When using ethernet protocols within the 
NMCS are the configurations, parameters 
and settings done within the NMCS itself or 
defined outside the NMCS by 3rd party 
software systems, are they then 
administered and operated within the 
NMCS or by 3rd party systems emulated 
within the NMCS. *A device uses http for 
interfacing to the device thru a web 
browser, if the NMCS can communicate 
directly to the device via the same http will 
it use an external browser, a browser built 
into the NMCS or a panel which emulates 
the browser and its capability or something 
else? 
 
Yes 

19. V.F.2.16.0 39 For the Miteq/MCL U-9656-6-1K, do we 
need to support both Serial and SNMP? 
 

No, for those devices which support 
multiple communications protocols, 
ethernet (IP) is preferred.    

20. V.F.6.9.0 45 Will the KACE enterprise systems inventory No 
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Question 
Number 

RFP Section 
Reference 

RFP 
Page 
Number 

Question State Response 

act as the system of record for all devices 
which the NMCS should interact? 
 

21. Exhibits B-N   For the transmitters, generators and HVAC 
systems can you indicate whether they 
have GPIO, Serial, ModBus or SNMP 
options. For example, the Harris Platinum 
transmitter has both a SNMP and GPIO 
option. Devices with SNMP are not that 
important in terms of count, but we'll need 
an accurate count of those that support 
ModBus or GPIO to ensure we have 
sufficient capacity. 
 

See response to Question #1. 
 
 
 

22.  5820 Z1 When pricing are we to include the 
equipment, and then after the fact NET can 
see if the University buy is cheaper? 

 

If hardware is be used please note that and 
provide specifications for that hardware. If 
the hardware is supplied by the bidder they 
are required to itemize the cost on the Cost 
Proposal..  

23. D.2 5820 Z1     
33 

Is it expected that the control system will 
allow control of the transmitter sites by 
dialup connection for emergency backup 
control and are these landlines isolated 
from IP connection. 
 

Yes, either control of the NMCS directly via 
dialup or a totally diverse backup system. 
Yes, they are separate lines. 

24. D.4 5820 Z1     
33 

Should the proposed system be capable of 
IPV6 in the future. 
 

The ADC automation system is currently 
using IPV6 as part of the control system. At 
this time there is no other IPV6 in the plant 
or plans to migrate to it. the State does not 
know what the future technology will be,  
Bidder should provide the best solution to 
meet the requirements of the RFP. 
 

25. D.6 5820 Z1     
33 

Since timed events are required, for 
accuracy does NET have an NTP source 
and is it a stratum 0, and system wide is a 
stratum 1 sufficient or is PTP required. 
 

NET has a redundant Master Clock GPS 
system with NTP and will be adding a PTP 
clock in the future. 

26. D.16 5820 Z1     
33 

The single sign-on requirement, is this 
connected to the active directory domain for 
the system, and does it need to be tied into 
the NET house domain. 
 

Currently is not connected to active 
directory but it could be. It does not need to 
be tied to the house domain but we could 
create a forest trust relationship. 

27. D.21 5820 Z1     
34 

Can NET provide a copy of the security 
policy. 

 

The State of Nebraska’s security policy can 
be found at:  
www.cio.nebraska.gov/pmo/sec_policy.html 
The University of Nebraska’s policies, 
practice and standards can be found at: 
https://its.unl.edu/policies-practies-
standards/ 
The NETC security policy is in development  

28. D.27 5820 Z1     
34 

What type of security audit does the system 
have to withstand. 
 

Currently Cisco ASA PIX Audit. Soon to be 
Cisco Firepower Next Gen Inspection. 

29.  5820 Z1 Does NET require vendor to replace current 
passive PDUs with active PDUs to facilitate 

Not at this time..  
. Bidder should provide the best solution to 

http://www.cio.nebraska.gov/pmo/sec_policy.html
https://its.unl.edu/policies-practies-standards/
https://its.unl.edu/policies-practies-standards/
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Question 
Number 

RFP Section 
Reference 

RFP 
Page 
Number 

Question State Response 

remote power booting. meet the requirements of the RFP. 
30. F.1.128 5820 Z1     

37 
Does the environmental monitoring solution 
need to be standardized. 

No, but the bidder should provide the best 
solution to meet the requirements of the 
RFP. 
. 

31. F.1.129 5820 Z1     
37 

Does NET have the I/P remote interface for 
the ATS switches/Cummins Gen set 
installed or does NET have the model 
numbers for the ATS switches. 

 

No  
KUON- OTPCC-5569910 
KHNE- OTPCC-400 
KLNE- OTPCC-4965150   
KMNE-  Not available 
KPNE- OTPCC-5566849 
KRNE-  Not available 
KTNE-  Not available 
KXNE- OTPCC-5002837 
KYNE-   Not available 
KCNE-  Not available 
KUCV- OTPCB-5566957 
 

32. 3.6.0 5820 Z1     
40 

Do the Lieberts mentioned have their I/P 
interface modules. 

 

Yes 

33. 3.12.0 5820 Z1     
40 

Do the remote sites have the HID access 
system or are they key entry and need a 
door sensor. 
 
 

No, they do not have the HID access 
system. They are keyed and currently have 
a door sensor.  The bidder should provide 
the best solution to meet the requirements 
of the RFP. 
 

34. 3.13.0 5820 Z1     
40 

Do the remote sites have Vesda Fire 
detection systems or does a separate 
detector need to be interfaced with the 
HVAC monitor. And what are the current 
interconnections to the MaxView MNCS 
system. 
 

No the remote site do not have a Vesda 
Fire detection system. Currently there are 
smoke detectors using GPI.  The bidder 
should provide the best solution to meet 
the requirements of the RFP. 
 

35. 4.1.0 5820 Z1     
41 

For the routers, does NET plan on the 
NMCS system replacing the central 
administration point for routing control, 
meaning that if you need to reconfigure the 
crosspoint names you would go to the 
NMCS system to do that, not the individual 
control systems. 

Yes 

36.  5820 Z1 With the equipment list being exhaustive, 
what items are current being monitored by 
the MaxView NMCS system? 
 

See response to Question #1. 

This addendum will become part of the proposal and should be acknowledged with the Request for Proposal. 



 
ADDENDUM TWO, 

REVISED SCHEDULE OF EVENTS 
 
Date:  May 7, 2017  
 
To:  All Bidders  
 
From:  Nancy Storant, Buyer 

AS Materiel Purchasing  
RE:  Addendum for RFP Number 5820 Z1 to be opened April 19, 2018 at 2:00 p.m. Central Time. 
 
 

Schedule of Events 
 
The State expects to adhere to the tentative procurement schedule shown below.  It should be noted, 
however, that some dates are approximate and subject to change.  It is the Bidder’s responsibility to check the 
State Purchasing Bureau website for all addenda or amendments. 
 

ACTIVITY DATE/TIME 
1.  State responds to written questions through RFP “Addendum” and/or 

“Amendment” to be posted to the Internet at: and/or 

http://das.nebraska.gov/materiel/purchasing.html  

5/7/2018 
5/8/2018 

2.  Proposal opening 
Location: State Purchasing Bureau 
  1526 K Street, Suite 130 
  Lincoln, NE 68508 

5/31/2018 
2:00 PM 

Central Time 

3.  Review for conformance to RFP requirements  5/31/2018 
4.  Evaluation period 6/05/2018 

Through 
6/22/2018 

5.  “Oral Interviews/Presentations and/or Demonstrations” (if required) TBD 
6.  Post “Intent to Award” to Internet at: and/or 

http://das.nebraska.gov/materiel/purchasing.html   
7/16/2018 

7.  Contract finalization period  7/30/2018 
8.  Contract award 8/6/2018 
9.  Contractor start date 9/1/2018 

 
This addendum will become part of the proposal and should be acknowledged with the RFP.  

http://das.nebraska.gov/materiel/purchasing.html
http://das.nebraska.gov/materiel/purchasing.html


 

 

 
ADDENDUM ONE 

 QUESTIONS and ANSWERS 
 
 
Date:  April 12, 2018  
 
To:  All Bidders  
 
From:  Nancy Storant, Buyer 

AS Materiel State Purchasing 
 
RE: Addendum for Request for Proposal Number 5820 Z1  
  to be opened May 08, 2018 at 2:00 p.m. Central Time 
 
 

Questions and Answers 
 
Following are the questions submitted and answers provided for the above mentioned Request 
for Proposal. The questions and answers are to be considered as part of the Request for Proposal. 
It is the Bidder’s responsibility to check the State Purchasing Bureau website for all addenda or 
amendments. 

Question 
Number 

RFP 
Section 

Reference 

RFP 
Page 

Number 

Question State Response 

1.   Does the party responding to 
the RFP (and if awarded, the 
contracting party) have to be a 
legal entity in the USA ? Or 
could this be our Dutch legal 
entity ? 

The awarded contractor must 
have a Secretary of State 
Letter or Certificate of Good 
Standing from the State of 
Nebraska that is dated within 
90 days of the Intent to 
Award. The location of the 
entity will not be a factor in 
the award of this RFP. 

2.   For the pre-proposal 
conference, what are the rules 
for the person attending on 
Axon’s behalf. Would it be 
possible if we designate a third 
party to represent us there ? 
-If yes, what sort of paperwork 
do we prepare for this to make 
sure we satisfy and fully 
comply with the requirement to 
mandatory attend this event ? 

The individual who is 
attending the Pre-proposal 
conference must be 
employed by the company 
and have knowledge of the 
requirements of the RFP. 

 
 
This addendum will become part of the proposal and should be acknowledged with the Request 
for Proposal. 

 
 



State of Nebraska State Purchasing Bureau  
REQUEST FOR PROPOSAL FOR CONTRACTUAL 

SERVICES 

RETURN TO:  
Name:  State Purchasing Bureau 
Address:  1526 K Street, Suite 
130 
City/State/Zip:  Lincoln, NE  
68508 
Phone:402-471-6500

SOLICITATION NUMBER RELEASE DATE 
RFP 5820 Z1 March 30, 2018 
OPENING DATE AND TIME PROCUREMENT CONTACT 
May 31, 2018  2:00 p.m. Central Time Nancy Storant/Dianna Gilliland 

 
PLEASE READ CAREFULLY! 

SCOPE OF SERVICE 
 
The State of Nebraska (State), Department of Administrative Services (DAS), Materiel Division, State Purchasing Bureau 
(SPB), is issuing this Request for Proposal (RFP) Number  5820 Z1 for the purpose of selecting a qualified Bidder to provide 
Network Management Control System.  A more detailed description can be found in Section VI. The resulting contract may 
not be an exclusive contract as the State reserves the right to contract for the same or similar services from other sources now 
or in the future.  
 
The term of the contract will be five (5) years commencing upon execution of the contract by the State and the Bidder 
(Parties)/notice to proceed. The Contract includes the option to renew for five (5) additional one (1) year renewal periods upon 
mutual agreement of the Parties The State reserves the right to extend the period of this contract beyond the termination date 
when mutually agreeable to the Parties.  
 
ALL INFORMATION PERTINENT TO THIS REQUEST FOR PROPOSAL CAN BE FOUND ON THE INTERNET AT:  
http://das.nebraska.gov/materiel/purchasing.html. 
 
A mandatory Pre-Proposal Conference will be held on Thursday, April 19, 2018 at 8:30am CDT at the Terry Carpenter Building 
of Nebraska Educational Telecommunications located at 1800 N. 33rd Street Lincoln, Nebraska 68503. 
 
IMPORTANT NOTICE: Pursuant to Neb. Rev. Stat. § 84-602.02, State contracts in effect as of January 1, 2014, and 
contracts entered into thereafter, must be posted to a public website.  The resulting contract, the RFP, and the 
successful bidder’s proposal or response will be posted to a public website managed by DAS, which can be found at 
http://statecontracts.nebraska.gov.  
 
In addition and in furtherance of the State’s public records Statute (Neb. Rev. Stat. § 84-712 et seq.), all proposals or responses 
received regarding this RFP will be posted to the State Purchasing Bureau public website.  
 
These postings will include the entire proposal or response. Bidders must request that proprietary information be 
excluded from the posting.  The bidder must identify the proprietary information, mark the proprietary information 
according to state law, and submit the proprietary information in a separate container or envelope marked 
conspicuously in black ink with the words "PROPRIETARY INFORMATION".  The bidder must submit a detailed 
written document showing that the release of the proprietary information would give a business advantage to named 
business competitor(s) and explain how the named business competitor(s) will gain an actual business advantage 
by disclosure of information.  The mere assertion that information is proprietary or that a speculative business 
advantage might be gained is not sufficient.  (See Attorney General Opinion No. 92068, April 27, 1992)  THE BIDDER 
MAY NOT ASSERT THAT THE ENTIRE PROPOSAL IS PROPRIETARY.  COST PROPOSALS WILL NOT BE 
CONSIDERED PROPRIETARY AND ARE A PUBLIC RECORD IN THE STATE OF NEBRASKA. The State will then 
determine, in its discretion, if the interests served by nondisclosure outweighs any public purpose served by 
disclosure.  (See Neb. Rev. Stat. § 84-712.05(3))  The Bidder will be notified of the agency's decision.  Absent a State 
determination that information is proprietary, the State will consider all information a public record subject to release 
regardless of any assertion that the information is proprietary. 
 
If the agency determines it is required to release proprietary information, the bidder will be informed.  It will be the bidder's 
responsibility to defend the bidder's asserted interest in non-disclosure.   
 
To facilitate such public postings, with the exception of proprietary information, the State of Nebraska reserves a 
royalty-free, nonexclusive, and irrevocable right to copy, reproduce, publish, post to a website, or otherwise use any 
contract, proposal, or response to this RFP for any purpose, and to authorize others to use the documents.  Any 
individual or entity awarded a contract, or who submits a proposal or response to this RFP, specifically waives any 
copyright or other protection the contract, proposal, or response to the RFP may have; and, acknowledges that they 
have the ability and authority to enter into such waiver.  This reservation and waiver is a prerequisite for submitting 

http://das.nebraska.gov/materiel/purchasing.html
http://statecontracts.nebraska.gov/
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a proposal or response to this RFP, and award of a contract.  Failure to agree to the reservation and waiver will result 
in the proposal or response to the RFP being found non-responsive and rejected.  
Any entity awarded a contract or submitting a proposal or response to the RFP agrees not to sue, file a claim, or make 
a demand of any kind, and will indemnify and hold harmless the State and its employees, volunteers, agents, and its 
elected and appointed officials from and against any and all claims, liens, demands, damages, liability, actions, 
causes of action, losses, judgments, costs, and expenses of every nature, including investigation costs and 
expenses, settlement costs, and attorney fees and expenses, sustained or asserted against the State, arising out of, 
resulting from, or attributable to the posting of the contract or the proposals and responses to the RFP, awards, and 
other documents. 
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GLOSSARY OF TERMS 
 
Acceptance Test Procedure: Benchmarks and other performance criteria, developed by the State of Nebraska or other 
sources of testing standards, for measuring the effectiveness of products or services and the means used for testing such 
performance. 
 
Addendum:  Something to be added or deleted to an existing document; a supplement. 
 
After Receipt of Order (ARO): After Receipt of Order 
 
Agency:  Any state agency, board, or commission other than the University of Nebraska, the Nebraska State colleges, the 
courts, the Legislature, or any other office or agency established by the Constitution of Nebraska.  
 
Agent/Representative:  A person authorized to act on behalf of another. 
 
Agnostic: Denoting or relating to hardware or software that is compatible with many types of platforms or operating 
systems. 
 
Amend:  To alter or change by adding, subtracting, or substituting.   
 
Amendment:  A written correction or alteration to a document. 
 
Appropriation:  Legislative authorization to expend public funds for a specific purpose.  Money set apart for a specific use. 
 
API: Application Programming Interface 
 
Award:  All purchases, leases, or contracts which are based on competitive proposals will be awarded according to the 
provisions in the RFP.  The State reserves the right to reject any or all proposals, wholly or in part, or to award to multiple 
bidders in whole or in part.  The State reserves the right to waive any deviations or errors that are not material, do not 
invalidate the legitimacy of the proposal, and do not improve the bidder’s competitive position.  All awards will be made in a 
manner deemed in the best interest of the State. 
 
Best and Final Offer (BAFO):  In a competitive bid, the final offer submitted which contains the bidder’s (vendor’s) most 
favorable terms for price.  
 
Bid/Proposal:  The offer submitted by a vendor in a response to a written solicitation.  
 
Bid Bond:  An insurance agreement, accompanied by a monetary commitment, by which a third party (the surety) accepts 
liability and guarantees that the vendor will not withdraw the bid. 
 
Bidder:  A vendor who submits an offer bid in response to a written solicitation. 
 
Business:  Any corporation, partnership, individual, sole proprietorship, joint-stock company, joint venture, or any other 
private legal entity. 
 
Business Day:  Any weekday, except State-recognized holidays. 
 
Calendar Day:  Every day shown on the calendar including Saturdays, Sundays, and State/Federal holidays.   
 
Cancellation: To call off or revoke a purchase order without expectation of conducting or performing it at a later time. 
 
Central Processing Unit (CPU):  Any computer or computer system that is used by the State to store, process, or retrieve 
data or perform other functions using Operating Systems and applications software. 
 
Change Order: Document that provides amendments to an executed purchase order or contract. 
 
Collusion:  An agreement or cooperation between two or more persons or entities to accomplish a fraudulent, deceitful, or 
unlawful purpose. 
 
Commodities: Any equipment, material, supply or goods; anything movable or tangible that is provided or sold. 
 
Commodities Description: Detailed descriptions of the items to be purchased; may include information necessary to obtain 
the desired quality, type, color, size, shape, or special characteristics necessary to perform the work intended to produce the 
desired results.  
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Competition:  The effort or action of two or more commercial interests to obtain the same business from third parties. 
 
Confidential Information: Unless otherwise defined below, “Confidential Information” shall also mean proprietary trade 
secrets, academic and scientific research work which is in progress and unpublished, and other information which if released 
would give advantage to business competitors and serve no public purpose (see Neb. Rev. Stat. §84-712.05(3)).  In 
accordance with Nebraska Attorney General Opinions 92068 and 97033, proof that information is proprietary requires 
identification of specific, named competitor(s) who would be advantaged by release of the information and the specific 
advantage the competitor(s) would receive. 
 
Contract:  An agreement between two or more parties creating obligations that are enforceable or otherwise recognizable at 
law; the writing that sets forth such an agreement.  
 
Contract Administration:  The management of the contract which includes and is not limited to; contract signing, contract 
amendments and any necessary legal actions. 
 
Contract Award: Occurs upon execution of the State document titled “Service Contract Award” by the proper authority. 
 
Contract Management: The management of day to day activities at the agency which includes and is not limited to ensuring 
deliverables are received, specifications are met, handling meetings and making payments to the Contractor.  
 
Contract Period: The duration of the contract. 
 
Contractor:  Any individual or entity having a contract to furnish commodities or services. 
 
Control:  The ability to issue all available commands in order to operate or regulate the behavior of a particular device as 
designed by the manufacturer.   
 
Cooperative Purchasing: The combining of requirements of two or more political entities to obtain advantages of volume 
purchases, reduction in administrative expenses or other public benefits.  
 
Copyright:  A property right in an original work of authorship fixed in any tangible medium of expression, giving the holder 
the exclusive right to reproduce, adapt and distribute the work.   
 
Critical Program Error: Any Program Error, whether or not known to the State, which prohibits or significantly impairs use 
of the Licensed Software as set forth in the documentation and intended in the contract. 
 
Customer Service: The process of ensuring customer satisfaction by providing assistance and advice on those products or 
services provided by the Contractor. 
 
Default:  The omission or failure to perform a contractual duty.  
 
Device: Used to describe a thing made or adapted for a particular purpose, especially a piece of mechanical or electronic 
equipment. Synonymous with implement, gadget, utensil, tool, appliance, apparatus, instrument, machine, mechanism, 
contrivance, contraption, gizmo, widget, and doohickey. 
 
Deviation: Any proposed change(s) or alteration(s) to either the terms and conditions or deliverables within the scope of the 
written solicitation or contract.   
 
Direct: Used to describe a connection to a device rather than an intermediary device connected to the device.  

(Example: A KVM connection to a computer as opposed to a remote session.) 
 
Evaluation: The process of examining an offer after opening to determine the vendor’s responsibility, responsiveness to 
requirements, and to ascertain other characteristics of the offer that relate to determination of the successful award. 
 
Evaluation Committee:  Committee(s) appointed by the requesting agency that advises and assists the procuring office in 
the evaluation of bids/proposals (offers made in response to written solicitations). 
 
Extension:  Continuance of a contract for a specified duration upon the agreement of the parties beyond the original 
Contract Period.  Not to be confused with “Renewal Period”. 
 
Free on Board (F.O.B.) Destination:  The delivery charges are included in the quoted price and prepaid by the vendor.  
Vendor is responsible for all claims associated with damages during delivery of product. 
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Free on Board (F.O.B.) Point of Origin:  The delivery charges are not included in the quoted price and are the 
responsibility of the agency.  Agency is responsible for all claims associated with damages during delivery of product. 
 
Foreign Corporation:  A foreign corporation that was organized and chartered under the laws of another state, government, 
or country. 
 
Installation Date:  The date when the procedures described in “Installation by Contractor“, and “Installation by State”, as 
found in the RFP, or contract, are completed. 
 
Interested Party: A person, acting in their personal capacity, or an entity entering into a contract or other agreement 
creating a legal interest therein. 
 
Late Bid/Proposal: An offer received after the Opening Date and Time. 
 
Licensed Software Documentation:  The user manuals and any other materials in any form or medium customarily 
provided by the Contractor to the users of the Licensed Software which will provide the State with sufficient information to 
operate, diagnose, and maintain the Licensed Software properly, safely, and efficiently. 
 
Mandatory/Must:  Required, compulsory, or obligatory.  
 
May:  Discretionary, permitted; used to express possibility. 
 
Module (see System):  A collection of routines and data structures that perform a specific function of software. 
 
Monitor:  The act of using an instrument or device for observing, checking, or keeping a continuous record of the progress 
or quality of a process or processes over a period of time. 
 
Must:  See Mandatory/ Must and Shall/Will/Must.  
 
National Institute for Governmental Purchasing (NIGP): National Institute of Governmental Purchasing – Source used for 
assignment of universal commodity codes to goods and services. 
 
Network Management Control System (NMCS):  A set of hardware and/or software tools that allow an IT or Engineering  
professional to supervise and control the individual components of a network within a larger network management 
framework. 
 
NMCS:  Network Management Control System. 
 
Open Market Purchase: Authorization may be given to an agency to purchase items above direct purchase authority due to 
the unique nature, price, quantity, location of the using agency, or time limitations by the AS Materiel Division, State 
Purchasing Bureau. 
 
Opening Date and Time:  Specified date and time for the public opening of received, labeled, and sealed formal proposals.   
 
Operating System:  The control program in a computer that provides the interface to the computer hardware and peripheral 
devices, and the usage and allocation of memory resources, processor resources, input/output resources, and security 
resources. 
 
Outsourcing:  The contracting out of a business process which an organization may have previously performed internally or 
has a new need for, to an independent organization from which the process is purchased back. 
 
Payroll & Financial Center (PFC): Electronic procurement system of record.  
 
Performance Bond:  An insurance agreement, accompanied by a monetary commitment, by which a third party (the surety) 
accepts liability and guarantees that the Contractor fulfills any and all obligations under the contract.  
 
Platform:  A specific hardware and Operating System combination that is different from other hardware and Operating 
System combinations to the extent that a different version of the Licensed Software product is required to execute properly in 
the environment established by such hardware and Operating System combination.  
 
Point of Contact (POC): The person designated to receive communications and to communicate. 
 
Pre-Bid/Pre-Proposal Conference:  A meeting scheduled for the purpose of clarifying a written solicitation and related 
expectations. 
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Product:  Something that is distributed commercially for use or consumption and that is usually (1) tangible personal 
property, (2) the result of fabrication or processing, and (3) an item that has passed through a chain of commercial 
distribution before ultimate use or consumption.  
 
Program Error:  Code in Licensed Software which produces unintended results or actions, or which produces results or 
actions other than those described in the specifications.  A program error includes, without limitation, any Critical Program 
Error. 
 
Program Set:  The group of programs and products, including the Licensed Software specified in the RFP, plus any 
additional programs and products licensed by the State under the contract for use by the State. 
 
Project:  The total scheme, program, or method worked out for the accomplishment of an objective, including all 
documentation, commodities, and services to be provided under the contract. 
 
Proposal:  See Bid/Proposal. 
 
Proprietary Information:  Proprietary information is defined as trade secrets, academic and scientific research work which 
is in progress and unpublished, and other information which if released would give advantage to business competitors and 
serves no public purpose (see Neb. Rev. Stat. § 84-712.05(3)). In accordance with Attorney General Opinions 92068 and 
97033, proof that information is proprietary requires identification of specific named competitor(s) advantaged by release of 
the information and the demonstrated advantage the named competitor(s) would gain by the release of information. 
 
Protest/Grievance:  A complaint about a governmental action or decision related to a RFP or resultant contract, brought by 
a vendor who has timely submitted a bid response in connection with the award in question, to AS Materiel Division or 
another designated agency with the intention of achieving a remedial result. 
 
Public Proposal Opening:  The process of opening correctly submitted offers at the time and place specified in the written 
solicitation and in the presence of anyone who wished to attend.  
 
Recommended Hardware Configuration:  The data processing hardware (including all terminals, auxiliary storage, 
communication, and other peripheral devices) to the extent utilized by the State as recommended by the Contractor. 
 
Release Date:  The date of public release of the written solicitation to seek offers. 
 
Renewal Period:  Optional contract periods subsequent to the original Contract Period for a specified duration with 
previously agreed to terms and conditions.  Not to be confused with Extension.  
 
Request for Information (RFI):  A general invitation to vendors requesting information for a potential future solicitation.  The 
RFI is typically used as a research and information gathering tool for preparation of a solicitation.  
 
Request for Proposal (RFP):  A written solicitation utilized for obtaining competitive offers.  
 
Responsible Bidder:  A bidder who has the capability in all respects to perform fully and lawfully all requirements with 
integrity and reliability to assure good faith performance. 
 
Responsive Bidder:  A bidder who has submitted a bid which conforms to all requirements of the solicitation document. 
 
Shall/Will/Must:  An order/command; mandatory. 
 
Should:  Expected; suggested, but not necessarily mandatory.  
 
Software License:  Legal instrument with or without printed material that governs the use or redistribution of licensed 
software. 
 
Sole Source – Commodity:  When an item is available from only one source due to the unique nature of the requirement, 
its supplier, or market conditions. 
Sole Source – Services:  A service of such a unique nature that the vendor selected is clearly and justifiably the only 
practical source to provide the service.  Determination that the vendor selected is justifiably the sole source is based on 
either the uniqueness of the service or sole availability at the location required.  
 
Specifications:  The detailed statement, especially of the measurements, quality, materials, and functional characteristics, 
or other items to be provided under a contract.  
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Statutory: These clauses are controlled by state law and are not subject to negotiation.  
 
Subcontractor: Individual or entity with whom the contractor enters a contract to perform a portion of the work awarded to 
the contractor.  
 
System (see Module):  Any collection or aggregation of two (2) or more Modules that is designed to function, or is 
represented by the Contractor as functioning or being capable of functioning, as an entity. 
 
Termination:  Occurs when either Party, pursuant to a power created by agreement or law, puts an end to the contract prior 
to the stated expiration date.  All obligations which are still executory on both sides are discharged but any right based on 
prior breach or performance survives. 
 
Third Party: Any person or entity, including but not limited to fiduciaries, shareholders, owners, officers, managers, 
employees, legally disinterested persons, and sub-contractors or agents, and their employees.  It shall not include any entity 
or person who is an interested Party to the contract or agreement.  
 
Trade Secret:  Information, including, but not limited to, a drawing, formula, pattern, compilation, program, device, method, 
technique, code, or process that (a) derives independent economic value, actual or potential, from not being known to, and 
not being ascertainable by proper means by, other persons who can obtain economic value from its disclosure or use; and 
(b) is the subject of efforts that are reasonable under the circumstances to maintain its secrecy (see Neb. Rev. Stat. §87-
502(4)). 
 
Trademark:  A word, phrase, logo, or other graphic symbol used by a manufacturer or vendor to distinguish its product from 
those of others, registered with the U.S. Patent and Trademark Office.  
 
Upgrade:  Any change that improves or alters the basic function of a product or service. 
 
Vendor:  An individual or entity lawfully conducting business in the State of Nebraska, or licensed to do so, who seeks to 
provide goods or services under the terms of a written solicitation. 
 
Vendor Performance Report:   A report issued to the Contractor by State Purchasing Bureau when products or services 
delivered or performed fail to meet the terms of the purchase order, contract, and/or specifications, as reported to State 
Purchasing Bureau by the agency. The State Purchasing Bureau shall contact the Contractor regarding any such report. The 
vendor performance report will become a part of the permanent record for the Contractor. The State may require vendor to 
cure. Two such reports may be cause for immediate termination. 
 
Will: See Shall/Will/Must. 
 
Work Day:  See Business Day.
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 PROCUREMENT PROCEDURE 
 
A. GENERAL INFORMATION  

The RFP is designed to solicit proposals from qualified Bidders who will be responsible for providing Network 
Management Control System at a competitive and reasonable cost.   
 
Proposals shall conform to all instructions, conditions, and requirements included in the RFP.  Prospective bidders 
are expected to carefully examine all documents, schedules, and requirements in this RFP, and respond to each 
requirement in the format prescribed.  Proposals may be found non-responsive if they do not conform to the RFP. 
 

B. PROCURING OFFICE AND COMMUNICATION WITH STATE STAFF AND EVALUATORS  
Procurement responsibilities related to this RFP reside with the State Purchasing Bureau.  The point of contact (POC) 
for the procurement is as follows: 
 
Name:   Nancy Storant/Dianna Gilliland   
Agency:   State Purchasing Bureau  
Address:  1526 K Street, Suite 130 
  Lincoln, NE  68508 
Telephone: 402-471-6500 
 
E-Mail:  as.materielpurchasing@nebraska.gov 
 
From the date the RFP is issued until the Intent to Award is issued, communication from the Bidder is limited to the 
POC listed above.  After the Intent to Award is issued, the Bidder may communicate with individuals the State has 
designated as responsible for negotiating the contract on behalf of the State.  No member of the State Government, 
employee of the State, or member of the Evaluation Committee is empowered to make binding statements regarding 
this RFP.  The POC will issue any clarifications or opinions regarding this RFP in writing.  Only the buyer can modify 
the RFP, answer questions, render opinions, and only the SPB or awarding agency can award a contract.  Bidders 
shall not have any communication with, or attempt to communicate or influence any evaluator involved in this RFP.   
 
The following exceptions to these restrictions are permitted: 
 
1. Contact made pursuant to pre-existing contracts or obligations; 
2. Contact required by the schedule of events or an event scheduled later by the RFP POC; and 
3. Contact required for negotiation and execution of the final contract. 
 

The State reserves the right to reject a bidder’s proposal, withdraw an Intent to Award, or terminate a contract if the State 
determines there has been a violation of these procurement procedures.  
  

mailto:as.materielpurchasing@nebraska.gov
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C. SCHEDULE OF EVENTS  
The State expects to adhere to the procurement schedule shown below, but all dates are approximate and subject to 
change.  
 

ACTIVITY DATE/TIME 
1.  Release RFP 3/30/2018 
2.  Last day to submit “Notification of Intent to Attend Pre-Proposal 

Conference”  4/12/2018 

3.  Mandatory Pre-Proposal Conference  
Location: Terry Carpenter Building 
                             Nebraska Educational Telecommunications 
                             1800 N. 33rd Street 
                             Lincoln, Nebraska  68503 
                                              & 
                              KHNE Transmission Site  (3 ½ Miles East, Aurora) 
                              1105 W 6 RD. 
                              Giltner, NE 68441 
                              40-46-20 N, 098-05-22 W 
                              (maps will be provided) 
 
* Registration Advisement: 
Bids will only be accepted from those Companies/Firms which properly 
register their attendance at this meeting by completing all of the required 
information on the State Registration Sheet. 

4/19/2018 
8:30am CDT 

 
 
 
 
 

4/19/2018 
2:30pm CDT 

4.  Last day to submit written questions after Pre-Proposal Conference 4/27/2018 
5.  State responds to written questions through RFP “Addendum” and/or 

“Amendment” to be posted to the Internet at: and/or 
http://das.nebraska.gov/materiel/purchasing.html  

5/7/2018 

6.  Proposal opening 
Location: State Purchasing Bureau 
  1526 K Street, Suite 130 
  Lincoln, NE 68508 

5/31/2018 
2:00 PM 

Central Time 

7.  Review for conformance to RFP requirements  5/31/2018 
8.  Evaluation period 6/05/2018 

through 
6/22/2018 

9.  “Oral Interviews/Presentations and/or Demonstrations” (if required) TBD 
10.  Post “Intent to Award” to Internet at: and/or 

http://das.nebraska.gov/materiel/purchasing.html   7/16/2018 

11.  Contract finalization period  7/30/2018 
12.  Contract award 8/6/2018 
13.  Contractor start date 9/1/2018 

http://das.nebraska.gov/materiel/purchasing.html
http://das.nebraska.gov/materiel/purchasing.html
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D. WRITTEN QUESTIONS AND ANSWERS  
Questions regarding the meaning or interpretation of any RFP provision must be submitted in writing to the State 
Purchasing Bureau and clearly marked “RFP Number 5820 Z1; Network Management Control System Questions”.  
The POC is not obligated to respond to questions that are received late per the Schedule of Events.   
 
Bidders should present, as questions, any assumptions upon which the Bidder's proposal is or might be developed.  
Proposals will be evaluated without consideration of any known or unknown assumptions of a bidder.  The contract 
will not incorporate any known or unknown assumptions of a bidder. 
 
It is preferred that questions be sent via e-mail to as.materielpurchasing@nebraska.gov, but may be delivered 
by hand or by U.S. Mail.  It is recommended that Bidders submit questions using the following format. 
 

RFP Section 
Reference 

RFP Page 
Number 

Question 

   
 
Written answers will be posted at http://das.nebraska.gov/materiel/purchasing.html per the Schedule of Events. 
 

 PRE-PROPOSAL CONFERENCE  
A pre-proposal conference will be held per the Schedule of Events.  Attendance at the pre-proposal conference is 
mandatory in order to submit proposal.   Bidders will have an opportunity to ask questions at the conference to assist 
in the clarification and understanding of the RFP requirements.  Questions that have a material impact on the RFP 
or process, and questions that are relevant to all bidders, will be answered in writing and posted at 
http://das.nebraska.gov/materiel/purchasing.html.  An answer must be posted to be binding on the State.  The State 
will attempt to provide verbal answers to questions that do not impact the RFP or process, and are only of interest to 
an individual bidder during the conference. If a bidder feels it necessary to have a binding answer to a question that 
was answered verbally, the question should be submitted in writing per the Schedule of Events. 
 

E. NOTICE OF INTENT TO ATTEND MANDATORY PRE-PROPOSAL CONFERENCE  
Bidders should notify the POC of their intent to attend by submitting a "Notification of Intent to Attend the Pre-Proposal 
Conference Form" (see Form B) by hand-delivery, U.S. Mail, or email at as.materielpurchasing@nebraska.gov 
 

F. RECYCLING (§81-15,159(d)(2))  
Preference will be given to items which are manufactured or produced from recycled material or which can be readily 
reused or recycled after their normal use.  Preference will also be given to purchases of corn-based biodegradable 
plastics and road deicers if available and suitable.  No preference shall be given if such preference would result in 
the purchase of products, materials, or supplies that are of inadequate quality or of substantially higher cost. 
 

G. PRICES 
 Prices submitted on the cost proposal form shall remain fixed for the first two years (2) of the contract.  Any request 
for a price increase subsequent to the first two years (2) of the contract shall not exceed seven and one half percent 
(7.5 %) of the previous Contract period.  Increases will be cumulative across the remaining periods of the contract.  
Requests for an increase must be submitted in writing to the State Purchasing Bureau a minimum of 120 days prior 
to the end of the current contract period.  Documentation may be required by the State to support the price increase. 
 
The State reserves the right to deny any requested price increase. No price increases are to be billed to any State 
Agencies prior to written amendment of the contract by the parties. 
 

H. SECRETARY OF STATE/TAX COMMISSIONER REGISTRATION REQUIREMENTS (Statutory) 
All bidders must be authorized to transact business in the State of Nebraska and comply with all Nebraska Secretary 
of State Registration requirements.  The bidder who is the recipient of an Intent to Award will be required to certify 
that it has complied and produce a true and exact copy of its current (within ninety (90) calendar days of the intent to 
award) Certificate or Letter of Good Standing, or in the case of a sole proprietorship, provide written documentation 
of sole proprietorship and complete the United States Citizenship Attestation Form, available on the Department of 
Administrative Services website at http://das.nebraska.gov/materiel/purchasing.html.  This must be accomplished 
prior to execution of the contract. 
 

I. ETHICS IN PUBLIC CONTRACTING  
The State reserves the right to reject bids, withdraw an intent to award or award, or terminate a contract if a bidder 
commits or has committed ethical violations, which include, but are not limited to: 
 
1. Offering or giving, directly or indirectly, a bribe, fee, commission, compensation, gift, gratuity, or anything 

of value to any person or entity in an attempt to influence the bidding process; 

mailto:as.materielpurchasing@nebraska.gov
http://das.nebraska.gov/materiel/purchasing.html
http://das.nebraska.gov/materiel/purchasing.html
mailto:as.materielpurchasing@nebraska.gov
http://das.nebraska.gov/materiel/purchasing.html
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2. Utilize the services of lobbyists, attorneys, political activists, or consultants to influence or subvert the 
bidding process; 

3. Being considered for, presently being, or becoming debarred, suspended, ineligible, or excluded from 
contracting with any state or federal entity: 

4. Submitting a proposal on behalf of another Party or entity; and 
5. Collude with any person or entity to influence the bidding process, submit sham proposals, preclude 

bidding, fix pricing or costs, create an unfair advantage, subvert the bid, or prejudice the State. 
 
The Bidder shall include this clause in any subcontract entered into for the exclusive purpose of performing this 
contract. 
 
Bidder shall have an affirmative duty to report any violations of this clause by the Bidder throughout the bidding 
process, and throughout the term of this contract for the successful Bidder and their subcontractors. 
 

J. DEVIATIONS FROM THE REQUEST FOR PROPOSAL 
The requirements contained in the RFP become a part of the terms and conditions of the contract resulting from this 
RFP.  Any deviations from the RFP in Sections II through VI must be clearly defined by the bidder in its proposal and, 
if accepted by the State, will become part of the contract.  Any specifically defined deviations must not be in conflict 
with the basic nature of the RFP, requirements, or applicable state or federal laws or statutes.  “Deviation”, for the 
purposes of this RFP, means any proposed changes or alterations to either the contractual language or deliverables 
within the scope of this RFP.  The State discourages deviations and reserves the right to reject proposed deviations. 
 

K. SUBMISSION OF PROPOSALS  
Bidders should submit one proposal marked on the first page: “ORIGINAL”.  If multiple proposals are submitted, the 
State will retain one copy marked “ORIGINAL” and destroy the other copies.  The Bidder is solely responsible for any 
variance between the copies submitted. Proposal responses should include the completed Form A, “Bidder Contact 
Sheet”.  Proposals must reference the RFP number and be sent to the specified address.  Please note that the 
address label should appear as specified in Section I B.  on the face of each container or bidder’s bid response 
packet.  If a recipient phone number is required for delivery purposes, 402-471-6500 should be used.  The RFP 
number should be included in all correspondence. 
 
Emphasis should be concentrated on conformance to the RFP instructions, responsiveness to requirements, 
completeness, and clarity of content. If the bidder’s proposal is presented in such a fashion that makes evaluation 
difficult or overly time consuming the State reserves the right to reject the proposal as non-conforming. 
 
By signing the “Request for Proposal for Contractual Services” form, the bidder guarantees compliance with the 
provisions stated in this RFP. 
 
The State shall not incur any liability for any costs incurred by bidders in replying to this RFP, in the demonstrations 
and/or oral presentations, or in any other activity related to bidding on this RFP. 
 
The Technical and Cost Proposals should be packaged separately (loose-leaf binders are preferred) on standard 8 
½” by 11” paper, except that charts, diagrams and the like may be on fold-outs which, when folded, fit into the 8 ½” 
by 11” format.  Pages may be consecutively numbered for the entire proposal, or may be numbered consecutively 
within sections.  Figures and tables should be numbered and referenced in the text by that number.  They should be 
placed as close as possible to the referencing text.  The Technical Proposal should not contain any reference to 
dollar amounts.  However, information such as data concerning labor hours and categories, materials, subcontracts 
and so forth, shall be considered in the Technical Proposal so that the bidder’s understanding of the scope of work 
may be evaluated.  The Technical Proposal shall disclose the bidder’s technical approach in as much detail as 
possible, including, but not limited to, the information required by the Technical Proposal instructions. 
 

L. BID PREPARATION COSTS  
The State shall not incur any liability for any costs incurred by Bidders in replying to this RFP, including any activity 
related to bidding on this RFP. 
 

M. FAILURE TO COMPLY WITH REQUEST FOR PROPOSAL 
Violation of the terms and conditions contained in this RFP or any resultant contract, at any time before or after the 
award, shall be grounds for action by the State which may include, but is not limited to, the following: 
 
1. Rejection of a bidder’s proposal; 
2. Withdrawal of the Intent to Award; 
3. Withdrawal of the Award; 
4. Termination of the resulting contract; 
5. Legal action; and 
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6. Suspension of the bidder from further bidding with the State for the period of time relative to the 
seriousness of the violation, such period to be within the sole discretion of the State. 
 

N. BID CORRECTIONS 
A bidder may correct a mistake in a bid prior to the time of opening by giving written notice to the State of intent to 
withdraw the bid for modification or to withdraw the bid completely.  Changes in a bid after opening are acceptable 
only if the change is made to correct a minor error that does not affect price, quantity, quality, delivery, or contractual 
conditions.  In case of a mathematical error in extension of price, unit price shall govern. 
 

O. LATE PROPOSALS 
Proposals received after the time and date of the proposal opening will be considered late proposals.  Late proposals 
will be returned unopened, if requested by the bidder and at bidder's expense.  The State is not responsible for 
proposals that are late or lost regardless of cause or fault. 
 

P. PROPOSAL OPENING  
The opening of proposals will be public and the bidders will be announced.  Proposals WILL NOT be available for 
viewing by those present at the proposal opening. Vendors may contact the State to schedule an appointment for 
viewing proposals after the Intent to Award has been posted to the website.  Once proposals are opened, they 
become the property of the State of Nebraska and will not be returned. 
 

Q. REQUEST FOR PROPOSAL/PROPOSAL REQUIREMENTS 
  
The proposals will first be examined to determine if all requirements listed below have been addressed and whether 
further evaluation is warranted. Proposals not meeting the requirements may be rejected as non-responsive.  The 
requirements are: 
 
1. Original Request for Proposal for Contractual Services form signed using an indelible method;  
2. Clarity and responsiveness of the proposal; 
3. Completed Corporate Overview;  
4. Completed Sections II through VI; 
5. Completed Technical Approach; and  
6. Completed State Cost Proposal Template. 
 

R. EVALUATION COMMITTEE  
Proposals are evaluated by members of an Evaluation Committee(s).  The Evaluation Committee(s) will consist of 
individuals selected at the discretion of the State.  Names of the members of the Evaluation Committee(s) will not be 
published prior to the intent to award. 
 
Any contact, attempted contact, or attempt to influence an evaluator that is involved with this RFP may result in the 
rejection of this proposal and further administrative actions. 
 

S. EVALUATION OF PROPOSALS                                                                                                
All proposals that are responsive to the RFP will be evaluated.  Each evaluation category will have a maximum point 
potential.  The State will conduct a fair, impartial, and comprehensive evaluation of all proposals in accordance with 
the criteria set forth below.  Areas that will be addressed and scored during the evaluation include: 
 
1. Corporate Overview should include but is not limited to: 

a. the ability, capacity, and skill of the bidder to deliver and implement the system or project that 
meets the requirements of the RFP; 

b. the character, integrity, reputation, judgment, experience, and efficiency of the bidder; 
c. whether the bidder can perform the contract within the specified time frame; 
d. the quality of bidder performance on prior contracts; 
a. such other information that may be secured and that has a bearing on the decision to award the 

contract; 
2. Technical Approach; 

 Understanding of the project requirements 
b. Proposed development approach  
c. Technical considerations 
d. Detailed project work plan 
a. Deliverables and due dates 

3. Cost Proposal 
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Neb. Rev. Stat. §73-107 allows for a preference for a resident disabled veteran or business located in a 
designated enterprise zone.  When a state contract is to be awarded to the lowest responsible bidder, a resident 
disabled veteran or a business located in a designated enterprise zone under the Enterprise Zone Act shall be allowed 
a preference over any other resident or nonresident bidder, if all other factors are equal. 
 
Resident disabled veterans means any person (a) who resides in the State of Nebraska, who served in the 
United States Armed Forces, including any reserve component or the National Guard, who was discharged 
or otherwise separated with a characterization of honorable or general (under honorable conditions), and 
who possesses a disability rating letter issued by the United States Department of Veterans Affairs 
establishing a service-connected disability or a disability determination from the United States Department 
of Defense and (b)(i) who owns and controls a business or, in the case of a publicly owned business, more 
than fifty percent of the stock is owned by one or more persons described in subdivision (a) of this 
subsection and (ii) the management and daily business operations of the business are controlled by one or 
more persons described in subdivision(a) of this subsection. Any contract entered into without compliance 
with this section shall be null and void. 
 
Therefore, if a resident disabled veteran or business located in a designated enterprise zone submits a proposal in 
accordance with Neb. Rev. Stat. §73-107 and has so indicated on the RFP cover page under “Bidder must complete 
the following” requesting priority/preference to be considered in the award of this contract, the following will need to 
be submitted by the vendor within ten (10) business days of request: 
 
1. Documentation from the United States Armed Forces confirming service;  
4. Documentation of discharge or otherwise separated characterization of honorable or general (under 

honorable conditions); 
5. Disability rating letter issued by the United States Department of Veterans Affairs establishing a service-

connected disability or a disability determination from the United States Department of Defense; and 
6. Documentation which shows ownership and control of a business or, in the case of a publicly owned 

business, more than fifty percent of the stock is owned by one or more persons described in subdivision 
(a) of this subsection; and the management and daily business operations of the business are controlled 
by one or more persons described in subdivision (a) of this subsection. 

 
Failure to submit the requested documentation within ten (10) business days of notice will disqualify the bidder from 
consideration of the preference. 
 

T. ORAL INTERVIEWS/PRESENTATIONS AND/OR DEMONSTRATIONS 
The State may determine after the completion of the Technical and Cost Proposal evaluation that oral 
interviews/presentations and/or demonstrations are required. Every bidder may not be given an opportunity to 
interview/present and/or give demonstrations; the State reserves the right, in its discretion, to select only the top 
scoring bidders to present/give oral interviews. The scores from the oral interviews/presentations and/or 
demonstrations will be added to the scores from the Technical and Cost Proposals.  The presentation process will 
allow the bidders to demonstrate their proposal offering, explaining and/or clarifying any unusual or significant 
elements related to their proposals. Bidders’ key personnel, identified in their proposal, may be requested to 
participate in a structured interview to determine their understanding of the requirements of this proposal, their 
authority and reporting relationships within their firm, and their management style and philosophy.  Only 
representatives of the State and the presenting bidder will be permitted to attend the oral interviews/presentations 
and/or demonstrations.  A written copy or summary of the presentation, and demonstrative information (such as 
briefing charts, et cetera) may be offered by the bidder, but the State reserves the right to refuse or not consider the 
offered materials.  Bidders shall not be allowed to alter or amend their proposals.   
   
Once the oral interviews/presentations and/or demonstrations have been completed, the State reserves the right to 
make an award without any further discussion with the bidders regarding the proposals received. 
 
Any cost incidental to the oral interviews/presentations and/or demonstrations shall be borne entirely by the bidder 
and will not be compensated by the State. 
 

U. BEST AND FINAL OFFER 
If best and final offers (BAFO) are requested by the State and submitted by the bidder, they will be evaluated (using 
the stated BAFO criteria), scored, and ranked by the Evaluation Committee.  The State reserves the right to conduct 
more than one Best and Final Offer.  The award will then be granted to the highest scoring bidder.  However, a bidder 
should provide its best offer in its original proposal.  Bidders should not expect that the State will request a best and 
final offer. 
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V. REFERENCE AND CREDIT CHECKS 
The State reserves the right to conduct and consider reference and credit checks.  The State reserves the right to 
use third parties to conduct reference and credit checks.  By submitting a proposal in response to this RFP, the bidder 
grants to the State the right to contact or arrange a visit in person with any or all of the bidder’s clients.    Reference 
and credit checks may be grounds to reject a proposal, withdraw an intent to award, or rescind the award of a contract.   
 

W. AWARD      
The State reserves the right to evaluate proposals and award contracts in a manner utilizing criteria selected at the 
State's discretion and in the State’s best interest. After evaluation of the proposals, or at any point in the RFP process, 
the State of Nebraska may take one or more of the following actions: 
 
1. Amend the RFP; 
2. Extend the time of or establish a new proposal opening time; 
3. Waive deviations or errors in the State’s RFP process and in bidder proposals that are not material, do not 

compromise the RFP process or a bidder’s proposal, and do not improve a bidder’s competitive position; 
4. Accept or reject a portion of or all of a proposal; 
5. Accept or reject all proposals; 
6. Withdraw the RFP; 
7. Elect to rebid the RFP; 
8. Award single lines or multiple lines to one or more bidders; or, 
9. Award one or more all-inclusive contracts. 
 
The RFP does not commit the State to award a contract.  Once intent to award decision has been determined, it will 
be posted to the Internet at: 
http://das.nebraska.gov/materiel/purchasing.html 
 
Grievance and protest procedure is available on the Internet at: 
http://das.nebraska.gov/materiel/purchasing.html 
 
Any protests must be filed by a bidder within ten (10) business days after the intent to award decision is posted to 
the Internet. 
 
 

http://das.nebraska.gov/materiel/purchasing.html
http://das.nebraska.gov/materiel/purchasing.html
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II. TERMS AND CONDITIONS 
 
Bidders should complete Sections II through VI as part of their proposal.  Bidder is expected to read the Terms and 
Conditions and should initial either accept, reject, or reject and provide alternative language for each clause.  The bidder 
should also provide an explanation of why the bidder rejected the clause or rejected the clause and provided alternate 
language.  By signing the RFP, bidder is agreeing to be legally bound by all the accepted terms and conditions, and any 
proposed alternative terms and conditions submitted with the proposal.  The State reserves the right to negotiate rejected or 
proposed alternative language.  If the State and bidder fail to agree on the final Terms and Conditions, the State reserves the 
right to reject the proposal.  The State of Nebraska is soliciting proposals in response to this RFP.  The State of Nebraska 
reserves the right to reject proposals that attempt to substitute the bidder’s commercial contracts and/or documents for this 
RFP. 
 
The State will not consider incorporation of any document not submitted with the bidder’s proposal as the document will not 
have been included in the evaluation process.  These documents shall be subject to negotiation and will be incorporated as 
addendums if agreed to by the Parties. 
 
If a conflict or ambiguity arises after the Addendum to Contract Award have been negotiated and agreed to, the Addendum to 
Contract Award shall be interpreted as follows: 

1. If only one Party has a particular clause then that clause shall control; 
2. If both Parties have a similar clause, but the clauses do not conflict, the clauses shall be read together; 
3. If both Parties have a similar clause, but the clauses conflict, the State’s clause shall control. 
 

 GENERAL 
 

Accept 
(Initial) 

Reject 
(Initial) 

Reject & Provide 
Alternative within 

RFP Response 
(Initial) 

NOTES/COMMENTS: 

 
 
 

   

 
The contract resulting from this RFP shall incorporate the following documents: 
 
4. Request for Proposal and Addenda; 
5. Amendments to the RFP; 
6. Questions and Answers;  
7. Contractor’s proposal (RFP and properly submitted documents); 
8. The executed Contract and Addendum One to Contract, if applicable ; and, 
9. Amendments/Addendums to the Contract. 
  
These documents constitute the entirety of the contract.  
 
Unless otherwise specifically stated in a future contract amendment, in case of any conflict between the incorporated 
documents, the documents shall govern in the following order of preference with number one (1) receiving preference 
over all other documents and with each lower numbered document having preference over any higher numbered 
document: 1) Amendment to the executed Contract with the most recent dated amendment having the highest priority, 
2) executed Contract and any attached Addenda, 3) Amendments to RFP and any Questions and Answers, 4) the 
original RFP document and any Addenda, and 5) the Contractor’s submitted Proposal. 
 
Any ambiguity or conflict in the contract discovered after its execution, not otherwise addressed herein, shall be 
resolved in accordance with the rules of contract interpretation as established in the State of Nebraska. 
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B. NOTIFICATION  
 

Accept 
(Initial) 

Reject 
(Initial) 

Reject & Provide 
Alternative within 

RFP Response 
(Initial) 

NOTES/COMMENTS: 

 
 
 

   

 
Contractor and State shall identify the contract manager who shall serve as the point of contact for the executed 
contract.  
 
Communications regarding the executed contract shall be in writing and shall be deemed to have been given if 
delivered personally or mailed, by U.S. Mail, postage prepaid, return receipt requested, to the parties at their 
respective addresses set forth below, or at such other addresses as may be specified in writing by either of the 
parties.  All notices, requests, or communications shall be deemed effective upon personal delivery or three (3) 
calendar days following deposit in the mail. 
 

Vendor Contract Manager 
Vendor  
Vendor Street Address 
Vendor City, State, Zip 

 
 

C. GOVERNING LAW (Statutory) 
Notwithstanding any other provision of this contract, or any amendment or addendum(s) entered into 
contemporaneously or at a later time, the parties understand and agree that, (1) the State of Nebraska is a sovereign 
state and its authority to contract is therefore subject to limitation by the State’s Constitution, statutes, common law, 
and regulation; (2) this contract will be interpreted and enforced under the laws of the State of Nebraska; (3) any 
action to enforce the provisions of this agreement must be brought in the State of Nebraska per state law; (4) the 
person signing this contract on behalf of the State of Nebraska does not have the authority to waive the State's 
sovereign immunity, statutes, common law, or regulations; (5) the indemnity, limitation of liability, remedy, and other 
similar provisions of the final contract, if any, are entered into subject to the State's Constitution, statutes, common 
law, regulations, and sovereign immunity; and, (6) all terms and conditions of the final contract, including but not 
limited to the clauses concerning third party use, licenses, warranties, limitations of liability, governing law and venue, 
usage verification, indemnity, liability, remedy or other similar provisions of the final contract are entered into 
specifically subject to the State's Constitution, statutes, common law, regulations, and sovereign immunity. 
 
The Parties must comply with all applicable local, state and federal laws, ordinances, rules, orders, and regulations.  
 

D. BEGINNING OF WORK  
 

Accept 
(Initial) 

Reject 
(Initial) 

Reject & Provide 
Alternative within 

RFP Response 
(Initial) 

NOTES/COMMENTS: 

 
 
 

   

 
The bidder shall not commence any billable work until a valid contract has been fully executed by the State and the 
successful Contractor.  The Contractor will be notified in writing when work may begin. 
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E. CHANGE ORDERS  
 

Accept 
(Initial) 

Reject 
(Initial) 

Reject & Provide 
Alternative within 

RFP Response 
(Initial) 

NOTES/COMMENTS: 

 
 
 

   

 
The State and the Contractor, upon the written agreement, may make changes to the contract within the general 
scope of the RFP.   Changes may involve specifications, the quantity of work, or such other items as the State may 
find necessary or desirable.  Corrections of any deliverable, service, or work required pursuant to the contract shall 
not be deemed a change.  The Contractor may not claim forfeiture of the contract by reasons of such changes.   
 
The Contractor shall prepare a written description of the work required due to the change and an itemized cost sheet 
for the change. Changes in work and the amount of compensation to be paid to the Contractor shall be determined 
in accordance with applicable unit prices if any, a pro-rated value, or through negotiations.  The State shall not incur 
a price increase for changes that should have been included in the Contractor’s proposal, were foreseeable, or result 
from difficulties with or failure of the Contractor’s proposal or performance. 
 
No change shall be implemented by the Contractor until approved by the State, and the Contract is amended to 
reflect the change and associated costs, if any.  If there is a dispute regarding the cost, but both parties agree that 
immediate implementation is necessary, the change may be implemented, and cost negotiations may continue with 
both Parties retaining all remedies under the contract and law. 
 

F. NOTICE OF POTENTIAL CONTRACTOR BREACH 
 

Accept 
(Initial) 

Reject 
(Initial) 

Reject & Provide 
Alternative within 

RFP Response 
(Initial) 

NOTES/COMMENTS: 

 
 
 

   

 
If Contractor breaches the contract or anticipates breaching the contract, the Contractor shall immediately give written 
notice to the State.  The notice shall explain the breach or potential breach, a proposed cure, and may include a 
request for a waiver of the breach if so desired.  The State may, in its discretion, temporarily or permanently waive 
the breach.  By granting a waiver, the State does not forfeit any rights or remedies to which the State is entitled by 
law or equity, or pursuant to the provisions of the contract.  Failure to give immediate notice, however, may be grounds 
for denial of any request for a waiver of a breach. 
 

G. BREACH 
 

Accept 
(Initial) 

Reject 
(Initial) 

Reject & Provide 
Alternative within 

RFP Response 
(Initial) 

NOTES/COMMENTS: 

 
 
 

   

 
Either Party may terminate the contract, in whole or in part, if the other Party breaches its duty to perform its 
obligations under the contract in a timely and proper manner.  Termination requires written notice of default and a 
thirty (30) calendar day (or longer at the non-breaching Party’s discretion considering the gravity and nature of the 
default) cure period.  Said notice shall be delivered by Certified Mail, Return Receipt Requested, or in person with 
proof of delivery.  Allowing time to cure a failure or breach of contract does not waive the right to immediately terminate 
the contract for the same or different contract breach which may occur at a different time.  In case of default of the 
Contractor, the State may contract the service from other sources and hold the Contractor responsible for any excess 
cost occasioned thereby. 
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The State’s failure to make payment shall not be a breach, and the Contractor shall retain all available statutory 
remedies and protections. 
 

H. NON-WAIVER OF BREACH 
 

Accept 
(Initial) 

Reject 
(Initial) 

Reject & Provide 
Alternative within 

RFP Response 
(Initial) 

NOTES/COMMENTS: 

 
 
 

   

 
The acceptance of late performance with or without objection or reservation by a Party shall not waive any rights of 
the Party nor constitute a waiver of the requirement of timely performance of any obligations remaining to be 
performed. 
 

I. SEVERABILITY  
 

Accept 
(Initial) 

Reject 
(Initial) 

Reject & Provide 
Alternative within 

RFP Response 
(Initial) 

NOTES/COMMENTS: 

 
 
 

   

 
If any term or condition of the contract is declared by a court of competent jurisdiction to be illegal or in conflict with 
any law, the validity of the remaining terms and conditions shall not be affected, and the rights and obligations of the 
parties shall be construed and enforced as if the contract did not contain the provision held to be invalid or illegal. 
 

J. INDEMNIFICATION  
 

Accept 
(Initial) 

Reject 
(Initial) 

Reject & Provide 
Alternative within 

RFP Response 
(Initial) 

NOTES/COMMENTS: 

 
 
 

   

 
1. GENERAL 

The Contractor agrees to defend, indemnify, and hold harmless the State and its employees, volunteers, 
agents, and its elected and appointed officials (“the indemnified parties”) from and against any and all third 
party claims, liens, demands, damages, liability, actions, causes of action, losses, judgments, costs, and 
expenses of every nature, including investigation costs and expenses, settlement costs, and attorney fees 
and expenses (“the claims”), sustained or asserted against the State for personal injury, death, or property 
loss or damage, arising out of, resulting from, or attributable to the willful misconduct, negligence, error, or 
omission of the Contractor, its employees, Subcontractors, consultants, representatives, and agents, 
resulting from this contract, except to the extent such Contractor liability is attenuated by any action of the 
State which directly and proximately contributed to the claims. 
 

2. INTELLECTUAL PROPERTY 
The Contractor agrees it will, at its sole cost and expense, defend, indemnify, and hold harmless the 
indemnified parties from and against any and all claims, to the extent such claims arise out of, result from, 
or are attributable to, the actual or alleged infringement or misappropriation of any patent, copyright, trade 
secret, trademark, or confidential information of any third party by the Contractor or its employees, 
Subcontractors, consultants, representatives, and agents; provided, however, the State gives the Contractor 
prompt notice in writing of the claim.  The Contractor may not settle any infringement claim that will affect 
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the State’s use of the Licensed Software without the State’s prior written consent, which consent may be 
withheld for any reason. 
If a judgment or settlement is obtained or reasonably anticipated against the State’s use of any intellectual 
property for which the Contractor has indemnified the State, the Contractor shall, at the Contractor’s sole 
cost and expense, promptly modify the item or items which were determined to be infringing, acquire a 
license or licenses on the State’s behalf to provide the necessary rights to the State to eliminate the 
infringement, or provide the State with a non-infringing substitute that provides the State the same 
functionality.  At the State’s election, the actual or anticipated judgment may be treated as a breach of 
warranty by the Contractor, and the State may receive the remedies provided under this RFP. 
 

3. PERSONNEL 
The Contractor shall, at its expense, indemnify and hold harmless the indemnified parties from and against 
any claim with respect to withholding taxes, worker’s compensation, employee benefits, or any other claim, 
demand, liability, damage, or loss of any nature relating to any of the personnel, including subcontractor’s 
and their employees, provided by the Contractor. 
 

4. SELF-INSURANCE 
The State of Nebraska is self-insured for any loss and purchases excess insurance coverage pursuant to 
Neb. Rev. Stat. § 81-8,239.01 (Reissue 2008). If there is a presumed loss under the provisions of this 
agreement, Contractor may file a claim with the Office of Risk Management pursuant to Neb. Rev. Stat. §§ 
81-8,829 – 81-8,306 for review by the State Claims Board. The State retains all rights and immunities under 
the State Miscellaneous (Section 81-8,294), Tort (Section 81-8,209), and Contract Claim Acts (Section 81-
8,302), as outlined in Neb. Rev. Stat. § 81-8,209 et seq. and under any other provisions of law and accepts 
liability under this agreement to the extent provided by law. 
 

5. The Parties acknowledge that Attorney General for the State of Nebraska is required by statute to 
represent the legal interests of the State, and that any provision of this indemnity clause is subject to the 
statutory authority of the Attorney General. 
 

K. ATTORNEY'S FEES  
 

Accept 
(Initial) 

Reject 
(Initial) 

Reject & Provide 
Alternative within 

RFP Response 
(Initial) 

NOTES/COMMENTS: 

 
 
 

   

 
In the event of any litigation, appeal, or other legal action to enforce any provision of the contract, the Parties agree 
to pay all expenses of such action, as permitted by law and if order by the court, including attorney's fees and costs, 
if the other Party prevails. 
 

L. RETAINAGE 
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(Initial) 

Reject 
(Initial) 

Reject & Provide 
Alternative within 

RFP Response 
(Initial) 

NOTES/COMMENTS: 

 
 
 

   

 
The State will  withhold ten percent (10%) of each payment due as retainage.  The entire retainage amount will be 
payable upon successful completion of the project phase. Upon completion of the project, the Contractor will invoice 
the State for any outstanding work and for the retainage.  The State may reject the final invoice by identifying the 
specific reasons for such rejection in writing to the Contractor within forty-five (45) calendar days of receipt of the final 
invoice. Otherwise, the project will be deemed accepted and the State will release the final payment and retainage 
in accordance with the contract payment terms. 
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M. ASSIGNMENT, SALE, OR MERGER  
 

Accept 
(Initial) 

Reject 
(Initial) 

Reject & Provide 
Alternative within 

RFP Response 
(Initial) 

NOTES/COMMENTS: 

 
 
 

   

 
Either Party may assign the contract upon mutual written agreement of the other Party.  Such agreement shall not 
be unreasonably withheld. 
 
The Contractor retains the right to enter into a sale, merger, acquisition, internal reorganization, or similar transaction 
involving Contractor’s business.  Contractor agrees to cooperate with the State in executing amendments to the 
contract to allow for the transaction.  If a third party or entity is involved in the transaction, the Contractor will remain 
responsible for performance of the contract until such time as the person or entity involved in the transaction agrees 
in writing to be contractually bound by this contract and perform all obligations of the contract. 
 

N. CONTRACTING WITH OTHER NEBRASKA POLITICAL SUB-DIVISIONS 
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(Initial) 

Reject 
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Reject & Provide 
Alternative within 
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The Contractor may, but shall not be required to, allow agencies, as defined in Neb. Rev. Stat. §81-145, to use this 
contract.  The terms and conditions, including price, of the contract may not be amended.  The State shall not be 
contractually obligated or liable for any contract entered into pursuant to this clause.  A listing of Nebraska political 
subdivisions may be found at the website of the Nebraska Auditor of Public Accounts. 
 

O. FORCE MAJEURE  
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Reject 
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Reject & Provide 
Alternative within 
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NOTES/COMMENTS: 

 
 
 

   

 
Neither Party shall be liable for any costs or damages, or for default resulting from its inability to perform any of its 
obligations under the contract due to a natural or manmade event outside the control and not the fault of the affected 
Party (“Force Majeure Event”).  The Party so affected shall immediately make a written request for relief to the other 
Party, and shall have the burden of proof to justify the request.  The other Party may grant the relief requested; relief 
may not be unreasonably withheld.  Labor disputes with the impacted Party’s own employees will not be considered 
a Force Majeure Event. 
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P. CONFIDENTIALITY  
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NOTES/COMMENTS: 

 
 
 

   

 
All materials and information provided by the Parties or acquired by a Party on behalf of the other Party shall be 
regarded as confidential information.  All materials and information provided or acquired shall be handled in 
accordance with federal and state law, and ethical standards.  Should said confidentiality be breached by a Party, 
the Party shall notify the other Party immediately of said breach and take immediate corrective action. 
 
It is incumbent upon the Parties to inform their officers and employees of the penalties for improper disclosure 
imposed by the Privacy Act of 1974, 5 U.S.C. 552a.  Specifically, 5 U.S.C. 552a (i)(1), which is made applicable by 
5 U.S.C. 552a (m)(1), provides that any officer or employee, who by virtue of his/her employment or official position 
has possession of or access to agency records which contain individually identifiable information, the disclosure of 
which is prohibited by the Privacy Act or regulations established thereunder, and who knowing that disclosure of the 
specific material is prohibited, willfully discloses the material in any manner to any person or agency not entitled to 
receive it, shall be guilty of a misdemeanor and fined not more than $5,000. 
 

Q. EARLY TERMINATION  
 

Accept 
(Initial) 

Reject 
(Initial) 

Reject & Provide 
Alternative within 

RFP Response 
(Initial) 

NOTES/COMMENTS: 

 
 
 

   

 
The contract may be terminated as follows: 
1. The State and the Contractor, by mutual written agreement, may terminate the contract at any time. 
2. The State, in its sole discretion, may terminate the contract for any reason upon thirty (30) calendar day’s 

written notice to the Contractor.   Such termination shall not relieve the Contractor of warranty or other 
service obligations incurred under the terms of the contract.  In the event of termination the Contractor 
shall be entitled to payment, determined on a pro rata basis, for products or services satisfactorily 
performed or provided. 

3. The State may terminate the contract immediately for the following reasons: 
a. if directed to do so by statute; 
b. Contractor has made an assignment for the benefit of creditors, has admitted in writing its 

inability to pay debts as they mature, or has ceased operating in the normal course of business; 
c. a trustee or receiver of the Contractor or of any substantial part of the Contractor’s assets has 

been appointed by a court; 
d. fraud, misappropriation, embezzlement, malfeasance, misfeasance, or illegal conduct pertaining 

to performance under the contract by its Contractor, its employees, officers, directors, or 
shareholders; 

e. an involuntary proceeding has been commenced by any Party against the Contractor under any 
one of the chapters of Title 11 of the United States Code and (i) the proceeding has been 
pending for at least sixty (60) calendar days; or (ii) the Contractor has consented, either 
expressly or by operation of law, to the entry of an order for relief; or (iii) the Contractor has been 
decreed or adjudged a debtor; 

f. a voluntary petition has been filed by the Contractor under any of the chapters of Title 11 of the 
United States Code; 

g. Contractor intentionally discloses confidential information; 
h. Contractor has or announces it will discontinue support of the deliverable; and, 
i. In the event funding is no longer available. 
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R. CONTRACT CLOSEOUT 
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Upon contract closeout for any reason the Contractor shall within 30 days, unless stated otherwise herein: 
 
1. Transfer all completed or partially completed deliverables to the State; 
2. Transfer ownership and title to all completed or partially completed deliverables to the State; 
3. Return to the State all information and data, unless the Contractor is permitted to keep the information or 

data by contract or rule of law.  Contractor may retain one copy of any information or data as required to 
comply with applicable work product documentation standards or as are automatically retained in the 
course of Contractor’s routine back up procedures; 

4. Cooperate with any successor Contactor, person or entity in the assumption of any or all of the obligations 
of this contract; 

5. Cooperate with any successor Contactor, person or entity with the transfer of information or data related to 
this contract; 

6. Return or vacate any state owned real or personal property; and, 
7. Return all data in a mutually acceptable format and manner. 
 
Nothing in this Section should be construed to require the Contractor to surrender intellectual property, real or 
personal property, or information or data owned by the Contractor for which the State has no legal claim.  
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III. CONTRACTOR DUTIES 
 
A. INDEPENDENT CONTRACTOR / OBLIGATIONS 
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It is agreed that the Contractor is an independent contractor and that nothing contained herein is intended or should 
be construed as creating or establishing a relationship of employment, agency, or a partnership.    
 
The Contractor is solely responsible for fulfilling the contract.  The Contractor or the Contractor’s representative shall 
be the sole point of contact regarding all contractual matters. 
 
The Contractor shall secure, at its own expense, all personnel required to perform the services under the contract.  
The personnel the Contractor uses to fulfill the contract shall have no contractual or other legal relationship with the 
State; they shall not be considered employees of the State and shall not be entitled to any compensation, rights or 
benefits from the State, including but not limited to, tenure rights, medical and hospital care, sick and vacation leave, 
severance pay, or retirement benefits. 
 
By-name personnel commitments made in the Contractor's proposal shall not be changed without the prior written 
approval of the State.  Replacement of these personnel, if approved by the State, shall be with personnel of equal or 
greater ability and qualifications. 
 
All personnel assigned by the Contractor to the contract shall be employees of the Contractor or a subcontractor, and 
shall be fully qualified to perform the work required herein.  Personnel employed by the Contractor or a subcontractor 
to fulfill the terms of the contract shall remain under the sole direction and control of the Contractor or the 
subcontractor respectively. 
 
With respect to its employees, the Contractor agrees to be solely responsible for the following: 
 
1. Any and all pay, benefits, and employment taxes and/or other payroll withholding; 
2. Any and all vehicles used by the Contractor’s employees, including all insurance required by state law; 
3. Damages incurred by Contractor’s employees within the scope of their duties under the contract; 
4. Maintaining Workers’ Compensation and health insurance that complies with state and federal law and 

submitting any reports on such insurance to the extent required by governing law; and  
5. Determining the hours to be worked and the duties to be performed by the Contractor’s employees. 
6. All claims on behalf of any person arising out of employment or alleged employment (including without 

limit claims of discrimination alleged against the Contractor, its officers, agents, or subcontractors or 
subcontractor’s employees) 

 
If the Contractor intends to utilize any subcontractor, the subcontractor's level of effort, tasks, and time allocation 
should be clearly defined in the bidder’s proposal.  The Contractor shall agree that it will not utilize any subcontractors 
not specifically included in its proposal in the performance of the contract without the prior written authorization of the 
State. 
 
The State reserves the right to require the Contractor to reassign or remove from the project any Contractor or 
subcontractor employee. 
 
Contractor shall insure that the terms and conditions contained in any contract with a subcontractor does not conflict 
with the terms and conditions of this contract.  
 
The Contractor shall include a similar provision, for the protection of the State, in the contract with any Subcontractor 
engaged to perform work on this contract. 
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B. EMPLOYEE WORK ELIGIBILITY STATUS 
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The Contractor is required and hereby agrees to use a federal immigration verification system to determine the work 
eligibility status of employees physically performing services within the State of Nebraska. A federal immigration 
verification system means the electronic verification of the work authorization program authorized by the Illegal 
Immigration Reform and Immigrant Responsibility Act of 1996, 8 U.S.C. 1324a, known as the E-Verify Program, or 
an equivalent federal program designated by the United States Department of Homeland Security or other federal 
agency authorized to verify the work eligibility status of an employee. 
 
If the Contractor is an individual or sole proprietorship, the following applies: 
 
1. The Contractor must complete the United States Citizenship Attestation Form, available on the 

Department of Administrative Services website at http://das.nebraska.gov/materiel/purchasing.html  
 
The completed United States Attestation Form should be submitted with the RFP response. 
 

2. If the Contractor indicates on such attestation form that he or she is a qualified alien, the Contractor 
agrees to provide the US Citizenship and Immigration Services documentation required to verify the 
Contractor’s lawful presence in the United States using the Systematic Alien Verification for Entitlements 
(SAVE) Program.  
  

3. The Contractor understands and agrees that lawful presence in the United States is required and the 
Contractor may be disqualified or the contract terminated if such lawful presence cannot be verified as 
required by Neb. Rev. Stat. §4-108. 

 
C. COMPLIANCE WITH CIVIL RIGHTS LAWS AND EQUAL OPPORTUNITY EMPLOYMENT / 

NONDISCRIMINATION (Statutory) 
 
The Contractor shall comply with all applicable local, state, and federal statutes and regulations regarding civil rights 
laws and equal opportunity employment. The Nebraska Fair Employment Practice Act prohibits Contractors of the 
State of Nebraska, and their Subcontractors, from discriminating against any employee or applicant for employment, 
with respect to hire, tenure, terms, conditions, compensation, or privileges of employment because of race, color, 
religion, sex, disability, marital status, or national origin (Neb. Rev. Stat. §48-1101 to 48-1125).   The Contractor 
guarantees compliance with the Nebraska Fair Employment Practice Act, and breach of this provision shall be 
regarded as a material breach of contract.  The Contractor shall insert a similar provision in all Subcontracts for 
services to be covered by any contract resulting from this RFP. 
 

D. COOPERATION WITH OTHER CONTRACTORS  
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Contractor may be required to work with or in close proximity to other contractors or individuals that may be working 
on same or different projects.  The Contractor shall agree to cooperate with such other contractors or individuals, and 
shall not commit or permit any act which may interfere with the performance of work by any other contractor or 
individual.  Contractor is not required to compromise Contractor’s intellectual property or proprietary information 
unless expressly required to do so by this contract. 
 

http://das.nebraska.gov/materiel/purchasing.html
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E. PERMITS, REGULATIONS, LAWS 
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The contract price shall include the cost of all royalties, licenses, permits, and approvals, whether arising from patents, 
trademarks, copyrights or otherwise, that are in any way involved in the contract.  The Contractor shall obtain and 
pay for all royalties, licenses, and permits, and approvals necessary for the execution of the contract.  The Contractor 
must guarantee that it has the full legal right to the materials, supplies, equipment, software, and other items used to 
execute this contract. 
 

F. OWNERSHIP OF INFORMATION AND DATA / DELIVERABLES   
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The State shall have the unlimited right to publish, duplicate, use, and disclose all information and data developed or 
obtained by the Contractor on behalf of the State pursuant to this contract. 
 
The State shall own and hold exclusive title to any deliverable developed as a result of this contract.  Contractor shall 
have no ownership interest or title, and shall not patent, license, or copyright, duplicate, transfer, sell, or exchange, 
the design, specifications, concept, or deliverable. 
 

G. INSURANCE REQUIREMENTS 
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The Contractor shall throughout the term of the contract maintain insurance as specified herein and provide the State 
a current Certificate of Insurance/Acord Form (COI) verifying the coverage.  The Contractor shall not commence work 
on the contract until the insurance is in place.  If Contractor subcontracts any portion of the Contract the Contractor 
must, throughout the term of the contract, either: 
 
1. Provide equivalent insurance for each subcontractor and provide a COI verifying the coverage for the 

subcontractor; 
2. Require each subcontractor to have equivalent insurance and provide written notice to the State that the 

Contractor has verified that each subcontractor has the required coverage; or, 
3. Provide the State with copies of each subcontractor’s Certificate of Insurance evidencing the required 

coverage. 
 

The Contractor shall not allow any Subcontractor to commence work until the Subcontractor has equivalent 
insurance.  The failure of the State to require a COI, or the failure of the Contractor to provide a COI or require 
subcontractor insurance shall not limit, relieve, or decrease the liability of the Contractor hereunder. 
 
In the event that any policy written on a claims-made basis terminates or is canceled during the term of the contract 
or within one (1) year of termination or expiration of the contract, the contractor shall obtain an extended discovery 



 

19 
 

or reporting period, or a new insurance policy, providing coverage required by this contract for the term of the contract 
and one (1) year following termination or expiration of the contract. 
  
If by the terms of any insurance a mandatory deductible is required, or if the Contractor elects to increase the 
mandatory deductible amount, the Contractor shall be responsible for payment of the amount of the deductible in the 
event of a paid claim. 
 
Notwithstanding any other clause in this Contract, the State may recover up to the liability limits of the insurance 
policies required herein. 
 
1. WORKERS’ COMPENSATION INSURANCE 

The Contractor shall take out and maintain during the life of this contract the statutory Workers’ 
Compensation and Employer's Liability Insurance for all of the contactors’ employees to be engaged in work 
on the project under this contract and, in case any such work is sublet, the Contractor shall require the 
Subcontractor similarly to provide Worker's Compensation and Employer's Liability Insurance for all of the 
Subcontractor’s employees to be engaged in such work.  This policy shall be written to meet the statutory 
requirements for the state in which the work is to be performed, including Occupational Disease.  The policy 
shall include a waiver of subrogation in favor of the State.  The COI shall contain the mandatory COI 
subrogation waiver language found hereinafter.  The amounts of such insurance shall not be less than 
the limits stated hereinafter.  For employees working in the State of Nebraska, the policy must be written by 
an entity authorized by the State of Nebraska Department of Insurance to write Workers’ Compensation and 
Employer’s Liability Insurance for Nebraska employees. 
 

4. COMMERCIAL GENERAL LIABILITY INSURANCE AND COMMERCIAL AUTOMOBILE LIABILITY 
INSURANCE 
The Contractor shall take out and maintain during the life of this contract such Commercial General Liability 
Insurance and Commercial Automobile Liability Insurance as shall protect Contractor and any Subcontractor 
performing work covered by this contract from claims for damages for bodily injury, including death, as well 
as from claims for property damage, which may arise from operations under this contract, whether such 
operation be by the Contractor or by any Subcontractor or by anyone directly or indirectly employed by either 
of them, and the amounts of such insurance shall not be less than limits stated hereinafter. 
 
The Commercial General Liability Insurance shall be written on an occurrence basis, and provide 
Premises/Operations, Products/Completed Operations, Independent Contractors, Personal Injury, and 
Contractual Liability coverage.  The policy shall include the State, and others as required by the 
contract documents, as Additional Insured(s).  This policy shall be primary, and any insurance or 
self-insurance carried by the State shall be considered secondary and non-contributory.  The COI 
shall contain the mandatory COI liability waiver language found hereinafter. The Commercial 
Automobile Liability Insurance shall be written to cover all Owned, Non-owned, and Hired vehicles. 
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REQUIRED INSURANCE COVERAGE  
COMMERCIAL GENERAL LIABILITY  

General Aggregate  $2,000,000 
Products/Completed Operations 
Aggregate 

$2,000,000 

Personal/Advertising Injury  $1,000,000 per occurrence 
Bodily Injury/Property Damage  $1,000,000 per occurrence 
  
Medical Payments $10,000 any one person 
Damage to Rented Premises (Fire) $300,000 each occurrence 
Contractual Included 
XCU Liability (Explosion, Collapse, and 
Underground Damage) 

Included 

Independent Contractors Included 
Abuse & Molestation Included 

If higher limits are required, the Umbrella/Excess Liability limits are allowed to satisfy the higher 
limit. 
WORKER’S COMPENSATION 

Employers Liability Limits $500K/$500K/$500K 
Statutory Limits- All States Statutory - State of Nebraska 
USL&H Endorsement Statutory 
Voluntary Compensation Statutory 

COMMERCIAL AUTOMOBILE LIABILITY  
Bodily Injury/Property Damage  $1,000,000 combined single limit 
Include All Owned, Hired & Non-Owned 
Automobile liability 

Included 

Motor Carrier Act Endorsement Where Applicable 
UMBRELLA/EXCESS LIABILITY 

Over Primary Insurance  $5,000,000 per occurrence 
PROFESSIONAL LIABILITY 

  
 
All Other Professional Liability (Errors & 
Omissions)  

$1,000,000 Per Claim / Aggregate 

COMMERCIAL CRIME 
Crime/Employee Dishonesty Including 3rd 
Party Fidelity 

$1,000,000 

CYBER LIABILITY 
Breach of Privacy, Security Breach, Denial 
of Service, Remediation, Fines and 
Penalties 

$10,000,000 

 
  
 

MANDATORY COI SUBROGATION WAIVER LANGUAGE   
“Workers’ Compensation policy shall include a waiver of subrogation in favor of the State of 
Nebraska.” 

MANDATORY COI LIABILITY WAIVER LANGUAGE 
“Commercial General Liability & Commercial Automobile Liability policies shall name the State of 
Nebraska as an Additional Insured and the policies shall be primary and any insurance or self-
insurance carried by the State shall be considered secondary and non-contributory as additionally 
insured.” 

 
If the mandatory COI subrogation waiver language or mandatory COI liability waiver language on the COI 
states that the waiver is subject to, condition upon, or otherwise limit by the insurance policy, a copy of the 
relevant sections of the policy must be submitted with the COI so the State can review the limitations 
imposed by the insurance policy.  
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5. EVIDENCE OF COVERAGE 
The Contractor shall furnish the Contract Manager, with a certificate of insurance coverage complying with 
the above requirements prior to beginning work at:  
 
Nebraska Educational Telecommunications 
Attn: Contract Manager 
1800 N. 33rd Street 
Lincoln, NE, 68503 
 
These certificates or the cover sheet shall reference the RFP number, and the certificates shall include the 
name of the company, policy numbers, effective dates, dates of expiration, and amounts and types of 
coverage afforded.  If the State is damaged by the failure of the Contractor to maintain such insurance, then 
the Contractor shall be responsible for all reasonable costs properly attributable thereto. 
 
Reasonable notice of cancellation of any required insurance policy must be submitted to the contract 
manager as listed above when issued and a new coverage binder shall be submitted immediately to ensure 
no break in coverage. 
 

6. DEVIATIONS 
The insurance requirements are subject to limited negotiation.  Negotiation typically includes, but is not 
necessarily limited to, the correct type of coverage, necessity for Workers’ Compensation, and the type of 
automobile coverage carried by the Contractor. 
 

H. ANTITRUST 
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The Contractor hereby assigns to the State any and all claims for overcharges as to goods and/or services provided 
in connection with this contract resulting from antitrust violations which arise under antitrust laws of the United States 
and the antitrust laws of the State. 
 

I. CONFLICT OF INTEREST  
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By submitting a proposal, bidder certifies that there does not now exist a relationship between the bidder and any 
person or entity which is or gives the appearance of a conflict of interest related to this RFP or project. 
 
The bidder certifies that it shall not take any action or acquire any interest, either directly or indirectly, which will 
conflict in any manner or degree with the performance of its services hereunder or which creates an actual or an 
appearance of conflict of interest.  
 
The bidder certifies that it will not knowingly employ any individual known by bidder to have a conflict of interest. 
 
The Parties shall not knowingly, for a period of two years after execution of the contract, recruit or employ any 
employee or agent of the other Party who has worked on the RFP or project, or who had any influence on decisions 
affecting the RFP or project.  
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J. STATE PROPERTY  
 

Accept 
(Initial) 

Reject 
(Initial) 

Reject & Provide 
Alternative within 

RFP Response 
(Initial) 

NOTES/COMMENTS: 

 
 
 

   

 
The Contractor shall be responsible for the proper care and custody of any State-owned property which is furnished 
for the Contractor's use during the performance of the contract.  The Contractor shall reimburse the State for any 
loss or damage of such property; normal wear and tear is expected. 
 

K. SITE RULES AND REGULATIONS  
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The Contractor shall use its best efforts to ensure that its employees, agents, and Subcontractors comply with site 
rules and regulations while on State premises. If the Contractor must perform on-site work outside of the daily 
operational hours set forth by the State, it must make arrangements with the State to ensure access to the facility 
and the equipment has been arranged.  No additional payment will be made by the State on the basis of lack of 
access, unless the State fails to provide access as agreed to in writing between the State and the Contractor. 
 

L. ADVERTISING  
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The Contractor agrees not to refer to the contract award in advertising in such a manner as to state or imply that the 
company or its services are endorsed or preferred by the State.  Any publicity releases pertaining to the project shall 
not be issued without prior written approval from the State. 
 

M. NEBRASKA TECHNOLOGY ACCESS STANDARDS (Statutory)  
 
Contractor shall review the Nebraska Technology Access Standards, found at http://nitc.nebraska.gov/standards/2-
201.html and ensure that products and/or services provided under the contract are in compliance or will comply with 
the applicable standards to the greatest degree possible.  In the event such standards change during the Contractor’s 
performance, the State may create an amendment to the contract to request the contract comply with the changed 
standard at a cost mutually acceptable to the parties. 
 
 

http://nitc.nebraska.gov/standards/2-201.html
http://nitc.nebraska.gov/standards/2-201.html
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N. DISASTER RECOVERY/BACK UP PLAN 
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The Contractor shall have a disaster recovery and back-up plan, of which a copy should be provided upon request 
to the State, which includes, but is not limited to equipment, personnel, facilities, and transportation, in order to 
continue services as specified under the specifications in the contract in the event of a disaster. 
   

O.  DRUG POLICY 
 

Accept 
(Initial) 

Reject 
(Initial) 

Reject & Provide 
Alternative within 

RFP Response 
(Initial) 

NOTES/COMMENTS: 

 
 
 

   

 
Contractor certifies it maintains a drug free work place environment to ensure worker safety and workplace integrity.  
Contractor agrees to provide a copy of its drug free workplace policy at any time upon request by the State. 
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IV. PAYMENT 
 
A. PROHIBITION AGAINST ADVANCE PAYMENT (Statutory) 

 
Payments shall not be made until contractual deliverable(s) are received and accepted by the State. 
 

 TAXES (Statutory) 
 
The State is not required to pay taxes and assumes no such liability as a result of this solicitation.  Any property tax 
payable on the Contractor's equipment which may be installed in a state-owned facility is the responsibility of the 
Contractor. 
 

B. INVOICES  
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Invoices for payments must be submitted by the Contractor to the agency requesting the services with sufficient detail 
to support payment.  Invoices for payment shall be submitted to Nebraska Educational Telecommunications 1800 N. 
33rrd Street, Lincoln, Nebraska, 68503. The terms and conditions included in the Contractor’s invoice shall be 
deemed to be solely for the convenience of the parties.  No terms or conditions of any such invoice shall be binding 
upon the State, and no action by the State, including without limitation the payment of any such invoice in whole or 
in part, shall be construed as binding or estopping the State with respect to any such term or condition, unless the 
invoice term or condition has been previously agreed to by the State as an amendment to the contract.   
 

C. INSPECTION AND APPROVAL  
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Final inspection and approval of all work required under the contract shall be performed by the designated State 
officials.   
 
The State and/or its authorized representatives shall have the right to enter any premises where the Contractor or 
Subcontractor duties under the contract are being performed, and to inspect, monitor or otherwise evaluate the work 
being performed.  All inspections and evaluations shall be at reasonable times and in a manner that will not 
unreasonably delay work. 
 

D. PAYMENT  
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State will render payment to Contractor when the terms and conditions of the contract and specifications have been 
satisfactorily completed on the part of the Contractor as solely determined by the State.  (Neb. Rev. Stat. Section 73-
506(1))  Payment will be made by the responsible agency in compliance with the State of Nebraska Prompt Payment 
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Act (See Neb. Rev. Stat. §81-2401 through 81-2408).  The State may require the Contractor to accept payment by 
electronic means such as ACH deposit. In no event shall the State be responsible or liable to pay for any services 
provided by the Contractor prior to the Effective Date of the contract, and the Contractor hereby waives any claim or 
cause of action for any such services. No payment shall be made prior to the delivery of any hardware or software; 
all shipments will be FOB destination. 
 

E. LATE PAYMENT (Statutory) 
 
The Contractor may charge the responsible agency interest for late payment in compliance with the State of Nebraska 
Prompt Payment Act (See Neb. Rev. Stat. §81-2401 through 81-2408). 
 

F. SUBJECT TO FUNDING / FUNDING OUT CLAUSE FOR LOSS OF APPROPRIATIONS  
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The State’s obligation to pay amounts due on the Contract for a fiscal years following the current fiscal year is 
contingent upon legislative appropriation of funds.  Should said funds not be appropriated, the State may terminate 
the contract with respect to those payments for the fiscal year(s) for which such funds are not appropriated.  The 
State will give the Contractor written notice thirty (30) calendar days prior to the effective date of termination.  All 
obligations of the State to make payments after the termination date will cease.  The Contractor shall be entitled to 
receive just and equitable compensation for any authorized work which has been satisfactorily completed as of the 
termination date.  In no event shall the Contractor be paid for a loss of anticipated profit. 
 

G. RIGHT TO AUDIT (First Paragraph is Statutory) 
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The State shall have the right to audit the Contractor’s performance of this contract upon a 30 days’ written notice.  
Contractor shall utilize generally accepted accounting principles, and shall maintain the accounting records, and other 
records and information relevant to the contract (Information) to enable the State to audit the contract.  The State 
may audit and the Contractor shall maintain, the Information during the term of the contract and for a period of five 
(5) years after the completion of this contract or until all issues or litigation are resolved, whichever is later.  The 
Contractor shall make the Information available to the State at Contractor’s place of business or a location acceptable 
to both Parties during normal business hours.  If this is not practical or the Contractor so elects, the Contractor may 
provide electronic or paper copies of the Information.  The State reserves the right to examine, make copies of, and 
take notes on any Information relevant to this contract, regardless of the form or the Information, how it is stored, or 
who possesses the Information.  Under no circumstance will the Contractor be required to create or maintain 
documents not kept in the ordinary course of contractor’s business operations, nor will contractor be required to 
disclose any information, including but not limited to product cost data, which is confidential or proprietary to 
contractor. 
  
The Parties shall pay their own costs of the audit unless the audit finds a previously undisclosed overpayment by the 
State.  If a previously undisclosed overpayment exceeds one percent  (.1% of the total contract billings, or if fraud, 
material misrepresentations, or non-performance is discovered on the part of the Contractor, the Contractor shall 
reimburse the State for the total costs of the audit.  Overpayments and audit costs owed to the State shall be paid 
within ninety days of written notice of the claim.  The Contractor agrees to correct any material weaknesses or 
condition found as a result of the audit. 
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V. PROJECT DESCRIPTION AND SCOPE OF WORK 
 

The bidder should provide the following information in response to this RFP.  
  
A. PROJECT OVERVIEW 
 

Nebraska Educational Telecommunications Commission (NETC) uses the Industrial Logic Corporation (ILC) 
MaxView System purchased in 2000 for its Network Monitoring and Control needs. The current ILC MaxView system 
is maintained by NETC Engineering and it is operational and functional. However, the system is dated and needs to 
be updated, refreshed or replaced to accommodate newer technologies and support the latest best practices 
approach for a Network Management Control System (NMCS). NETC intends to purchase a replacement NMCS for 
the purpose of controlling and monitoring its Television and Radio broadcast and non-broadcast facilities, including 
but not limited to: 

 
1. Television and Radio Transmission sites across the State of Nebraska  
2. Television and Radio Satellite Teleport  
3. Television and Radio Building Facilities 

 
And further expanding it to control and monitor  broadcast and non-broadcast operations systems including but not 
limited to: 
 

1. Television and Radio Terminal Equipment and Production Matrix Routers  
2. Television and Radio Master Control, Production Studios and Remote Systems 
3. Television and Radio Web Services and IT Networking Systems 
4. NETC Government Services Audio-Video Systems 

 
Over time, integrating all existing systems under one unified control and monitoring system as well as providing a 
centralized control to simplify the transition to new IP based systems while maintaining the same control surface for 
the operators. Operational efficiency will be achieved by allowing core hardware components to be freely exchanged 
without changing interfaces or workflows for operational and technical staff.  

 
B. SCOPE OF WORK 
 

NETC intends to purchase a NMCS for the purpose of replacing the existing NMCS and allowing NETC to take 
advantage of newer technologies and expand the system into other areas of NETC. NETC is planning on a phased 
approach for installation, integration, and implementation of such products and/or systems which would meet or 
exceed the NMCS requirements stated in this RFP. The project is estimated to be completed within 3 years upon 
awarding the contract. NETC will work with awarded bidder to select, choose, combine, alter, or split bidder proposed 
phases for the phased approach installation, integration and implementation that best fit NETC organizational 
strategy, annual budget and equipment refreshment needs.  
   
NETC invites innovative solutions that will simplify and optimize existing NMCS workflows and practices to drive down 
cost and also provide a uniformed platform for all technical functional areas listed in this RFP. 
 

C. CURRENT PROJECT ENVIRONMENT  
 

NETC’s main facilities and all of the remote transmission sites are interconnected via a terrestrial broadband network 
with 50Mbps or 100Mbps connectivity via various VLAN’s. The terrestrial broadband connectivity is provided by 
Network Nebraska. NETC’s Television and Radio main multicast broadcast services, monitoring and control signals, 
and return multicast video/audio signals are all on the same broadband private network. 
 
The current NMCS (ILC MaxView) operates at the NETC main facility and nine (9) full power television and radio 
transmitter sites located across the State of Nebraska. The existing NMCS graphical user interface provides control 
and monitoring of the NETC broadcast television and radio transmission sites across the State of Nebraska, the 
NETC Satellite Teleports, and the NETC building facilities and terminal equipment. 
 
The attached screen captures are a few examples of the NETC NMCS graphical user interface panels currently being 
used in the MaxView system at NETC. 
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Overview monitoring 
  

 
 
 
 
NETC XMIT-NMCS GUI 
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One of the NETC remote transmission sites 
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NETC Teleport 
 
Operators Panel 
 

 
 
Engineers Panel 
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NETC UPS and Facilities 
 

 
 
Equipment Device Type Panels 
 

UPS 
 

 
 
High Power Amplifier 
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Antenna Controller 
 

 
 
 RF Upconverter 
 



 

32 
 

 
 
Spectrum Anaylzer 
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D. PROJECT REQUIREMENTS  
 

NETC intends to replace the existing NMCS with a system which will be integrated in parallel to the existing system 
allowing for no disruption of services or capabilities. The expansion of the NMCS into new areas will require 
installation, integration, and implementation of  new and existing equipment and infrastructure, including running and 
terminating of a variety of cables and connectors. Adherence to NETC engineering practices and policies will be 
enforced (see Exhibit A). NETC seeks the following capabilities. Bidders shall indicate which capabilities are existing, 
in development, and will be developed to suite NETC’s needs. (See Attachment 1)  

 
1. The NMCS bid shall provide the ability to control and monitor the NETC NMCS systems via Virtual Private Network 

(VPN) using Standard Ethernet Internet Protocols, and a mechanism for backup monitor and control capabilities over 
dial up telephone when terrestrial IP connectivity is not available. The NMCS shall provide monitor and control 
capabilities whether that be alternate connectivity or a disparate system. 

 
2. The NMCS bid shall provide the ability to communicate with remote devices over dial up telephone modems, direct 

connection and Ethernet IP. 
 

3. The NMCS bid shall provide the ability for simultaneous control and monitoring from all or multiple workstations, by 
single and multiple operators connecting to similar or divergent NMCS systems. 

 
4. The NMCS components bid shall provide the ability to be addressable using standard IPV4 addressing, and have 

the ability to be run locally and remotely. 
 

5. The NMCS bid shall provide the ability of executing simultaneous commands or instructions to multiple remote 
devices at multiple diverse sites.  
 

6. The NMCS bid shall provide the ability to execute preprogrammed events at specified times and/or in response to 
external triggers which may or may not be tied to automation events using synchronized time clock and/or GPI/GPO, 
serial, or ethernet interfaces. 

 
7. The NMCS bid should have an open architecture protocol to allow for integration with existing and future third party 

systems.  
 

8. The NMCS bid shall be capable of generating reports showing all commands issued, alarm and fault status, and 
system configurations. Reporting mechanism shall be capable of logging and reporting of system, service level, and 
device specific events. 

 
9. The NMCS bid shall have provisions for redundancy, for both hardware and software systems.  

 
10. The NMCS bid shall specify operating system software and versions for all software including third party software. 

Any server, terminal, workstation, or peripheral software required but not included shall be specified. 
 

11. The NMCS bid should state any special “value added” features such as self-diagnostics, virtualization, accessibility, 
etc…  

 
12. The NMCS bid should be capable of interoperability with other systems. These systems should be specified, e.g. 

automation, machine control, GPI/GPO, matrix routers, tally, etc... 
 

13. The levels of technical and operational support shall be specified for the NMCS bid. 
 

14. The NMCS bid shall have all system single-points-of-failure clearly indicated in the bid response. 
 

15. A clearly defined list of proprietary and off-the-shelf technology for the NMCS bid shall be submitted for all hardware 
and software. 

 
16. The NMCS bid shall have provisions for secure access, and customizable rights and permissions for all users of the 

system and be capable of supporting single sign-on through authentication. 
 

17. The NMCS bid shall be scalable, capable of being upgraded and expanded due to improvements and/or 
enhancements to the infrastructure of the NETC system and/or systems capabilities.        

 
18. The NMCS bid shall be capable of executing automated workflows related to equipment failovers, conditional 

variables, and backup solutions.        
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19. The NMCS bid shall be capable of issuing alarms relative to equipment and environment status viewable by all users, 
and have the capabilities for multiple alarm monitoring and masking options. Alarms must be able to be propagated 
to the top most level. 

 
20. The NMCS bid should be capable of monitoring and controlling external or internal tally systems viewable within the 

system and on connected multiviewers, including the support for under monitor displays (UMD). 
 

21. The NMCS bid shall be capable and compatible with common network security protocols to protect connections to 
the system that involve multiple VLANs in accordance with NETC Information Security Policies, Standards and 
Procedures. 

 
22. The NMCS bid shall be capable of monitoring by exception with industry and user defined parameters, and user-

defined graphic views/dashboards and pop-up alerts. 
 

23. The NMCS bid shall have the capability to filter and notify multiple users or groups via email and SMS or MMS 
messaging of any alarm conditions at any of the locations. The ability to activate external audio and or visual alarms 
via GPI or other protocol should also be part of the system.      

 
24. All device drivers that are not fully pointed drivers, allowing for all parameters as designed by the manufacturer, shall 

be indicated. 
 

25. The NMCS bid shall have the ability to create custom panels, layouts and views made up from any and all elements 
within the system. 

 
26. All cabling shall conform to NETC cable specifications* and industry standard best practices. (See Exhibit A) 

 
27. The NMCS bid shall provide detailed approaches addressing cyber security concerns including but not limited to 

architecture design, prevention, detection and response, and security audit.  
 

28. The NMCS bid should be capable to recall system settings such as equipment setup, signal routes, router mnemonics 
and UMD settings for quick and easy deployments of applicable systems and/or equipment. 

 
E. BUSINESS REQUIREMENTS 

These are the minimum business requirements. A full explanation of all specifications for system bid shall be 
submitted in order to evaluate the bid responses and to determine the best value in function and price.  
 

1. The NMCS bid shall specify any and all equipment required but not included in the RFP response. Projected cost for 
specified hardware, software, licenses, drivers, and any other equipment needed for the NMCS shall be specified in 
detail. 

 
2. The NMCS bid shall have provisions for future expandability. Projected cost for system expandability concerning 

hardware, software, licenses, device drivers, and any other equipment needed for expansion shall be specified in 
detail Including required steps. 

 
3. The NMCS bid shall have provisions for a tiered support contract. Technical support shall be in the form of 

documentation, on-line, telephone, and/or in person on-site. Levels of support shall be specified in detail including 
limitations and liabilities. 

 
4. The NMCS bid shall have provisions for system training at all levels. Training options shall include price per person, 

including all associated expenses for factory and/or on-site training. Training options should remain in effect during 
the entire time that the NMCS is under a support contract. 

 
5. The NMCS bid shall have provisions for warranty coverage of all hardware supplied with the system including third 

party hardware, with provisions for extending warranty coverage. 
 
6. All items requested in this RFP shall be supplied by a single contractor.  All items shall integrate into a complete 

NMCS. 
 
7. The bidder awarded the contract shall coordinate and work with the NETC NMCS Project Manager to create and 

develop a timeline for planning, installation, implementation, integration, configuration, and testing of the system or 
systems in all aspects of this contract prior to deployment. 
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8. NETC intends to replace the existing NMCS with the NMCS bid and further extend the NMCS bid to other listed 
technical functional areas. The NMCS bid shall monitor and control all devices that are part of this RFP, and support 
technology advancement and industry standards change. 

 
9. The NMCS bid shall be integrated with NETC’s Network Nebraska’s terrestrial delivery network, University of 

Nebraska-Lincoln regional networks, NETC’s virtual systems and multiple VLAN environments in accordance with 
NETC Information Security Policies, Standards and Procedures. 

 
10. The NMCS bid shall have high availability, be able to automatically reconnect all devices, recall latest settings, retain 

latest captured status and regain control functions after power and /or network outages. 
 
11. The NMCS bid shall be media and hardware agnostic 

         
F. TECHNICAL REQUIREMENTS  

Below is a list of the minimum technical requirements for this RFP. A full explanation of all specifications for the 
system bid shall be submitted on Attachment 1. 
 

1.0      Provide NMCS as Specified for NETC Transmission Systems and Remote Transmission sites.  
 
1.1.0  The NMCS specified shall provide the ability to control and monitor the NETC Television and Radio Broadcast 

Transmission Sites (Exhibit B). The NMCS should be able to control and monitor all existing and future equipment 
for the NETC Television and Radio Broadcast Transmission Sites (Exhibit C). 

  
1.1.1  The NMCS bid should be able to control and monitor all existing and future equipment for the NETC Television 

and Radio Broadcast Transmission Site KUON - Mead (Exhibit D). 
 
1.1.2  The NMCS bid should be able to control and monitor all existing and future equipment for the NETC Television 

and Radio Broadcast Transmission Site KHNE - Giltner (Exhibit E). 
 
1.1.3  The NMCS bid should be able to control and monitor all existing and future equipment for the NETC Television 

and Radio Broadcast Transmission Site KLNE - Atlanta (Exhibit F). 
 
1.1.4  The NMCS bid should be able to control and monitor all existing and future equipment for the NETC Television 

and Radio Broadcast Transmission Site KMNE - Bassett (Exhibit G). 
 
1.1.5  The NMCS bid should be able to control and monitor all existing and future equipment for the NETC Television 

and Radio Broadcast Transmission Site KPNE - Sutherland (Exhibit H). 
 
1.1.6  The NMCS bid should be able to control and monitor all existing and future equipment for the NETC Television 

and Radio Broadcast Transmission Site KRNE - Merriman (Exhibit J). 
 
1.1.7  The NMCS bid should be able to control and monitor all existing and future equipment for the NETC Television 

and Radio Broadcast Transmission Site KTNE - Angora (Exhibit K). 
 
1.1.8  The NMCS bid should be able to control and monitor all existing and future equipment for the NETC Television 

and Radio Broadcast Transmission Site KXNE - Carol (Exhibit L). 
 
1.1.9  The NMCS bid should be able to control and monitor all existing and future equipment for the NETC Television 

and Radio Broadcast Transmission Site KYNE - Omaha (Exhibit M). 
 
1.1.10 The NMCS bid should be able to control and monitor all existing and future equipment for the NETC Television   

and Radio Broadcast Transmission Site KUCV - Hallam (Exhibit N). 
 
1.2.0  The NMCS bid shall have the ability to communicate with transmission equipment via serial RS232, RS422, and 

RS485 protocol. Bidder should specify exactly how serial communications will be established, administered, 
maintained, and operated. 

 
1.3.0  The NMCS bid shall have the ability to communicate with transmission equipment via IP, TCP, UDP, HTTP, 

SNMP, FTP, Telnet and Networked Media Open Specifications protocols. Bidder should specify exactly how 
ethernet communications will be established, administered, maintained, and operated. 

 
1.4.0  The NMCS bid shall have the ability to communicate with transmission equipment GPI and GPO interfaces. 

Bidder should specify exactly how parallel discrete GPI and GPO communications will be established, 
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administered, maintained, and operated. The proposed system shall be able to support single and multiple bit 
drivers for alarm, status, and command functions as provided by discrete connections. 

 
1.5.0  The NMCS bid shall have the ability to display analog measurements from direct connection to transmission 

equipment providing analog contacts. Bidder should specify exactly how analog measurements will be 
established, administered, maintained, and operated. The proposed system should be able to support drivers 
for analog measurements of percentage, amps, milliamps, micro amps, degrees-Fahrenheit, volts, kilovolts, psi, 
ratio, threshold, and watts as provided by discrete analog connections. 

 
1.6.0  The NMCS bid shall be able to communicate with the Harris Platinum ATSC high power television transmitter via 

SNMP and HTTP protocols, providing direct monitor and control via SNMP, and access to the integrated browser 
interface via http.  

 
1.7.0  The NMCS bid shall be able to communicate with the Harris Sigma CD ATSC high power television transmitter 

via discrete parallel connections, providing direct monitor and control via GPI, GPO, and analog interfaces.  
 
1.8.0  The NMCS bid shall be able to communicate with the Thales DCX Millennium ATSC high power television 

transmitter via multiple serial connections, providing direct monitor and control.  
 
1.8.1  The NMCS bid shall be able to communicate with the Thales ADAPT DTV Exciter via RS232 serial connections, 

providing direct monitor and control.  
 
1.8.2  The NMCS bid shall be able to communicate with the Comark Exact-ATSC Exciter via ethernet connections, 

providing direct SNMP monitor and control.  
 
1.9.0  The NMCS bid shall be able to communicate with the GatesAir Maxiva ATSC high power television transmitter 

via SNMP and HTTP protocols, providing direct monitor and control via SNMP, and access to the integrated 
browser interface via http.  

 
1.10.0 The NMCS bid shall be able to communicate with the Nautel NV5, NV20, and NC30 high power FM radio 

transmitter via SNMP and HTTP protocols, providing direct monitor and control via SNMP, and access to the 
integrated browser interface via http.  

 
1.11.0 The NMCS bid should be able to communicate with the Belar FMHD-1, FM modulation monitor via SNMP and 

HTTP protocols, providing direct monitor and control via SNMP,  and access to the integrated browser interface 
via http.  

 
1.12.0 The NMCS bid should be able to communicate with the K-Tech DVM-150E DTV Demodulator/Decoder via SNMP 

and proprietary ethernet, providing direct monitor and control via SNMP and the Ktech proprietary GUI.  
 
1.13.0 The NMCS bid should be able to communicate with the K-Tech DCC-150E 8VSB DTV digital processor via   

SNMP and proprietary ethernet, providing direct monitor and control via SNMP and the Ktech proprietary GUI.  
 
1.14.0 The NMCS bid should be able to communicate with the K-Tech FRQ-200 ASI-to-310 converter via SNMP and 

proprietary ethernet, providing direct monitor and control via SNMP and the Ktech proprietary GUI.  
 
1.15.0 The NMCS bid should be able to communicate with the Evertz 7880IP ASI-to-IP converter via SNMP and 

proprietary Evertz VistaLink ethernet, providing direct monitor and control via SNMP and the Evertz VistaLink 
proprietary GUI.  

 
1.16.0 The NMCS bid shall be able to communicate with the Motorola DSR4410 Integrated Receiver Decoder via 

SNMP, providing direct monitor and control                
 
1.17.0  The NMCS bid shall be able to communicate with the Sencore 3187A Modular Receiver Decoder via SNMP 

and HTTP protocols, providing direct monitor and control via SNMP, and access to the integrated browser 
interface via http.  

               
1.18.0  The NMCS bid shall be able to communicate with the Sencore 3187B Modular Receiver Decoder via SNMP 

and HTTP protocols, providing direct monitor and control via SNMP, and access to the integrated browser 
interface via http. 

                
1.19.0  The NMCS bid shall be able to communicate with the Sencore MRD4400 Modular Receiver Decoder via SNMP 

and HTTP protocols, providing direct monitor and control via SNMP, and access to the integrated browser 
interface via http.   
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1.20.0  The NMCS bid shall be able to communicate with the Evertz X9504 digital baseband routing switcher via GVG 

TenXL RS232 and RS422 serial protocols, providing direct monitor and control.   
            

1.21.0  The NMCS bid shall be able to communicate with the Videotek RS12A analog audio/video baseband routing 
switcher via GVG Performer ASCII RS232 and RS422 serial protocol, providing direct monitor and control.
             

1.22.0  The NMCS bid shall be able to communicate with the Videotek RS-12 MPEG digital baseband routing switcher 
via GVG Performer ASCII RS232 and RS422 serial protocols, providing direct monitor and control. 
           

1.23.0  The NMCS bid should be able to communicate with the Sage Digital Endec EAS Encoder/Decoder Model 3644 
via 10/100 Base-T LAN protocol, providing direct monitor and control and access to the integrated browser 
interface via http.               

 
1.24.0  The NMCS bid shall be able to communicate with the Best Power Axxium 2000 UPS’s via SNMP and HTTP 

protocol, providing direct monitor and control via SNMP, and access to the integrated browser interface via http.
               

1.25.0  The NMCS bid shall be able to communicate with the APC 2000 UPS’s via SNMP and HTTP protocol, providing 
direct monitor and control via SNMP, and access to the integrated browser interface via http.           

 
1.26.0  The NMCS bid should be able to communicate with the Xytronix Research & Design Control by Web X310 and 

X332 products via SNMP and HTTL protocol, providing direct monitor and control via SNMP, and access to the  
integrated browser interface via http.               

 
1.27.0  The NMCS bid should be able to communicate with the EECI (Electronic Energy Control, Inc.) ADC-16 analog 

to digital converter via serial protocol, providing direct monitor and control. 
             
1.28.0  The NMCS bid should be able to communicate with the HVAC systems in place at the remote transmission 

sites, providing monitoring and limited control where applicable.             
 
1.29.0  The NMCS bid should be able to communicate with the electrical generator systems in place at the remote 

transmission sites, providing direct monitoring. 
 
1.30.0  The NMCS bid should be able to communicate with the tower lighting systems in place at the remote 

transmission sites, providing direct monitoring. 
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2.0 Provide NMCS as Specified for NETC Satellite Teleport Systems. 
 

2.1.0  The NMCS bid shall provide the ability to control and monitor the NETC Ku-Band and C-band Satellite Teleport 
Systems. The NMCS should be able to control and monitor all existing and future equipment for the NETC Ku-
Band and C-band Satellite Teleport Systems. 

 
2.2.0  The NMCS bid shall have the ability to communicate with teleport equipment via serial RS232, RS422, and 

RS485 protocol. Bidder should specify exactly how serial communications will be established, administered, 
maintained, and operated. 

 
2.3.0  The NMCS bid shall have the ability to communicate with teleport equipment via IP, TCP, UDP, HTTP, SNMP, 

FTP, Telnet and Networked Media Open Specifications protocols. Bidder should specify exactly how ethernet 
communications will be established, administered, maintained, and operated. 

 
2.4.0  The NMCS bid shall have the ability to communicate with teleport equipment GPI and GPO interfaces. Bidder 

should specify exactly how parallel discrete GPI and GPO communications will be established, administered, 
maintained, and operated. The proposed system shall be able to support single and multiple bit drivers for alarm, 
status, and command functions as provided by discrete connections. 

 
2.5.0  The NMCS bid shall have the ability to display analog measurements from direct connection to teleport equipment 

providing analog contacts. Bidder should specify exactly how analog measurements will be established, 
administered, maintained, and operated. The proposed system should be able to support drivers for analog 
measurements of percentage, amps, milliamps, micro amps, degrees-Fahrenheit, volts, kilovolts, psi, ratio, 
threshold, and watts as provided by discrete 

 analog connections. 
 
2.6.0  The NMCS bid should be able to communicate with the Vertex 7134 Antenna Controller via serial protocol, 

providing direct monitor and control. 
   
2.7.0  The NMCS bid shall be able to communicate with the Andrew APC100 Antenna Controller via serial protocol, 

providing direct monitor and control. 
    
2.8.0  The NMCS bid shall be able to communicate with the Research Concepts RC1000 Antenna Controller via 

serial protocol, providing direct monitor and control. 
          
2.9.0  The NMCS bid shall be able to communicate with the Research Concepts RC2000 Antenna Controller via 

serial protocol, providing direct monitor and control. 
              
2.10.0 The NMCS bid shall be able to communicate with the Miteq/MCL MT3200 Ku-Band High Power Amplifier via 

serial protocol, providing direct monitor and control. 
              
2.11.0 The NMCS bid shall be able to communicate with the Miteq/MCL MT4000 Ku-Band High Power Amplifier via 

serial protocol, providing direct monitor and control. 
              
2.11.1 The NMCS bid shall be able to communicate with the Miteq/MCL PSU 1:4 HPA protection Switch via serial and 

HTTP protocol, providing direct monitor and control via serial communications, and access to the integrated 
browser interface via http.               

   
2.12.0  The NMCS bid shall be able to communicate with the Miteq/MCL MT4000 C-Band High Power Amplifier via 

serial protocol, providing direct monitor and control. 
              
2.12.1  The NMCS bid shall be able to communicate with the Miteq/MCL MXC-VPC Variable Phase Combiner via 

serial protocol, providing direct monitor and control.           
              
2.13.0 The NMCS bid shall be able to communicate with the CPI VZU-6994AD Ku-Band High Power Amplifier via 

serial protocol, providing direct monitor and control. 
              
2.13.1 The NMCS bid shall be able to communicate with the CPI VZU-CMPA 1:1 Redundancy Switch via serial 

protocol, providing direct monitor and control.           
              
2.14.0 The NMCS bid shall be able to communicate with the Miteq/MCL U-9653-3 C-Band Upconverter via serial 

protocol, providing direct monitor and control.           
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2.15.0 The NMCS bid shall be able to communicate with the Miteq/MCL U-9696 Ku-Band Upconverter via serial 
protocol, providing direct monitor and control.           

              
2.16.0 The NMCS bid shall be able to communicate with the Miteq/MCL U-9656-6-1K Ku-Band Upconverter via 

Serial, and SNMP protocol, providing direct monitor and control.                   
            
2.16.1 The NMCS bid shall be able to communicate with the Miteq/MCL NSU 1:4 Redundancy Switch via Serial and 

SNMP protocol, providing direct monitor and control.     
              
2.17.0 The NMCS bid shall be able to communicate with the Radyne SFC-1450 Ku-Band Upconverter via Serial 

protocol, providing direct monitor and control.                   
              
2.18.0 The NMCS bid shall be able to communicate with the Newtec M6100 DVBS Modulator via SNMP and HTTP 

protocol, providing direct monitor and control via SNMP communications, and access to the integrated browser 
interface via http.     

              
2.18.1 The NMCS bid shall be able to communicate with the Newtec AZ202 1:7 Protection Switch via SNMP and 

HTTP protocol, providing direct monitor and control via SNMP communications, and access to the integrated 
browser interface via http.     

  
2.19.0 The NMCS bid shall be able to communicate with the Miteq DVM100 DVBS Modulator via Serial, SNMP and 

HTTP protocols, providing direct monitor and control via Serial or SNMP communications, and access to the 
integrated browser interface via http.     

 
2.20.0 The NMCS bid shall be able to communicate with the Radyne DM240 DVBS Modulator via Serial protocol, 

providing direct monitor and control.  
    
2.20.1 The NMCS bid shall be able to communicate with the Radyne DM240 1:1 Redundancy Switch via Serial 

protocol, providing direct monitor and control.  
 
2.21.0 The NMCS bid shall be able to communicate with the Miteq RSU 1:1 Redundancy Switch via serial protocol, 

providing direct monitor and control.           
              
2.22.0 The NMCS bid should provide the ability to control and monitor the Adtec Digital EN210  Multi-codec Encoder 

via GPIO, serial, IP and/or other means as allowed by the manufacturer.  
  
2.23.0 The NMCS bid should be able to communicate with the Agilent E-Series Spectrum Analyzer via GPIB protocol, 

providing direct monitor and control.           
              
2.24.0 The NMCS bid shall be able to communicate with the Hewlett Packard 8595E Spectrum Analyzer via Serial 

protocol, providing direct monitor and control.           
              
2.25.0 The NMCS bid shall be able to communicate with the Hewlett Packard 8590L Spectrum Analyzer via Serial 

protocol, providing direct monitor and control.           
              
2.26.0 The NMCS bid shall be able to communicate with the Quintech SRR-2150 16x1 L-Band Routing Switcher via 

SNMP protocol, providing direct monitor and control.           
 
2.27.0 The NMCS bid shall be able to communicate with the Standard Communications MT-930 Satellite Receiver via 

Serial protocol, providing direct monitor and control.           
              
2.28.0 The NMCS bid shall be able to communicate with the Sencore 3187A Modular Receiver Decoder via SNMP 

and HTTP protocols, providing direct monitor and control via SNMP, and access to the integrated browser 
interface via http.                

 
2.29.0 The NMCS bid shall be able to communicate with the Sencore 3187B Modular Receiver Decoder via SNMP 

and HTTP protocols, providing direct monitor and control via SNMP, and access to the integrated browser 
interface via http.                

 
2.30.0 The NMCS bid should be able to communicate with the Xytronix Research & Design Control by Web X310 and 

X332 products via SNMP and HTTL protocol, providing direct monitor and control via SNMP, and access to the  
integrated browser interface via http.               

 
2.31.0 The NMCS bid should be able to communicate with the EECI (Electronic Energy Control, Inc.) ADC-16 analog 

to digital converter via serial protocol, providing direct monitor and control. 
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3.0 Provide NMCS as Specified for NETC Television and Radio Facilities. 
 
3.1.0  The NMCS bid shall provide the ability to control and monitor the NETC Television and Radio Facilities.  
 
3.2.0  The NMCS bid shall have the ability to communicate with facilities equipment via serial RS232, RS422, and 

RS485 protocol. Bid response should specify exactly how serial communications will be established, 
administered, maintained, and operated. 

 
3.3.0  The NMCS bid shall have the ability to communicate with facilities equipment via IP, TCP, UDP, HTTP, SNMP, 

FTP, Telnet and Networked Media Open Specifications protocols. Bidder should specify exactly how ethernet 
communications will be established, administered, maintained, and operated. 

 
3.4.0  The NMCS bid shall have the ability to communicate with facilities equipment GPI and GPO interfaces. Bidder 

should specify exactly how parallel discrete GPI and GPO communications will be established, administered, 
maintained, and operated. The proposed system shall be able to support single and multiple bit drivers for alarm, 
status, and command functions as provided by discrete connections. 

  
3.5.0  The NMCS bid shall have the ability to display analog measurements from direct connection to facilities equipment 

providing analog contacts. Bidder should specify exactly how analog measurements will be established, 
administered,  maintained, and operated. The proposed system should be able to support drivers for 
analog measurements of percentage,  amps, milliamps, micro amps, degrees-Fahrenheit, volts, kilovolts, psi, 
ratio, threshold, and watts as provided by discrete analog connections. 

 
3.6.0  The NMCS bid should be able to communicate with the Lieberts HVAC systems via SNMP protocol, providing 

direct monitor and control.           
 
3.7.0  The NMCS bid should be able to communicate with the Cummins/Onan generators, providing direct monitoring.           
              
3.8.0  The bid shall be able to communicate with various models of APC UPS systems via SNMP protocol, providing 

direct monitor and control, and access to the integrated browser interface via http.          
              
3.9.0  The NMCS bid shall be able to communicate with various models of Best Power UPS systems via SNMP protocol, 

providing direct monitor and control, and access to the integrated browser interface via http.           
 
3.10.0 The NMCS bid shall be able to communicate with various models of Powerware UPS systems via SNMP 

protocol, providing direct monitor and control, and access to the integrated browser interface via http.           
 
3.11.0  The NMCS bid should be able to communicate with the Pelco DX4800 security camera systems, providing direct 

monitor and control. NETC is looking to modernize its existing outdated analog security camera system, bidder 
should provide a list of specified solution currently supported security camera systems.          

 
3.12.0 The NMCS bid should be able to communicate with the HID security door system, providing direct monitor and 

control.           
 
3.13.0 The NMCS bid should be able to communicate with the Vesda Fire detection systems, providing direct  

monitoring.           
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4.0      Provide NMCS as Specified for NETC Television and Radio Terminal Equipment and Production Matrix 
Routing Switcher Systems. 

 
4.1.0  The NMCS bid should have provisions for future expandability to provide control and monitoring of the NETC 

Television and Radio Terminal Equipment and Production Matrix Routing Switcher Systems. The future 
expandability provision should allow for control and monitoring of existing and future equipment for the NETC 
Television and Radio Terminal Equipment and Production Matrix Routing Switcher Systems. 

 
4.2.0  The NMCS bid shall have the ability to communicate with terminal and routing switcher equipment via serial 

RS232, RS422, and RS485 protocol. Bidder should specify exactly how serial communications will be 
established, administered, maintained, and operated. 

 
4.3.0  The NMCS bid shall have the ability to communicate with terminal and routing switcher equipment via IP, TCP, 

UDP, HTTP, SNMP, FTP, Telnet and Networked Media Open Specifications protocols. Bidder should specify 
exactly how ethernet communications will be established, administered, maintained, and operated. 

              
4.4.0  The NMCS bid shall have the ability to communicate with terminal and routing switcher equipment GPI and 

GPO interfaces. Bidder should specify exactly how parallel discrete GPI and GPO communications will be 
established, administered, maintained, and operated. The proposed system shall be able to support single and 
multiple bit drivers for alarm, status, and command functions as provided by discrete connections. 

  
4.5.0  The NMCS bid shall have the ability to display analog measurements from direct connection to terminal and 

routing switcher equipment providing analog contacts. Bidder should specify exactly how analog 
measurements will be established, administered, maintained, and operated. The proposed system should be 
able to support drivers for analog measurements of percentage, amps, milliamps, micro amps, degrees-
Fahrenheit, volts, kilovolts, psi, ratio, threshold, and watts as provided by discrete analog connections. 

 
4.6.0  The NMCS bid should be able to communicate with Evertz 7700FR  and 7800FR Frames via SNMP and 

GPI/GPO communications, providing monitor and control of frame and module status.          
              
4.7.0  The NMCS bid should be able to communicate with various Evertz 7700 and 7800  modules via ethernet 

communications, providing monitor and control utilizing SNMP, or access via Evertz Vistalink proprietary NMS. 
                  
4.8.0  The NMCS  bid should be able to communicate with the Utah Scientific UTAH-300 analog matrix routing 

switcher.        
                  
4.9.0  The NMCS bid should be able to communicate with the Grass Valley Venus Wideband digital matrix routing 

switcher.        
                  
4.10.0 The NMCS bid should be able to communicate with the Imagine Communications Platinum VX 3G Digital 

matrix routing switcher.        
                  
4.11.0 The NMCS bid should be hardware and media agnostic, that is able to provide routing switcher control for the 

routing switchers referred to in section 4.8, 4.9, and 4.10. As well as IP based layer 2 and layer 3 ethernet 
switches which comply with Professional Media Over Managed IP Networks suite of  standards such as 
SMPTE ST2022, and ST2110 .  

 
4.11.1 The NMCS bid should be able to provide a routing switcher control system which should be capable of 

controlling the routing switchers through a series of mapping tables in order to create a “Hybrid” routing 
switcher made up of gateways, processors, and converters providing logical signal flow between systems and 
end-to-end service level events.         

                  
4.11.2  The NMCS bid should be able to provide a routing switcher control system which should be capable of 

controlling the routing switchers through both software and hardware panels. Panels should be capable of full 
X-Y switching, limited X-Y switching, and button-per-source switching.                

                  
4.11.3 The NMCS bid should be able to provide a routing switcher control system which should be capable of 

controlling the existing Grass Valley CP300 and CP328 hardware panels. Panels should be capable of full X-Y 
switching, limited X-Y switching, and button-per-source switching where applicable.                
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5.0      Provide NMCS as Specified for NETC Television and Radio Master Control, Production Studios and 

Remote Systems. 
 
5.1.0  The NMCS bid should have provisions for future expandability to provide control and monitoring of the NETC 

Television and Radio Master Control, Production Studios and Remote Systems. The future expandability 
provision should allow for control and monitoring of existing and future equipment for the NETC Television and 
Radio Remote Systems. 

 
5.2.0  The NMCS bid shall have the ability to communicate with Master Control, Production Studios and Remote 

Systems equipment via serial RS232, RS422, and RS485 protocol. Bidder should specify exactly how serial 
communications will be established, administered, maintained, and operated. 

 
5.3.0  The NMCS bid shall have the ability to communicate with Master Control, Production Studios and Remote 

Systems equipment via IP, TCP, UDP, HTTP, SNMP, FTP, Telnet and Networked Media Open Specifications 
protocols. Bidder should specify exactly how ethernet communications and IP protocols will be established, 
administered, maintained, and operated. 

 
5.4.0  The NMCS bid shall have the ability to communicate with Master Control, Production Studios and Remote 

Systems equipment GPI and GPO interfaces. Bidder should specify exactly how parallel discrete GPI and 
GPO communications will be established, administered, maintained, and operated. The proposed system shall 
be able to support single and multiple bit drivers for alarm, status, and command functions as provided by 
discrete connections. 

  
5.5.0  The NMCS bid shall have the ability to display analog measurements from direct connection to Master Control, 

Production Studios and Remote Systems equipment providing analog contacts. Bidder should specify exactly 
how analog measurements will be established, administered, maintained, and operated. The proposed system 
should be able to support drivers for analog measurements of percentage, amps, milliamps, micro amps, 
degrees-Fahrenheit, volts, kilovolts, psi, ratio, threshold, and watts as provided by discrete analog connections. 

 
5.6.0  The NMCS bid should have the ability to respond to SNMP traps sent from the Imagine Communications Versio 

Integrated Video Server (Channel-in-a-box).  
 
5.7.0  The NMCS bid should be able to communicate with the Sage Digital Endec EAS Encoder/Decoder Model 3644 

via 10/100 Base-T LAN protocol, providing monitor and control and access to the integrated browser interface 
via http. 

               
5.8.0  The NMCS bid should be able to communicate with the Euphonix System 5 Audio Mixing Console via 

EuCon/SNMP protocol, providing monitor and control.            
 
5.9.0  The NMCS bid should be able to communicate with the Grass Valley Kayak HD and Karrera/K-Frame Vision 

Mixer, providing monitor and control. 
 
5.10.0  The NMCS bid should be able to communicate with the Vizrt Treo Graphics System via SNMP protocol, 

providing monitor and control.                 
 
5.11.0 The NMCS bid should be able to communicate with the AVID Thunder Video Server System, providing monitor 

and control. 
 
5.12.0 The NMCS bid should be able to communicate with the Grass Valley Summit K2 Video Server System, 

providing monitor and control.  
 
5.13.0 The NMCS bid should be able to communicate with the EVS XT3 System via Truck Manager proprietary EVS 

protocol, providing monitor and control.                 
 
5.14.0 The NMCS bid should l be able to communicate with the Harris Predator Multiviewer System via SNMP 

protocol, providing monitor and control.                 
 
5.15.0 The NMCS bid should be able to communicate with the Grass Valley Trinix NXT Multiviewer, providing monitor 

and control. 
 
5.16.0 The NMCS bid should be able to communicate with the Bosch  (RTS / Telex) Intercom  System, providing 

monitor and control. 
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5.17.0 The NMCS bid should be able to communicate with the Grass Valley LDK3000 Camera System, providing 
monitor and control. 

 
5.18.0 The NMCS bid should be able to communicate with the Grass Valley LDK80 and LDX86N Camera System, 

providing monitor and control. 
 
5.19.0 The NMCS bid should be able to communicate with the AJA FS2 Frame Synchronizer System, providing 

monitor and control. 
               
5.20.0 The NMCS bid should be able to communicate with the For-A FA-9500,  9520, and 505 Frame Synchronizer 

Systems, providing monitor and control. 
 
5.21.0 The NMCS bid should be able to communicate with the For-A FVW5-00HS Telestrator via SNMP protocol, 

providing monitor and control. 
 
5.22.0 The NMCS bid should be able to communicate with the Atomos Shogun Studio via serial RS422 and ethernet 

connection for using AMP protocol, providing monitor and control. 
 
5.23.0 The NMCS system bid should be able to communicate with the ETC Express 48/96 Lighting Board System via 

DMX protocol, providing monitor and control.                 
 
5.24.0 The bid should be able to communicate with the Newtec Tricaster Model 460 and Model 8000 Vision Mixer via 

serial protocol, providing monitor and control.                 
 
5.25.0 The NMCS bid should be able to communicate with the Broadcast Pix Slate-HD Vision Mixer System via 

VDCP protocol, providing monitor and control. 
                
5.26.0 The NMCS bid should be able to communicate with the Yamaha 02V96 Audio Mixing Console via MIDI 

protocol, providing monitor and control.                 
 
5.27.0 The NMCS bid should be able to communicate with the Image Video TSI3000 Tally System, providing monitor 

and control. 
 
5.28.0 The NMCS bid should be able to communicate with the Tektronix SPG8000 Master Clock/Sync System, 

providing monitor and control. 
 
5.29.0 The NMCS bid should be able to communicate with the Grass Valley Trinix Wideband digital matrix routing 

switcher.        
 
5.29.1 The NMCS bid should be able to provide a routing switcher control system which should be capable of 

controlling the routing switchers through a series of mapping tables in order to create a “Hybrid” routing 
switcher made up of gateways, processors, and converters providing logical signal flow between systems and 
end-to-end service level events.         

 
5.29.2 The NMCS bid should be able to provide a routing switcher control system which should be capable of 

controlling the routing switchers through both software and hardware panels. Panels should be capable of full 
X-Y switching, limited X-Y switching, and button-per-source switching.                

 
5.29.3 The bid should be able to provide a routing switcher control system which should be capable of controlling the 

existing and additional Grass Valley CP300, CP330, CP328 and SXY hardware panels. Panels should be 
capable of full X-Y switching, limited X-Y switching, and button-per-source switching where applicable. 
               

 
5.30.0 The NMCS bid should provide the ability to control and monitor the Broadcast Electronics’ AudioVAULT system 

via GPIO, serial data (where applicable) and/or other means allowed by manufacturer. Bidder should specify 
exactly how communications will be established, administered, maintained, and operated. 

 
5.31.0 The NMCS bid should provide the ability to control and monitor the Broadcast Electronics’ AVFlex automation 

and playout system via GPIO, serial data (where applicable) and/or other means allowed by manufacturer. Bidder 
should specify exactly how communications will be established, administered, maintained, and operated. 

 
5.32.0 The NMCS bid should provide the ability to control and monitor the Broadcast Tools Streaming Sentinel 4 via 

GPIO, SNMP, and access to the integrated browser interface via http, and/or other means allowed by 
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manufacturer. Bidder should specify exactly how communications will be established, administered, 
maintained, and operated. 

 
5.33.0 The NMCS bid should provide the ability to control and monitor the Broadcast Tools WVRC-8  Dial-up Remote 

Control System via GPIO, SNMP, and access to the integrated browser interface via http, and/or other means 
allowed by manufacturer. Bidder should specify exactly how communications will be established, administered, 
maintained, and operated. 

 
5.34.0 The NMCS bid should provide the ability to control and monitor the International Datacasting Pro Audio EXP 

Satellite Receiver via GPIO, SNMP, and access to the integrated browser interface via http, and/or other 
means allowed by manufacturer. Bidder should specify exactly how communications will be established, 
administered, maintained, and operated. 

 
5.35.0 The NMCS system bidshould provide the ability to control and monitor the International Datacasting SR2000 

Pro Satellite Receiver via GPIO, SNMP, and access to the integrated browser interface via http, and/or other 
means allowed by manufacturer. Bidder should specify exactly how communications will be established, 
administered, maintained, and operated. 

  
5.36.0 The NMCS bid should provide the ability to control and monitor the Nautel HD Radio Importer Plus via GPIO, 

SNMP and/or other means allowed by manufacturer. Bidder should specify exactly how communications will 
be established, administered, maintained, and operated. 

  
 
5.37.0 The NMCS bid should provide the ability to control and monitor the Nautel HD Radio Exporter Plus via GPIO, 

SNMP and/or other means allowed by manufacturer. Bidder should specify exactly how communications will 
be established, administered, maintained, and    operated. 

 
5.38.0 The NMCS bid should be able to communicate with the Sage Digital Endec EAS Encoder/Decoder Model 3644 

via 10/100 Base-T LAN protocol, providing monitor and control, and access to the integrated browser interface 
via http.    

 
5.39.0 The NMCS bid should provide the ability to control and monitor the Telos Pathfinder Routing Control Software 

Suite via GPIO, serial and/or other means allowed by manufacturer. Bidder should specify exactly how 
communications will be established, administered, maintained, and operated. 

 
5.40.0 The NMCS bid should provide the ability to control and monitor the Telos ZIP/One IP Audio Link via GPIO, 

HTTP and/or other means allowed by manufacturer. Bidder should specify exactly how communications will be 
established, administered, maintained, and operated. 

 
5.41.0 The NMCS bid should provide the ability to control and monitor the Moseley Startlink 9003Q Microwave STL 

via GPIO, serial and/or other means allowed by manufacturer. Bidder should specify exactly how 
communications will be established, administered, maintained, and operated. 
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6.0      Provide NMCS as Specified for NETC Television and Radio  
           Web Services and IT Networking Systems 
 
6.1.0  The NMCS bid should have provisions for future expandability to provide control and monitoring of the NETC 

Television and Radio Web Services and IT Networking Systems. The future expandability provision should 
allow for control and monitoring of existing and future equipment for the NETC Television and Radio Web 
Services and IT Networking Systems. 

 
6.2.0  The NMCS bid shall have the ability to communicate with NETC Web Services and IT Networking Systems 

equipment via serial RS232, RS422, and RS485 protocol. Bidder should specify exactly how serial 
communications will be established, administered, maintained, and operated. 

 
6.3.0  The NMCS bid shall have the ability to communicate with NETC Web Services and IT Networking Systems 

equipment via IP, TCP, UDP, HTTP, SNMP, FTP, Telnet and Networked Media Open Specifications protocols. 
Bidder should specify exactly how ethernet communications will be established, administered, maintained, and 
operated. 

 
6.4.0  The NMCS bid shall have the ability to communicate with NETC Web Services and IT Networking Systems 

equipment GPI and GPO interfaces. Bidder should specify exactly how parallel discrete GPI and GPO 
communications will be established, administered, maintained, and operated. The proposed system should be 
able to support single and multiple bit drivers for alarm, status, and command functions as provided by discrete 
connections. 

 
6.5.0  The NMCS bid shall have the ability to display analog measurements from direct connection to NETC Web 

Services and IT Networking Systems equipment providing analog contacts. Bidder should specify exactly how 
analog measurements will be established, administered, maintained, and operated. The proposed system 
should be able to support drivers for analog measurements of percentage, amps, milliamps, micro amps, 
degrees-Fahrenheit, volts, kilovolts, psi, ratio, threshold, and watts as provided by discrete analog connections. 

 
6.6.0  The NMCS bid should be able to communicate with the Imagine Communications (Digital Rapids) Broadcast 

Manager Streaming Scheduler, providing monitor and control,  and access to the integrated browser interface 
via http.   

 
6.6.1  The NMCS bid should be able to communicate with the Imagine Communications (Digital Rapids) SelinoFlex 

Live and StreamZ Streaming Encoders, providing monitor and control, and access to the integrated browser 
interface via http.   

 
6.7.0  The NMCS bid should be able to communicate with the NETC Nagios Core and Nagios Network Analyzer 

software systems, providing monitor and control for network infrastructure and alerting for servers, switches, 
applications and services.                           

 
6.8.0  The NMCS bid should be able to communicate with the NETC Solarwinds Network Analyzer software systems, 

providing monitor and control for network infrastructure.             
 
6.9.0  The NMCS bid should be able to communicate with the NETC KACE enterprise systems inventory, ticketing 

system, providing intractability between the NMCS and the KACE system.            
 
6.10.0 The NMCS bid should be able to communicate with the NETC Snort IPS (intrusion prevention system), 

providing intractability between the NMCS and the Snort system.            
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7.0      Provide NMCS as Specified for NETC Government Services Audio-Video Systems 
 
7.1.0  The NMCS bid should have provisions for future expandability to provide control and monitoring of the NETC 

Government Services Audio-Video Systems. The future expandability provision should allow for control and 
monitoring of existing and future equipment for the NETC Government Services Audio-Video Systems. 

 
7.2.0  The NMCS bid shall have the ability to communicate with NETC Government Services Audio-Video Systems 

equipment via serial RS232, RS422, and RS485 protocol. Bidder should specify exactly how serial 
communications will be established, administered, maintained, and    operated. 

 
7.3.0  The NMCS bid shall have the ability to communicate with NETC Government Services Audio-Video Systems 

equipment via IP, TCP, UDP, HTTP, SNMP, FTP, Telnet and Networked Media Open Specifications protocols. 
Bidder should specify exactly how ethernet communications will be established, administered, maintained, and 
operated. 

 
7.4.0  The NMCS bid shall have the ability to communicate with NETC Government Services Audio-Video Systems 

equipment GPI and GPO interfaces. Bidder should specify exactly how parallel discrete GPI and GPO 
communications will be established, administered, maintained, and operated. The proposed system should be 
able to support single and multiple bit drivers for alarm, status, and command functions as provided by discrete 
connections. 

 
7.5.0  The NMCS bid shall have the ability to display analog measurements from direct connection to NETC 

Government Services Audio-Video Systems equipment providing analog contacts. Bidder should specify 
exactly how analog measurements will be established, administered, maintained, and operated. The proposed 
system should be able to support drivers for analog measurements of percentage, amps, milliamps, micro 
amps, degrees-Fahrenheit, volts, kilovolts, psi, ratio, threshold, and watts as provided by discrete analog 
connections. 

 
7.6.0  The NMCS bid should be able to communicate with the Crestron Pro2 Controller via SNMP, providing monitor 

and control.               
 
7.7.0  The NMCS system bid should be able to communicate with the Yamaha DME 64/24 Audio Processor via 

ethernet and/or serial protocol, providing monitor and control.               
 
7.8.0  The NMCS bid should be able to communicate with Evertz 7700FR and 7800FR Frames via SNMP and 

GPI/GPO communications, providing monitor and control of frame and module status.          
             
7.9.0  The NMCS bid should be able to communicate with various Evertz 7700 and 7800  modules via ethernet 

communications, providing monitor and control utilizing SNMP, or access via Evertz Vistalink proprietary NMS. 
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VI. PROJECT PLANNING AND MANAGEMENT 
 

The NMCS project continues to support an innovative, modular, scalable, secure open platform, future ready and phased 
approach. The NETC Chief Technology Officer (CTO) and NETC NMCS Project Manager will have ultimate authority over the 
NMCS project with the NETC project manager being the single point of contact for NETC.  
 
The bidder shall establish a primary contact person within their proposal, including the contact’s name, address, phone and 
fax numbers, and email address.  
 
The bidder shall provide project implementation plan including but not limited to installation, integration, and phased approach 
timelines with milestones for completing the project. 
 
The awarded contractor will schedule a conference call within ten (10) working days of contract finalization with the NETC 
NMCS Project Manager and designees to set a regular weekly conference call which will take place for the duration of the 
contract. The contractor will work with NETC NMCS Project Manager to establish a workable timeline for planning, installation, 
implementation, integration, configuration, and testing of the system or systems deployed. 
 
The bidder should present a detailed description of its proposed approach to the management of this project, and a block 
diagram describing the NMCS system architecture they are proposing. 
 
All service shall be coordinated in advance with the NETC project manager during normal business hours, Monday through 
Friday, 8:30 AM through 4:30 PM CST. 
 
Precaution shall be taken by the contractor and it’s designees to prevent any interruption of NETC broadcast and non-
broadcast services. All installation, integration and implementation work to be performed will be coordinated with the NETC 
NMCS Project Manager who will coordinate with NET television and radio operations, content creation and production 
departments.  
 
The contractor must identify any specific professionals and/or subcontractors who will work on the project if their company is 
awarded the bid resulting from the Request for Proposal. 
 
A copy of the final inspection report, test results, services performed, and recommended improvements is to be left on site 
with NETC NMCS Project Manager or designee upon completion of service and will be submitted with the final invoice for 
each phase. 
 
The bidder will provide complete documentation of the NMCS system deployed (manuals, drawings, schematics, charts, 
graphs, lists, etc….) software copies are acceptable. 

 
A.   EVALUATE CURRENT PROJECT ENVIRONMENT 

 
The awarded contractor will coordinate and schedule an on-site visit to evaluate the project environment and work 
with NETC NMCS Project Manager and designees to determine the best methods and mechanisms for installation, 
implementation, integration, configuration, and testing of the systems deployed. 
 

B. POST IMPLEMENTATION SUPPORT  
 

The awarded contractor will provide project follow-up for five (5) years including quarterly scheduled phone calls and 
an itemized list of ongoing action items and issues and their planned resolutions.   

 
Support will also be provided as outlined in section E.3.  
 

C. DELIVERABLES    
 

Bidder shall provide all hardware and/or software and/or services which will include but not be limited to the entire 
systems as listed in this RFP, and any upgrades, changes, additions or deletions for the NMCS as indicated for the 
NETC facility or facilities. 
 
Contractor shall respond to all non-emergency service requests or questions within forty-eight (48) hours after 
receiving a phone call, email, or opened support ticket.  
 
The Contractor will provide emergency service as requested. Response time via E mail, telephone or fax for 
emergency or requested service will not exceed twelve (12) hours after receiving a phone call, email, or opened 
support ticket..  
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The Contractor shall provide system information or communication via E mail and/or telephone as requested by the 
NETC NMCS Project Manager or designee within forty eight (48) hours after receiving a phone call, email, or opened 
support ticket.. 
 
A copy of the final inspection report, test results, services performed, and recommended improvements is to be left 
on site with NETC NMCS Project Manager or designee upon completion of service. 
 
The Bidder shall establish a primary contact person within their proposal, including the contact’s name, address, 
phone and fax numbers, and email address. 
 
All service shall be coordinated in advance with NETC NMCS Project Manager or designee during normal business 
hours, Monday through Friday, 8:30 AM through 4:30 PM CST. 
 
The contractor will work with NETC NMCS Project Manager to finalize a “Proof of Performance Acceptance Checklist” 
for each phase of the project. This will be used during installation, implementation, integration, configuration, and 
testing of the system or systems deployed. Once the “Proof of Performance Acceptance Checklist” has been signed 
off and accepted, the remaining retainage for that phase of the project will be released for payment. 
 
All equipment warranties will not take effect until the equipment is unboxed, uncrated, or opened for installation. Any 
equipment failures which occur during installation will be covered under the manufactures warranty.  
 
Support contract and any Service Level Agreement (SLA) will not take effect until commissioning has taken place 
and “Proof of Performance Checklist” has been completed. 
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VII. PROPOSAL INSTRUCTIONS  
 

This section documents the requirements that should be met by bidders in preparing the Technical and Cost Proposal. Bidders 
should identify the subdivisions of “Project Description and Scope of Work” clearly in their proposals; failure to do so may 
result in disqualification.  Failure to respond to a specific requirement may be the basis for elimination from consideration 
during the State’s comparative evaluation. 
 
Proposals are due by the date and time shown in the Schedule of Events.  Content requirements for the Technical and Cost 
Proposal are presented separately in the following subdivisions; format and order: 
 
A. PROPOSAL SUBMISSION 

 
1. REQUEST FOR PROPOSAL FORM  

By signing the “RFP for Contractual Services” form, the bidder guarantees compliance with the provisions 
stated in this RFP, agrees to the Terms and Conditions stated in this RFP unless otherwise agreed to, and 
certifies bidder maintains a drug free work place environment. 
 
The RFP for Contractual Services form must be signed using an indelible method (not electronically) and 
returned per the schedule of events in order to be considered for an award.  
 
Sealed proposals must be received in the State Purchasing Bureau by the date and time of the proposal 
opening per the Schedule of Events.  No late proposals will be accepted.  No electronic, e-mail, fax, voice, 
or telephone proposals will be accepted. 
 
It is the responsibility of the bidder to check the website for all information relevant to this solicitation to 
include addenda and/or amendments issued prior to the opening date.  Website address is as follows:  
http://das.nebraska.gov/materiel/purchasing.html 
 
Further, Sections II through VII must be completed and returned with the proposal response.  
  

2. CORPORATE OVERVIEW (Delete Corporative Overview if Cost Only) 
The Corporate Overview section of the Technical Proposal should consist of the following subdivisions:  
 
a. BIDDER IDENTIFICATION AND INFORMATION 

The bidder should provide the full company or corporate name, address of the company's headquarters, 
entity organization (corporation, partnership, proprietorship), state in which the bidder is incorporated 
or otherwise organized to do business, year in which the bidder first organized to do business and  
whether the name and form of organization has changed since first organized. 

 
b. FINANCIAL STATEMENTS 

The bidder should provide financial statements applicable to the firm.  If publicly held, the bidder should 
provide a copy of the corporation's most recent audited financial reports and statements, and the name, 
address, and telephone number of the fiscally responsible representative of the bidder’s financial or 
banking organization. 

 
If the bidder is not a publicly held corporation, either the reports and statements required of a publicly 
held corporation, or a description of the organization, including size, longevity, client base, areas of 
specialization and expertise, and any other pertinent information, should be submitted in such a manner 
that proposal evaluators may reasonably formulate a determination about the stability and financial 
strength of the organization.  Additionally, a non-publicly held firm should provide a banking reference. 

 
The bidder must disclose any and all judgments, pending or expected litigation, or other real or potential 
financial reversals, which might materially affect the viability or stability of the organization, or state that 
no such condition is known to exist.  

 
The State may elect to use a third party to conduct credit checks as part of the corporate overview 
evaluation. 

 
c. CHANGE OF OWNERSHIP 

If any change in ownership or control of the company is anticipated during the twelve (12) months 
following the proposal due date, the bidder should describe the circumstances of such change and 
indicate when the change will likely occur.  Any change of ownership to an awarded vendor(s) will 
require notification to the State. 
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d. OFFICE LOCATION 
The bidder’s office location responsible for performance pursuant to an award of a contract with the 
State of Nebraska should be identified. 

 
e. RELATIONSHIPS WITH THE STATE 

The bidder should describe any dealings with the State over the previous ten (10) years.  If the 
organization, its predecessor, or any Party named in the bidder’s proposal response has contracted 
with the State, the bidder should identify the contract number(s) and/or any other information available 
to identify such contract(s).  If no such contracts exist, so declare. 

 
f. BIDDER'S EMPLOYEE RELATIONS TO STATE 

If any Party named in the bidder's proposal response is or was an employee of the State within the past 
thirty-six (36) months, identify the individual(s) by name, State agency with whom employed, job title or 
position held with the State, and separation date.  If no such relationship exists or has existed, so 
declare. 

 
If any employee of any agency of the State of Nebraska is employed by the bidder or is a Subcontractor 
to the bidder, as of the due date for proposal submission, identify all such persons by name, position 
held with the bidder, and position held with the State (including job title and agency).  Describe the 
responsibilities of such persons within the proposing organization.  If, after review of this information by 
the State, it is determined that a conflict of interest exists or may exist, the bidder may be disqualified 
from further consideration in this proposal.  If no such relationship exists, so declare. 

 
g. CONTRACT PERFORMANCE 

If the bidder or any proposed Subcontractor has had a contract terminated for default during the past 
ten (10) years, all such instances must be described as required below.  Termination for default is 
defined as a notice to stop performance delivery due to the bidder's non-performance or poor 
performance, and the issue was either not litigated due to inaction on the part of the bidder or litigated 
and such litigation determined the bidder to be in default. 

 
It is mandatory that the bidder submit full details of all termination for default experienced during the 
past ten (10) years, including the other Party's name, address, and telephone number.  The response 
to this section must present the bidder’s position on the matter.  The State will evaluate the facts and 
will score the bidder’s proposal accordingly.  If no such termination for default has been experienced 
by the bidder in the past ten (10) years, so declare. 

 
If at any time during the past ten (10) years, the bidder has had a contract terminated for convenience, 
non-performance, non-allocation of funds, or any other reason, describe fully all circumstances 
surrounding such termination, including the name and address of the other contracting Party.   

 
h. SUMMARY OF BIDDER’S CORPORATE EXPERIENCE 

The bidder should provide a summary matrix listing the bidder’s previous projects similar to this RFP in 
size, scope, and complexity.  The State will use no more than three (3) narrative project descriptions 
submitted by the bidder during its evaluation of the proposal. 

 
The bidder should address the following: 

 
Provide narrative descriptions to highlight the similarities between the bidder’s experience and this 
RFP.  These descriptions should include: 
 
a) The time period of the project; 
b) The scheduled and actual completion dates; 
c) The Contractor’s responsibilities;  
d) For reference purposes, a customer name (including the name of a contact person, a current 

telephone number, a facsimile number, and e-mail address); and 
e) Each project description should identify whether the work was performed as the prime 

Contractor or as a Subcontractor.  If a bidder performed as the prime Contractor, the 
description should provide the originally scheduled completion date and budget, as well as the 
actual (or currently planned) completion date and actual (or currently planned) budget.   

 
Contractor and Subcontractor(s) experience should be listed separately.  Narrative descriptions submitted 
for Subcontractors should be specifically identified as Subcontractor projects. 
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If the work was performed as a Subcontractor, the narrative description should identify the same information 
as requested for the Contractors above.  In addition, Subcontractors should identify what share of contract 
costs, project responsibilities, and time period were performed as a Subcontractor.   

 
i. SUMMARY OF BIDDER’S PROPOSED PERSONNEL/MANAGEMENT APPROACH 

The bidder should present a detailed description of its proposed approach to the management of the 
project. 

 
The bidder should identify the specific professionals who will work on the State’s project if their company 
is awarded the contract resulting from this RFP.  The names and titles of the team proposed for 
assignment to the State project should be identified in full, with a description of the team leadership, 
interface and support functions, and reporting relationships.  The primary work assigned to each person 
should also be identified.   

 
The bidder should provide resumes for all personnel proposed by the bidder to work on the project.  
The State will consider the resumes as a key indicator of the bidder’s understanding of the skill mixes 
required to carry out the requirements of the RFP in addition to assessing the experience of specific 
individuals. 

 
Resumes should not be longer than three (3) pages.  Resumes should include, at a minimum, academic 
background and degrees, professional certifications, understanding of the process, and at least three 
(3) references (name, address, and telephone number) who can attest to the competence and skill level 
of the individual.  Any changes in proposed personnel shall only be implemented after written approval 
from the State. 

 
j. SUBCONTRACTORS 

If the bidder intends to Subcontract any part of its performance hereunder, the bidder should provide: 
 

1. name, address, and telephone number of the Subcontractor(s); 
2. specific tasks for each Subcontractor(s); 
3. percentage of performance hours intended for each Subcontract; and 
4. total percentage of Subcontractor(s) performance hours. 

 
3. TECHNICAL APPROACH  

The technical approach section of the Technical Proposal should consist of the following subsections 
a. Understanding of the project requirements;  

The bidder should provide an overview of proposed solution(s) including but not limited to 
demonstration of understanding the NETC RFP requirements; the proposed solution(s) whether will 
meet the RFP specified Project Requirements, Business Requirement, Technical Requirements and 
Project Planning and Management,  will simplify and optimize existing MNCS and able to extend to 
other identified functional areas; describe phased implementation approach and how the proposed 
solution will serve future NETC control and monitoring growth and expansion.     

b. Proposed development approach; 
The bidder should provide proposed solution(s) architecture and design including but not limited to 
methodology of development approach for technology advancement, standards change; adaptability 
and flexibility of drop or add functionalities and features; roadmap of proposed solution(s) moving 
forward, and project change management and change order process.  

c. Technical considerations; 
The bidder should provide proposed solution(s) technical considerations including but not limited to 
methodology of maintaining high availability, quality of services, and traffic and bandwidth 
management in live, real-time, 24/7/365, 99.99% uptime, broadcast environment; methodology to 
meet NETC RFP project and technical requirement; system build and validation process; describe 
project risks and risk management.  

d. Detailed project work plan;  
The bidder should provide a fully executable implementation plan including but not limited to support a 
smooth transition from existing NMCS (ILC MaxView) to proposed NMCS solution(s) with no business 
disruption, detailed phased approach for making all RFP listed technical areas fully operational with 
milestones and timeline for full completion; ongoing technical support during and after the 
implementation, project planning and management, and system integration. 

e. Deliverables and due dates 
The bidder should provide a detailed deliverables and due dates to meet requirements as set out in 
this RFP.  
 

 



 

52 
 

VIII. COST PROPOSAL REQUIREMENTS  
 
This section describes the requirements to be addressed by bidders in preparing the State’s Cost Sheet.  The bidder must 
use the State’s Cost Sheet. The bidder should submit the State’s Cost Sheet in accordance with Section I Submission of 
Proposal. 
 
THE STATE’S COST SHEET AND ANY OTHER COST DOCUMENT SUBMITTED WITH THE PROPOSAL SHALL NOT BE 
CONSIDERED CONFIDENTIAL OR PROPRIETARY AND IS CONSIDERED A PUBLIC RECORD IN THE STATE OF 
NEBRASKA AND WILL BE POSTED TO A PUBLIC WEBSITE. 
 
A. COST SHEET 

This summary shall present the total fixed price to perform all of the requirements of the RFP.  The bidder must 
include details in the State’s Cost Sheet supporting any and all costs.   

 
The State reserves the right to review all aspects of cost for reasonableness and to request clarification of any 
proposal where the cost component shows significant and unsupported deviation from industry standards or in areas 
where detailed pricing is required. 
 

B. PRICES 
Prices quoted shall be net, including transportation and delivery charges fully prepaid by the bidder, F.O.B. destination 
named in the RFP.  No additional charges will be allowed for packing, packages, or partial delivery costs.  When an 
arithmetic error has been made in the extended total, the unit price will govern. 
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Form A 
Bidder Contact Sheet 

Request for Proposal Number 5820 Z1 
 

Form A should be completed and submitted with each response to this RFP.  This is intended to provide the State with 
information on the bidder’s name and address, and the specific person(s) who are responsible for preparation of the bidder’s 
response.   
 
Preparation of Response Contact Information 
Bidder Name:  
Bidder Address:  

 
 

Contact Person & Title:  

E-mail Address:  

Telephone Number (Office):  

Telephone Number (Cellular):  

Fax Number:  
 
Each bidder should also designate a specific contact person who will be responsible for responding to the State if any 
clarifications of the bidder’s response should become necessary.  This will also be the person who the State contacts to set 
up a presentation/demonstration, if required. 
 
Communication with the State Contact Information 
Bidder Name:  
Bidder Address:  

 
 

Contact Person & Title:  

E-mail Address:  

Telephone Number (Office):  

Telephone Number (Cellular):  

Fax Number:  
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Form B 
 Notification of Intent to Attend Pre-Proposal Conference  

Request for Proposal Number 5820 Z1  
  

Bidder Name:  
Bidder Address:  

 
 

Contact Person:  

E-mail Address:  

Telephone Number:  

Fax Number:  

Number of Attendees:  
 
 
The “Notification of Intent to Attend Pre-Proposal Conference” form should be submitted to the State Purchasing Bureau via 
e-mail (as.materielpurchasing@nebraska.gov), hand delivered or US Mail by the date shown in the Schedule of Events.   

mailto:as.materielpurchasing@nebraska.gov
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Per Nebraska’s Transparency in Government Procurement Act, Neb. Rev Stat § 73-603 DAS is required to 
collect statistical information regarding the number of contracts awarded to Nebraska Contractors.  This 
information is for statistical purposes only and will not be considered for contract award purposes. 
 
_____ NEBRASKA CONTRACTOR AFFIDAVIT: Bidder hereby attests that bidder is a Nebraska Contractor.  
“Nebraska Contractor” shall mean any bidder who has maintained a bona fide place of business and at least 
one employee within this state for at least the six (6) months immediately preceding the posting date of this 
RFP. 
 

______I hereby certify that I am a Resident disabled veteran or business located in a designated enterprise 
zone in accordance with Neb. Rev. Stat. § 73-107 and wish to have preference, if applicable, considered in 
the award of this contract. 

  REQUEST FOR PROPOSAL FOR CONTRACTUAL SERVICES FORM 
By signing this Request for Proposal for Contractual Services form, the bidder guarantees compliance 

with the procedures stated in this Request for Proposal, and agrees to the terms and conditions unless 
otherwise indicated in writing and certifies that bidder maintains a drug free work place. 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
FORM MUST BE SIGNED USING AN INDELIBLE METHOD (NOT ELECTRONICALLY) 
 
FIRM:  
COMPLETE ADDRESS:  
TELEPHONE NUMBER:  
FAX NUMBER:  
DATE:  
SIGNATURE:  
TYPED NAME & TITLE OF SIGNER:  

 

BIDDER MUST COMPLETE THE FOLLOWING 

_____  I hereby certify that I am a blind person licensed by the Commission for the Blind & Visually Impaired 
in accordance with Neb. Rev. Stat. §71-8611 and wish to have preference considered in the award of this 
contract. 
 



File: ... /NET Wire Specifications.xls  9-December-2001

NMCS-RFP 5820 Z1  Exhibit-A

        Nebraska Educational Telecommunications
                   Cable and Wire Type & Color Specification

Signal Type Signal Source Router I/O * Color Wire Type
 Analog Audio  Channel 1 - Left Input Blue Clark SPA-22GS - BLU
 Analog Audio  Channel 2 - Right Input Orange Clark SPA-22GS - OR
 Analog Audio  Channel 3 - SAP Input Blue Clark SPA-22GS - BLU
 Analog Audio  Channel 1 - Left Output Green Clark SPA-22GS - GRN
 Analog Audio  Channel 2 - Right Output Red Clark SPA-22GS - RED
 Analog Audio  Channel 3 - SAP Output Green Clark SPA-22GS - OR

Analog Video Video Input Violet Clark CD7559 / Belden 1505A
Analog Video Video Output Violet Clark CD7559 / Belden 1505A

Analog Video NTSC Reference Black  - - - - - - - - Violet Clark CD7559 / Belden 1505A
Analog Video Tri-Level Sync  - - - - - - - - Orange Clark CD7559 / Belden 1505A

AES Audio on Twisted Pair Ch.1,2 Input Yellow Clark SPA-22 - YEL
AES Audio on Twisted Pair Ch.1,2 Output Yellow Clark SPA-22 - OR
AES Audio on Coax Ch.1,2,3,4 Input Blue Clark CV7559 / Belden 1505A
AES Audio on Coax Ch.1,2,3,4 Output Blue Clark CV7559 / Belden 1505A

259 SD Digital Video Video w/ Embedded Audio  - - - - - - - - Yellow Clark CD7559 / Belden 1505A
292 HD Digital Video Video w/ Embedded Audio  - - - - - - - - Orange Clark CD7559 / Belden 1694F

Party Line Data PL Data  - - - - - - - - Red Clark CD7559 / Belden 1505

Bi-Directional Voice Intercom  - - - - - - - - Red Belden CAT5

RS232, 422, 449, 485 Comm Data  - - - - - - - - Gray Belden 8723

IP Data / NET Engineering Gbit EitherNet  - - - - - - - - Blue BlackBox GigaTrue CAT6 EYN870A-PB-1000 \ Belden 1872A

IP Data / Multicast Gbit EitherNet  - - - - - - - - Red BlackBox GigaTrue CAT6 EYN868A-PB-1000 \ Belden 1872A

IP Data / UNL-Building Gbit EitherNet  - - - - - - - - White BlackBox GigaTrue CAT6 EYN874A-PB-1000 \ Belden 1872A

IP Data / NET Radio Gbit EitherNet  - - - - - - - - Green BlackBox GigaTrue CAT6 EYN878A-PB-1000 \ Belden 1872A

IP Data / Transfer Gbit EitherNet  - - - - - - - - Yellow BlackBox GigaTrue CAT6 EYN872A-PB-1000 \ Belden 1872A

IP Data / Control Gbit EitherNet  - - - - - - - - Gray BlackBox GigaTrue CAT6 EYN876A-PB-1000 \ Belden 1872A

IP Data / NET IS Gbit EitherNet  - - - - - - - - Black BlackBox GigaTrue CAT6 EYN881A-PB-1000 \ Belden 1872A

IP Data / NET KVM Gbit EitherNet  - - - - - - - - Vilolet BlackBox GigaTrue CAT6 EYN865B-PB-1000 \ Belden 1872A

IP Data / AoIP Gbit EitherNet  - - - - - - - - Orange BlackBox GigaTrue CAT6 EYN866A-PB-1000 \ Belden 1872A

LAN ThinNet  - - - - - - - - Brown Belden 8240

Fiber Optic Single Mode  - - - - - - - - Yellow TBD

Fiber Optic Multimode  - - - - - - - - Orange TBD

RF 70Mhz -  - - - - - - - - Black Clark CD7559 / Belden 1505A

*All cables are referenced to the router.
Last modified: 1/25/2018
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KUON-TV                        (Ashland 4 ½ Miles East on Hwy 63) 
851 County Road G 
Ithaca, NE 68033  41-08-18 N, 096-27-21 W 
 
KHNE-TV   (3 ½ Miles East, Aurora) 
1105 W 6 RD. 
Giltner, NE 68441  40-46-20 N, 098-05-22 W   
 
KLNE-TV   (6 Miles SW Hwy 6, Atlanta) 
72821 J Road 
Holdrege, NE 68949  40-23-05 N, 099-27-32 W 
 
KMNE-TV     
86304 Eagles Nest Ave.    
Bassett, NE 68714  42-20-05 N, 099-29-03 W 
 
KPNE-TV   (11 miles S Hwy 25) 
12392 S. Hwy. 25 
Sutherland, NE 68615  41-01-22 N, 101-09-16 W 
 
KRNE-TV   (17 miles S Hwy 61) 
88626 St. Hwy 61 
Merriman, NE 69218  42-40-37 N, 101-42-41 W 
 
KTNE-TV   (4 miles E on CR118) 
11660 Road 103 
Angora, NE 69331  41-50-27 N, 103-03-20 W 
 
KXNE-TV   (13.5 miles W of Wayne on Hwy 98) 
56263 Highway 98 
Carroll, NE 68723  42-14-15 N, 097-16-42 W 
 
KYNE-TV 
5600 N 72nd St. 
Omaha, NE 68134  41-18-32 N, 96-01-34.20W  
 
KUCV-FM 
417 SW 29th Rd. 
Hallam, NE 68331  40-31-6 N, 96-46-7W 
 
 
 



1. INDIAN CAVE / 10 mi. S. Brownville, 5 mi. E. on S-64E SP F B • • • • • • • • • •
2. VERDON LAKE / 1⁄2 mi. W. Verdon, US-73 RA F P R •
3. ARBOR LODGE / Nebraska City, US-75 HP M • • •
4. RIVERVIEW MARINA / at Nebraska City, US-75 RA F B • • • A • •
5. FORT ATKINSON / 10 mi. N. Omaha, US-75 at Fort Calhoun HP B • •
6. LOUISVILLE LAKES / 1⁄2 mi. N.W. Louisville, N-50 RA F B • • • • • U R • • •
7. PLATTE RIVER / 1 mi. S., 2 mi. W. Louisville, S-13E SP B • • • • S • • •
8. SCHRAMM PARK / 7 mi. S. Gretna, N-31 RA B • • •
9. PELICAN POINT / 4 mi. E., 4 mi. N., 1 mi. E. of Tekamah RA F P • • A • •

10. SUMMIT RESERVOIR / 1 mi. S., US-75, 3 mi. W. Tekamah RA F P • • • U A* • • •
11. EUGENE T. MAHONEY / Ashland US-6, 1⁄2 mi. E., 1 mi. S., 2 mi. E. or 1-80 Exit 426 SP F B • • • • • • • S • • • •
12. TWO RIVERS / 1 mi. S., 1 mi. W. Venice, N-92 RA F B • • • • • • U N • • • •
13. MEMPHIS LAKE / at Memphis, N-63 RA F P • • • R • • •
14. FREMONT LAKES / 3 mi. W. Fremont, US-30 RA F B • • • • • U A • • • •
15. WAGON TRAIN LAKE / 2 mi. E. Hickman RA F P • • • • U A* • •
16. ROCKFORD LAKE / 7 mi. E. N-4, 2 mi. S. Beatrice RA F P • • • U A • • •
17. STAGECOACH LAKE / 1 mi. S., 1⁄2 mi. W. Hickman RA F P • • A* • • •
18. DEAD TIMBER / 4 mi. N., Scribner, US-275, 11⁄2 mi. E., 1 mi. S. RA F P • • • R •
19. PONCA / 2 mi. N. Ponca, N-9 or N-12 SP F B • • • • • • • S A • • • •
20. BLUESTEM LAKE / 21⁄2 mi. W. Sprague, N-33 RA F P • • U A • •
21. OLIVE CREEK LAKE / 11⁄2 mi. S.E. Kramer RA F P A* • •
22. CONESTOGA LAKE / 2 mi. N. Denton, S-55A RA F P • • • • A • •
23. PAWNEE LAKE / 2 mi. N., 11⁄2 mi. W. Emerald, US-6 RA F B • • • • • U A • • • • •
24. BRANCHED OAK LAKE / 31⁄2 mi. N. Malcolm, S-55M RA F B • • • • • U A • • • • •
25. ROCK CREEK STATION SHP & SRA / 6 mi. E. Fairbury RA F B • • • • • • •
26. ALEXANDRIA LAKES / 4 mi. E. Alexandria RA F B • • • • R • • •
27. LEWIS & CLARK LAKE / 9 mi. N. Crofton, US-81, N-121 (6 areas) RA F B • • • • • U A • • • • •

WEIGAND - BURBACH / 31⁄2 mi. W. Jct. N-121/R54C RA F B • • • • • • U A • • • •
BLOOMFIELD / 61⁄2 mi. W. Jct. N-121/R54C RA F P • • A • •

28. WILLOW CREEK / 2 mi. S.W. Pierce RA F B • • • • U A • • • •
29. NIOBRARA / 1 mi. W. Niobrara, N-12 SP F B • • • • • • • S N • • •
30. ASHFALL FOSSIL BEDS STATE HIST. PARK / 4 mi. E., 6 mi. N. Orchard HP •
31. MORMON ISLAND / Grand Island Interchange, I-80, Exit 312 RA F M • • • • • U R • • •
32. NORTH LOUP / 4 mi. N. St. Paul, US-281 RA • P •
33. PIBEL LAKE / 9 mi. S., 1 mi. E. Bartlett, US-281 RA F P A* • • •
34. CHEYENNE / Wood River Interchange, I-80, Exit 300 RA F B • R • • •
35. WAR AXE / Shelton Interchange, I-80, Exit 291 RA F B • R • • •
36. WINDMILL / Gibbon Interchange, I-80, Exit 285 RA F M • • • • • U R • •
37. SHERMAN RESERVOIR / 4 mi. E., 1 mi. N. Loup City, N-92 RA F B • • • A • • • •
38. FORT KEARNY SRA / 3⁄4 mi. E., 1 mi. N. Fort Kearny SHP RA F B • • • • • U R • • •
39. FORT KEARNY SHP / 2 mi. S., N-44, 4 mi. E., L-50A, Kearney HP M

40. FORT HARTSUFF / 11⁄2 mi. N., 3⁄4 mi. W., 1 mi. N. Elyria HP B •
41. CALAMUS / 6 mi. N.W. Burwell, N-96 RA F B • • • • • A • • •
42. UNION PACIFIC / Odessa Interchange, I-80, Exit 263 RA F B • R • •
43. SANDY CHANNEL / 31⁄2 mi. S. Elm Creek, US-183 RA F P R •
44. VICTORIA SPRINGS / 7 mi. E. Anselmo, N-2/S-21A RA F B • • • • • N • •
45. LONG PINE / 1 mi. N., 1 mi. W., Long Pine, US-20 RA F P • • • •
46. KELLER PARK / 4 mi. E. Ainsworth, US-20; 71⁄2 mi. N., US-183 RA F P • • • • N • •
47. JOHNSON LAKE / 7 mi. S. Lexington, US-283 RA F B • • • • • U A • • • •
48. GALLAGHER CANYON / 10 mi. S. Cozad, 2 mi. E., 1 mi. N., 1 mi. W., N-21 RA F P A • •
49. LONG LAKE / 20 mi. S.W. Johnstown, county road RA • P A* •
50. MEDICINE CREEK RESERVOIR / 2 mi. W. Cambridge, US-34, 7 mi. N. Rd. 407 RA F B • • • • • U A • • • •
51. RED WILLOW RESERVOIR / 11 mi. N. McCook, US-83 RA F B • • • • • U A • • • •
52. LAKE MALONEY / 6 mi. S. North Platte, US-83 RA F B • • • • U A • • •
53. BUFFALO BILL RANCH SHP & SRA / 1.5 mi. W., 1 mi N. North Platte, US-30 HP F B • • • N • •
54. SUTHERLAND / 2 mi. S. Sutherland, N-25 RA F P • U A • •
55. MERRITT RESERVOIR / 25 mi. S.W. Valentine, N-97 RA F B • • • • • • • • •
56. SMITH FALLS / 3 mi. W., 4 mi. S. Sparks, N-12 SP F B • • • • • •
57. SWANSON RESERVOIR / 2 mi. W. Trenton, US-34 RA F B • • • • • U A • • • •
58. ENDERS RESERVOIR / 5 mi. E., 41⁄2 mi. S. Imperial, US-6/N-61 RA F B • • • • • U A • • •
59. LAKE OGALLALA / 9 mi. N. Ogallala, N-61 RA F B • • • A* • • • •
60. LAKE MCCONAUGHY / 9 mi. N. Ogallala, N-61 RA F B • • • • • U A • • • •

MARTIN BAY / N. end of Kingsley Dam RA F B • • U A* • • •
ARTHUR BAY / 11⁄2 mi. W. Jct. N-92/N-61 RA F B • • • A • • •
SANDY BEACH / 4 mi. W. Jct. N-92/N-61 RA F P • • A • •
LEMOYNE / 7 mi. W. Jct. N-92/N-61 RA F P A • • •
OTTER CREEK / 11 mi. W. Jct. N-92/N-61 RA F P A • • •
CEDAR VUE / 13 mi. W. Jct. N-92/N-61 RA F B • • • • A • • • •
OMAHA BEACH / 15 mi. W. Jct. N-92/N-61 RA F P A • •
EAGLE CANYON / 15 mi. W. Jct. US-26/N-61 RA F A • •
LAKE VIEW / 7 mi. W. Jct. US-26/N-61 RA F P A • • •
OGALLALA BEACH / 5 mi. N. Ogallala RA F P A •
SPRING PARK / 9 mi. W. Jct. N-92/N-61 RA F P A • •

61. COTTONWOOD LAKE / 1⁄2 mi. E., 1⁄2 mi. S. Merriman, US-20 RA F P • A • •
62. BOWRING RANCH / 1 mi. N. Merriman, N-61 HP M

63. ROCK CREEK / 4 mi. N.W. Parks, US-34 RA F P R • •
64. CHAMPION MILL / Champion HP P

65. CHAMPION LAKE / 1⁄2 mi. W. Champion, US-6 or S-15A RA F P R •
66. ASH HOLLOW / 1⁄2 mi. E., 3 mi. S. Lewellen, US-26 HP B • •
67. WALGREN LAKE / 2 mi. E., 3 mi. S. Hay Springs, US-20 or N-87 RA F P • A* • • •
68. CHADRON / 9 mi. S. Chadron, US-385 SP F B • • • • • • • S N • • •
69. BOX BUTTE RESERVOIR / 91⁄2 mi. N. Hemingford RA F P • U A • • •
70. BRIDGEPORT / at Bridgeport, US-26 RA F P • • U A • •
70. FORT ROBINSON / 3 mi. W. Crawford, US-20 SP F B • • • • • • • S R • • • •
72. LAKE MINATARE / 5 mi. E., 4 mi. N. Scottsbluff or 7 mi. N. Minatare RA F B • • • • • U A • • •
73. WILDCAT HILLS / 10 mi. S. Gering, N-71 RA F P • • •
74. OLIVER RESERVOIR / 8 mi. W. Kimball, US-30 RA F P • • U A • • •

FEDERAL CAMPING AREAS
75. HARLAN CO. RESERVOIR / Republican City, US-136 or US-183 B B • • • • • • U A • • • •
76. BESSEY DIV., NEBR. NATL. FOREST / W. Halsey, N-2 B M • • • • S N •
77. SAMUEL R. MCKELVIE NATL. FOREST / 19 mi. S. Nenzel, S-16F F P • •
78. PINE RIDGE DIV., NEBR. NATL. FOREST / 7 mi. S. Chadron, US-385 B P •
79. OGLALA NATL. GRASSLAND / 17 mi. N. Crawford, N-2 B P •

KEY:  SP - State Park; HP - State Historical Park; RA - State Recreation Area; F - Fee Camping; M - Modern; P - Primitive;
B - Both (Facilities); U - Unsupervised swimming; S - Supervised swimming (pool); A - All boats allowed; A* - All boats but
speed limited to 5 mph; N - Nonpower craft only; R - Restricted to nonpower or electric motor. Handicap facilities may be limited.

For more information on Nebraska’s state park areas visit our website: outdoornebraska.org
or write to: Parks Division, Nebraska Game and Parks Commission, P.O. Box 30370, Lincoln, NE 68503.

This State Highway Map is produced by the
Nebraska Department of Roads (NDOR).

NDOR State Headquarters is located at
1500 Highway 2, Lincoln, Nebraska 68502-
5480. For public infor mation, call 402-479-4512
between 8:00 a.m. and 5:00 p.m., Monday thru Friday, 
or visit transportation.nebraska.gov anytime!

Please, buckle up and drive smart. Fines are doubled
in highway work zones when workers are present.

Know Before You Go, Check Online
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YNebraska State Park Areas
Park entry permits required at all State Parks,
Recreation Areas and State Historical Parks.

Park permits are not available at every area. Purchase
from vendor at local community before entering.

Adams............M-21 .14
Antelope.........F-22 ..26
Arthur.............H-10..91
Banner ...........H-3....85
Blaine.............G-16..86
Boone ............G-22..23
Box Butte .......E-6 ....65
Boyd...............B-20 ..63
Brown.............D-16..75
Buffalo............K-19 ....9
Burt ................G-28..31
Butler .............I-25 ...25
Cass...............K-29 ..20
Cedar .............D-25..13
Chase ............M-10 .72
Cherry............D-12..66
Cheyenne ......I-6 .....39
Clay................M-22 .30
Colfax.............H-25..43
Cuming ..........F-26 ..24
Custer ............I-17 .....4
Dakota ...........D-27..70
Dawes............C-5....69
Dawson..........K-16 ..18

Deuel .............J-8.....78
Dixon..............D-26..35
Dodge ............H-27....5
Douglas..........I-29.....*
Dundy ............N-9....76
Fillmore ..........M-24 .34
Franklin ..........N-19..50
Frontier...........M-14 .60
Furnas ...........N-16..38
Gage ..............M-27 ...3
Garden...........G-8....77
Garfield ..........G-19..83
Gosper ...........M-16 .73
Grant..............G-10..92
Greeley ..........H-21..62
Hall.................K-21 ....8
Hamilton.........L-22 ..28
Harlan ............N-18..51
Hayes.............M-12 .79
Hitchcock .......N-12..67
Holt ................D-20..36
Hooker ...........F-12 ..93
Howard ..........J-21...49

Jefferson ........N-26..33
Johnson .........M-29 .57
Kearney .........M-19 .52
Keith...............I-10 ...68
Keya Paha......B-17 ..82
Kimball ...........I-4 .....71
Knox...............C-23..12
Lancaster .......K-27 ...*
Lincoln ...........J-13...15
Logan.............H-14..87
Loup...............G-18..88
McPherson.....H-12..90
Madison .........F-24 ....7
Merrick ...........J-23...46
Morrill .............G-6....64
Nance ............I-23 ...58
Nemaha .........M-30 .44
Nuckolls .........N-23..42
Otoe ...............L-29 ..11
Pawnee ..........N-29..54
Perkins...........K-10 ..74
Phelps............M-18 .37
Pierce.............E-24 ..40

Platte..............H-24..10
Polk ................J-24...41
Red Willow .....N-14..48
Richardson.....N-31..19
Rock...............D-18..81
Saline.............M-25 .22
Sarpy .............J-29....*
Saunders .......I-27 .....6
Scotts Bluff.....G-4....21
Seward...........K-25 ..16
Sheridan ........D-8....61
Sherman ........J-19...56
Sioux..............D-4....80
Stanton ..........F-25 ..53
Thayer............N-24..32
Thomas..........F-14 ..89
Thurston.........E-27 ..55
Valley .............H-19..47
Washington....H-28..29
Wayne............E-25 ..27
Webster .........N-21..45
Wheeler .........G-21..84
York................K-24 ..17

County Locator /Vehicle License Index
*These counties are designated with alpha-numeric characters.

385 – Gold Rush Byway.................................US-385, Colorado Line to South Dakota Line
Bridges to Buttes Byway................................................US-20, Wyoming Line to Valentine
Heritage Highway.........US-136, Missouri Line to US-34/US-6 Intersection North of Edison
Lewis & Clark Scenic Byway ..............................US-75, North of I-680 to South Sioux City
Lincoln Highway Scenic & Historic Byway ..................US-30, Wyoming Line to Iowa Line
Loup Rivers Scenic Byway ...........................................N-11/N-91, Dunning to Wood River
Outlaw Trail Scenic Byway ...................N-12, Valentine to US-20 West of South Sioux City
Sandhills Journey Scenic Byway ..........................................N-2, Alliance to Grand Island
Western Trails Scenic & Historic Byway................N-92/US-26, Ogallala to Wyoming Line

Nebraska Byways

F-6
0-18

Almeria G-17

K-21
N-25
E-26

M-28
I-26

. . . . . . . . . . .

 . . . . . . . . . .

Ames

Antioch

Amelia

Angora

N-16
F-7

J-18

B-20
H-16

G-6
K-18
I-27

K-28
E-19

. . . . . . . . . . . . .

. . . . . . . . . . . . . .
. . . . . . . . . . . .

. . . . . . . . . . . . .

D-19
Aten

Ashby

Archer

J-28
J-20
C-24

H-10
F-10

I-28
I-15

J-22
I-19

. . . . . . . . . . . . . .
. . . . .

M-30
K-23

N-31
O-28
G-21

M-19
M-21

K-29

F-27

M-18

. . . . . . . . .

. . . . . . . .

. . . . . . .

D-17

N-27
N-16

K-26
G-26

D-23
G-5

F-24

N-15

 . . . .

O-11

M-17
I-29

L-28

N-24
K-24

J-30

E-25
I-22

H-29

Bingham

D-24
O-19
N-21
N-27
J-20

N-21

J-9
F-9

I-18

. . . . . . . . . . . .

H-6

Boone
Bow Valley

Brandon

C-21

K-23
K-15
J-26
K-9

G-16

H-23
C-25
J-29

. . . . . . . . .
. . . . .

. . . . . . . . .

. . . . . . . .

 . . . . . .
 . . . . . . . . . . .

I-17
Brownlee

E-23
N-28

I-26
N-24
J-10
M-31
E-14

M-30
H-6

 . . . . . . . .

 . . . . .

. . . . . . .

G-19

I-16
N-15

B-20
O-23
K-21

I-3

M-28
B-17

. . . . . . . . . . .

. . . . . .

 . . . . . . . . .
. . . . . . .

. . . . . .

J-23

C-6
F-20

J-27

H-22
D-23

J-29

I-27

N-24
E-25

. . . . . . .

Champion

C-8

M-27
M-22
F-22

O-24
J-23
H-25

M-10
K-22

J-8

. . . . .

I-25
H-18
E-26

M-29
L-25
H-24
M-27

I-27

B-12
D-25

. . . . . . .

. . . . . . . . .

 . . . . . . . .

K-16

C-5
D-23

L-26
C-24

H-25

M-28
G-28

I-20
N-21

. . . . . . .

. . . . . . .

. . . . . . . .

F-21
L-14
I-21

D-28
I-6

O-14
J-21

B-13
N-13

. . . . . . . . .

. . . . .
. . . . . . .

. . . . . . . . . .
 . . .

N-23 . . . . .

J-25
K-27

N-30
N-25
F-28
L-26
N-24
N-22
M-26
K-13

. . . .

Eli

N-26
I-4

E-26
H-26
L-21
L-26
L-28
O-29
L-29
I-24

G-16
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J-26
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. . . . . . . .

. . . . . . .
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. . . . . .

. . . . . . . N-25

O-31

Ellsworth

Emerald

F-8

K-28
K-11

L-18
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D-20
M-11
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G-20
L-16

E-21
L-24
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M-24

I-23

O-19
I-28

L-25

L-15
J-20
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C-25
I-29

E-24

M-18
I-23

I-14
K-26
J-25

L-20
N-25

G-4
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K-10

K-15
C-9

Gladstone N-25
M-22
K-25

L-24

H-21

K-25
K-28
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B-21
O-22

I-6
F-24

O-9
M-27
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. . . . . . .

. . . . . . . .

. . . . . . . . . .
. . . . . . . . .
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N-24

L-23

M-21

Harrisburg

G-15
M-12
K-23
N-26
O-23

H-3
C-3

D-25
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F-3
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M-10

N-30

M-18

Howe

Holmesville

J-13
L-27
N-19
N-16

E-27
H-27

N-27
M-20

J-23
F-25
M-30
H-26
E-27
O-24

H-24
N-18
F-10

. . . . . . .
. . . . . . .

L-19

I-4

Inavale

Inland

Keystone

O-20
N-14

I-28
L-22
E-21
J-27
D-27
N-26
M-29
D-16
M-30
L-21

L-20
I-29

J-11
B-13

. . . . . . .

. . . . . . . . .
. . . . . . . . . . . . .

. . . . . .

. . . . . .

. . . . . . . . .

. . . . . .

Kramer
Lakeside F-8

L-26

L-17

K-27

Lisco

Lemoyne

M-18
D-17

J-7
J-19

I-26
H-7

H-24

O-28

N-28
I-9

I-10
I-28

N-22
O-15
H-25

J-29
D-25

L-9

. . . . . . . . . . .

. . . . . . . . C-21

N-14

Loretto

K-29
K-23

E-24
F-28

G-5
L-24

K-11
D-24
K-26
I-27

G-24

G-28

J-19
L-24

F-3

K-29
L-29
G-22
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. . . . .
Milburn

Mills

Max

Martell

B-10
H-17
L-26

M-25
K-18

B-18
G-4

J-14

L-14
J-28
F-23
G-4

J-28
I-17

D-26
C-26
J-18
O-11

D-5
L-27

. .

. . . . . . .

. . . . . .

. . . . . .

F-22

B-12
D-26

M-31
N-22 J-10

F-24

J-13

G-28

Odessa

Norden

M-24

O-27
L-18

I-26

C-26
J-17

N-23
F-23

I-27
I-20

M-20

D-18
H-28
C-22
N-23
C-16

I-29
D-20

H-19

J-24
I-8

E-24

J-29

N-29
Parks

Palmer, 472

O-10

L-28

L-28

L-29
L-17
N-17
E-21

J-22

O-18

M-23
E-22
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F-27

E-23

Poole

Polk, 322

O-31
I-27

J-5

D-27
K-19

K-19
N-26
J-23

J-30
L-26

H-24
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F-26

M-30
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M-27

J-11
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Purdum
Raeville G-22

N-18

E-25
J-29

H-22

L-21
F-15

. . . . . . .

. . . . . .

J-21

G-4

I-26

St. James

St. Mary

I-20

L-23

N-30
C-23

C-25

M-28
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K-26

J-6

South Yankton

Sparks

M-17
H-27

C-24
H-21

C-20
B-15

K-28

I-24

L-27
J-29

J-24
L-20
M-24
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N-30

H-27
F-13. . . . . . . . .

. . . . . .

. . . . . . .
. . . . . . . . . . . .

. . . . . . .

. . . . .

O-22
Sunol

J-25
J-12

M-15
M-24
N-12

D-19
K-18

J-7

J-24

O-26
N-29
N-30
M-28
L-23

C-17
N-17
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K-25
I-14. . . . . . .
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F-23

M-29
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L-23
M-26

Tryon H-13
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N-29
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C-14
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L-28
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L-9
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. . . . . . .

E-26

Walton

Westerville

Weissert I-18
L-13
M-25

I-18

M-11
D-24
K-28

F-27
K-27
I-29

D-27
I-28

. . . . .

. . . . . . . .

. . . . . .
. . . . . . . .

. . . . . .

. . . . . . . .

I-25

. . . . . . . .

. . . . . . . .

. . . . .

. . . . . . . . . . . . .

H-18

. . . . . . .

 . . . . . . . .

 . . . . .
. . . . . . . . . .

 . . . . . . . . . .

 . . . . . .

 . . . . . . . .

 . . . .

. . . . . . . .

. . . . . . .

. . . . . . .

 . . . . .
 . . . . . . . . .

. . . . . . . .
 . . . . . .
 . . . . .

 . . . . . . .

 . . . . . . . .
 . . . . .

. . . . . . . . . . . .

. . . . . . . . .

 . . . .

 . . . . . . . . . .

 . . . . . . . .
 . . . . . . .

 . . . .
. . . . . .

 . . . . . .

 . . . . .

 . . . . . . . .
 . . .

 . . . . . . . . . .
. . .

 . . . . .

 . . . . . . .

 . . . . .

. . . . . . . . . . . .
 . . . . . . . .

 . . .
. . . . . .

. . .  . . . . .

 . . .

 . . . .

 . . .
 . .

 . . . . .
 . . . . . . . .

 . . . . . .

 . . . . . . .

 . . .

 . . . . . . . . .
. . . . . . . . . .

 . . .

 . . . . . .

 . . . . . . .
. . . . . . .
 . . . . .

. . . . . . . . .  . . .

. . . .

. . . . . . . .

 . . . . . . . .

. . . . . . .  . . . . . . . .

. . . . . . . .

. . . . . . . .

. . . . . . . . .

. . . . . . .

. . . . . . .
. . . . . . . .

 . . . . . . . . . .
. . . . . . . . .

. . . . .
. . . . . .

. . . . . . . . .
. . . . . . .

 . . . . . . . . . .
. . . . . . . . . .

. . . . . . . . . . .
. . . . . .

. . . . . . . .
. . . . .

. . . . . . . . . . . . . . .
. . . . . .
. . . . . . .

. . . . .
. . . . . . .
. . . . . . .

 . . . . . . .

. . . . . . . . .
 . . . . . . . . .

. . . . . .
. . .

. . . . .
. . . . .

. . . . . . .
. . . . .

 . . . . . . . . . .

. . . . . .

. . . . . . .

 . .

. . . . . .
 . . . . . . .

 . . . . . . . . .

. . .

. . .
. . . .
 . .

. . . . . .
. . . . . .

. . . . .

. . . . . . .

 . . . . .
. . . . . . .

. . . . . .
. . . .

. . . . . . .
. . . . . .

 . . . . . . . .
. . . . . . .

. . . . . .
 . . . . . . .

. . . . . . . . . . . . .

. . . . . . . .
. . . . . . .

. . . . .
. . . . . . . . . . .

. . . . . . . .
. . . . . . .

 . . . . .

 . . . . .
. . . . . . . .

. . . . . . . . . .
 . . . . . . . . . . .
. . . . . . . . . . .

. . . . . . .

. . . . . . .
. . . . . .

. . . .
. . . . . . .

. . . . . . . . .
 . . . . .

. . . . . . .

. . . .
 . . . . . . .

 . . . . . . . . . . . . . .
. . . . . .

. . . . . .
. . . . .

. . . . . . .
. . . . . . . . . . .

. . . . . . . . .
. . . . .

. . . . . . . .

. . . . . . . . .

. . . . .
 . . . . . . . . . .

. . . . . . . . .

. . . .

. . . . . . . . . . . .

. . . . .
. . . . . . .
. . . . . . . .

. . . . . .
. . . . . . . .

. . . . . . . . . . . . . . . . .

. . . . . .

. . . . . .
 . . . . . . . . . . . . .

. . . . . . .
. . . . .
. . . . . .

 . . . . . . . . .

. . . . . . . . .
. . . .

. . . . . . . .

. . . . . .

. . . . . . . .

. . . . .
. . . . . .

. . . . . . . . . . .
.

. . . . .
 . . .

. . . . . . .
. . . . .

 . . . . . . . . . . .
. . . . . . . . . .

. . . . . .
 . . . . .

. . . . . .
. . . . . . . .

. . . . . .
. . . . . . . . .

. . . . . . . . . . .

. . . . . .
. . . . .

. . . . . . . . .

. . . . . . . . . .
 . . . . . . .

 . . . .

 . . . . . . . .
 . . . . . .

 . . . . . . .
. . . . . . .

 . .
 . .

 . . . .

 . . . . . . . . . .

. . . . . . . .
. . . . . . . .

 . . . . . . . . .

 . . . . . . . . . . .
. . . . . . . .

. . . . . . . . .

. . . . . . . . . .

. . . . . .
. . . . . .

. . . . .
. . . . . . . . .

. . . . . .

. . . . . .
 . . . . . . . .

 . . . .

. . . . . .
. . . .
 . . .

. . . . . . .

. . . . . . .
. . . . .

. . . . . . .
 . . . . . . .

 . . . . . . . . .
. . . . . .

. . . . . .
. . . . . . . .

. . . . . .
 . . . . . .

. . . . . . . .
 . . . . . . .

. . . . . . . .
. . . . . . .

 . . . . . . . . . . . . . .
 . . . . .

. . . . . . .
 . . .

 . . . .
. . . . . .

. . . . . . . .

. . . . . . .
 . . . . .

. . . . . . .

 . . . . . . . . . . . .

. . . . . . . . .

. . . . . . .

 . . . . . .
 . . . . . . .

 . . .
. . . . . .

. . . . . . .
. . . . . . . .

. . . . . . . . .
 . . . . . . .

 . . . .

. . . . . . . . . . .

. . . . . .

. . . . .

. . . . . .

. . . . . . . . . .

. . . . . .

CITY INDEX
Population given for all incorporated cities and villages.

(Latest Official Census)
Cities with hospital facilities shown in red.

   L-25

L-27Princeton . . . . . . . . .

K-12Grainton . . . . . . . . . .
Dickens  . . . . . . . . . . .

Marsland

Tamora . . . . . . . . . . .

St. Libory . . . . . . . . . J-21Lindy C-23

Macy  . . . . . . . . . . . . . .

. . . . . .Cummingsville

Keene M-19

. . . . . .

. . . . . . . .

. . . . . . . . .
. . . . . . . .

. . . . . . . .

Weeping Water,

. . . . . . . . .

. . . . . .

. . . . .

. . . . . . . . .

. . . . . . .

13,353So. Sioux City,

. . . .

 . . .

St. Helena, 96 C-25. . . . . .
St. Edward, 705 H-23. . . . .
Ruskin, 123 N-23. . . . . . . .
Rushville, 890 C-8. . . . . . .
Rulo, 172 . . . . . . . . . . O-31
Royal, 63 E-22. . . . . . . . . .
Roseland, 235 M-21. . . . . .
Rose . . . . . . . . . . . . . . F-17
Roscoe . . . . . . . . . . . . J-11
Rosalie, 160 . . . . . . . . F-27

Yutan, 1,174 J-28
York, 7,766 . . . . . . . . K-24

. . . . . . .

. . . . . . . .Wynot, 166 C-25
Wymore, 1,457 . . . . . N-27
Wood River, 1,325 L-21. .
Wood Lake, 63 D-15
Wolbach, 283 I-21. . . . . . .
Wisner, 1,170 . . . . . . . F-26
Winslow, 103 H-28. . . . . .
Winside, 427  . . . . . . . F-25
Winnetoon, 68 . . . . . . D-23
Winnebago, 774 E-28. . . .
Wilsonville, 93 O-15
Willow Island . . . . . . . K-16
Wilcox, 358 . . . . . . . M-19
Wilber, 1,855 . . . . . . M-26
Whitney, 77 C-5
Whitman . . . . . . . . . . F-11
Whiteclay . . . . . . . . . . . B-8
West Point, 3,364  . . . G-27
Weston, 324 . . . . . . . J-27

Rogers, 95 . . . . . . . . . . I-26
Rockville, 106 J-20
Roca, 220 L-27. . . . . . . . . .

. . . . . . . O-20
Riverdale, 182  . . . . . . L-19
Rising City, 374 J-25. . . . .
Richland, 73  . . . . . . . . I-25
Richfield  . . . . . . . . . . J-29
Reynolds, 69  . . . . . . O-25
Republican City, 150 O-18.
Red Cloud, 1,020 O-21
Raymond, 167  . . . . . . K-27
Ravenna, 1,360 . . . . . K-20
Randolph, 944 . . . . . .
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Fremont, 26,397
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DeWitt, 513
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Abie, 69 . . . . . . . . . . . .
Adams, 573
Ainsworth, 1,728 D-16
Albion, 1,650  . . . . . . . H-23

. . . .

Alda, 642
Alexandria, 177
Allen, 377
Alliance, 8,491  . . . . . . .
Alma, 1,133  . . . . . . . .

Alvo, 132

Amherst, 248

Anoka, 6 . . . . . . . . . .
Anselmo, 145
Ansley, 441

Arapahoe, 1,026

Arcadia, 311

Arlington, 1,243
Arnold, 597
Arthur, 117

Ashland, 2,453
Ashton, 194

Atkinson, 1,245
Atlanta, 131
Auburn, 3,460
Aurora, 4,479
Avoca, 242
Axtell, 726
Ayr, 94
Bancroft, 495
Barada, 24
Barneston, 116
Bartlett, 117

Bartley, 283
Bassett, 619
Battle Creek, 1,207
Bayard, 1,209
Bazile Mills, 29
Beatrice, 12,459
Beaver City, 609
Beaver Crossing, 403
Bee, 191
Beemer, 678
Belden, 115
Belgrade, 126
Bellevue, 50,137
Bellwood, 435
Belvidere, 48
Benedict, 234
Benkelman, 953 . . . .
Bennet, 719
Bennington, 1,458
Bertrand, 750

Berwyn, 83 . . . . . . . . .
Big Springs, 400

Bladen, 237
Blair, 7,990
Bloomfield, 1,028
Bloomington, 103
Blue Hill, 936
Blue Springs, 331
Boelus, 189

Boys Town, 745
Bradshaw, 273
Brady, 428
Brainard, 330

Brewster, 17
Bridgeport, 1,545
Bristow, 65

Broadwater, 128
Brock, 112
Broken Bow, 3,559

Brownville, 132
Brule, 326
Bruning, 279
Bruno, 99  . . . . . . . . . . .
Brunswick, 138
Burchard, 82 . . . . . . .
Burr, 57
Burton, 10
Burwell, 1,210
Bushnell, 124
Butte, 326
Byron, 83 . . . . . . . . . .
Cairo, 785
Callaway, 539
Cambridge, 1,063
Campbell, 347
Carleton, 91 . . . . . . .
Carroll, 229
Cedar Bluffs, 610

Cedar Creek, 390
Cedar Rapids, 382
Center, 94
Central City, 2,934
Ceresco, 889
Chadron, 5,851
Chambers, 268

Chapman, 287
Chappell, 929
Chester, 232
Clarks, 369  . . . . . . . .
Clarkson, 658
Clatonia, 231
Clay Center, 760
Clearwater, 419
Clinton, 41
Cody, 154
Coleridge, 473  . . . . .
Colon, 110  . . . . . . . . .
Columbus, 22,111
Comstock, 93 . . . . . .
Concord, 166

Cook, 321
Cordova, 137
Cornlea, 36
Cortland, 482
Cotesfield, 46
Cowles, 30
Cozad, 3,977
Crab Orchard, 38
Craig, 199
Crawford, 997  . . . . . . .
Creighton, 1,154
Creston, 203
Crete, 6,960
Crofton, 726
Crookston, 69
Culbertson, 595

Curtis, 939
Cushing, 32
Dakota City, 1,919
Dalton, 315
Danbury, 101
Dannebrog, 303

Davenport, 294
Davey, 154
David City, 2,906
Dawson, 146
Daykin, 166
Decatur, 481
Denton, 190
Deshler, 747
Deweese, 67

Diller, 260
Dix, 255
Dixon, 87  . . . . . . . . . .
Dodge, 612
Doniphan, 829
Dorchester, 586
Douglas, 173
DuBois, 147
Dunbar, 187
Duncan, 351
Dunning, 103

Dwight, 204
Eagle, 1,024
Eddyville, 97
Edgar, 498
Edison, 133
Elba, 215
Elgin, 661

Elk Creek, 98

Elm Creek, 901
Elmwood, 634
Elsie, 106
Elwood, 707
Elyria, 51

Emerson, 840
Emmet, 48
Enders
Endicott, 132
Ericson, 92 . . . . . . . .
Eustis, 401

Ewing, 387
Exeter, 591
Fairbury, 3,942
Fairfield, 387
Fairmont, 560
Falls City, 4,325
Farnam, 171
Farwell, 122
Filley, 132
Firth, 590
Fordyce, 139
Fort Calhoun, 908
Foster, 51
Franklin, 1,000

Friend, 1,027
Fullerton, 1,307
Funk, 194
Gandy, 32
Garland, 216
Garrison, 54
Geneva, 2,217

Genoa, 1,003
Gering, 8,500
Gibbon, 1,833
Gilead, 39
Giltner, 352

Glenvil, 310
Goehner, 154
Gordon, 1,612
Gothenburg, 3,574
Grafton, 126

Grand Island, 48,520
Grant, 1,165
Greeley, 466
Greenwood, 568
Gresham, 223
Gretna, 4,441
Gross, 2
Guide Rock, 225
Gurley, 214
Hadar, 293

Haigler, 158
Hallam, 213
Halsey, 76
Hamlet, 57
Hampton, 423
Harbine, 49
Hardy, 159

Harrison, 251
Hartington, 1,554
Harvard, 1,013
Hastings, 24,907
Hay Springs, 570
Hayes Center, 214
Hazard, 70
Heartwell, 71
Hebron, 1,579
Hemingford, 803
Henderson, 991
Hendley, 24
Henry, 106
Herman, 268

Hershey, 665
Hickman, 1,657
Hildreth, 378
Holbrook, 207
Holdrege, 5,495

Holstein, 214
Homer, 549
Hooper, 830
Hordville, 144
Hoskins, 285

Howells, 561
Hubbard, 236
Hubbell, 68
Humboldt, 877
Humphrey, 760
Huntley, 44
Hyannis, 182
Imperial, 2,071

Indianola, 584

Inglewood, 325

Inman, 129
Ithaca, 148
Jackson, 223
Jansen, 118
Johnson, 328
Johnstown, 64
Julian, 59
Juniata, 755
Kearney, 30,787

Kenesaw, 880
Kennard, 361

Kilgore, 77
Kimball, 2,496

Lamar, 23
Laurel, 964
La Vista, 15,758

Lawrence, 304
Lebanon, 80
Leigh, 405

Leshara, 112
Lewellen, 224
Lewiston, 68
Lexington, 10,230
Liberty, 76
Lincoln, 258,379
Lindsay, 255

Linwood, 88

Litchfield, 262
Lodgepole, 318
Long Pine, 305
Loomis, 382

Lorton, 41
Louisville,1,106
Loup City, 1,029
Lushton, 30

Lyman, 341
Lynch, 245
Lyons, 851
McCook, 7,698
McCool Jct., 409
McGrew, 105
McLean, 36

Madison, 2,438
Madrid, 231
Magnet, 57
Malcolm, 382
Malmo, 120
Manley, 178
Marquette, 229

Martinsburg, 94
Maskell, 76
Mason City, 171

Maxwell, 312

Maywood, 261
Mead, 569
Meadow Grove, 301
Melbeta, 112
Memphis, 114
Merna, 363
Merriman, 128

Milford, 2,090
Miller, 136
Milligan, 285

Minatare, 816
Minden, 2,923
Mitchell, 1,702
Monowi, 1
Monroe, 284
Moorefield, 32
Morrill, 921
Morse Bluff, 135
Mullen, 509
Murdock, 236
Murray, 463

Naper, 84
Naponee, 106
Nebraska City, 7,289
Nehawka, 204
Neligh, 1,599
Nelson, 488
Nemaha, 149
Nenzel, 20
Newcastle, 325
Newman Grove, 721
Newport, 97
Nickerson, 369
Niobrara, 370
Nora, 21

Norfolk, 24,210
Norman, 43
North Bend, 1,177
North Loup, 297
North Platte, 24,733
Oak, 66
Oakdale, 322
Oakland, 1,244

Obert, 23
Oconto, 151
Octavia, 127
Odell, 307

Ogallala, 4,737
Ohiowa, 115
Omaha, 408,958
O'Neill, 3,705
Ong, 63
Orchard, 379
Ord, 2,112
Orleans, 386
Osceola, 880
Oshkosh, 884
Osmond, 783
Otoe, 171
Overton, 594
Oxford, 779
Page, 166
Palisade, 351

Palmyra, 545

Panama, 256
Papillion, 18,894

Pawnee City, 878
Paxton, 523
Pender, 1,002
Peru, 865
Petersburg, 333
Phillips, 287
Pickrell, 199
Pierce, 1,767
Pilger, 352
Plainview, 1,246
Platte Center, 336
Plattsmouth, 6,502
Pleasant Dale, 205
Pleasanton, 341
Plymouth, 409

Ponca, 961

Potter, 337

Prague, 303
Preston, 28
Primrose, 61

Prosser, 66

Ragan, 38
Ralston, 5,943

Riverton, 89

St. Paul, 2,290
Salem, 112
Santee, 346
Sargent, 525
Saronville, 47
Schuyler, 6,211
Scotia, 318
Scottsbluff, 15,039
Scribner, 857
Seneca, 33

Seward, 6,964
Shelby, 714
Shelton, 1,059
Shickley, 341
Sholes, 21
Shubert, 150
Sidney, 6,757
Silver Creek, 362
Smithfield, 54
Snyder, 300
South Bend, 99

Spalding, 487

Spencer, 455
Sprague, 142
Springfield, 1,529
Springview, 242
Stamford, 183
Stanton, 1,577
Staplehurst, 242
Stapleton, 305

Steele City, 61
Steinauer, 75
Stella, 152
Sterling, 476
Stockham, 44
Stockville, 25
Strang, 29
Stratton, 343
Stromsburg, 1,171
Stuart, 590
Sumner, 236

Superior, 1,957
Surprise, 43
Sutherland, 1,286
Sutton, 1,502
Swanton, 94
Syracuse, 1,942
Table Rock, 269
Talmage, 233

Tarnov, 46

Taylor, 190
Tecumseh, 1,677
Tekamah, 1,736
Terrytown, 1,198
Thayer, 62
Thedford, 188
Thurston, 132
Tilden, 953
Tobias, 106
Trenton, 560
Trumbull, 205

Uehling, 230
Ulysses, 171
Unadilla, 311
Union, 233
Upland, 143
Utica, 861
Valentine, 2,737
Valley, 1,875
Valparaiso, 570
Venango, 164

Verdel, 30
Verdigre, 575
Verdon, 172
Virginia, 60
Waco, 236
Wahoo, 4,508
Wakefield, 1,451
Wallace, 366
Walthill, 780

Washington, 150
Waterbury, 73
Waterloo, 848
Wauneta, 577
Wausa, 634
Waverly, 3,277
Wayne, 5,660

1,050

Wellfleet, 78
Western, 235
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TOPOGRAPHIC REGIONS

Plains - flat-lying land which lies above the valley. The
materials of the plains are sandstone or stream-
deposited silt, clay, sand, and gravel overlain by wind-
deposited silt (loess).

and mantled by loess, while in northwestern Nebraska
the hills were produced by the erosion of clay and  
clay-shale beds.

Rolling Hills - hilly land with moderate to steep slopes 
and rounded ridge crests. In eastern Nebraska, the
Rolling Hills are mostly glacial till that has been eroded

Valleys - flat-lying land along the major streams. The
materials of the valleys are stream-deposited silt,
clay, sand, and gravel.

Topographic Regions provided by the Conservation and Survey Division - IANR - UNL

Valley-Side Slopes - moderately sloping land which
occurs between the escarpments and the major stream
valleys in western Nebraska. These areas are mostly
siltstone bedrock covered by a few feet to a few tens
of feet of sand, gravel, or silt.

Sand Hills - hilly land composed of low to high dunes
of sand stabilized by a grass cover. The sand dunes
mantle stream-deposited silt,  sand,  gravel, and
sandstone.

Dissected Plains - hilly land with moderate to steep
slopes, sharp ridge crests, and remnants of the old, nearly
level plain. The Dissected Plains are old plains eroded
by water and wind.
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NMCS-RFP 5820 Z1  Exhibit-D

KUON Transmitter Site Equipment List

Equipment Type Manufacturer Model Function Quantity

TV Transmitter Harris (Gates Air) Platinum Main ATSC Transmitter 1
12 X 1 AV Switcher Videotek RS-12A Analog Monitor Switcher 1
12 X 1 MPEG Switcher Videotek RS-12 MPEG MPEG Monitor Switcher 1
12 X 1 MPEG Switcher Videotek RS-12 MPEG DTV Xmitter Input Switcher 1
4 X 1 SDI Routing Switcher Evertz X-9504 ASI selection Switcher 1
UPS Best Power Axxium 2KVA Power Protection 2
Integrated Reciever Decoder Sencore 3187A Test 1
Integrated Reciever Decoder Sencore 3187B ATSC OTA Relay 1
Satellite Receiver Motorola DSR-4410 Primary/Backup/ASI Trigger 3
GPI/GPO Interface Control by Web X332 GPI/GPO/Analog Interface 1
Streaming Server Dell R420 Site Monitoring 1
Multicast Streaming Software Cinegy Gateway Site Monitoring 1
DVR Streamer APPRO DVR-3024 Remote Camera Monitor 1
IP to ASI Converter Evertz 7880 Transport Stream conversion 1
SMPTE-310 converter K-Tech FRQ200 PID Grooming 2
IP Router Cisco 1760 OCIO Demarcation 1
MPEG Distribution Amplifier Videotek Uniframe-card w/GPI ASI Distribution 8
AC Generator Onan DFCC-5570054 Standby Electrical Power 1
Air Conditioner #1 Lenox KCA18054BN Air Cooling and Handling 1
Air Conditioner #2 Carrier 50TFF008611CA Air Cooling and Handling 1
Air Conditioner #3 Lenox HS251327 Air Cooling and Handling 1
Tower Lighting Hughey/Phillips Tower Light Monitoring 1
Temperature Probes Various Variuos Temperature Monitoring 3



NMCS-RFP 5820 Z1 Exhibit-E

KHNE Transmitter Site Equipment List

Equipment Type Manufacturer Model Function Quantity

TV Transmitter Comark/Thale DCX Millennium Main ATSC Transmitter 1
FM Transmitter + HD Nautel NV30/H108 Main FM Transmitter 1
FM Transmitter BE FM20B Backup FM Tranmsmitter 1
DTV Exciter Comark  XTTR-VTXK 3032 DTV Exciter 2
Analog to Digital Converter Electronic Energy Corp. ADC-16 Analogs Interface 1
12 X 1 AV Switcher Videotek RS-12A Analog Monitor Switcher 1
12 X 1 MPEG Switcher Videotek RS-12 MPEG MPEG Monitor Switcher 1
2 X 1 MPEG Switcher FM Systems DVS7C2 DTV Xmitter Input Switcher 1
4 X 1 SDI Routing Switcher Evertz X-9504 ASI selection Switcher 1
UPS Best Power Axxium 2KVA Power Protection 2
Integrated Reciever Decoder Sencore 3187A Test 1
Integrated Reciever Decoder Sencore MRD4400 ATSC OTA Relay 1
Satellite Receiver Motorola DSR-4410 Primary/Backup/ASI Trigger 3
GPI/GPO Interface ILC I/O-Link 32 GPI/GPO/Analog Interface 2
Streaming Server Dell R420 Site Monitoring 1
Multicast Streaming Software Cinegy Gateway Site Monitoring 1
DVR Streamer APPRO DVR-3024 Remote Camera Monitor 1
IP to ASI Converter Evertz 7880 Transport Stream conversion 1
SMPTE-310 converter K-Tech FRQ200 PID Grooming 2
IP Router Cisco 2921 OCIO Demarcation 1
EAS Encoder/Decoder Harris (Gates Air) EnDec 3644 EAS Encoder/Decoder 1
MPEG Distribution Amplifier Videotek Uniframe ASI Distribution 8
AC Generator Onan DSHAC-6783688 Standby Electrical Power 1
Air Conditioner #1 Lennox TSA120S4DN1Y Air Cooling and Handling 1
Air Conditioner #2 Lennox LCA088SN1G Air Cooling and Handling 1
Air Conditioner #3 York H1DB036525B Air Cooling and Handling 1
Tower Lighting H&P w/B-Kon Solid state flashers H&P LC-5188 serial #101 Tower Light Monitoring 1
Temperature Probes Various Variuos Temperature Monitoring 8
Audio Mixer Behringer MX882 Local ID Insertion 1
Audio playback device Roland AR-200 Local ID Insertion 1
Modulation Monitor Inovonics 531 Monitor FM Audio 1
IP Router Cisco 861 HD Radio 1
2 x 1 Audio Switcher Broadcast Tools SS 2.1 Term III Analog Audio switcher 1
4 x 1 Audio Switcher Broadcast Tools SS 4.1 Term I Analog Audio switcher 1
Modulation Monitor Belar FMHD-1 Monitor FM & HD Radio 1



NMCS-RFP 5820 Z1 Exhibit-F

KLNE Transmitter Site Equipment List

Equipment Type Manufacturer Model Function Quantity

TV Transmitter Comark/Thales DCX Millennium Main ATSC Transmitter 1
FM Transmitter + HD Nautel NV20/H142 Main FM Transmitter 1
FM Transmitter BE FM20B Backup FM Tranmsmitter 1
DTV Exciter Comark  XTTR-VTXK 3032 DTV Exciter 2
Analog to Digital Converter Electronic Energy Corp. ADC-16 Analogs Interface 1
12 X 1 AV Switcher Videotek RS-12A Analog Monitor Switcher 1
12 X 1 MPEG Switcher Videotek RS-12 MPEG MPEG Monitor Switcher 1
2 X 1 MPEG Switcher FM Systems DVS7C2 DTV Xmitter Input Switcher 1
4 X 1 SDI Routing Switcher Evertz X-9504 ASI selection Switcher 1
UPS Best Power Axxium 2KVA Power Protection 2
Integrated Reciever Decoder Sencore 3187A Test 1
Integrated Reciever Decoder Sencore 3187B ATSC OTA Relay 1
Satellite Receiver Motorola DSR-4410 Primary/Backup/ASI Trigger 3
Satellite Receiver Motorola DSR-4400 Shelf spare 1
GPI/GPO Interface ILC I/O-Link 32 GPI/GPO/Analog Interface 2
Streaming Server Dell R420 Site Monitoring 1
Multicast Streaming Software Cinegy Gateway Site Monitoring 1
DVR Streamer APPRO DVR-3024 Remote Camera Monitor 1
IP to ASI Converter Evertz 7880 Transport Stream conversion 1
SMPTE-310 converter K-Tech FRQ200 PID Grooming 2
IP Router Cisco 1751 OCIO Demarcation 1
EAS Encoder/Decoder Harris (Gates Air) EnDec 3644 EAS Encoder/Decoder 1
MPEG Distribution Amplifier Videotek Uniframe-card w/GPI ASI Distribution 8
AC Generator Cummins DFCC-4965176 Standby Electrical Power 1
Air Conditioner #1 Trane TSH180F4ROA05XZ Air Cooling and Handling 1
Air Conditioner #2 Trane TDC090C040ABC Air Cooling and Handling 1
Air Conditioner #3 Amana PCA48B0003C Air Cooling and Handling 1
Tower Lighting Orga CIP200 Tower Light Monitoring 1
Temperature Probes Various Various Temperature Monitoring 8
Audio Mixer Behringer MX882 Local ID Insertion 1
Audio playback device Roland AR-200 Local ID Insertion 1
Modulation Monitor Inovonics 531 Monitor FM Audio 1
IP Router Cisco 861 HD Radio 1
2 x 1 Audio Switcher Broadcast Tools SS 2.1 Term III Analog Audio switcher 1
4 x 1 Audio Switcher Broadcast Tools SS 4.1 Term I Analog Audio switcher 1
Modulation Monitor Belar FMHD-1 Monitor FM & HD Radio 1



NMCS-RFP 5820 Z1 Exhibit-G

KMNE Transmitter Site Equipment List

Equipment Type Manufacturer Model Function Quantity

TV Transmitter Harris (Gates Air) Platinum Main ATSC Transmitter 1
FM Transmitter + HD Nautel NV40D/H146 Main FM Transmitter 1
Analog to Digital Converter Electronic Energy Corp. ADC-16 Analogs Interface 1
12 X 1 AV Switcher Videotek RS-12A Analog Monitor Switcher 1
12 X 1 MPEG Switcher Videotek RS-12 MPEG MPEG Monitor Switcher 1
2 X 1 MPEG Switcher FM Systems DVS7C2 DTV Xmitter Input Switcher 1
4 X 1 SDI Routing Switcher Evertz X-9504 ASI selection Switcher 1
UPS Best Power Axxium 2KVA Power Protection 2
Integrated Reciever Decoder Sencore 3187A Test 1
Integrated Reciever Decoder Sencore MRD4400 ATSC OTA Relay 1
Satellite Receiver Motorola DSR-4410 Primary/Backup/ASI Trigger 3
GPI/GPO Interface ILC I/O-Link 32 GPI/GPO/Analog Interface 2
Streaming Server Dell R420 Site Monitoring 1
Multicast Streaming Software Cinegy Gateway Site Monitoring 1
DVR Streamer APPRO DVR3024 Remote Camera Monitor 1
IP to ASI Converter Evertz 7880 Transport Stream conversion 1
SMPTE-310 converter K-Tech FRQ200 PID Grooming 2
IP Router Cisco 1760 OCIO Demarcation 1
EAS Encoder/Decoder Harris (Gates Air) EnDec 3644 EAS Encoder/Decoder 1
MPEG Distribution Amplifier Videotek Uniframe ASI Distribution 8
AC Generator Cummins NT/NTA855 Big Cam III Standby Electrical Power 1
Air Conditioner #1 Lennox Air Cooling and Handling 1
Air Conditioner #2 Lennox Air Cooling and Handling 1
Tower Lighting Tower Light Monitoring 1
Temperature Probes Various Variuos Temperature Monitoring 8
Audio Mixer Behringer MX882 Local ID Insertion 1
Audio playback device Roland AR-200 Local ID Insertion 1
Modulation Monitor Inovonics 531 Monitor FM Audio 1
IP Router Cisco 861 HD Radio 1
2 x 1 Audio Switcher Broadcast Tools SS 2.1 Term III Analog Audio switcher 1
4 x 1 Audio Switcher Broadcast Tools SS 4.1 Term I Analog Audio switcher 1
Modulation Monitor Belar FMHD-1 Monitor FM & HD Radio 1



NMCS-RFP 5820 Z1 Exhibit-H

KPNE Transmitter Site Equipment List

Equipment Type Manufacturer Model Function Quantity

TV Transmitter Harris (Gates Air) Platinum Main ATSC Transmitter 1
FM Transmitter + HD Nautel NV20 Main FM Transmitter 1
Analog to Digital Converter Electronic Energy Corp. ADC-16 Analogs Interface 1
12 X 1 AV Switcher Videotek RS-12A Analog Monitor Switcher 1
12 X 1 MPEG Switcher Videotek RS-12 MPEG MPEG Monitor Switcher 1
12 X 1 MPEG Switcher Videotek RS-12 MPEG DTV Xmitter Input Switcher 1
4 X 1 SDI Routing Switcher Evertz X-9504 ASI selection Switcher 1
UPS Best Power Axxium 2KVA Power Protection 2
Integrated Reciever Decoder Sencore 3187A Test 1
Integrated Reciever Decoder Sencore 3187A ATSC OTA Relay 1
Satellite Receiver Motorola DSR-4410 Primary/Backup/ASI Trigger/Spare 4
GPI/GPO Interface ILC I/O-Link 32 GPI/GPO/Analog Interface 2
Streaming Server Dell R420 Site Monitoring 1
Multicast Streaming Software Cinegy Gateway Site Monitoring 1
DVR Streamer APPRO DVR 3024 Remote Camera Monitor 1
IP to ASI Converter Evertz 7880 Transport Stream conversion 1
SMPTE-310 converter K-Tech FRQ200 PID Grooming 2
IP Router Cisco 1760 OCIO Demarcation 1
EAS Encoder/Decoder Harris (Gates Air) EnDec 3644 EAS Encoder/Decoder 1
MPEG Distribution Amplifier Videotek Uniframe ASI Distribution 8
AC Generator Cummins DFCC-5566850 Standby Electrical Power 1
Air Conditioner #1 Carrier 50TC-D08A2A6 Air Cooling and Handling 1
Air Conditioner #2 Carrier 50TC-D16A2A16 Air Cooling and Handling 1
Air Conditioner #3 Carrier 50SS036-5 Air Cooling and Handling 1
Tower Lighting Flash Controller FTC0121 Tower Light Monitoring 1
Temperature Probes Various Variuos Temperature Monitoring 8
Audio Mixer Behringer MX883 Local ID Insertion 1
Audio playback device Roland AR 200 Local ID Insertion 1
Modulation Monitor Inovonics 871 Monitor FM Audio 1
IP Router Cisco 861 HD Radio 1
2 x 1 Audio Switcher Broadcast Tools SS 2.1 Term III Analog Audio switcher 1
4 x 1 Audio Switcher Broadcast Tools SS 4.1 Term I Analog Audio switcher 1
Modulation Monitor Belar FMHD-1 Monitor FM & HD Radio 1



NMCS-RFP 5820 Z1 Exhibit-J

KRNE Transmitter Site Equipment List

Equipment Type Manufacturer Model Function Quantity

TV Transmitter Harris (Gates Air) Platinum Main ATSC Transmitter 1
FM Transmitter + HD Nautel NV40 Main FM Transmitter 1
Analog to Digital Converter Electronic Energy Corp. ADC-16 Analogs Interface 1
12 X 1 AV Switcher Videotek RS-12A Analog Monitor Switcher 1
12 X 1 MPEG Switcher Videotek RS-12 MPEG MPEG Monitor Switcher 1
2 X 1 MPEG Switcher FM Systems DVS7C2 DTV Xmitter Input Switcher 1
4 X 1 SDI Routing Switcher Evertz X-9504 ASI selection Switcher 1
UPS Best Power Axxium 2KVA Power Protection 2
Integrated Reciever Decoder Sencore 3187A Test 1
Integrated Reciever Decoder Sencore 3187A ATSC OTA Relay 1
Satellite Receiver Motorola DSR-4410 Primary/Backup/ASI Trigger/Spare 4
GPI/GPO Interface ILC I/O-Link 32 GPI/GPO/Analog Interface 2
Streaming Server Dell R420 Site Monitoring 1
Multicast Streaming Software Cinegy Gateway Site Monitoring 1
DVR Streamer APPRO DVR3024 Remote Camera Monitor 1
IP to ASI Converter Evertz 7880 Transport Stream conversion 1
SMPTE-310 converter K-Tech FRQ200 PID Grooming 2
IP Router Cisco 1760 OCIO Demarcation 1
EAS Encoder/Decoder Harris (Gates Air) EnDec 3644 EAS Encoder/Decoder 1
MPEG Distribution Amplifier Videotek Uniframe ASI Distribution 8
AC Generator Cummins NT/NTA855 Big Cam III Standby Electrical Power 1
Air Conditioner #1 Rheem RLNL-B240CM000 Air Cooling and Handling 1
Air Conditioner #2 Rheem Air Cooling and Handling 1
Tower Lighting Tower Light Monitoring 1
Temperature Probes Various Variuos Temperature Monitoring 8
Audio Mixer Behringer MX882 Local ID Insertion 1
Audio playback device Roland AR-200 Local ID Insertion 1
Modulation Monitor Inovonics 531 Monitor FM Audio 1
IP Router Cisco 861 HD Radio 1
2 x 1 Audio Switcher Broadcast Tools SS 2.1 Term III Analog Audio switcher 1
4 x 1 Audio Switcher Broadcast Tools SS 4.1 Term I Analog Audio switcher 1
Modulation Monitor Belar FMHD-1 Monitor FM & HD Radio 1



NMCS-RFP 5820 Z1 Exhibit-K

KTNE Transmitter Site Equipment List

Equipment Type Manufacturer Model Function Quantity

TV Transmitter Harris (Gates Air) Platinum Main ATSC Transmitter 1
FM Transmitter + HD Nautel NV30 Main FM Transmitter 1
Analog to Digital Converter Electronic Energy Corp. ADC-16 Analogs Interface 1
12 X 1 AV Switcher Videotek RS-12A Analog Monitor Switcher 1
12 X 1 MPEG Switcher Videotek RS-12 MPEG MPEG Monitor Switcher 1
12 X 1 MPEG Switcher Videotek RS-12 MPEG DTV Xmitter Input Switcher 1
4 X 1 SDI Routing Switcher Evertz X-9504 ASI selection Switcher 1
UPS Best Power Axxium 2KVA Power Protection 2
Integrated Reciever Decoder Sencore 3187A Test 1
Integrated Reciever Decoder Sencore 3187B ATSC OTA Relay 1
Satellite Receiver Motorola DSR-4410 Primary/Backup/ASI Trigger/Spare 4
GPI/GPO Interface ILC I/O-Link 32 GPI/GPO/Analog Interface 2
Streaming Server Dell R420 Site Monitoring 1
Multicast Streaming Software Cinegy Gateway Site Monitoring 1
DVR Streamer APPRO DVR3024 Remote Camera Monitor 1
IP to ASI Converter Evertz 7880 Transport Stream conversion 1
SMPTE-310 converter K-Tech FRQ200 PID Grooming 2
IP Router Cisco 1760 OCIO Demarcation 1
EAS Encoder/Decoder SAGE Alerting Systems EnDec 3644 EAS Encoder/Decoder 1
MPEG Distribution Amplifier Videotek Uniframe ASI Distribution 8
AC Generator Cummings DFCC-5001119 Standby Electrical Power 1
Air Conditioner #1 York Air Cooling and Handling 1
Air Conditioner #2 York Air Cooling and Handling 1
Air Conditioner #3 Lenox Air Cooling and Handling 1
Tower Lighting crydom? d2425-b Tower Light Monitoring 1
Temperature Probes Various Variuos Temperature Monitoring 8
Audio Mixer Behringer MX883 Local ID Insertion 1
Audio playback device Roland ar-200 Local ID Insertion 1
Modulation Monitor Inovonics 871 Monitor FM Audio 1
IP Router Cisco 861 HD Radio 1
2 x 1 Audio Switcher Broadcast Tools SS 2.1 Term III Analog Audio switcher 1
4 x 1 Audio Switcher Broadcast Tools SS 4.1 Term I Analog Audio switcher 1
Modulation Monitor Belar FM HD monitor Monitor FM & HD Radio 1



NMCS-RFP 5820 Z1 Exhibit-L

KXNE Transmitter Site Equipment List

Equipment Type Manufacturer Model Function Quantity

TV Transmitter Harris (Gates Air) Sigma CD Diamond Main ATSC Transmitter 1
FM Transmitter + HD Nautel NV20/H148 Main FM Transmitter 1
Analog to Digital Converter Electronic Energy Corp. ADC-16 Analogs Interface 1
12 X 1 AV Switcher Videotek RS-12A Analog Monitor Switcher 1
12 X 1 MPEG Switcher Videotek RS-12 MPEG MPEG Monitor Switcher 1
2 X 1 MPEG Switcher FM Systems DVS7C2 DTV Xmitter Input Switcher 1
4 X 1 SDI Routing Switcher Evertz X-9504 ASI selection Switcher 1
UPS Best Power Axxium 2KVA Power Protection 2
Integrated Reciever Decoder Sencore 3187A Test 1
Integrated Reciever Decoder Sencore MRD4400 ATSC OTA Relay 1
Satellite Receiver Motorola DSR-4410 Primary/Backup/ASI Trigger/Spare 4
GPI/GPO Interface ILC I/O-Link 32 GPI/GPO/Analog Interface 2
Streaming Server Dell R420 Site Monitoring 1
Multicast Streaming Software Cinegy Gateway Site Monitoring 1
DVR Streamer APPRO DVR-3024DT Remote Camera Monitor 1
IP to ASI Converter Evertz 7880 Transport Stream conversion 1
SMPTE-310 converter K-Tech FRQ200 PID Grooming 2
IP Router Cisco 1760 OCIO Demarcation 1
EAS Encoder/Decoder SAGE Alerting Systems EnDec 3644 EAS Encoder/Decoder 1
MPEG Distribution Amplifier Videotek Uniframe ASI Distribution 8
AC Generator Cummins DSHAC-6783690 Standby Electrical Power 1
Air Conditioner #1 Carrier Weathermaster 50HJ-008---631-- Air Cooling and Handling 1
Air Conditioner #2 Allied 2SCU13LC136T-3 Air Cooling and Handling 1
Tower Lighting Dialight L-856/L-864 Tower Light Monitoring 1
Temperature Probes Various Variuos Temperature Monitoring 8
Audio Mixer Behringer MX883 Local ID Insertion 1
Audio playback device Roland AR-200 Local ID Insertion 1
Modulation Monitor Inovonics 871 Monitor FM Audio 1
IP Router Cisco 861 HD Radio 1
2 x 1 Audio Switcher Broadcast Tools SS 2.1 Term III Analog Audio switcher 1
4 x 1 Audio Switcher Broadcast Tools SS 4.1 Term I Analog Audio switcher 1
Modulation Monitor Belar FMHD-1 Monitor FM & HD Radio 1



NMCS-RFP 5820 Z1  Exhibit-M

KYNE Transmitter Site Equipment List

Equipment Type Manufacturer Model Function Quantity

TV Transmitter Harris (Gates Air) Maxiva UAXT Main ATSC Transmitter 1
Analog to Digital Converter Electronic Energy Corp. ADC-16 Analogs Interface 1
12 X 1 AV Switcher Videotek RS-12A Analog Monitor Switcher 1
12 X 1 MPEG Switcher Videotek RS-12 MPEG MPEG Monitor Switcher 1
2 X 1 MPEG Switcher FM Systems DVS7C2 DTV Xmitter Input Switcher 1
4 X 1 SDI Routing Switcher Evertz X-9504 ASI selection Switcher 1
UPS Best Power Axxium 2KVA Power Protection 2
Integrated Reciever Decoder Sencore 3187A Test/Backup 2
Integrated Reciever Decoder Sencore 3187B ATSC OTA Relay 1
Satellite Receiver Motorola DSR-4410 ASI Trigger 2
DVR Streamer APPRO DVR3024 Remote Camera Monitor 1
IP to ASI Converter Evertz 7880 Transport Stream conversion 1
SMPTE-310 converter K-Tech FRQ200 PID Grooming 2
IP Router Cisco 2921 OCIO Demarcation 1
MPEG Distribution Amplifier Videotek Uniframe ASI Distribution 8
AC Generator Standby Electrical Power 1
Air Conditioner #1 Marvair AVPA36ACA050N7-A5-100 Air Cooling and Handling 1
Air Conditioner #2 Marvair AVPA36ACA050N7-A5-100 Air Cooling and Handling 1
Temperature Probes Various Variuos Temperature Monitoring 8



NMCS-RFP 5820 Z1 Exhibit-N

KUCV Transmitter Site Equipment List

Equipment Type Manufacturer Model Function Quantity

FM Transmitter Nautel NV40D PB H145 Main FM Transmitter 1
Air Conditioner Trane 4TTA3060D3000 Air Cooling and Handling 2
AC Generator Cummins DGDA-5566958 Standby Electrical Power 1
GPI/GPO Interface Control by Web X332 GPI/GPO/Analog Interface 1
STL Receiver Moseley SL9003Q-2SLAN Programming link 1
Stereo Generator/processor Inovonics David IV 719 Audio processing 1
Exporter BE XPi-10 HD1 generator for BE transmitter 1
HD Monitor Belar FMHD-1 Radio HD monitoring 1
UPS1 Best Link Axxium 2KVA Nautel Exciter backup power 1
UPS2 APC PowerNet Support equipment backup power 1
Xstreamer Barix 100 RTB Program delivery 1



NMCS-RFP 5820 Z1 Exhibit-O

NETC Satellite Teleoprt Equipment List

Equipment Type Manufacturer Model Function Quantity
Antenna Controller Vertex 7134 Antenna Controller 2
Antenna Controller Andrew APC100 Antenna Controller 1
Antenna Controller Research Concepts RC2000 Antenna Controller 5
Antenna Controller Research Concepts RC3000 Antenna Controller 1
Antenna Controller Research Concepts RC1000A Antenna Controller 1
Ku-Band HPA Miteq/MCL MT3200 Ku-Band HPA 2
Ku-Band HPA Miteq/MCL MT4000 Ku-Band HPA 5
C-Band HPA Miteq/MCL MT4000 C-Band HPA 2
Ku-Band HPA CPI VZU-6994AD Ku-Band HPA 2
1:1 Redundancy Switch CPI VZU-CMPA 1:1 Redundancy Switch 1
1:1 Redundancy Switch Miteq RSU 1:1 Redundancy Switch 3
Variable Phase Combiner MCL MXC-VPC Variable Phase Combiner 1
1:4 Redundancy Switch MCL PSU 1:4 1:4 Redundancy Switch 1
1:4 Redundancy Switch Miteq NSU 1:4 1:4 Redundancy Switch 1
Upconverter Miteq U-9653-3 C-Band Upconverter 4
Upconverter Miteq U-9696 Ku-Band Upconverter 2
Upconverter Radyne SFC1450 Ku-Band Upconverter 2
Upconverter Miteq U-9956-6-1K Ku-Band Upconverter 7
Modulator Newtec M6100 DVBS2 Modulator 7
1:7 Protection Switch Newtec AZ202 1:7 Protection Switch 1
Modulator Miteq DVM100 DVBS Modulator 2
Discrete Analog Interface ECI ADC-16 Discrete Analog Interface 1
GPI/GPO/Analog Interface ControlByWeb X332 GPI/GPO/Analog Interface 1
GPI/GPO Interface ILC IO-Link 32 GPI/GPO Interface 4
Spectrum Analyzer Agilent Series-E Spectrum Analyzer 1
Spectrum Analyzer Hewlett Packard 8595E Spectrum Analyzer 1
Spectrum Analyzer Hewlett Packard 8590L Spectrum Analyzer 2
RF Switch Quintech SRR-2150 L-Band 16 X 1 Switcher 1
Analog Satellite Receiver Standard Comm. MT-830 Analog Satellite Receiver 3
Integrated Reciever Decoder Sencore 3187B IRD 3
Integrated Reciever Decoder Sencore 3187A IRD 1
Alarm Contacts --------- --------- Various & Miscellaneous 32
Status Bit Contacts --------- --------- Various & Miscellaneous 32
Comand Bit Contacts --------- --------- Various & Miscellaneous 32



NMCS-RFP 5820 Z1 Exhibit-P

NETC Television and Radio Facilities Equipment List

Equipment Type Manufacturer Model Function Quantity
HVAC Lieberts 5
UPS APC Various 34
UPS Best Power Various 37
UPS PowerWare Various 35
Generator Cummins/Onan Various 3
Security - Cameras new system 1
Security - Doors HID 1
Security – Fire Alarm Vesda Fire Detection system 1



NMCS-RFP 5820 Z1 Exhibit-Q

NETC Television and Radio Terminal Equipment List

Equipment Type Manufacturer Model Function Quantity
 Modular Frame Evertz 7700FR 2
 Modular Frame Evertz 7800FR 6
 Processing Modules Evertz Various 65



NMCS-RFP 5820 Z1 Exhibit-R

   NETC Television and Radio Production Matrix Routing Switcher Equipment List

Equipment Type Manufacturer Model Function Quantity
 Analog Routing Switcher 1
V1A3 – 128X128
 Limited to Full 30
X/Y Control Panel
 Control Panels Utah Scientific  1910-60 3
 Digital Routing Switcher 1
1.5GB – 256X192
 Control Processor Grass Valley VM3000  2
 Control Processor Grass Valley  SI3000 6
 Limited to Full 40
X/Y Control Panel
 Button-per-source 8
Control Panel
 Digital Routing Switcher 1
3G - 32x32
 Limited to Full 1
X/Y Control Panel

Utah Scientific  UTAH300

Utah Scientific  1602/04

Grass Valley  Venus

Imagine  RCP-16PB

Grass Valley  CP328

Grass Valley  CP300

Imagine  PlatinumVX



NMCS-RFP 5820 Z1 Exhibit-S

       NETC Television and Radio MasterControl, Production Studios and Remote Systems Equipment List

Equipment Type Manufacturer Model Function Quantity
 Channel-in-a-Box Imagine Versio On-Air Playout Sytem 5
 EAS Encoder/Decoder Harris SAGE-EnDec On-Air Emegency Alerting 5
 Character Generator Harris Inscriber G7 On-Air Graphics System 1

Audio mixer Euphonix System 5 Production Audio Mixer 1
Vision Mixer Grass Valley Kayak HD Production Video Switcher 1
Graphics Generator Vizrt Treo Production Graphics System 1
Graphics Generator Chyron LEX 3.1 Production Graphics System 1
Playout/Record Server Avid Thunder HD Production Playout/Record Server 1
Playout/Record Server Grass Valley Summit/K2 Dyno Production Playout/Record Server 1
Multiviewer Harris Predator II Production Control Room Monitoring 1
Intercom RTS Intercom 9
Cameras Grass Valley LDK 3000 Studio Camera System 6
Frame Sync AJA FS2 Production Signal Processing 1
Playback decks Sony HDW-500 Digital VTR 2
Playout/Record Server Atomos Shogun Studio Production Playout/Record Server 1
Lighting Board ETC Express 48/96 Studio Lighting 1
Vision Mixer TriCaster 460 Production Video Switcher 1
Vision Mixer TriCaster 8000 Production Video Switcher 1
Vision Mixer Broadcast Pix Slate HD Production Video Switcher 1
Audio mixer Yamaha 01V96 Production Audio Mixer 1
Audio mixer Euphonix System 5 Production Audio Mixer 1

Vision Mixer Grass Valley Karrera/K-Frame Remote Production Video Switcher 1
Graphics Generator Vizrt Treo Remote Production Graphics System 1
Graphics Generator Chyron HyperX3 Remote Production Graphics System 1
Frame Sync For.A FA-9500 Remote Production Signal Processing 2
Frame Sync For.A FA-9520 Remote Production Signal Processing 2
Frame Sync For.A FA-505 Remote Production Signal Processing 1
Frame Sync For.A 10DCCRU Remote Production Signal Processing 1
Frame Sync For.A AUX-30 Remote Production Signal Processing 1
Telestrator For.A FVW-500HS Remote Production Graphics System 1
Wideband Digital Router Grass Valley Trinix Remote Production Matrix Router 1
Serial Controllers Jupiter VM-3000 Remote Production Matrix Router 3
Serial Controllers Jupiter CM-4400 Remote Production Matrix Router 2
Router Control Panels Jupiter GV CP-300 Remote Production Matrix Router 15
Router Control Panels Jupiter GV CP-328 Remote Production Matrix Router 2



Router Control Panels Jupiter GV CP-330 Remote Production Matrix Router 4
Router Control Panels Jupiter GV SXY Remote Production Matrix Router 1
Router Control Panels Jupiter S50 Remote Production Matrix Router 6
Tally Image Video TSI3000 Remote ProductionTally Control 1
Tally Image Video TXI-48 Remote ProductionTally Control 1
Multiviewer Grass Valley Trinix NXT Remote Production multiviewer editor 1
Servers EVS XT3 Remote Production Play/Rec Server 3
Cameras Grass Valley LDX80 Remote Production Cameras 4
Cameras LDX86N Remote Production Cameras 2
Master clock/sync Tektronics SPG8000 Remote Production Master clock/sync
Intercom Telex Adam CS Remote Production Intercom 1
station RTS KP32 Remote Production Intercom 8
station TRS KP4 Remote Production Intercom 8

Audio content server Broadcast Electronics AudioVAULT Radio Audio content server 3
Broadcast automation and playout. Broadcast Electronics AVFLex Radio Broadcast automation and playout. 2
Web Stream monitor Broadcast Tools Streaming Sentinel 4 Radio Web Stream monitor 1
Audio monitor and GPIO/POTS contro Broadcast Tools WVRC-8 Radio Audio monitor and GPIO/POTS contro 1
PRSS Satellite receiver International Datacasting Pro Audio EXP Radio PRSS Satellite receiver 2
PRSS Satellite receiver International Datacasting SR200 Pro Radio PRSS Satellite receiver 1
HD Radio Import Nautel Importer Radio HD Radio Import 2
HD Radio Exporter Nautel Exporter Radio HD Radio Exporter 2
Emergency Alert broadcast Sage ENDEC HD Radio Emergency Alert broadcast 3
Audio over IP routing Telos Axia Pathfinder Radio Audio over IP routing 1
IP Audio link Telos Axia ZIP One Radio IP Audio link 2
Microwave Link (TX/RX) Mosley Starlink 9003Q Radio Microwave Link (TX/RX) 2



NMCS-RFP 5820 Z1 Exhibit-T

       NETC Television and Radio Web Services and IT Networking Equipment List

Equipment Type Manufacturer Model Function Quantity
Streaming Scheduler Digital Rapids Broadcast Manager 1
Streaming Encoder Imagine SelinoFlex Live 3



NMCS-RFP 5820 Z1 Exhibit-U

NETC Government Services Audio-Video Equipment List

Equipment Type Manufacturer Model Function Quantity
Controller Crestron Pro 2 Control of board room and meeting and eve  1
Mixing Engine Yamaha DME64/24 Audio Processors 11
Card Frame Evertz 7800FR Fiber Routing 2
Various Processors Evertz Various Various



Attachment One 
RFP # 5820 Z1 

Requirements Traceability Matrix 
Network Management Control System (NMCS) 

 
Bidders shall complete a Traceability Matrix to provide Network Management Control System.  Bidders are required to describe in detail how their proposed solution 
meets the specifications outlined within each Requirement. 
 
The Traceability Matrix is used to document and track the project requirements from the proposal through testing to verify that the requirement has been completely 
fulfilled.  The contractor will be responsible for maintaining the contract set of Baseline Requirements.  The Traceability Matrix will form one of the key artifacts 
required for testing and validation that each requirement has been complied with (i.e., 100% fulfilled). 
 
The Traceability Matrix must indicate how the bidder intends to comply with the requirement and the effort required to achieve that compliance.  It is not sufficient for 
the bidder to simply state that it intends to meet the requirements of the RFP.  The State will consider any such response to the requirements in this RFP to be non-
responsive.  The narrative should provide the State with sufficient information to differentiate the bidder’s technical solution from other bidders’ solutions. 
 
The bidder must ensure that the original requirement identifier and requirement description are maintained in the Traceability Matrix as provided by the State 
 
How to complete the traceability matrix: 
 

Column Description Bidder Responsibility 

Req # The unique identifier for the requirement as assigned by the State, followed 
by the specific requirement number.  This column is dictated by this RFP and 
must not be modified by the bidder. 

Requirement The statement of the requirement to which the bidder must respond.  This 
column is dictated by the RFP and must not be modified by the bidder. 

 
  



Req # Project Requirements Existing 
Capabilities 

In 
Development 

Customized 
for NETC 

PRM #1 

The NMCS bid shall provide the ability to control and monitor the NETC NMCS systems via Virtual 
Private Network (VPN) using Standard Ethernet Internet Protocols, and a mechanism for backup 
monitor and control capabilities over dial up telephone when terrestrial IP connectivity is not 
available The NMCS shall provide monitor and control capabilities whether that be alternate 
connectivity or a desperate system. 

   

Bidder Response: 
 
 
 
 

PRM #2 The NMCS bid shall provide the ability to communicate with remote devices over dial up 
telephone modems, direct connection and Ethernet IP. 

   

Bidder Response: 
 
 
 
 

PRM #3 The NMCS bid shall provide the ability for simultaneous control and monitoring from all or multiple 
workstations, by single and  multiple operators connecting to similar or divergent NMCS systems 

   

Bidder Response: 
 
 
 
 

PRM #4 The NMCS components bid shall provide the ability to be addressable using standard IPV4 
addressing, and have the ability to be run locally and remotely. 

   

Bidder Response: 
 
 
 
 

PRM #5 
The NMCS bid shall provide the ability of executing simultaneous commands or instructions to 
multiple remote devices at multiple diverse sites. 
 

   

Bidder Response: 
 
 
 
 

PRM #6 

The NMCS bid shall provide the ability to execute preprogrammed events at specified times 
and/or in response to external triggers which may or may not be tied to automation events using 
synchronized time clock and/or GPI/GPO, serial, or ethernet interfaces. 
 

   

Bidder Response: 
 
 
 
 



PRM #7 
The NMCS bid should have an open architecture protocol to allow for integration with existing and 
future third party systems.  
 

   

Bidder Response: 
 
 
 
 

PRM #8 
The NMCS bid shall be capable of generating reports showing all commands issued, alarm and 
fault status, and system configurations. Reporting mechanism shall be capable of logging and 
reporting of system, service level, and device specific events. 

   

Bidder Response: 
 
 
 
 

PRM #9 The NMCS bid shall have provisions for redundancy, for both hardware and software systems. 
 

   

Bidder Response: 
 
 
 
 

PRM #10 
The NMCS bid shall specify operating system software and versions for all software including third 
party software. Any server, terminal, workstation, or peripheral software required bur not included 
shall be specified. 

   

Bidder Response: 
 
 
 
 

PRM #11 The NMCS bid should state any special “value added” features such as self-diagnostics, 
virtualization, accessibility, etc…. 

   

Bidder Response: 
 
 
 
 

PRM #12 The NMCS bid should be capable of interoperability with other systems. These systems should be 
specified, e.g. automation, machine control, GPI/GPO, matrix routers, tally, etc... 

   

Bidder Response: 
 
 
 
 
PRM #13 The levels of technical and operational support shall be specified for the NMCS bid.    

Bidder Response: 
 
 
 
 



PRM #14 The NMCS bid shall have all system single-points-of-failure clearly indicated in the bid response.    
Bidder Response: 
 
 
 
 

PRM #15 A clearly defined list of proprietary and off-the-shelf technology for the NMCS bid shall be 
submitted for all hardware and software. 

   

Bidder Response: 
 
 
 
 

PRM #16 
The NMCS bid shall have provisions for secure access, and customizable rights and permissions 
for all users of the system, and be capable of supporting single sign-on through authentication. 

   

Bidder Response: 
 
 
 
 

PRM #17 The NMCS bid shall be scalable, capable of being upgraded and expanded due to improvements 
and/or enhancements to the infrastructure of the NETC system and/or systems capabilities 

   

Bidder Response: 
 
 
 
 

PRM #18 The NMCS bid shall be capable of executing automated workflows related to equipment failovers, 
conditional variables, and  backup solutions.        

   

Bidder Response: 
 
 
 
 
 

PRM #19 
The NMCS bid shall be capable of issuing alarms relative to equipment and environment status 
viewable by all users, and have the  capabilities for multiple alarm monitoring and masking options. 
Alarms must be able to be propagated to the top most level. 

   

Bidder Response: 
 
 
 
 

PRM #20 
The NMCS bid shall be capable of monitoring and controlling external or internal tally systems 
viewable within the system and on connected multiviewers, including the support for under 
monitor displays (UMD). 

   

Bidder Response: 
 
 
 
 



PRM #21 
The NMCS bid shall be capable and compatible with common network security protocols to 
protect connections to the system that involve multiple VLANs in accordance with NETC 
Information Security Policies, Standards and Procedures. 

   

Bidder Response: 
 
 
 
 

PRM #22 The NMCS bid shall be capable of monitoring by exception with industry and user defined 
parameters, and user-defined graphic views/dashboards and pop-up alerts. 

   

Bidder Response: 
 
 
 
 

PRM #23 
The NMCS bid shall have the capability to filter and notify multiple users or groups via email and 
SMS or MMS messaging of any  alarm conditions at any of the locations. The ability to activate 
external audio and or visual alarms via GPI or other protocol should also be part of the system.      

   

Bidder Response: 
 
 
 
 

PRM #24 All device drivers that are not fully pointed drivers, allowing for all parameters as designed by the 
manufacturer, shall be indicated. 

   

Bidder Response: 
 
 
 

PRM #25 The NMCS bid shall have the ability to create custom panels, layouts and views made up from any 
and all elements within the system.  

   

Bidder Response: 
 
 
 
 

PRM #26 All cabling shall conform to NETC cable specifications* and industry standard best practices. (See 
Exhibit A) 

   

Bidder Response: 
 
 
 
 

PRM #27 The NMCS bid shall provide detailed approaches addressing cyber security concerns including but 
not limited to architecture design, prevention, detection and response, and security audit. 

   

Bidder Response: 
 
 
 
 

 



PRM #28 
The NMCS bid should be capable to recall system settings such as equipment setup, signal routes, 
router mnemonics and UMD settings for quick and easy deployments of applicable systems and/or 
equipment. 

   

Bidder Response: 
 
 
 
 

 

BRM # Business Requirements Existing 
Capabilities 

In 
Development 

Customized 
for NETC 

BRM #1 
The NMCS bid shall specify any and all equipment required but not included in the RFP response. 
Projected cost for specified hardware, software, licenses, drivers, and any other equipment 
needed for the NMCS shall be specified in detail. 

   

Bidder Response: 
 
 
 
 

BRM #2 
The NMCS bid shall have provisions for future expandability. Projected cost for system 
expandability concerning hardware, software, licenses, device drivers, and any other equipment 
needed for expansion shall be specified in detail including required steps. 

   

Bidder Response: 
 
 
 
 

BRM #3 
The NMCS bid shall have provisions for a tiered support contract. Technical support shall be in 
the form of documentation, on-line, telephone, and/or in person on-site. Levels of support shall be 
specified in detail including limitations and liabilities. 

   

Bidder Response: 
 
 
 
 

BRM #4 
The NMCS bid shall have provisions for system training at all levels. Training options shall include 
price per person, including all associated expenses for factory and/or on-site training. Training 
options should remain in effect during the entire time that the NMCS is under a support contract. 

   

Bidder Response: 
 
 
 
 

BRM #5 
The NMCS bid shall have provisions for warranty coverage of all hardware supplied with the 
system including third party hardware, with provisions for extending warranty coverage.  
 

   

Bidder Response: 
 
 
 



BRM #6 All items requested in this RFP shall be supplied by a single vendor or reseller. It is up to the bidder 
to make sure that all items integrate into a complete NMCS.  

   

Bidder Response: 
 
 
 
 

BRM #7 

The bidder awarded the NMCS shall coordinate and work with the NETC NMCS Project Manager 
to establish a workable timeline for planning, installation, implementation, integration, 
configuration, and testing of the system or systems in all sections of this RFP prior to deployment.  
 

   

Bidder Response: 
 
 
 
 

BRM #8 

NET intends to replace the existing NMCS with the NMCS bid and further extend the NMCS bid to 
other listed technical functional areas. The NMCS bid shall monitor and control all devices listed in 
this RFP, and support technology advancement and industry standards change. 
 

   

Bidder Response: 
 
 
 
 

BRM #9 

The NMCS bid shall be integrated with NETC’s Network Nebraska’s terrestrial delivery network, 
University of Nebraska-Lincoln regional networks, NETC’s virtual systems and multiple LAN 
environments in accordance with NETC Information Security Policies, Standards and Procedures. 
 

   

Bidder Response: 
 
 
 
 

BRM #10 
The NMCS bid shall have high availability, be able to automatically reconnect all devices, retain 
latest captured status and regain control functions after power and /or network outages.    
 

   

Bidder Response: 
 
 
 
 
BRM #11 The NMCS bid shall be media and hardware agnostic. 

 
   

Bidder Response: 
 
 
 
 

 



 
 
 
 
 

TRM # TECHNICAL REQUIREMENTS Existing 
Capabilities 

In 
Development 

Customized 
for NETC 

TRM #1.1.0 

The NMCS specified shall provide the ability to control and monitor the NETC Television and 
Radio Broadcast Transmission Sites (Exhibit B).  The NMCS should be able to control and 
monitor all existing and future equipment for the NETC Television and Radio Broadcast 
Transmission Sites (Exhibit C). 

   

Bidder Response: 
 
 
 
 

TRM #1.1.1 
The NMCS bid should be able to control and monitor all existing and future equipment for the 
NETC Television and Radio Broadcast Transmission Site KUON - Mead (Exhibit D). 
 

   

Bidder Response: 
 
 
 
 

TRM #1.1.2 
The NMCS bid should be able to control and monitor all existing and future equipment for the 
NETC Television and Radio Broadcast Transmission Site KHNE - Giltner (Exhibit E). 
 

   

Bidder Response: 
 
 
 
 

TRM #1.1.3 
The NMCS bid should be able to control and monitor all existing and future equipment for the 
NETC Television and Radio Broadcast Transmission Site KLNE - Atlanta (Exhibit F). 
 

   

Bidder Response: 
 
 
 
 

TRM #1.1.4 
The NMCS bid should be able to control and monitor all existing and future equipment for the 
NETC Television and Radio Broadcast Transmission Site KMNE - Bassett (Exhibit G) 
 

   

Bidder Response: 
 
 
 
 



TRM #1.1.5 
The NMCS bid should be able to control and monitor all existing and future equipment for the 
NETC Television and Radio Broadcast Transmission Site KPNE - Sutherland (Exhibit H). 
 

   

Bidder Response: 
 
 
 
 

TRM #1.1.6 
The NMCS bid should be able to control and monitor all existing and future equipment for the 
NETC Television and Radio Broadcast Transmission Site KRNE - Merriman (Exhibit J). 
 

   

Bidder Response: 
 
 
 
 

TRM #1.1.7 
The NMCS bid should be able to control and monitor all existing and future equipment for the 
NETC Television and Radio Broadcast Transmission Site KTNE - Angora (Exhibit K). 
 

   

Bidder Response: 
 
 
 
 

TRM #1.1.8 
The NMCS bid should be able to control and monitor all existing and future equipment for the 
NETC Television and Radio Broadcast Transmission Site KXNE - Carol (Exhibit L). 
 

   

Bidder Response: 
 
 
 
 

TRM #1.1.9 
The NMCS bid should be able to control and monitor all existing and future equipment for the 
NETC Television and Radio Broadcast Transmission Site KYNE - Omaha (Exhibit M). 
 

   

Bidder Response: 
 
 
 
 

TRM #1.1.10 
The NMCS bid should be able to control and monitor all existing and future equipment for the 
NETC Television and Radio Broadcast Transmission Site KUCV - Hallam (Exhibit N). 
 

   

Bidder Response: 
 
 
 
 
 



TRM #1.2.0 

The NMCS bid shall have the ability to communicate with transmission equipment via serial 
RS232, RS422, and RS485 protocol. Bidder should specify exactly how serial Communications 
will be established, administered, maintained, and operated. 
 

   

Bidder Response: 
 
 
 
 

TRM #1.3.0 

The NMCS bid shall have the ability to communicate with transmission equipment via IP, TCP, 
UDP, HTTP, SNMP, FTP, Telnet and Networked Media Open Specifications protocols. Bidder 
should specify exactly how ethernet communications will be established, administered, 
maintained, and operated. 
 

   

Bidder Response: 
 
 
 
 

TRM #1.4.0 

The NMCS bid shall have the ability to communicate with transmission equipment GPI and GPO 
interfaces. Bidder should specify exactly how parallel discrete GPI and GPO communications will 
be established, administered, maintained, and operated. The proposed system shall be able to 
support single and multiple bit drivers for alarm, status, and command functions as provided by 
discrete connections. 
 

   

Bidder Response: 
 
 
 
 

TRM #1.5.0 

The NMCS bid shall have the ability to display analog measurements from direct connection to 
transmission equipment providing analog contacts. Bidder should specify exactly how analog 
measurements will be established, administered, maintained, and operated. The proposed 
system should be able to support drivers for analog measurements of percentage, amps, 
milliamps, micro amps, degrees-Fahrenheit, volts, kilovolts, psi, ratio, threshold, and watts as 
provided by discrete analog connections. 
 

   

Bidder Response: 
 
 
 
 

TRM #1.6.0 

The NMCS bid shall be able to communicate with the Harris Platinum ATSC high power 
television transmitter via SNMP and HTTP protocols, providing direct monitor and control via 
SNMP, and access to the integrated browser interface via http.  
 

   

Bidder Response: 
 
 
 
 



TRM #1.7.0 

The NMCS bid shall be able to communicate with the Harris Sigma CD ATSC high power 
television transmitter via discrete parallel connections, providing direct monitor and control via 
GPI, GPO, and analog interfaces.  
 

   

Bidder Response: 
 
 
 
 

TRM #1.8.0 
The NMCS bid shall be able to communicate with the Thales DCX Millennium ATSC high power 
television transmitter via multiple serial connections, providing direct monitor and control. 
 

   

Bidder Response: 
 
 
 
 

TRM #1.8.1 
The NMCS bid shall be able to communicate with the Thales ADAPT DTV Exciter via RS232 
serial connections, providing direct monitor and control. 
 

   

Bidder Response: 
 
 
 
 

TRM #1.8.2 
The NMCS bid shall be able to communicate with the Comark Exact-ATSC Exciter via ethernet 
connections, providing direct SNMP monitor and control. 
 

   

Bidder Response: 
 
 
 
 

TRM #1.9.0 

The NMCS bid shall be able to communicate with the GatesAir Maxiva ATSC high power 
television transmitter via SNMP and HTTP protocols, providing direct monitor and control via 
SNMP, and access to the integrated browser interface via http. 
 

   

Bidder Response: 
 
 
 
 

TRM #1.10.0 

The NMCS bid shall be able to communicate with the Nautel NV5, NV20, and NC30 high power 
FM radio transmitter via SNMP and HTTP protocols, providing direct monitor and control via 
SNMP, and access to the integrated browser interface via http. 
 

   

Bidder Response: 
 
 
 
 



TRM #1.11.0 

The NMCS bid should be able to communicate with the Belar FMHD-1, FM modulation monitor 
via SNMP and HTTP protocols, providing direct monitor and control via SNMP,  and access to 
the integrated browser interface via http 
 

   

Bidder Response: 
 
 
 
 

TRM #1.12.0 

The NMCS bid should be able to communicate with the K-Tech DVM-150E DTV 
Demodulator/Decoder via SNMP and proprietary ethernet, providing direct monitor and control 
via SNMP and the Ktech proprietary GUI.  
 

   

Bidder Response: 
 
 
 
 

TRM #1.13.0 

The NMCS bid should be able to communicate with the K-Tech DCC-150E 8VSB DTV digital 
processor via SNMP and proprietary ethernet, providing direct monitor and control via SNMP and 
the Ktech proprietary GUI. 
 

   

Bidder Response: 
 
 
 
 

TRM #1.14.0 

The NMCS bid should be able to communicate with the K-Tech FRQ-200 ASI-to-310 converter 
via SNMP and proprietary ethernet, providing direct monitor and control via SNMP and the Ktech 
proprietary GUI.  
 

   

Bidder Respone: 
 
 
 
 

TRM #1.15.0 

The NMCS bid should be able to communicate with the Evertz 7880IP ASI-to-IP converter via 
SNMP and proprietary Evertz VistaLink ethernet, providing direct monitor and control via SNMP 
and the Evertz VistaLink proprietary GUI. 
 

   

Bidder Response: 
 
 
 

TRM #1.16.0 
The NMCS bid shall be able to communicate with the Motorola DSR4410 Integrated Receiver 
Decoder via SNMP, providing direct monitor and control. 
 

   

Bidder Response: 
 
 
 



TRM #1.17.0 
The NMCS bid shall be able to communicate with the Sencore 3187A Modular Receiver Decoder 
via SNMP and HTTP protocols, providing direct monitor and control via SNMP, and access to the 
integrated browser interface via http. 

   

Bidder Response: 
 
 
 
 

TRM #1.18.0 
The NMCS bid shall be able to communicate with the Sencore 3187B Modular Receiver Decoder 
via SNMP and HTTP protocols, providing direct monitor and control via SNMP, and access to the 
integrated browser interface via http. 

   

Bidder Response: 
 
 
 
 

TRM #1.19.0 
The NMCS bid shall be able to communicate with the Sencore MRD4400 Modular Receiver 
Decoder via SNMP and HTTP protocols, providing direct monitor and control via SNMP, and 
access to the integrated browser interface via http. 

   

Bidder Response: 
 
 
 
 

TRM #1.20.0 
The NMCS bid shall be able to communicate with the Evertz X9504 digital baseband routing 
switcher via GVG TenXL RS232 and RS422 serial protocols, providing direct monitor and 
control. 

   

Bidder Response: 
 
 
 
 

TRM #1.21.0 
The NMCS bid shall be able to communicate with the Videotek RS12A analog audio/video 
baseband routing switcher via GVG Performer ASCII RS232 and RS422 serial protocol, 
providing direct monitor and control. 

   

Bidder Response: 
 
 
 
 

TRM #1.22.0 

The NMCS bid shall be able to communicate with the Videotek RS-12 MPEG digital baseband 
routing switcher via GVG Performer ASCII RS232 and RS422 serial protocols, providing direct 
monitor and control. 
  

   

Bidder Response: 
 
 
 
 



TRM #1.23.0 

The NMCS bid should be able to communicate with the Sage Digital Endec EAS 
Encoder/Decoder Model 3644 via 10/100 Base-T LAN protocol, providing direct monitor and 
control and access to the integrated browser interface via http. 
 

   

Bidder Response: 
 
 
 
 

TRM #1.24.0 

The NMCS bid shall be able to communicate with the Best Power Axxium 2000 UPS’s via SNMP 
and HTTP protocol, providing direct monitor and control via SNMP, and access to the integrated 
browser interface via http. 
 

   

Bidder Response: 
 
 
 

TRM #1.25.0 

The NMCS bid shall be able to communicate with the APC 2000 UPS’s via SNMP and HTTP 
protocol, providing direct monitor and control via SNMP, and access to the integrated browser 
interface via http. 
 

   

Bidder Response: 
 
 
 

TRM #1.26.0 

The NMCS bid should be able to communicate with the Xytronix Research & Design Control by 
Web X310 and X332 products via SNMP and HTTL protocol, providing direct monitor and control 
via SNMP, and access to the integrated browser interface via http. 
 

   

Bidder Response: 
 
 
 

TRM #1.27.0 
The NMCS bid should be able to communicate with the EECI (Electronic Energy Control, Inc.) 
ADC-16 analog to digital converter via serial protocol, providing direct monitor and control 
 

   

Bidder Response: 
 
 

TRM #1.28.0 The NMCS bid should be able to communicate with the HVAC systems in place at the remote 
transmission sites, providing monitoring and limited control where applicable 

   

Bidder Response: 
 
 
 

TRM #1.29.0 The NMCS bid should be able to communicate with the electrical generator systems in place at 
the remote transmission sites, providing direct monitoring 

   

Bidder Response: 
 
 
 



TRM #30.0 The NMCS bid should be able to communicate with the tower lighting systems in place at the 
remote transmission sites, providing direct monitoring 

   

Bidder Response: 
 
 
 

     
     
     

TRM #2.0 Provide NMCS as Specified for NETC Satellite Teleport Systems. Existing 
Capabilities 

In 
Development 

Customized 
for NETC 

TRM #2.1.0 

The NMCS bid shall provide the ability to control and monitor the NETC Ku-Band and C-band 
Satellite Teleport Systems. The NMCS should be able to control and monitor all existing and 
future equipment for the NETC Ku-Band and C-band Satellite Teleport Systems. 
 

   

Bidder Response: 
 
 
 
 

TRM #2.2.0 

The NMCS bid shall have the ability to communicate with teleport equipment via serial RS232, 
RS422, and RS485 protocol. Bidder should specify exactly how serial communications will be 
established, administered, maintained, and operated. 
 

   

Bidder Response: 
 
 
 
 

TRM #2.3.0 

The NMCS bid shall have the ability to communicate with teleport equipment via IP, TCP, UDP, 
HTTP, SNMP, FTP, Telnet and Networked Media Open Specifications protocols. Bidder should 
specify exactly how ethernet communications will be established, administered, maintained, and 
operated. 
 

   

Bidder Response: 
 
 
 
 

TRM #2.4.0 

The NMCS bid shall have the ability to communicate with teleport equipment GPI and GPO 
interfaces. Bidder should specify exactly how parallel discrete GPI and GPO communications will 
be established, administered, maintained, and operated. The proposed system shall be able to 
support single and multiple bit drivers for alarm, status, and command functions as provided by 
discrete connections. 

   

Bidder Response: 
 
 
 
 

 



TRM #2.5.0 

The NMCS bid shall have the ability to display analog measurements from direct connection to 
teleport equipment providing analog contacts. Bidder should specify exactly how analog 
measurements will be established, administered, maintained, and operated. The proposed 
system should be able to support drivers for analog measurements of percentage, amps, 
milliamps, micro amps, degrees-Fahrenheit, volts, kilovolts, psi, ratio, threshold, and watts as 
provided by discrete analog connections. 

   

Bidder Response: 
 
 
 

TRM #2.6.0 
The NMCS bid should be able to communicate with the Vertex 7134 Antenna Controller via serial 
protocol, providing direct monitor and control. 
 

   

Bidder Response: 
 
 
 

TRM #2.7.0 
The NMCS bid shall be able to communicate with the Andrew APC100 Antenna Controller via 
serial protocol, providing direct monitor and control. 
 

   

Bidder Response: 
 
 
 

TRM #2.8.0 
The NMCS bid shall be able to communicate with the Research Concepts RC1000 Antenna 
Controller via serial protocol, providing direct monitor and control. 
 

   

Bidder Response: 
 
 
 

TRM #2.9.0 
The NMCS bid shall be able to communicate with the Research Concepts RC2000 Antenna 
Controller via serial protocol, providing direct monitor and control 
 

   

Bidder Response: 
 
 
 

TRM #2.10.0 
The NMCS bid shall be able to communicate with the Miteq/MCL MT3200 Ku-Band High Power 
Amplifier via serial protocol, providing direct monitor and control. 
 

   

Bidder Response: 
 
 
 

TRM #2.11.0 The NMCS bid shall be able to communicate with the Miteq/MCL MT4000 Ku-Band High Power 
Amplifier via serial protocol, providing direct monitor and control. 

   

Bidder Response: 
 
 
 



TRM #2.11.1 
The NMCS bid shall be able to communicate with the Miteq/MCL PSU 1:4 HPA protection Switch 
via serial and HTTP protocol, providing direct monitor and control via serial communications, and 
access to the integrated browser interface via http. 

   

Bidder Response: 
 
 
 
 

TRM #2.12.0 The NMCS bid shall be able to communicate with the Miteq/MCL MT4000 C-Band High Power 
Amplifier via serial protocol, providing direct monitor and control. 

   

Bidder Response: 
 
 
 
 

TRM #2.12.1 The NMCS bid shall be able to communicate with the Miteq/MCL MXC-VPC Variable Phase 
Combiner via serial protocol, providing direct monitor and control.           

   

Bidder Response: 
 
 
 
 

TRM #2.13.0 The NMCS bid shall be able to communicate with the CPI VZU-6994AD Ku-Band High Power 
Amplifier via serial protocol, providing direct monitor and control. 

   

Bidder Response: 
 
 
 
 

TRM #2.13.1 The NMCS bid shall be able to communicate with the CPI VZU-CMPA 1:1 Redundancy Switch 
via serial protocol, providing direct monitor and control. 

   

Bidder Response: 
 
 
 
 

TRM #2.14.0 The NMCS bid shall be able to communicate with the Miteq/MCL U-9653-3 C-Band Upconverter 
via serial protocol, providing direct monitor and control. 

   

Bidder Response: 
 
 
 
 

TRM #2.15.0 The NMCS bid shall be able to communicate with the Miteq/MCL U-9696 Ku-Band Upconverter 
via serial protocol, providing direct monitor and control.  

   

Bidder Response: 
 
 
 
 



TRM #2.16.0 The NMCS bid shall be able to communicate with the Miteq/MCL U-9656-6-1K Ku-Band 
Upconverter via Serial, and SNMP protocol, providing direct monitor and control.                   

   

Bidder Response: 
 
 
 
 

 
TRM #2.16.1 The NMCS bid shall be able to communicate with the Miteq/MCL NSU 1:4 Redundancy Switch 

via Serial and SNMP protocol, providing direct monitor and control. 
   

Bidder Response: 
 
 
 
 

TRM #2.17.0 The NMCS bid shall be able to communicate with the Radyne SFC-1450 Ku-Band Upconverter 
via Serial protocol, providing direct monitor and control.                   

   

Bidder Response: 
 
 
 
 

TRM #2.18.0 
The NMCS bid shall be able to communicate with the Newtec M6100 DVBS Modulator via SNMP 
and HTTP protocol, providing direct monitor and control via SNMP communications, and access 
to the integrated browser interface via http. 

   

Bidder Response: 
 
 
 
 

TRM #2.18.1 
The NMCS bid shall be able to communicate with the Newtec AZ202 1:7 Protection Switch via 
SNMP and HTTP protocol, providing direct monitor and control via SNMP communications, and 
access to the integrated browser interface via http.     

   

Bidder Response: 
 
 
 

TRM #2.19.0 
The NMCS bid shall be able to communicate with the Miteq DVM100 DVBS Modulator via Serial, 
SNMP and HTTP protocols, providing direct monitor and control via Serial or SNMP 
communications, and access to the integrated browser interface via http.     

   

Bidder Response: 
 
 
 

TRM #2.20.0 The NMCS bid shall be able to communicate with the Radyne DM240 DVBS Modulator via Serial 
protocol, providing direct monitor and control. 

   

Bidder Response: 
 
 
 
 



TRM #2.20.1 The NMCS bid shall be able to communicate with the Radyne DM240 1:1 Redundancy Switch 
via Serial protocol, providing direct monitor and control. 

   

Bidder Response: 
 
 
 
 

TRM #2.21.0 The NMCS bid shall be able to communicate with the Miteq RSU 1:1 Redundancy Switch via 
serial protocol, providing direct monitor and control.           

   

Bidder Response: 
 
 
 
 

TRM #2.22.0 The NMCS bid should provide the ability to control and monitor the Adtec Digital EN210  Multi-
codec Encoder via GPIO, serial, IP and/or other means as allowed by the manufacturer. 

   

Bidder Response: 
 
 
 
 

TRM #2.23.0 The NMCS bid should be able to communicate with the Agilent E-Series Spectrum Analyzer via 
GPIB protocol, providing direct monitor and control.           

   

Bidder Response: 
 
 
 
 

TRM #2.24.0 The NMCS bid shall be able to communicate with the Hewlett Packard 8595E Spectrum 
Analyzer via Serial protocol, providing direct monitor and control.      

   

Bidder Response: 
 
 
 
 

TRM #2.25.0 
The NMCS bid shall be able to communicate with the Hewlett Packard 8590L Spectrum Analyzer 
via Serial protocol, providing direct monitor and control.       
     

   

Bidder Response: 
 
 
 

TRM #2.26.0 The NMCS bid shall be able to communicate with the Quintech SRR-2150 16x1 L-Band Routing 
Switcher via SNMP protocol, providing direct monitor and control.           

   

Bidder Response: 
 
 
 
 

 



TRM #2.27.0 The NMCS bid shall be able to communicate with the Standard Communications MT-930 
Satellite Receiver via Serial protocol, providing direct monitor and control.           

   

Bidder Response: 
 
 
 
 

TRM #2.28.0 
The NMCS bid shall be able to communicate with the Sencore 3187A Modular Receiver Decoder 
via SNMP and HTTP protocols, providing direct monitor and control via SNMP, and access to the 
integrated browser interface via http. 

   

Bidder Response: 
 
 
 
 

TRM #2.29.0 
The NMCS bid shall be able to communicate with the Sencore 3187B Modular Receiver Decoder 
via SNMP and HTTP protocols, providing direct monitor and control via SNMP, and access to the 
integrated browser interface via http 

   

Bidder Response: 
 
 
 
 

TRM #2.30.0 
The NMCS bid should be able to communicate with the Xytronix Research & Design Control by 
Web X310 and X332 products via SNMP and HTTL protocol, providing direct monitor and control 
via SNMP, and access to the integrated browser interface via http. 

   

Bidder Response: 
 
 
 
 

TRM #2.31.0 The NMCS bid should be able to communicate with the EECI (Electronic Energy Control, Inc.) 
ADC-16 analog to digital converter via serial protocol, providing direct monitor and control. 

   

Bidder Response: 
 
 
 
 

     

TRM #3.0 Provide NMCS as Specified for NETC Television and Radio Facilities. Existing 
Capabilities 

In 
Development 

Customized 
for NETC 

TRM #3.1.0 
The NMCS bid shall provide the ability to control and monitor the NETC Television and Radio 
Facilities. 
 

   

Bidder Response: 
 
 
 
 



TRM #3.2.0 

The NMCS bid shall have the ability to communicate with facilities equipment via serial RS232, 
RS422, and RS485 protocol. Bidder should specify exactly how serial communications will be 
established, administered, maintained, and operated. 
 

   

Bidder Response: 
 
 
 
 

TRM #3.3.0 

The NMCS bid shall have the ability to communicate with facilities equipment via IP, TCP, UDP, 
HTTP, SNMP, FTP, Telnet and Networked Media Open Specifications protocols. Bidder should 
specify exactly how ethernet communications will be established, administered, maintained, and 
operated. 
 

   

Bidder Response: 
 
 
 
 

TRM #3.4.0 

The NMCS bid shall have the ability to communicate with facilities equipment GPI and GPO 
interfaces. Bidder should specify exactly how parallel discrete GPI and GPO communications will 
be established, administered, maintained, and operated. The proposed system shall be able to 
support single and multiple bit drivers for alarm, status, and command functions as provided by 
discrete connections. 
 

   

Bidder Response: 
 
 
 
 

TRM #3.5.0 

The NMCS bid shall have the ability to display analog measurements from direct connection to 
facilities equipment providing analog contacts. Bidder should specify exactly how analog 
measurements will be established, administered, maintained, and operated. The proposed 
system should be able to support drivers for analog measurements of percentage, amps, 
milliamps, micro amps, degrees-Fahrenheit, volts, kilovolts, psi, ratio, threshold, and watts as 
provided by discrete analog connections. 
 

   

Bidder Response: 
 
 
 
 

TRM #3.6.0 
The NMCS bid should be able to communicate with the Lieberts HVAC systems via SNMP 
protocol, providing direct monitor and control.      
      

   

Bidder Response: 
 
 
 
 



TRM #3.7.0 
The NMCS bid should be able to communicate with the Cummins/Onan generators, providing 
direct monitoring.           
 

   

Bidder Response: 
 
 
 
 

TRM #3.8.0 

The NMCS bid shall be able to communicate with various models of APC UPS systems via 
SNMP protocol, providing direct monitor and control, and access to the integrated browser 
interface via http.       
    

   

Bidder Response: 
 
 
 
 

TRM #3.9.0 

The NMCS bid shall be able to communicate with various models of Best Power UPS systems 
via SNMP protocol, providing direct monitor and control, and access to the integrated browser 
interface via http.         
   

   

Bidder Response: 
 
 
 

TRM #3.10.0 

The NMCS bid shall be able to communicate with various models of Powerware UPS systems 
via SNMP protocol, providing direct monitor and control, and access to the integrated browser 
interface via http. 
 

   

Bidder Response: 
 
 
 

TRM #3.11.0 

The NMCS bid should be able to communicate with the Pelco DX4800 security camera systems, 
providing direct monitor and control. NET is looking to modernize its existing outdated analog 
security camera system, bidder should provide a list of specified solution currently supported 
security camera systems.  
         

   

Bidder Response: 
 
 
 
 

TRM #3.12.0 
The NMCS bid should be able to communicate with the HID security door system, providing 
direct monitor and control. 
 

   

Bidder Response: 
 
 
 
 



TRM #3.13.0 
The NMCS bid should be able to communicate with the Vesda Fire detection systems, providing 
direct monitoring. 
 

   

Bidder Response: 
 
 
 
 

     
     

TRM #4.0 Provide NMCS as Specified for NETC Television and Radio Terminal 
Equipment and Production Matrix Routing Switcher Systems 

Existing 
Capabilities 

In 
Development 

Customized 
for NETC 

TRM #4.1.0 

The NMCS bid should have provisions for future expandability to provide control and monitoring 
of the NETC Television and Radio Terminal Equipment and Production Matrix Routing Switcher 
Systems. The future expandability provision should allow for control and monitoring of existing 
and future equipment for the NETC Television and Radio Terminal Equipment and Production 
Matrix Routing Switcher Systems. 
 

   

Bidder Response: 
 
 
 
 

TRM #4.2.0 

The NMCS bid shall have the ability to communicate with terminal and routing switcher 
equipment via serial RS232, RS422, and RS485 protocol. Bidder should specify exactly how 
serial communications will be established, administered, maintained, and operated. 
 

   

Bidder Response: 
 
 
 

TRM #4.3.0 

The NMCS bid shall have the ability to communicate with terminal and routing switcher 
equipment via IP, TCP, UDP, HTTP, SNMP, FTP, Telnet and Networked Media Open 
Specifications protocols. Bidder should specify exactly how ethernet communications will be 
established, administered, maintained, and operated. 
 

   

Bidder Response: 
 
 
 

TRM #4.4.0 

The NMCS bid shall have the ability to communicate with terminal and routing switcher 
equipment GPI and GPO interfaces. Bidder should specify exactly how parallel discrete GPI and 
GPO communications will be established, administered, maintained, and operated. The 
proposed system shall be able to support single and multiple bit drivers for alarm, status, and 
command functions as provided by discrete connections. 
 

   

Bidder Response: 
 
 
 
 



 
 
 
 

TRM #4.5.0 

The NMCS bid shall have the ability to display analog measurements from direct connection to 
terminal and routing switcher equipment providing analog contacts. Bidder should specify exactly 
how analog measurements will be established, administered, maintained, and operated. The 
proposed system should be able to support drivers for analog measurements of percentage, 
amps, milliamps, micro amps, degrees-Fahrenheit, volts, kilovolts, psi, ratio, threshold, and watts 
as provided by discrete analog connections. 
 

   

Bidder Response: 
 
 
 
 

TRM #4.6.0 
The NMCS bid should be able to communicate with Evertz 7700FR and 7800FR Frames via 
SNMP and GPI/GPO communications, providing monitor and control of frame and module 
status. 

   

Bidder Response: 
 
 
 
 

TRM #4.7.0 

The NMCS bid should be able to communicate with various Evertz 7700 and 7800 modules via 
ethernet communications, providing monitor and control utilizing SNMP, or access via Evertz 
Vistalink proprietary NMS. 
 

   

Bidder Response: 
 
 
 

TRM #4.8.0 
The NMCS bid should be able to communicate with the Utah Scientific UTAH-300 analog matrix 
routing switcher.        
 

   

Bidder Response: 
 
 
 

TRM #4.9.0 
The NMCS bid should be able to communicate with the Grass Valley Venus Wideband digital 
matrix routing switcher. 
 

   

Bidder Response: 
 
 
 
 

 
 



TRM #4.10.0 
The NMCS bid should be able to communicate with the Imagine Communications Platinum VX 
3G Digital matrix routing switcher.     
    

   

Bidder Response: 
 
 
 

TRM #4.11.0 

The NMCS bid should be hardware and media agnostic, that is able to provide routing switcher 
control for the routing switchers referred to in section 4.8, 4.9, and 4.10. As well as IP based 
layer 2 and layer 3 ethernet switches which comply with Professional Media Over Managed IP 
Networks suite of standards such as SMPTE ST2022, and ST2110. 
 

   

Bidder Response: 
 
 
 

TRM #4.11.1 

The NMCS bid should be able to provide a routing switcher control system which should be 
capable of controlling the routing switchers through a series of mapping tables in order to create 
a “Hybrid” routing switcher made up of gateways, processors, and converters providing logical 
signal flow between systems and end-to-end service level events.         

   

Bidder Response 
 
 
 

TRM #4.11.2 
The NMCS bid should be able to provide a routing switcher control system which should be 
capable of controlling the routing switchers through both software and hardware panels. Panels 
should be capable of full X-Y switching, limited X-Y switching, and button-per-source switching. 

   

Bidder Response; 
 
 
 

TRM #4.11.3 

The NMCS bid should be able to provide a routing switcher control system which should be 
capable of controlling the existing Grass Valley CP300 and CP328 hardware panels. Panels 
should be capable of full X-Y switching, limited X-Y switching, and button-per-source switching 
where applicable. 

   

Bidder Response: 
 
 
 

TRM #5.0 Provide NMCS as Specified for NETC Television and Radio Master 
Control, Production Studios and Remote Systems. 

Existing 
Capabilities 

In 
Development 

Customized 
for NETC 

TRM #5.1.0 

The NMCS bid should have provisions for future expandability to provide control and monitoring 
of the NETC Television and Radio Master Control, Production Studios and Remote Systems. 
The future expandability provision should allow for control and monitoring of existing and future 
equipment for the NETC Television and Radio Remote Systems. 
 

   

Bidder Response: 
 
 
 
 



 

TRM #5.2.0 

The NMCS bid shall have the ability to communicate with Master Control, Production Studios and 
Remote Systems equipment via serial RS232, RS422, and RS485 protocol. Bidder should specify 
exactly how serial communications will be established, administered, maintained, and operated. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.3.0 

The NMCS bid shall have the ability to communicate with Master Control, Production Studios 
and Remote Systems equipment via IP, TCP, UDP, HTTP, SNMP, FTP, and Telnet protocols 
using ethernet communications. Bidder should specify exactly how ethernet communications and 
IP protocols will be established, administered, maintained, and operated. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.4.0 

The NMCS bid shall have the ability to communicate with Master Control, Production Studios 
and Remote Systems equipment GPI and GPO interfaces. Bidder should specify exactly how 
parallel discrete GPI and GPO communications will be established, administered, maintained, 
and operated. The proposed system shall be able to support single and multiple bit drivers for 
alarm, status, and command functions as provided by discrete connections. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.5.0 

The NMCS bid shall have the ability to display analog measurements from direct connection to 
Master Control, Production Studios and Remote Systems equipment providing analog contacts. 
Bidder should specify exactly how analog measurements will be established, administered, 
maintained, and operated. The proposed system should be able to support drivers for analog 
measurements of percentage, amps, milliamps, micro amps, degrees-Fahrenheit, volts, kilovolts, 
psi, ratio, threshold, and watts as provided by discrete analog connections. 
 

   

Bidder Response: 
 
 
 
 

TRM # 5.6.0 
The NMCS bid should have the ability to respond to SNMP traps sent from the Imagine 
Communications Version Integrated Video Server (Channel-in-a-box).  
 

   

Bidder Response: 
 
 
 
 



TRM #5.7.0 

The NMCS bid should be able to communicate with the Sage Digital Endec EAS 
Encoder/Decoder Model 3644 via 10/100 Base-T LAN protocol, providing monitor and control 
and access to the integrated browser interface via http. 
 

   

Bidder response: 
 
 
 
 

TRM #5.8.0 
The NMCS bid should be able to communicate with the Euphonix System 5 Audio Mixing 
Console via EuCon/SNMP protocol, providing monitor and control. 
 

   

Bidder Response: 
 
 
 

TRM # 5.9.0 
The NMCS bid should be able to communicate with the Grass Valley Kayak HD and Karrera/K-
Frame Vision Mixer, providing monitor and control. 
 

   

Bidder Response: 
 
 
 

TRM #5.10.0 
The NMCS bid should be able to communicate with the Vizrt Treo Graphics System via SNMP 
protocol, providing monitor and control. 
 

   

Bidder Response: 
 
 
 

TRM #5.11.0 
The NMCS bid should be able to communicate with the AVID Thunder Video Server System, 
providing monitor and control. 
 

   

Bidder Response: 
 
 
 

TRM #5.12.0 
The NMCS bid should be able to communicate with the Grass Valley Summit K2 Video Server 
System, providing monitor and control. 
 

   

Bidder Response: 
 
 
 

TRM #5.13.0 
The NMCS bid should be able to communicate with the EVS XT3 System via Truck Manager 
proprietary EVS protocol, providing monitor and control. 
 

   

Bidder Response: 
 
 
 



TRM #5.14.0 
The NMCS bid should l be able to communicate with the Harris Predator Multiviewer System via 
SNMP protocol, providing monitor and control. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.15.0 
The NMCS bid should be able to communicate with the Grass Valley Trinix NXT Multiviewer, 
providing monitor and control. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.16.0 
The NMCS bid should be able to communicate with the Bosch (RTS / Telex) Intercom System, 
providing monitor and control. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.17.0 
The NMCS bid should be able to communicate with the Grass Valley LDK3000 Camera System, 
providing monitor and control. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.18.0 
The NMCS bid should be able to communicate with the Grass Valley LDK80 and LDX86N 
Camera System, providing monitor and control. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.19.0 
The NMCS bid should be able to communicate with the AJA FS2 Frame Synchronizer System, 
providing monitor and control. 
 

   

Bidder Response: 
 
 
 
 

 
 



TRM #5.20.0 
The NMCS bid should be able to communicate with the For-A FA-9500, 9520, and 505 Frame 
Synchronizer Systems, providing monitor and control. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.21.0 
The NMCS bid should be able to communicate with the For-A FVW5-00HS Telestrator via SNMP 
protocol, providing monitor and control. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.22.0 
The NMCS bid should be able to communicate with the Atomos Shogun Studio via serial RS422 
and ethernet connection for using AMP protocol, providing monitor and control. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.23.0 
The NMCS bid should be able to communicate with the ETC Express 48/96 Lighting Board 
System via DMX protocol, providing monitor and control. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.24.0 
The NMCS bid should be able to communicate with the Newtec Tricaster Model 460 and Model 
8000 Vision Mixer via serial protocol, providing monitor and control. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.25.0 
The NMCS bid should be able to communicate with the Broadcast Pix Slate-HD Vision Mixer 
System via VDCP protocol, providing monitor and control. 
 

   

Bidder Response: 
 
 
 
 

 
 



TRM #5.26.0 
The NMCS bid should be able to communicate with the Yamaha 02V96 Audio Mixing Console 
via MIDI protocol, providing monitor and control. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.27.0 
The NMCS bid should be able to communicate with the Image Video TSI3000 Tally System, 
providing monitor and control. 
 

   

Bidder Response; 
 
 
 
 

TRM #5.28.0 
The NMCS bid should be able to communicate with the Tektronix SPG8000 Master Clock/Sync 
System, providing monitor and control. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.29.0 
The NMCS bid should be able to communicate with the Grass Valley Trinix Wideband digital 
matrix routing switcher. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.29.1 

The NMCS bid should be able to provide a routing switcher control system which should be 
capable of controlling the routing switchers through a series of mapping tables in order to create 
a “Hybrid” routing switcher made up of gateways, processors, and converters providing logical 
signal flow between systems and end-to-end service level events.     
     

   

Bidder Response: 
 
 
 
 

TRM #5.29.2 

The NMCS bid should be able to provide a routing switcher control system which should be 
capable of controlling the routing switchers through both software and hardware panels. Panels 
should be capable of full X-Y switching, limited X-Y switching, and button-per-source switching. 
 

   

Bidder Response; 
 
 
 
 



TRM #5.29.3 

The NMCS bid should be able to provide a routing switcher control system which should be 
capable of controlling the existing and additional Grass Valley CP300, CP330, CP328 and SXY 
hardware panels. Panels should be capable of full X-Y switching, limited X-Y switching, and 
button-per-source switching where applicable. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.30.0 

The NMCS bid should provide the ability to control and monitor the Broadcast Electronics’ 
AudioVAULT system via GPIO, serial data (where applicable) and/or other means allowed by 
manufacturer. Bid response should specify exactly how communications will be established, 
administered, maintained, and operated. 
 

   

Bidder Response; 
 
 
 
 

TRM #5.31.0 

The NMCS bid should provide the ability to control and monitor the Broadcast Electronics’ 
AVFlex automation and playout system via GPIO, serial data (where applicable) and/or other 
means allowed by manufacturer. Bid response should specify exactly how communications will 
be established, administered, maintained, and operated. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.32.0 

The NMCS bid should provide the ability to control and monitor the Broadcast Tools Streaming 
Sentinel 4 via GPIO, SNMP, and access to the integrated browser interface via http, and/or other 
means allowed by manufacturer. Bid response should specify exactly how communications will 
be established, administered, maintained, and operated. 
 

   

Bidder Response; 
 
 
 
 

TRM #5.33.0 

The NMCS bid should provide the ability to control and monitor the Broadcast Tools WVRC-8 
Dial-up Remote Control System via GPIO, SNMP, and access to the integrated browser interface 
via http, and/or other means allowed by manufacturer. Bid response should specify exactly how 
communications will be established, administered, maintained, and operated. 
 

   

Bidder Response: 
 
 
 

 



TRM #5.34.0 

The NMCS bid should provide the ability to control and monitor the International Datacasting Pro 
Audio EXP Satellite Receiver via GPIO, SNMP, and access to the integrated browser interface 
via http, and/or other means allowed by manufacturer. Bid response should specify exactly how 
communications will be established, administered, maintained, and operated. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.35.0 

The NMCS bid should provide the ability to control and monitor the International Datacasting 
SR2000 Pro Satellite Receiver via GPIO, SNMP, and access to the integrated browser interface 
via http, and/or other means allowed by manufacturer. Bid response should specify exactly how 
communications will be established, administered, maintained, and operated. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.36.0 

The NMCS bid should provide the ability to control and monitor the Nautel HD Radio Importer 
Plus via GPIO, SNMP and/or other means allowed by manufacturer. Bid response should specify 
exactly how communications will be established, administered, maintained, and operated. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.37.0 

The NMCS bid should provide the ability to control and monitor the Nautel HD Radio Exporter 
Plus via GPIO, SNMP and/or other means allowed by manufacturer. Bid response should specify 
exactly how communications will be established, administered, maintained, and operated. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.38.0 

The NMCS bid should be able to communicate with the Sage Digital Endec EAS 
Encoder/Decoder Model 3644 via 10/100 Base-T LAN protocol, providing monitor and control, 
and access to the integrated browser interface via http. 
 

   

Bidder Response: 
 
 
 
 

 
 
 



TRM #5.39.0 

The NMCS bid should provide the ability to control and monitor the Telos Pathfinder Routing 
Control Software Suite via GPIO, serial and/or other means allowed by manufacturer. Bid 
response should specify exactly how communications will be established, administered, 
maintained, and operated. 
 

   

Bidder Response: 
 
 
 
 

RM #5.40.0 

The NMCS bid should provide the ability to control and monitor the Telos ZIP/One IP Audio Link 
via GPIO, HTTP and/or other means allowed by manufacturer. Bid response should specify 
exactly how communications will be established, administered, maintained, and operated. 
 

   

Bidder Response: 
 
 
 
 

TRM #5.41.0 

The NMCS bid should provide the ability to control and monitor the Moseley Startlink 9003Q 
Microwave STL via GPIO, serial and/or other means allowed by manufacturer. Bid response 
should specify exactly how communications will be established, administered, maintained, and 
operated. 
 

   

Bidder Response: 
 
 
 
 

     
     

TRM #6.0 Provide NMCS as Specified for NETC Television and Radio Web Services 
and IT Networking Systems 

Existing 
Capabilities 

In 
Development 

Customized 
for NETC 

TRM #6.1.0 

The NMCS bid should have provisions for future expandability to provide control and monitoring 
of the NETC Television and Radio Web Services and IT Networking Systems. The future 
expandability provision should allow for control and monitoring of existing and future equipment 
for the NETC Television and Radio Web Services and IT Networking Systems. 
 

   

Bidder Response: 
 
 
 

TRM #6.2.0 

The NMCS bid shall have the ability to communicate with NETC Web Services and IT 
Networking Systems equipment via serial RS232, RS422, and RS485 protocol. Bidder should 
specify exactly how serial communications will be established, administered, maintained, and 
operated. 
 

   

Bid Response: 
 
 
 



TRM #6.3.0 

The NMCS bid shall have the ability to communicate with NETC Web Services and IT 
Networking Systems equipment via IP, TCP, UDP, HTTP, SNMP, FTP, Telnet and Networked 
Media Open Specifications protocols. Bidder should specify exactly how ethernet 
communications will be established, administered, maintained, and operated. 
 

   

Bidder Response; 
 
 
 
 

TRM #6.4.0 

The NMCS bid shall have the ability to communicate with NETC Web Services and IT 
Networking Systems equipment GPI and GPO interfaces. Bidder should specify exactly how 
parallel discrete GPI and GPO communications will be established, administered, maintained, 
and operated. The proposed system shall be able to support single and multiple bit drivers for 
alarm, status, and command functions as provided by discrete connections. 
 

   

Bidder Response; 
 
 
 
 
TRM #6.5.0 The NMCS bid shall have the ability to display analog measurements from direct connection to 

NETC Web Services and IT Networking Systems equipment providing analog contacts. Bidder 
should specify exactly how analog measurements will be established, administered, maintained, 
and operated. The proposed system should be able to support drivers for analog measurements 
of percentage, amps, milliamps, micro amps, degrees-Fahrenheit, volts, kilovolts, psi, ratio, 
threshold, and watts as provided by discrete analog connections. 
 

   

Bidder Response: 
 
 
 
 

TRM #6.6.0 

The NMCS bid should be able to communicate with the Imagine Communications (Digital 
Rapids) Broadcast Manager Streaming Scheduler, providing monitor and control, and access to 
the integrated browser interface via http. 
 

   

Bidder Response; 
 
 
 
 

TRM #6.6.1 

The NMCS bid should be able to communicate with the Imagine Communications (Digital 
Rapids) SelinoFlex Live and StreamZ Streaming Encoders, providing monitor and control, and 
access to the integrated browser interface via http. 
 

   

Bidder Response: 
 
 
 
 



TRM #6.7.0 

The NMCS bid should be able to communicate with the NETC Nagios Core and Nagios Network 
Analyzer software systems, providing monitor and control for network infrastructure and alerting 
for servers, switches, applications and services.  
 

   

Bidder Response: 
 
 
 
 

TRM #6.8.0 
The NMCS bid should be able to communicate with the NETC Solarwinds Network Analyzer 
software systems, providing monitor and control for network infrastructure. 
 

   

Bidder Response: 
 
 
 
 

TRM #6.9.0 
The NMCS bid should be able to communicate with the NETC KACE enterprise systems 
inventory, ticketing system, providing intractability between the NMCS and the KACE system.  
           

   

Bidder Response: 
 
 
 
 

TRM #6.10.0 
The NMCS bid should be able to communicate with the NETC Snort IPS (intrusion prevention 
system), providing intractability between the NMCS and the Snort system. 
 

   

Bidder Response: 
 
 
 
 

     
TRM #7.0 Provide NMCS as Specified for NETC Government Services  

Audio-Video Systems. 
Existing 

Capabilities 
In 

Development 
Customized 
for NETC 

Bidder Response: 
 
 
 
 

TRM #7.1.0 

The NMCS bid should have provisions for future expandability to provide control and monitoring 
of the NETC Government Services Audio-Video Systems. The future expandability provision 
should allow for control and monitoring of existing and future equipment for the NETC 
Government Services Audio-Video Systems. 
 

   

Bidder Response: 
 
 
 



TRM #7.2.0 

The NMCS bid shall have the ability to communicate with NETC Government Services Audio-
Video Systems equipment via serial RS232, RS422, and RS485 protocol. Bidder should specify 
exactly how serial communications will be established, administered, maintained, and    
operated. 
 

   

Bidder Response: 
 
 
 
 

TRM #7.3.0 

The NMCS bid shall have the ability to communicate with NETC Government Services Audio-
Video Systems equipment via IP, TCP, UDP, HTTP, SNMP, FTP, Telnet and Networked Media 
Open Specifications protocols. Bidder should specify exactly how ethernet communications will 
be established, administered, maintained, and operated. 

   

Bidder Response: 
 
 
 
 

TRM #7.4.0 

The NMCS bid shall have the ability to communicate with NETC Government Services Audio-
Video Systems equipment GPI and GPO interfaces. Bidder should specify exactly how parallel 
discrete GPI and GPO communications will be established, administered, maintained, and 
operated. The proposed system shall be able to support single and multiple bit drivers for alarm, 
status, and command functions as provided by discrete connections. 

   

Bidder Response; 
 
 
 
 

TRM #7.5.0 

The NMCS bid shall have the ability to display analog measurements from direct connection to 
NETC Government Services Audio-Video Systems equipment providing analog contacts. Bidder 
should specify exactly how analog measurements will be established, administered, maintained, 
and operated. The proposed system should be able to support drivers for analog measurements 
of percentage, amps, milliamps, micro amps, degrees-Fahrenheit, volts, kilovolts, psi, ratio, 
threshold, and watts as provided by discrete analog connections. 
 

   

Bidder Response: 
 
 
 
 

TRM #7.6.0 
The NMCS bid should be able to communicate with the Crestron Pro2 Controller via SNMP, 
providing monitor and control. 
 

   

Bidder Response: 
 
 
 
 

 



TRM #7.7.0 
The NMCS bid should be able to communicate with the Yamaha DME 64/24 Audio Processor via 
ethernet and/or serial protocol, providing monitor and control.  
 

   

Bidder Response: 
 
 
 
 

TRM #7.8.0 

The NMCS bid should be able to communicate with Evertz 7700FR and 7800FR Frames via 
SNMP and GPI/GPO communications, providing monitor and control of frame and module 
status. 
 

   

Bidder Response: 
 
 
 
 

TRM #7.9.0 

The NMCS bid should be able to communicate with various Evertz 7700 and 7800  modules via 
ethernet communications, providing monitor and control utilizing SNMP, or access via Evertz 
Vistalink proprietary NMS. 
 

   

Bidder Response: 
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